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PROGRAM OF WORK

Name of Project: PROVISION OF BAGGAGE XRAY MACHINE ROOM  Date: September 10, 2020
FOR PICO BUILDING Project Duration: 30 Calendar Days
Time Schedule:
Project Location:  Port of Dapitan, Dapitan City, Zamboanga del Norte ~ Start: Upon Approval
Manner of Undertaking: ~ By Contract
BREAKDOWN OF ESTIMATE OF EXPENDITURES % OF TOTAL AMOUNT
ESTIMATED CONTRACT COST
A. Direct Cost
1. General Expenses
1.1 Mobilization/ Demobilization ( 1% of Direct Cost, Max)
1.2 Project Supervision Expenses and Contractor's Bond
(3% of Direct Cost, Maximum)
2. Materials 57.75% P 340,042.49
2.1 Supply/ Delivery
2.2 Testing of Materials
3. Labor 9.65% o 56,800.00
3.1 Direct Labor (to include leaves, SSS, and GSIS)
3.2 Leaves
3.3 8SS/ GSIS
3.4 Medicare
3.5 Handtools
4. Equipment Expenses 8.79% P 51,771.00
TOTAL (DIRECT COST) 76.19% P 448,613.49
|B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous (8% - 15% of A1 to A4) 11.43% P 67,292.02
2. Profit (8%-10% of A1 to A4) 7.62% P 44,861.35
TOTAL (INDIRECT COST) 19.05% P 112,153.37
C. VAT= 5% (Total Direct Cost + Total Indirect Cost) 4.76% P 28,038.34
ESTIMATED CONTRACT COST 100.00% P 588,805.21
ESTIMATED GOVERNMENT EXPENSES
1. ROW/ Site Acquisition
2. Pre-Construction Engineering Activities (Survey, Foundation
Investigation, Soil Exploration, etc.)
3. Project Management (up to 3.5% of Estimated Contract Cost)
4. Materials to be furnished by the Government
SUB-TOTAL P
CONTINGENCIES AND RESERVES
1. Physical (10%, Maximum of the Estimated Contract Cost)
2. Price Escalation (up to 12% per Annum)
SUB-TOTAL P -
TOTAL ESTIMATED CONTRACT COST 100.00% L 588,805.21
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