

PROJECT FEATURE

PROJECT TITLE : CORON PORT EXPANSION PROJECT

LOCATION : Port of Coron, Palawan

- SCOPE OF WORK** :
- A. BACK-UP AREA**
 - a. Excavation & backfilling works (5 cu.m.)
 - b. Chipping of existing R.C. Curb (68 l.m.)
 - c. Removal & relocation of existing lamp & floodlight post (5 no.)
 - d. Demolition & disposal of NAMRIA tide house (1 no.)
 - e. Demolition & disposal of existing wire fence & foundation (44 l.m.)
 - f. Supply & driving of PSC Sheet piles (1,938 l.m.)
 - g. Supply & placing of 3,500 psi concrete (456 cu.m.)
 - h. Supply & installation of reinforcing steel bars (47,692 kg.)
 - i. Supply & placing of 50-1,000 kg. rocks (2,349 cu.m.)
 - j. Supply & installation of tie-rods of various sizes (32 sets)
 - k. Supply & laying of R.C. drainage pipe 45 l.m.)
 - l. Supply and placing of geotextile fabric (2,099 sq.m.)
 - m. Supply & placing of fill materials (17,351 cu.m.)
 - n. Supply & placing of base course materials (1,374 cu.m.)
 - o. Supply & installation of interlocking conc. paving blocks (4,278 sq.m.)
 - p. Construction of Portland Cement Concrete pavement (245 sq.m.)
 - q. Construction of CHB perimeter fence (35 l.m.)
 - j. Supply & installation of Portlighting system (1 lot)
 - B. EXTENSION OF R.C. PIER**
 - a. Supply & delivery of 700mm dia steel pipe piles (598.40 m.t.)
 - b. Driving of vertical & batter steel pipe piles (2,720 l.m.)
 - c. Removal & extraction of clogged materials from SPP (477 cu.m.)
 - d. Supply & placing of sand filler for the SPP (74 cu.m.)
 - e. Supply & installation of reinforcing cage (87,725 kg.)
 - f. Supply & installation of 3,500 psi concrete filler (411 cu.m.)
 - g. Supply & installation of steel reinf. for the superstructure (46,643 kg.)
 - h. Supply & placing of 3,500 psi conc. for the superstructure (352 cu.m.)
 - i. Supply & installation of hot-dipped galvanized const. joints (135 l.m.)
 - j. Supply & installation of Rubber dock fenders (16 sets)
 - r. Supply & installation of mooring bollards (8 sets)

APPROVED BUDGET FOR THE CONTRACT : **Php** **161,432,901.75**

SOURCES OF FUNDING : **PPA Corporate Fund**

TOTAL PROJECT COST : **Php** **175,961,862.91**

PROJECT DURATION : **390 Calendar Days**



