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Section II. Instructions to Bidders

Notes on the Instructions to Bidders
This Section of the Bidding Documents provides the information necessary for bidders to 
prepare responsive Bids, in accordance with the requirements of the Procuring Entity. It 
also provides information on the eligibility check. Bid submission, opening, and 
evaluation, and on the award of contract.

This Section contains provisions that are to be used unchanged. Section 111 Bid Data 
Sheets consists of provisions that supplement, amend, or specify in detail information or 
requirements included in this Section and which are specific to each procurement.

Matters governing the performance of the Contractor, payments under the contract, or 
matters affecting the risks, rights, and obligations of the parties under the contract are not 
normally included in this section, but rather under Section IV General Condition of 
Contract (GCC), and/or Section V. Special Condition of Contract (SCC). If duplication of 
a subject is inevitable in the other sections of the document prepared by the Procuring 
Entity, care must be exercised to avoid contradictions between clauses dealing with the 
same matter. ________________ _________________________________
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A. General

1. Scope of Bid
1.1. The Procuring Entity as defined in the BDS, invites bids for the construction 

of Works, as described in Section VI. Specification. The name and 
identification number of the Contract is provided in the BDS.

1.2. The successful bidder will be expected to complete the Works by the intended 
completion date specified in SCC Clause 1.16.

2. Source of Funds
The Procuring Entity has a budget or has applied for or received funds from the 
Funding Source named in the BDS. and in the amount indicated in the BDS. It 
intends to apply part of the funds received for the Project, as defined in the BDS, to 
cover eligible payments under the Contract for the Works.

3. Corrupt, Fraudulent, Collusive, and Coercive Practices

3.1. The Procuring Entity, as well as bidders and contractors, shall observe the 
highest standard of ethics during the procurement and execution of the 
contract. In pursuance of this policy, the Funding Source:

(a) defines, for purposes of this provision, the terms set forth below as
follows:

(i) "corrupt practice" means behavior on the part of officials in the 
public or private sectors by which they improperly and 
unlawfully enrich themselves, others, or induce others to do so, 
by misusing the position in which they are placed, and includes 
the offering, giving, receiving, or soliciting of anything of value 
to influence the action of any such official in the procurement 
process or in contract execution; entering, on behalf of the 
Procuring Entity, into any contract or transaction manifestly 
and grossly disadvantageous to the same, whether or not the 
public officer profited or will profit thereby, and similar acts as 
provided in Republic Act 3019;

(ii) "fraudulent practice" means a misrepresentation of facts in 
order to influence a procurement process or the execution of a 
contract to the detriment of the Procuring Entity, and includes 
collusive practices among Bidders (prior to or after Bid 
submission) designed to establish bid prices at artificial, non
competitive levels and to deprive the Procuring Entity of the 
benefits of free and open competition:

(iii) "collusive practices" means a scheme or arrangement between 
two or more bidders, with or without the knowledge of the



Procuring Entity, designed to establish bid prices at artificial, 
non-competitive levels: and

(iv) “coercive practices’* means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence 
their participation in a procurement process, or affect the 
execution of a contract;

(b) will reject a proposal for award if it determines that the bidder 
recommended for award has engaged in corrupt or fraudulent practices 
in competing for the Contract; and

(c) will declare a firm ineligible, either indefinitely or for a stated period 
of time, to be awarded Contract funded by the Funding Source if it at 
any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing or. or in executing, a Contract funded by the 
Funding Source.

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 
administrative, and/or criminal penalties available under the applicable laws 
on individuals and organizations deemed to be involved in any of the practices 
mentioned in ITB Clause 3.1(a).

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 
inspect and audit records and accounts of a contractor in the bidding for and 
performance of a contract themselves or through independent auditors as 
reflected in the GCC Clause 34.

4. Conflict of Interest

4.1. All bidders found to have conflicting interests shall be disqualified to 
participate in the procurement at hand, without prejudice to the imposition of 
appropriate administrative, civil, and criminal sanctions. A Bidder may be 
considered to have conflicting interests with another Bidder in any of the 
events described in paragraphs (a) through (c) and a general conflict of interest 
in any of the circumstances set out in paragraphs (d) through (g) below:

(a) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from 
any other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder 
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or influence on 
the bid of another Bidder or influence the decisions of the Procuring 
Entity regarding this bidding process. This will include a firm or an 
organization who lends, or temporarily seconds, its personnel to firms 
or organizations which are engaged in consulting services for the



4.2

preparation related to procurement for or implementation of the project 
if the personnel would be involved in any capacity on the same project;

(e) A Bidder submits more than one bid in this bidding process. However, 
this does not limit the participation of subcontractors in more than one 
bid;

(f) A Bidder who participated as a consultant in the preparation of the 
design or technical specifications of the goods and related services that 
are the subject of the bid; or

(g) A Bidder who lends, or temporary seconds, Its personnel to firms or 
organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the 
project, if the personnel would be involved in any capacity on the same 
project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 
shall be accompanied by a sworn affidavit of the Bidder that it is not related to 
the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), members of the Technical Working Group (TWG), members of the 
BAC Secretariat, the head of the Project Management Office (PMO) or the 
end-user unit, and the project consultants, by consanguinity or affinity up to 
the third civil degree. On the part of the bidder, this Clause shall apply to the 
following persons:

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 
himself;

(b) If the Bidder is a partnership, to all its officers and members;

(c) If the Bidder is a corporation, to all its officers, directors, and 
controlling stockholders; and

(d) If the Bidder is a joint venture (JV), the provisions of items (a), (b), or 
(c) of this Clause shall correspondingly apply to each of the members 
of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 
to participate in this Bidding:

(a) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and of 
which at least seventy five percent (75%) of the interest belongs to 
citizens of the Philippines;



(c) Corporations duly organized under the laws of the Philippines, and of 
which at least seventy five percent (75%) of the outstanding capital 
stock belongs to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines, and of 
which at least seventy five percent (75%) of the interest belongs to 
citizens of the Philippines; and

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 
or more persons/entities that intend to be jointly and severally 
responsible or liable for a particular contract: Provided, however, that, 
in accordance with Letter of Instructions No. 630, Filipino ownership 
or interest of the joint venture concerned shall be at least seventy five 
percent (75%): Provided, further, that joint ventures in which Filipino 
ownership or interest is less than seventy five percent (75%) may be 
eligible where the structures to be built require the application of 
techniques and/or technologies which are not adequately possessed by 
a person/entity meeting the seventy five percent (75%) Filipino 
ownership requirement: Provided, finally, that in the latter case, 
Filipino ownership or interest shall not be less than twenty five percent 
(25%). For this purpose Filipino ownership or interest shall be based 
on the contributions of each of the members of the joint venture as 
specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under 
any Treaty or International or Executive Agreement as specified in the BDS.

Government Corporate Entities may be eligible to participate only if they can 
establish that they (a) are legally and financially autonomous, (b) operate 
under commercial law, and (c) are not dependent agencies of the GOP or the 
Procuring Entity.

5.4. Unless otherwise provided in the BDS, the Bidder must have completed at 
least one contract similar to the Project the value of which, adjusted to current 
prices using the National Statistics Office consumer price index, must be at 
least equivalent to a percentage of the ABC stated in the BDS.

For this purpose, contracts similar to the Project shall be those described in the 
BDS, and completed within the period stated in the Invitation to Bid and ITB 
Clause 12.1(a)(iii).

5.5. The Bidder must submit a computation of its Net Financial Contracting 
Capacity (NFCC), which must be at least equal to the ABC to be bid, 
calculated as follows:

NFCC- [(Current assets minus current liabilities) (15)] minus the 
value of all outstanding or uncompleted portions of the projects under 
ongoing contracts, including awarded contracts yet to be started, 
coinciding with the contract to be bid.

5.2.

5.3.
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The values of the domestic bidder’s current assets and current liabilities shall 
be based on the latest Audited Financial Statements submitted to the BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current 
prepared in accordance with international financial reporting standards.

If the prospective bidder opts to submit a committed Line of Credit, it must be 
at least equal to ten percent (10%) of the ABC to be bid. If issued by a foreign 
universal or commercial bank, it shall be confirmed or authenticated by a local 
universal or commercial bank.

6. Bidder's Responsibilities

6.1. The Bidder or its duly authorized representative shall submit a sworn 
statement in the form prescribed in Section IX as required in ITB Clause 
12.1(b)(iii).

The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding 
Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract;

(c) Having made an estimate of the facilities available and needed for the 
contract to be bid, if any; and

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under 1TB Clause 10.3.

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP 
or any of its agencies, offices, corporations, or LCDs, including 
foreign government/foreign or international financing institution whose 
blacklisting rules have been recognized by the GPPB;

(f) Ensuring that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, 
and all statements and information provided therein are true and 
correct;

(g) Authorizing the Head of the Procuring Entity or its duly authorized 
representative/s to verify all the documents submitted;

(h) Ensuring that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary and/or to represent the Bidder in the 
bidding, with the duly notarized Secretary’s Certificate attesting to 
such fact, if the Bidder is a corporation, partnership, cooperative, or 
joint venture;



(i) Complying with the disclosure provision under Section 47 of the Act 
in relation to other provisions of Republic Act 3019; and

(j) Complying with existing labor laws and standards, if applicable.

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned.

6.3. The Bidder, by the act of submitting its bid. shall be deemed to have inspected 
the site and determined the general characteristics of the contract works and 
the conditions for this Project. Unless otherwise indicated in the BDS, failure 
to furnish all information or documentation required in this Bidding 
Documents shall result in the rejection of the bid and the disqualification of 
the Bidder.

6.4. It shall be the sole responsibility of the prospective bidder to determine and to 
satisfy itself by such means as it considers necessary or desirable as to all 
matters pertaining to this Project, including: (a) the location and the nature of 
the contract, project, or work; (b) climatic conditions; (c) transportation 
facilities; (c) nature and condition of the terrain, geological conditions at the 
site communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric power and 
access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work.

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the 
data furnished by the procuring entity.

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 
with all existing laws, decrees, ordinances, acts and regulations of the 
Philippines which may affect the contract in any way.

6.7. The Bidder shall bear all costs associated with the preparation and submission 
of his bid, and the Procuring Entity will in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the bidding process.

6.8. Bidders should note that the Procuring Entity will only accept bids only from 
those that have paid the nonrefundable fee for the Bidding Documents at the 
office indicated in the Invitation to Bid.

7. Origin of GOODS and Services
Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
United Nations Security Council taken under Chapter VII of the Charter of the United
Nations.
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8. Subcontracts

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 
the Works to an extent as may be approved by the Procuring Entity and stated 
in the BDS. However, subcontracting of any portion shall not relieve the 
Bidder from any liability or obligation that may arise from the contract for this 
Project.

8.2. Subcontractors must submit the documentary requirements under 1TB Clause 
12 and comply with the eligibility criteria specified in the BDS. In the event 
that any subcontractor is found by the Procuring Entity to be ineligible, the 
subcontracting of such portion of the Works shall be disallowed.

8.3. The Bidder may identify the subcontractor to whom a portion of the Works 
will be subcontracted at any stage of the bidding process or during contract 
implementation. If the Bidder opts to disclose the name of the subcontractor 
during bid submission, the Bidder shall include the required documents as part 
of the technical component of its bid.

B. Contents of Bidding Documents

9. Pre-Bid Conference

9.1. If so specified in the BDS, a pre-bid conference shall be held at the venue and 
on the date indicated therein, to clarify and address the Bidders’ questions on 
the technical and financial components of this Project.

9.2. Bidders are encouraged to attend the pre-bid conference to ensure that they 
fully understand the Procuring Entity’s requirements. Non-attendance of the 
Bidder will in no way prejudice its bid; however, the Bidder is expected to 
know the changes and/or amendments to the Bidding Documents discussed 
during the pre-bid conference.

9.3. Any statement made at the pre-bid conference shall not modify the terms of 
the bidding documents unless such statement is specifically identified in 
writing as an amendment thereto and issued as a Supplemental/Bid Bulletin.

10. Clarification and Amendment of Bidding Documents

10.1. Bidders who have purchased the Bidding Documents may request for 
clarification(s) on any part of the Bidding Documents or for an interpretation. 
Such a request must be in writing and submitted to the Procuring Entity at the 
address indicated in the BDS at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.

10.2. Supplemental/Bid Bulletins may be issued upon the Procuring Entity's 
initiative for purposes of clarifying or modifying any provision of the Bidding 
Documents not later than seven (7) calendar days before the deadline for the 
submission and receipt of Bids. Any modification to the Bidding Documents 
shall be identified as an amendment.
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10.3 Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the 
Philippine Government Electronic Procurement System (PhilGEPS) and the 
website of the Procuring Entity concerned, if available. It shall be the 
responsibility of all Bidders who secure the Bidding Documents to inquire and 
secure Supplemental/Bid Bulletins that may be issued by the BAC. However, 
bidders who have submitted bids before the issuance of the Supplemental/Bid 
Bulletin must be informed and allowed to modify or withdraw their bids in 
accordance with ITB Clause 23.

C. Preparation of Bids

11. Language of Bids

The Bid, as well as all correspondence and documents relating to the Bid exchanged 
by the Bidder and the Procuring Entity, shall be written in English. Supporting 
documents and printed literature furnished by the Bidder may be in another language 
provided they are accompanied by an accurate translation in English certified by the 
appropriate embassy or consulate in the Philippines, in which case the English 
translation shall govern, for purposes of interpretation of the Bid.

12. Documents Comprising the Bid: Eligibility and Technical Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 
following eligibility and technical documents:

(a) Eligibility Documents-

Class "A" Documents:

(i) Registration certificate from the Securities and Exchange 
Commission (SEC), Department of Trade and Industry (DTI) 
for sole proprietorship, or Cooperative Development Authority 
(CDA) for cooperatives, or any proof of such registration as 
stated in the BDS;

(ii) Mayor’s permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located;

(iii) Valid Tax Clearance;

(iv) Statement of all its ongoing and completed government and 
private contracts including contracts awarded but not yet 
started, if any. The statement shall include, for each contract, 
the following: (Form # 1-3)

(iv. 1) name of the contract;

(lv.2) date of the contract;

(iv.3) contract duration;

(iv.4) owner's name and address;
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(iv.5) nature of work;

(iv-6) contractor's role (whether sole contractor,
subcontractor, or partner in a JV) and percentage of 
participation;

(iv.7) total contract value at award;

(iv.8) date of completion or estimated completion time;

(iv.9) total contract value at completion, if applicable;

(iv.lO) percentages of planned and actual accomplishments, if 
applicable;

(iv. 11) value of outstanding works, if applicable;

(iv.l2) the statement shall be supported by the notices of award 
and/or notices to proceed issued by the owners; and

(iv. 13) the statement shall be supported by the Constructors 
Performance Evaluation System (CPES) rating sheets, 
and/or certificates of completion and owner’s 
acceptance, if applicable;

(v) Unless otherwise provided in the BDS, valid Philippine 
Contractors Accreditation Board (PCAB) license and 
registration for the type and cost of the contract for this Project;

(vi) Audited financial statements, showing, among others, the 
prospective total and current assets and liabilities, stamped 
“received” by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not 
be earlier than two (2) years from the date of bid submission;

(vii) NFCC computation ( Form # 4 ); and

Class "B" Document:

(viii) If applicable, valid Joint Venture Agreement (JVA) or, in lieu 
thereof, duly notarized statements from all the potential Joint 
venture partners stating that they will enter into and abide by 
the provisions of the JVA in the instance that the bid is 
successful shall be included in the bid.

(b) Technical Documents-

(i) Bid security as prescribed in ITB Clause 18. If the Bidder opts 
to submit the bid security in the form of:



(1.1) a bank draft/guarantee or an irrevocable letter of credit issued 
by a foreign bank, it shall be accompanied by a confirmation 
from a Universal or Commercial Bank; or

(1.2) a surety bond accompanied by a certification coming from an 
authorized Insurance Commission that a surety or insurance 
company is authorized to issue such instrument;

(1.3) Bid Securing Declaration

(ii) Project Requirements, which shall include the following:

(11.1) Organizational chart for the contract to be bid;

(11.2) List of contractor's personnel {viz, project Manager, Project 
Engineers, Materials Engineers, Construction Safety and Health 
Officer and Foremen), to be assigned to the contract to be bid, 
with their complete qualification and experience data and valid 
Professional Tax Receipt (PTR) ( Form # 6); and

(11.3) List of contractor’s equipment units, which are owned, and/or 
under purchase agreements, supported by certification of 
availability of equipment from the equipment vendor for the 
duration of the project (Form # 7); and

(iii) Sworn statement in accordance with Section 25.2(b)(iv) of the IRR of
RA 9184 (Form H 8)

13. Documents Comprising the Bid: Financial Component

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 
contain the following:

(a) Financial Bid Form in accordance with the form prescribed in Section 
Vlll Forms & Qualification Information (Form #9).

(b) Any other document required in the BDS.

13.2. Unless indicated in the BDS, all Bids that exceed the ABC shall not be 
accepted.

14. Alternative Bids

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 
made by a Bidder in addition or as a substitute to its original bid which may be 
included as part of its original bid or submitted separately therewith for 
purposes of bidding. A bid with options is considered an alternative bid 
regardless of whether said bid proposal is contained in a single envelope or 
submitted in two (2) or more separate bid envelopes.
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14.2. Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications. Unless there is a value engineering clause in the BDS, 
alternative bids shall not be accepted.

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 
JV. A Bidder who submits or participates in more than one bid (other than as 
a subcontractor if a subcontractor is permitted to participate in more than one 
bid) will cause all the proposals with the Bidder's participation to be 
disqualified. This shall be without prejudice to any applicable criminal, civil 
and administrative penalties that may be imposed upon the persons and 
entities concerned.

15. Bid Prices

15.1. The contract shall be for the whole Works, as described in 1TB Clause 1.1, 
based on the priced Bill of Quantities submitted by the Bidder.

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities. Bids not addressing or providing all of the required 
items in the Bidding Documents including, where applicable, bill of quantities, 
shall be considered non-responsive and. thus, automatically disqualified. In 
this regard, where a required item is provided, but no price is indicated, the 
same shall be considered as non-responsive, but specifying a "O" (zero) for the 
said item would mean that it is being offered for free to the Government.

15.3. All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause, prior to the deadline for submission of bids, 
shall be included in the rates, prices, and total bid price submitted by the 
Bidder.

15.4. Unless otherwise provided in the BDS. all bid prices for the given scope of 
work in the contract as awarded shall be considered as fixed prices, and 
therefore not subject to price escalation during contract implementation, 
except under extraordinary circumstances as indicated in the BDS and 
specified in GCC Clause 48 and its corresponding SCC provision.

16. Bid Currencies

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 
the BDS. However, for purposes of bid evaluation, bids denominated in 
foreign currencies shall be converted to Philippine currency based on the 
exchange rate prevailing on the day of the Bid opening.

16.2. If so allowed in accordance with 1TB Clause 16.1, the Procuring Entity for 
purposes of bid evaluation and comparing the bid prices will convert the 
amounts in various currencies in which the bid price is expressed to Philippine 
Pesos at the exchange rate as published in the BSP reference rate bulletin on 
the day of the bid opening.
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16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 
made in Philippine Pesos.

17. Bid Validity

17.1. Bids shall remain valid for the period specified in the BDS which shall not 
exceed one hundred twenty (120) calendar days from the date of the opening 
of bids.

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 
the Procuring Entity may request Bidders to extend the period of validity of 
their bids. The request and the responses shall be made in writing. The bid 
security described in 1TB Clause 18 should also be extended corresponding to 
the extension of the bid validity period at the least. A Bidder may refuse the 
request without forfeiting its bid security, but his bid shall no longer be 
considered for further evaluation and award. A Bidder granting the request 
shall not be required or permitted to modify its bid.

18. Bid Security

18.1. The bid security, issued in favor of the Procuring Entity, in the amount stated 
in the BDS shall be equal to the percentage of the ABC in accordance with the 
following schedule:

Form of Bid Security Amount of Bid Security 
(Equal to Percentage of the ABC)

(a) Cash or cashier's/manager's check 
issued by a Universal or Commercial 
Bank.

Two percent (2%)

(b) Bank draft/guarantee or irrevocable 
letter of credit issued by a Universal 
or Commercial Bank: Provided,
however, that it shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank.

(c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the 
Insurance Commission as authorized 
to issue such security; and/or

Five percent (5%)

(d) Any combination of the foregoing. Proportionate to share of form 
with respect to total amount of 

security

(e) Bid Securing Declaration (Form 10) None



For biddings conducted by local government units, the Bidder may also submit 
bid securities in the form of cashier's/manager's check, bank draft/guarantee, or 
irrevocable letter of credit from other banks certified by the BSP as authorized 
to issue such financial statement.

18.2. The bid security should be valid for the period specified in the BDS. Any bid 
not accompanied by an acceptable bid security shall be rejected by the 
Procuring Entity as non-responsive.

18.3. No bid securities shall be returned to bidders after the opening of bids and 
before contract signing, except to those that failed or declared as post- 
disqualified, upon submission of a written waiver of their right to file a motion 
for reconsideration and/or protest. Without prejudice on its forfeiture, Bid 
Securities shall be returned only after the bidder with the Lowest Calculated 
Responsive Bid has signed the contract and furnished the Performance 
Security, but in no case later than the expiration of the Bid Security validity 
period indicated in 1TB Clause_18.2.

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and 
the posting of the performance security, pursuant to 1TB Clause 32, the 
successful Bidder’s Bid security will be discharged, but in no case later than 
the Bid security validity period as indicated in ITB Clause 18.2.

18.5. The bid security may be forfeited:

(a) if a Bidder:

(i) withdraws its bid during the period of bid validity specified in 
1TB Clause 17;

(ii) does not accept the correction of errors pursuant to 1TB Clause 
27.30;

(iii) fails to submit the requirements within the prescribed period, or 
a finding against their veracity, as stated in 1TB Clause 28.2; or

(iv) any other reason stated in the BDS.

(b) if the successful Bidder:

(i) fails to sign the contract in accordance with ITB Clause 31;

(ii) fails to furnish performance security in accordance with ITB 
Clause 32; or

(iii) any other reason stated in the BDS.

19. Format and Signing of Bids

19.1. Bidders shall submit their bids through their duly authorized representative 
using the appropriate forms provided in Section IX Bidding Forms on or 
before the deadline specified in the 1TB Clause 21 in two (2) separate sealed
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bid envelopes, and which shall be submitted simultaneously. The first shall 
contain the technical component of the bid, including the eligibility 
requirements under ITB Clause 12.1, and the second shall contain the financial 
component of the bid.

19.2. Forms as mentioned in 1TB Clause 19.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All blank 
spaces shall be filled in with the information requested.

19.3. The Bidder shall prepare an original of the first and second envelopes as 
described in 1TB Clauses 12 and 13. In addition, the Bidder shall submit 
copies of the first and second envelopes. In the event of any discrepancy 
between the original and the copies, the original shall prevail.

19.4. The bid, except for unamended printed literature, shall be signed, and each and 
every page thereof shall be initialed, by the duly authorized representative/s of 
the Bidder.

19.5. Any interlineations, erasures, or overwriting shall be valid only if they are 
signed or initialed by the duly authorized representative/s of the Bidder.

2 0. Sealing and Marking of Bids

20.1. Unless otherwise indicated in the BDS, Bidders shall enclose their original 
eligibility and technical documents described in ITB Clause 12, in one sealed 
envelope marked “ORIGINAL - TECHNICAL COMPONENT”, and the 
original of their financial component in another sealed envelope marked 
“ORIGINAL - FINANCIAL COMPONENT”, sealing them all in an outer 
envelope marked “ORIGINAL BID”.

20.2. Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. _ - FINANCIAL COMPONENT” and
the outer envelope as “COPY NO. ___”, respectively. These envelopes
containing the original and the copies shall then be enclosed in one single 
envelope.

20.3. The original and the number of copies of the Bid as indicated in the BDS shall 
be typed or written in indelible ink and shall be signed by the bidder or its duly 
authorized representative/s.

20.4. All envelopes shall:

(a) contain the name of the contract to be bid in capital letters; 

bear the name and address of the Bidder in capital letters;(b)

(c)

(d)

be addressed to the Procuring Entity’s BAC identified in ITB Clause 
10.1;

bear the specific identification of this bidding process indicated in the 
Invitation to Bid; and
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21.

(e) bear a warning “DO NOT OPEN BEFORE...’' the date and time for 
the opening of bids, in accordance with ITB Clause 21.

If bids are not sealed and marked as required, the Procuring Entity will assume no 
responsibility for the misplacement or premature opening of the bid.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity's BAC at the address and on or before 
the date and time indicated in the BDS.

22. Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall
not be accepted by the Procuring Entity.

23. Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the 
modification is received by the Procuring Entity prior to the deadline 
prescribed for submission and receipt of bids. The Bidder shall not be allowed 
to retrieve its original bid, but shall be allowed to submit another bid equally 
sealed, properly identified, linked to its original bid marked as “TECHNICAL 
MODIFICATION" or “FINANCIAL MODIFICATION" and stamped 
“received" by the BAC. Bid modifications received after the applicable 
deadline shall not be considered and shall be returned to the Bidder unopened.

23.2. A Bidder may, through a letter of withdrawal, withdraw its bid after it has 
been submitted, for valid and justifiable reason; provided that the letter of 
withdrawal is received by the Procuring Entity prior to the deadline prescribed 
for submission and receipt of bids.

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 
returned unopened to the Bidders. A Bidder may also express its intention not 
to participate in the bidding through a letter which should reach and be 
stamped by the BAC before the deadline for submission and receipt of bids. A 
Bidder that withdraws its bid shall not be permitted to submit another bid, 
directly or indirectly, for the same contract.

23.4. No bid may be modified after the deadline for submission of bids. No bid may 
be withdrawn in the interval between the deadline for submission of bids and 
the expiration of the period of bid validity specified by the Bidder on the 
Financial Bid Form. Withdrawal of a bid during this interval shall result in the 
forfeiture of the Bidder’s bid security, pursuant to 1TB Clause 18.5, and the 
imposition of administrative, civil, and criminal sanctions as prescribed by RA 
9184 and its IRR.
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24. Opening and Preliminary Examination of Bids

24.1. The BAC shall open the first bid envelopes of Bidders in public as specified in 
the BDS to determine each Bidder's compliance with the documents 
prescribed in ITB Clause 12. For this purpose, the BAC shall check the 
submitted documents of each bidder against a checklist of required documents 
to ascertain if they are all present, using a non-discretionary “pass/fail” 
criterion. If a bidder submits the required document, it shall be rated “passed” 
for that particular requirement. In this regard, bids that fail to include any 
requirement or are incomplete or patently insufficient shall be considered as 
“failed”. Otherwise, the BAC shall rate the said first bid envelope as “passed”.

24.2. Immediately after determining compliance with the requirements in the first 
envelope, the BAC shall forthwith open the second bid envelope of each 
remaining eligible bidder whose first bid envelope was rated “passed”. The 
second envelope of each complying bidder shall be opened within the same 
day. In case one or more of the requirements in the second envelope of a 
particular bid is missing, incomplete or patently insutTicient, and/or if the 
submitted total bid price exceeds the ABC unless otherwise provided in ITB 
Clause 13.2, the BAC shall rate the bid concerned as “failed”. Only bids that 
are determined to contain all the bid requirements for both components shall 
be rated “passed” and shall immediately be considered for evaluation and 
comparison.

24.3. Letters of withdrawal shall be read out and recorded during bid opening, and 
the envelope containing the corresponding withdrawn bid shall be returned to 
the Bidder unopened. If the withdrawing Bidder's representative is in 
attendance, the original bid and all copies thereof shall be returned to the 
representative during the bid opening. If the representative is not in 
attendance, the Bid shall be returned unopened by registered mail. The Bidder 
may withdraw its bid prior to the deadline for the submission and receipt of 
bids, provided that the corresponding letter of withdrawal contains a valid 
authorization requesting for such withdrawal, subject to appropriate 
administrative sanctions.

24.4. If a Bidder has previously secured a certification from the Procuring Entity to 
the effect that it has previously submitted the above-enumerated Class “A” 
Documents, the said certification may be submitted in lieu of the requirements 
enumerated in 1TB Clause 12.1(a), items (i) to (vi).

24.5. In the case of an eligible foreign Bidder as described in ITB Clause 5, the 
Class “A” Documents enumerated in ITB Clause 12.1(a) may be substituted 
with the appropriate equivalent documents, if any, issued by the country of the 
foreign Bidder concerned.

24.6. Each partner of a joint venture agreement shall likewise submit the documents 
required in ITB Clauses 12.1(a)(i) and 12.l(a)(ii). Submission of documents 
required under 1TB Clauses 12.1(a)(iii) to 12.1(a)(vi) by any of the joint 
venture partners constitutes compliance.
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25.

24.7. A Bidder determined as “failed’* has three (3) calendar days upon written 
notice or, if present at the time of bid opening, upon verba! notification within 
which to file a request for reconsideration with the BAC: Provided, however, 
that the request for reconsideration shall not be granted if it is established that 
the finding of failure is due to the fault of the Bidder concerned: Provided, 
further, that the BAC shall decide on the request for reconsideration within 
seven (7) calendar days from receipt thereof. If a failed Bidder signifies his 
intent to file a request for reconsideration, the BAC shall keep the bid 
envelopes of the said failed Bidder unopened and/or duly sealed until such 
time that the request for reconsideration or protest has been resolved.

E. Evaluation and Comparison of Bids 

Process to be Confidential

25.1. Members of the BAC, including its staff and personnel, as well as its 
Secretariat and TWG, are prohibited from making or accepting any kind of 
communication with any bidder regarding the evaluation of their bids until the 
issuance of the Notice of Award, unless otherwise allowed in the BDS or in 
the case of ITB Clause 26.

25.2. Any effort by a bidder to influence the Procuring Entity in the Procuring 
Entity's decision in respect of Bid evaluation. Bid comparison or contract 
award will result in the rejection of the Bidder's Bid.

26. Clarification of Bids

To assist In the evaluation, comparison and post-qualification of the bids, the 
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All 
responses to requests for clarification shall be in writing. Any clarification submitted 
by a Bidder in respect to its bid and that is not in response to a request by the 
Procuring Entity shall not be considered

27. Detailed Evaluation and Comparison of Bids

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 
Bids which have passed the opening and preliminary examination of Bids, 
pursuant to 1TB Clause 24, In order to determine the Lowest Calculated Bid.

27.2. In evaluating the Bids to get the Lowest Calculated Bid. the Procuring Entity 
shall undertake the following:

(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to 
highest. The bid with the lowest price shall be identified as the Lowest 
Calculated Bid.
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273.

27.4.

27.5.

27.6.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation 
of all bids rated “passed,” using non-discretionary “pass/fail” criterion. Unless 
otherwise specified in the BDS, the BAC shall consider the following in the 
evaluation of bids:

(a) Completeness of the bid. Unless the ITB specifically allows partial 
bids, bids not addressing or providing all of the required items in the 
Schedule of Requirements including, where applicable, bill of 
quantities, shall be considered non-responsive and, thus, automatically 
disqualified. In this regard, where a required item is provided, but no 
price is indicated, the same shall be considered as non-responsive, but 
specifying a "0" (zero) for the said item would mean that it is being 
offered for free to the Procuring Entity; and

(b) Arithmetical corrections. Consider computational errors, omissions, 
and other bid modifications, if allowed in the BDS, to enable proper 
comparison of all eligible bids. Any adjustment shall be calculated in 
monetary terms to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above- 
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid! 
Total calculated bid prices, as evaluated and corrected for computational 
errors, discounts and other modifications, which exceed the ABC shall not be 
considered.

Unless otherwise indicated in the BDS, the Procuring Entity’s evaluation of 
bids shall only be based on the bid price quoted in the Financial Bid Form

Bids shall be evaluated on an equal footing to ensure fair competition. For 
this purpose, all bidders shall be required to include in their bids the cost of all 
taxes, such as, but not limited to, value added tax (VAT), income tax, local 
taxes, and other fiscal levies and duties which shall be itemized in the bid form 
and reflected in the detailed estimates. Such bids, including said taxes, shall 
be the basis for bid evaluation and comparison.

28. Post Qualification

28.1.

28.2.

The Procuring Entity shall determine to its satisfaction whether the Bidder that 
is evaluated as having submitted the Lowest Calculated Bid (LCB) complies 
with and is responsive to all the requirements and conditions specified in ITB 
Clauses 5, 12, and 13.

Within a non-extendible period of three (3) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the LCB. the Bidder shall 
submit the following documentary requirements:
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(a) Tax clearance per Executive Order 398, Series of 2005;

(b) Latest income and business tax returns in the form specified in the 
BDS;

(c) Certificate of PhilGEPS Registration; and

(d) Other appropriate licenses and permits required by law and stated in 
the BDS.

Failure of the Bidder declared as LCB to duly submit the requirements under 
this Clause or a finding against the veracity of such, shall be ground for 
forfeiture of the bid security and disqualification of the Bidder for award.

28.3. The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted pursuant to 1TB Clauses 12 
and 0, as well as other information as the Procuring Entity deems necessary 
and appropriate, using a non-discretionary ''pass/fail'' criterion.

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 
all the criteria for post-qualification, it shall declare the said bid as the Lowest 
Calculated Responsive Bid, and recommend to the Head of the Procuring 
Entity the award of contract to the said Bidder at its submitted price or its 
calculated bid price, whichever is lower, subject to 1TB Clause 30.3.

28.5. A negative determination shall result in rejection of the Bidder’s Bid, in which 
event the Procuring Entity shall proceed to the next Lowest Calculated Bid to 
make a similar determination of that Bidder’s capabilities to perform 
satisfactorily. If the second Bidder, however, fails the post qualification, the 
procedure for post qualification shall be repeated for the Bidder with the next 
Lowest Calculated Bid, and so on until the Lowest Calculated and Responsive 
Bid is determined for contract award.

28.6. Within a period not exceeding seven (7) calendar days from the date of receipt 
of the recommendation of the BAC, the Head of the Procuring Entity shall 
approve or disapprove the said recommendation. In the case of government 
owned and government-owned and/or -controlled corporations (GOCCs) and 
government financial institutions (GFIs), the period provided herein shall be 
fifteen (15) calendar days.

29. Reservation Clause

29.1. Notwithstanding the eligibility or post-qualification of a bidder, the Procuring 
Entity concerned reserves the right to review its qualifications at any stage of 
the procurement process if it has reasonable grounds to believe that a 
misrepresentation has been made by the said bidder, or that there has been a 
change in the Bidder’s capability to undertake the project from the time it 
submitted its eligibility requirements. Should such review uncover any 
misrepresentation made in the eligibility and bidding requirements, statements 
or documents, or any changes in the situation of the Bidder which will affect 
its capability to undertake the project so that it fails the preset eligibility or bid
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evaluation criteria, the Procuring Entity shall consider the said Bidder as 
ineligible and shall disqualify it from submitting a bid or from obtaining an 
award or contract.

29.2. Based on the following grounds, the Procuring Entity reserves the right to 
reject any and all Bids, declare a Failure of Bidding at any time prior to the 
contract award, or not to award the contract, without thereby incurring any 
liability, and make no assurance that a contract shall be entered into as a result 
of the bidding:

(a) if there is prima facie evidence of collusion between appropriate public 
officers or employees of the Procuring Entity, or between the BAC and 
any of the bidders, or if the collusion is between or among the bidders 
themselves, or between a bidder and a third party, including any act 
which restricts, suppresses or nullifies or tends to restrict, suppress or 
nullify competition;

(b) if the Procuring Entity's BAC is found to have failed in following the 
prescribed bidding procedures; or

(c) for any Justifiable and reasonable ground where the award of the 
contract will not redound to the benefit of the Government as follows:

(i) If the physical and economic conditions have significantly 
changed so as to render the project no longer economically, 
financially or technically feasible as determined by the head of 
the procuring entity;

(ii) If the project is no longer necessary as determined by the head 
of the procuring entity; and

(iii) If the source of funds for the project has been withheld or 
reduced through no fault of the Procuring Entity.

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding 
when:

(a)

(b)

(c)

(d)

(e)

No bids are received;

All prospective bidders are declared ineligible;

All bids fail to comply with all the bid requirements or fail post
qualification; or

The bidder with the Lowest Calculated Responsive Bid refuses, 
without justifiable cause to accept the award of contract, and no award 
is made
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F. Award of Contract

30. Contract Award

30.1. Subject to ITB Clause 28, the Procuring Entity shall award the contract to the 
Bidder whose Bid has been determined to be the Lowest Calculated and 
Responsive Bid (LCRB).

30.2. Prior to the expiration of the period of Bid validity, the Procuring Entity shall 
notify the successful Bidder in writing that its Bid has been accepted, through 
a Notice of Award received personally or sent by registered mail or 
electronically, receipt of which must be confirmed in writing within two (2) 
days by the LCRB and submitted personally or sent by registered mail or 
electronically to the Procuring Entity.

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 
be subject to the following conditions:

(a) Submission of the following documents within the prescribed period 
from receipt by the Bidder of the notice that it has the Lowest 
Calculated and Responsive Bid:

(i) Valid JVA, if applicable, within ten (10) calendar days;

(ii) Valid PCAB license and registration for the type and cost of the 
contract to be bid for foreign bidders, within thirty (30) 
calendar days, if allowed under a Treaty or International or 
Executive Agreement mentioned in ITB Clause 12.l(a)(iv);

(b) Posting of the performance security in accordance with 1TB Clause 32;

(c) Signing of the contract as provided in 1TB Clause 31; and

(d) Approval by higher authority, if required.

31. Signing of the Contract

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 
Bid has been accepted, the Procuring Entity shall send the Contract Form to 
the Bidder, which Contract has been provided in the Bidding Documents, 
incorporating therein all agreements between the parties.

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 
successful Bidder shall post the required performance security, sign and date 
the contract and return it to the Procuring Entity.
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31.3.

31.4.

The Procuring Entity shall enter into contract with the successful Bidder 
within the same ten (10) calendar day period provided that all the documentary 
requirements are complied with.

The following documents shall form part of the contract:

(a) Contract Agreement;

Bidding Documents;(b)

(c)

(d)

(e)

(f)

(g)

Winning bidders bid, including the Technical and Financial Proposals, 
and all other documents/statements submitted;

Performance Security;

Credit line in accordance with 1TB Clause 5.5, if applicable;

Notice of Award of Contract; and

Other contract documents that may be required by existing laws and/or 
specified in the BDS.

32. Performance Security

32.!. To guarantee the faithful performance by the winning Bidder of its obligations 
under the contract, it shall post a performance security within a maximum 
period often (10) calendar days from the receipt of the Notice of Award from 
the Procuring Entity and in no case later than the signing of the contract.

32.2. The performance security shall be denominated in Philippine Pesos and posted 
in favor of the Procuring Entity in an amount equal to the percentage of the 
total contract price in accordance with the following schedule:

Form of Performance Security
Amount of Performance Security 
(Equal to Percentage of the Total 

Contract Price)
(a) Cash or cashier’s/manager’s 

check issued by a Universal or 
Commercial Bank.

Ten percent (10%)

(b) Bank draft/guarantee or
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by a 
Universal or Commercial Bank, 
if issued by a foreign bank.

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly
certified by the Insurance

Thirty percent (30%)
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Commission as authorized to 
issue such security: and/or

(d) Any combination of the 
foregoing.

Proportionate to share of form with 
respect to total amount of security

32.3. Failure of the successful Bidder to comply with the above-mentioned 
requirement shall constitute sufficient ground for the annulment of the award 
and forfeiture of the bid security. In which event the Procuring Entity shall 
initiate and complete the post qualification of the second Lowest Calculated 
Bid. The procedure shall be repeated until the Lowest Calculated and 
Responsive Bid is identified and selected for contract award. However if no 
Bidder passed post-qualification, the BAC shall declare the bidding a failure 
and conduct a re-bidding with re-advertisement.

33. Notice to Proceed

33.1. Within three (3) calendar days from the date of approval of the Contract by the 
appropriate government approving authority, the Procuring Entity shall issue 
its Notice to Proceed to the Bidder.

33.2. The date of the Bidder's receipt of the Notice to Proceed will be regarded as 
the effective date of the Contract, unless otherwise specified in the BDS.
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Section III. Bid Data Sheet

Notes on the Bid Data Sheet
This Section is intended to assist the Procuring Entity in providing the specific information 
in relation to corresponding clauses in the ITB, and has to be prepared for each specific 
procurement.

The PROCURING ENTITY should specify in the BDS information and requirements 
specific to the circumstances of the Procuring Entity, the processing of the procurement, 
the applicable rules regarding Bid price and currency, and the Bid evaluation criteria that 
will apply to the Bids. In preparing this Section, the following aspects should be checked:

(a) Information that specifies and complements provisions of Section 11. Instructions to 
Bidders must be incorporated.

(b) Amendments and/or supplements, if any, to provisions of Section II. Instructions to 
Bidders as necessitated by the circumstances of the specific procurement, must also

______ be incorporated.____________________________________________________
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Bid Data Sheet
ITB Clause

1.1 The PROCURING ENTITY is PHILIPPINE PORTS AUTHORITY (PPA) 
The name of the Contract is Repair of Dilapidated Roofing and Ceiling at 
Admin Building, Port of Surigao, Surigao City
The identification number of the Contract is NRP-SUR-06-19

2 The Funding Source is:

The Government of the Philippines (GOP) through PPA CY-2018 
R/M Funds in the amount of Three Million Five Hundred Sixty 
Eight Thousand Six Hundred Four Pesos (Php3,568,604.00).

NOTE: In the case of National Government Agencies, the General 
Appropriations Act and/or continuing appropriations: in the case of 
Government-Chvned and/or -Controlled Corporations, Government 
Financial Institutions, and Stale Universities and Colleges, the Corporate 
Budget for the contract approved by the governing Boards; in the case of 
Local Government Units, the Budget for the contract approved by the 
respective Sanggunian.

5.1 No further instructions.

5.2
Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4
The prospective bidder must have an experience of having completed at 
least one (1) contract that is similar to the contract to be bid, and whose 
value, adjusted to current prices using the NSO consumer price indices, 
must be at least ffty percent (50%) of the ABC to be bid: Provided, 
however. That contractors under Small A and Small B categories without 
similar experience on the contract to be bid may be allowed to bid if the cost 
of such contract is not more than fifty percent (50%) of the Allowable 
Range of Contract Cost (ARCC) of their registration based on the guidelines 
as prescribed by the PCAB.

5.5 No further instructions.

6.3 No further instructions.

7 No further instructions.

8.1
“Subcontracting is not allowed. ’’

8.2 If subcontracting is allowed, specify the eligibility criteria that subcontractors
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must comply with; otherwise, state “Not applicable’'.

9.1 The Procuring Entity will hold a pre-bid conference for this Project on
October 2, 2019 @ 10:00AM at PPA Conference Room
Philippine Ports Authority, PMO-Surigao, Port Area, Surigao City.

10.1 The Procuring Entity’s address is:
PPA, PMO-Surigao, Port Area,8400 Surigao City
Roldan G. Calejesan, Attorney IV, BAC Chairperson
Tel/Fax Nos.:(086)8265589/8265233/8262015
E-mail: nmosurieao(a)vahoo.com

12.1
If the Funding Source is the GOP:

The first envelope shall contain the eligibility and technical documents 
stated in the 1TB Clause. However, if the Bidder maintains a current and 
updated file of Its Class “A” Documents with the Procuring Entity, a 
certification to that effect issued by its BAC may be submitted in lieu of 
the Class “A” Documents.
Or, if the Procuring Entity maintains a registry system using the
PhilGEPS or its own electronic system:
The first envelope shall contain the eligibility and technical documents 
stated in the !TB Clause. However, if the Bidder maintains a current and 
updated file of his Class “A” Documents with the Procuring Entity, a 
written letter of intent may be submitted in lieu of the Class “A” 
Documents; otherwise, it shall submit an application for eligibility and its 
latest Class“A” Documents on or before 9:00AM Oct. 14, 2019. Any 
application for eligibility or updates submitted after the deadline for the 
submission of the letter of intent shall not be considered for the bidding at 
hand.

12.l(a)(i) List any additional acceptable proof of registration mentioned in the 1TB 
Clause or state “No other acceptable proof of registration is recognized.”

12.1{a)(iv) No further instructions.

12.1(a)(v) Small “B” - Port, Harbor & Offshore Engineering
13.1 1 .Detailed Estimates (duly signed) including Summary Sheet indicating the

unit prices of construction materials, labor rates and rentals used in coming 
up with the bid.
2.Cash Flow By Quarter and payment schedule (duly signed)

13.2 The ABC is Three Million Five Hundred Sixty Eight Thousand Six 
Hundred Four Pesos (Php3,568,604.00).
Any bid with a financial component exceeding this amount shall not be 

accepted.
14.2 No further instructions.
15.4 Bid Prices shall be fixed. Adjustable price proposals shall be treated as

non-responsive and shall be re|ected. Price escalation may be allowed in
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extraordinary circumstances as may be determined by the National 
Economic and Development Authority in accordance with the Civil Code of 
the Philippines, and upon the recommendation of the Procuring Entity.

16. The bid prices shall be quoted in Philippine Pesos.

16.3

17.1

No further instructions.

Bids will be valid until 120 Calendar Days.
18.1

8.2

The bid security shall be In the following amount:
1. [Insert 2% of ABC], if bid security is in cash, cashier’s/manager’s 

check, bank draft/guarantee or irrevocable letter of credit; 
Php71t372.08.

2. [Insert 5% of ABC] if bid security is in Surety Bond; P178,430.20 or

3. Any combination of the foregoing proportionate to the share of form 
with respect to total amount of security.

4. Bid Securing Declaration

The bid security shall be valid until 120 Calendar Days.
18.5(a)(iv)

1. Submission of eligibility requirements containing false information 
or falsified documents.

2. Submission of bids that contain false information or falsified 
documents, or the concealment of such information in the bids in 
order to influence the outcome of eligibility screening or any other 
stage of the public bidding.

3. Allowing the use of one's name, or using the name of another for 
purposes of public bidding.

4. Withdrawal of a bid, or refusal to accept an award, or enter into 
contract with the Government without justifiable cause, after the 
Bidder had been adjudged as having submitted the Lowest 
Calculated and Responsive Bid.

5. Refusal or failure to post the required performance security within 
the prescribed time.

6. Refusal to clarify or validate in writing its bid during post
qualification within a period of seven (7) calendar days from receipt 
of the request for clarification.

7. Any documented unsolicited attempt by a bidder to unduly influence 
the outcome of the bidding in his favor.

8. Failure of the potential joint venture partners to enter into the joint
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venture after the bid is declared as successful.

9. All other acts that tend to defeat the purpose of the competitive 
bidding, such as habitually withdrawing from bidding, submitting 
late Bids or patently insufficient bid, for at least three (3) times 
within a year, except for valid reasons.

I8.5(b)(iii) No further instructions.

20. t No further instructions.

20.3 Each Bidder shall submit one [1] original and five [5] copies of the first and 
second components of its bid.

21 The address for submission of bids is Philippine Ports Authority, 
PMO-Surigao, Port Area,8400 Surigao City
The deadline for submission of bids is October 14,2019 (a), 9:00am

24.1 The place of bid opening is Philippine Ports Authority
PMO-Surigao, Port Area, 8400 Surigao City
The date and time of bid opening is October 14, 201910:00am

25.1 No further instructions.

27.3 No further instructions.

27.3(b) Bid modification is not allowed.
27.5 No further instructions.

(b)(b) Manually filed tax returns or tax returns filed through the Electronic Filing 
and Payments System (EFPS), shall be accepted.

NOTE: The latest income and business tax returns are tho.se within the last 
six months preceding the date of bid .submission.

(b)(d) List licenses and permits relevant to the Project and the corresponding law 
requiring it.

31.4(g) List additional contract documents relevant to the Project that may be 
required by existing laws and/or the Procuring Entity, .such as construction 
schedule and S-curve, manpower .schedule, construction methods, 
equipment utilization schedule, construction .safety and health program 
approved by the Department of Labor and Employment, and PERT/CPM.

33.2 The effective date of the Contract is t 2019.
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1. Definitions

1.1. For purposes of this Clause, boldface type is used to identify defined 
terms.

1.2. The Arbiter is the person appointed jointly by the PROCURING 
ENTITY and the Contractor to resolve disputes in the first instance, as 
provided for in GCC Clause 20.

1.3. Bill of Quantities refers to a list of the specific items of the Work and 
their corresponding unit prices, lump sums, and/or provisional sums.

1.4. The Completion Date is the date of completion of the Works as certified 
by the PROCURING ENTITY’S Representative, in accordance with 
GCC Clause 48.

1.5. The Contract is the contract between the PROCURING ENTITY and 
the Contractor to execute, complete, and maintain the Works. It consists 
of the documents listed in GCC Clause 2.3.

1.6. The Contract Price is the price slated in the Letter of Acceptance and 
thereafter to be paid by the PROCURING ENTITY to the Contractor for 
the execution of the Works in accordance with this Contract.

1.7. Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated in 
this Contract.

1.8. The Contractor is the juridical entity whose proposal has been accepted 
by the PROCURING ENTITY and to whom the Contract to execute the 
Work was awarded.

1.9. The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to the PROCURING ENTITY in response to the Bidding 
Documents.

1.10. Days are calendar days; months are calendar months.

1.11. Dayworks are varied work inputs subject to payment on a time basis for 
the Contractor’s employees and Equipment, in addition to payments for 
associated Materials and Plant.

1.12. A Defect is any part of the Works not completed in accordance with the 
Contract.

1.13. The Defects Liability Certificate is the certificate issued by 
PROCURING ENTITY’S Representative upon correction of defects by 
the Contractor.
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1.14. The Defects Liability Period is the one year period between project 
completion and final acceptance within which the Contractor assumes 
the responsibility to undertake the repair of any damage to the Works at 
his own expense.

1.15. Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other 
information provided or approved for the execution of this Contract.

1.16. Equipment refers to all facilities, supplies, appliances, materials or 
things required for the execution and completion of the Work provided 
by the Contractor and which shall not form or are not intended to form 
part of the Permanent Works.

1.17. The Intended Completion Date refers to the date specified in the SCC 
when the Contractor is expected to have completed the Works. The 
Intended Completion Date may be revised only by the PROCURING 
entity’s Representative by issuing an extension of time or an 
acceleration order.

1.18. Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works.

1.19. The Notice to Proceed is a written notice issued by the PROCURING 
ENTITY or the PROCURING ENTITY'S Representative to the 
Contractor requiring the latter to begin the commencement of the work 
not later than a specified or determinable date.

1.20. Permanent Works all permanent structures and all other project features 
and facilities required to be constructed and completed in accordance 
with this Contract which shall be delivered to the PROCURING 
ENTITY and which shall remain at the Site after the removal of all 
Temporary Works.

1.21. Plant refers to the machinery, apparatus, and the like intended to form an 
integral part of the Permanent Works.

1.22. The PROCURING ENTITY is the party who employs the Contractor to 
carry out the Works slated in the SCC.

1.23. The PROCURING ENTITY'S Representative refers to the Head of the 
PROCURING ENTITY or his duly authorized representative, identified 
in the SCC, who shall be responsible for supervising the execution of the 
Works and administering this Contract.

1.24. The Site is the place provided by the PROCURING ENTITY where the 
Works shall be executed and any other place or places which may be 
designated in the SCC, or notified to the Contractor by the 
PROCURING ENTITY’S Representative as forming part of the Site.
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1.25. Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface 
and subsurface conditions at the Site.

1.26. Slippage is a delay in work execution occurring when actual 
accomplishment falls below the target as measured by the difference 
between the scheduled and actual accomplishment of the Work by the 
Contractor as established from the work schedule. This is actually 
described as a percentage of the whole Works.

1.27. Specifications means the description of Works to be done and the 
qualities of materials to be used, the equipment to be installed and the 
mode of construction.

1.28. The Start Date, as specified in the SCC. is the date when the Contractor 
is obliged to commence execution of the Works. It does not necessarily 
coincide with any of the Site Possession Dates.

1.29. A Subcontractor is any person or organization to whom a part of the 
Works has been subcontracted by the Contractor, as allowed by the 
PROCURING ENTITY, but not any assignee of such person.

1.30. Temporary Works are works designed, constructed, installed, and 
removed by the Contractor that are needed for construction or 
installation of the Permanent Works.

1.31. Work(s) refer to the Permanent Works and Temporary Works to be 
executed by the Contractor in accordance with this Contract, including 
(i) the furnishing of all labor, materials, equipment and others incidental, 
necessary or convenient to the complete execution of the Works; (ii) the 
passing of any tests before acceptance by the PROCURING ENTITY'S 
Representative; (iii) and the carrying out of all duties and obligations of 
the Contractor imposed by this Contract as described in the SCC.

2. Interpretation

2.1. In interpreting the Conditions of Contract, singular also means plural, 
male also means female or neuter, and the other way around. Headings 
have no significance. Words have their normal meaning under the 
language of this Contract unless specifically defined. The 
PROCURING ENTITY’S Representative will provide instructions 
clarifying queries about the Conditions of Contract.

2.2. If sectional completion is specified in the SCC. references in the 
Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the 
whole of the Works).
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2.3. The documents forming this Contract shall be interpreted in the 
following order of priority:

(a) Contract Agreement;

(b) Instructions to Bidders;

(c) Addenda to the Bidding Documents;

(d) Specifications;

(e) Drawings;

(f) Special Conditions of Contract;

(g) General Conditions of Contract; and

(h) Any other document listed in the SCC as forming part of this 
Contract.

3. Governing Language and Law

3.1. This Contract has been executed in the English language, which shall be 
the binding and controlling language for all matters relating to the 
meaning or interpretation of this Contract. All correspondence and other 
documents pertaining to this Contract which are exchanged by the 
parties shall be written in English.

3.2. This Contract shall be interpreted in accordance with the laws of the 
Republic of the Philippines.

4. Communications

4.1. Communications between parties that are referred to in the Conditions 
shall be effective only when in writing. A notice shall be effective only 
when it is received by the concerned party.

5. Possession of Site

5.1. On the date specified in the SCC, the PROCURING ENTITY shall grant 
the Contractor possession of so much of the Site as may be required to 
enable it to proceed with the execution of the Works. If the Contractor 
suffers delay or incurs cost from failure on the part of the PROCURING 
ENTITY to give possession in accordance with the terms of this clause, 
the PROCURING ENTITY’S Representative shall give the Contractor a 
Contract Time Extension and certify such sum as fair to cover the cost 
incurred, which sum shall be paid by PROCURING ENTITY.
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5.2. If possession of a portion is not given by the date stated in the SCC 
Clause 5.1, the PROCURING ENTITY will be deemed to have delayed 
the start of the relevant activities. The resulting adjustments in contact 
time to address such delay shall be in accordance with GCC Clause 46.

5.3. The Contractor shall bear all costs and charges for special or temporary 
right-of-way required by it in connection with access to the Site. The 
Contractor shall also provide at his own cost any additional facilities 
outside the Site required by it for purposes of the Works.

5.4. The Contractor shall allow the PROCURING ENTITY’S Representative 
and any person authorized by the PROCURING ENTITY’S 
Representative access to the Site and to any place where work in 
connection with this Contract is being carried out or is intended to be 
carried out.

6. The Contractor’s Obligations

6.1. The Contractor shall carry out the Works properly and in accordance 
with this Contract. The Contractor shall provide all supervision, labor. 
Materials, Plant and Contractor's Equipment, which may be required. 
All Materials and Plant on Site shall be deemed to be the property of the 
PROCURING ENTITY.

6.2. The Contractor shall commence execution of the Works on the Start 
Date and shall carry out the Works in accordance with the Program of 
Work submitted by the Contractor, as updated with the approval of the 
PROCURING ENTITY’S Representative, and complete them by the 
Intended Completion Date.

6.3. The Contractor shall be responsible for the safety of all activities on the 
Site.

6.4. The Contractor shall carry out all instructions of the PROCURING 
ENTITY'S Representative that comply with the applicable laws where 
the Site is located.

6.5. The Contractor shall employ the key personnel named in the Schedule of 
Key Personnel, as referred to in the SCC, to carry out the supervision of 
the Works. The PROCURING ENTITY will approve any proposed 
replacement of key personnel only if their relevant qualifications and 
abilities are equal to or better than those of the personnel listed in the 
Schedule.

6.6. If the PROCURING ENTITY’S Representative asks the Contractor to 
remove a member of the Contractor's staff or work force, for Justifiable 
cause, the Contractor shall ensure that the person leaves the Site within 
seven (7) days and has no further connection with the Work in this 
Contract.
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6.7. During Contract implementation, the Contractor and his subcontractors 
shall abide at all times by all labor laws, including child labor related 
enactments, and other relevant rules.

6.8. The Contractor shall submit to the PROCURING ENTITY for consent 
the name and particulars of the person authorized to receive instructions 
on behalf of the Contractor.

6.9. The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities, and the PROCURING ENTITY between the 
dates given in the schedule of other contractors particularly when they 
shall require access to the Site. The Contractor shall also provide 
facilities and services for them during this period. The PROCURING 
ENTITY may modify the schedule of other contractors, and shall notify 
the Contractor of any such modification thereto.

6.10. Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the 
PROCURING ENTITY. The Contractor shall notify the PROCURING 
ENTITY’S Representative of such discoveries and carry out the 
PROCURING ENTITY'S Representative's instructions in dealing with 
them.

7. Performance Security

7.1. The Performance Security shall be submitted to the PROCURING 
ENTITY not later than the date specified in the Letter of Acceptance and 
shall be issued in an amount and form as specified in the SCC, and 
denominated in the currency in which the contract price is payable. The 
Performance Security shall be valid for the period specified in the SCC.

7.2. The Contractor, by entering into the Contract with the PROCURING 
ENTITY, acknowledges the right of the PROCURING ENTITY to 
institute action pursuant to Act 3688 against any subcontractor be they 
an individual, firm, partnership, corporation, or association supplying 
the Contractor with labor, materials and/or equipment for the 
performance of this Contract.

8. Sub-Contracting

8.1. Unless otherwise indicated in the SCC, the Contractor cannot 
subcontract more than fifty percent (50%) of the value of the Works,. 
Subcontracting of any portion of the Works does not relieve the 
Contractor of any liability or obligation under this Contract. The 
Contractor will be responsible for the acts, defaults, and negligence of 
any subcontractor, its agents, servants or workmen as fully as if these 
were the Contractor's own acts, defaults, or negligence, or those of its 
agents, servants or workmen.
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8.2. All subcontracting arrangements as disclosed and identified during the 
eligibility check shall not be changed during the implementation of this 
Contract.

9. Liquidated Damages

9.1. The Contractor shall pay liquidated damages to the PROCURING 
ENTITY at the rate per day stated in the SCC for each day that the 
Completion Date is later than the Intended Completion Date. The total 
amount of liquidated damages shall not exceed the amount defined in 
the SCC. The PROCURING ENTITY may deduct liquidated damages 
from payments due to the Contractor. Payment of liquidated damages 
shall not affect the Contractor. Once the cumulative amount of 
liquidated damages reaches ten percent (10%) of the amount of this 
Contract, the PROCURING ENTITY shall rescind this Contract, 
without prejudice to other courses of action and remedies open to it.

9.2. If the Intended Completion Date is extended after liquidated damages 
have been paid, the Engineer of the PROCURING ENTITY shall correct 
any overpayment of liquidated damages by the Contractor by adjusting 
the next payment certificate. The Contractor shall be paid interest on the 
overpayment, calculated from the date of payment to the date of 
repayment, at the rates specified in GCC Clause 39.1

10. Site Investigation Reports

10.1. The Contractor, in preparing the Bid, shall rely on any Site Investigation 
Reports referred to in the SCC supplemented by any information 
obtained by the Contractor.

11. The PROCURING ENTITY, Licenses and Permits

11.1. The PROCURING ENTITY shall, if requested by the Contractor, assist 
him in applying for permits, licenses or approvals, which are required 
for the Works.

12. Contractor’s Risk and Warranty Security

12.1. The Contractor shall assume full responsibility for the Works from the 
time project construction commenced up to final acceptance by the 
PROCURING ENTITY and shall be held responsible for any damage or 
destruction of the Works except those occasioned by force majeure. The 
Contractor shall be fully responsible for the safety, protection, security, 
and convenience of his personnel, third parties, and the public at large, 
as well as the Works, Equipment, installation, and the like to be affected 
by his construction work.

12.2. The defects liability period for infrastructure projects shall be one year 
from project completion up to final acceptance by the PROCURING
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ENTITY. During this period, the Contractor shall undertake the repair 
works, at his own expense, of any damage to the Works on account of 
the use of materials of inferior quality within ninety (90) days from the 
time the Head of the PROCURING ENTITY has issued an order to 
undertake repair. In case of failure or refusal to comply with this 
mandate, the PROCURING ENTITY shall undertake such repair works 
and shall be entitled to full reimbursement of expenses incurred therein 
upon demand.

In case the Contractor fails to comply with the preceding paragraph, it 
shall suffer perpetual disqualification from participating in any public 
bidding and its property or properties shall be subject to attachment or 
garnishment proceedings to recover the costs. All payables of the 
PROCURING ENTITY in the Contractor’s favor shall be offset to 
recover the costs.

12.3. After final acceptance of the Works by the PROCURING ENTITY, the 
Contractor shall be held responsible for structural defects and/or failure 
of the completed project within the following warranty periods from 
final acceptance, except those occasioned by force majeure and those 
caused by other parties:

(a) Permanent Structures: Fifteen (15) years

Buildings of types 4 (steel, iron, concrete, or masonry 
construction with walls, ceilings, and permanent partitions of 
incombustible fire resistance) and 5 (steel, iron, concrete, or 
masonry construction), steel and concrete bridges, flyovers, 
concrete aircraft movement areas, ports, dams, diversion tunnels, 
causeways, wharves, piers, dikes, filtration and treatment plants, 
sewerage systems, power plants, transmission and 
communication towers, railway system, and other similar 
structures;

(b) Semi-Permanent Structures: Five (5) years

Buildings of types 1 (wooden), 2 (wood with 1 hour fire 
resistance), and 3 (masonry and wood construction), concrete 
roads, asphalt roads, river control, drainage, irrigation and 
drainage canals, municipal ports and river landing, deep wells, 
rock causeway, pedestrian overpass, and other similar structures; 
and

(c) Other Structures: Two (2) years

Bailey and wooden bridges, shallow wells, spring developments, 
and other similar structures.
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12.4. The Contractor shall be required to put up a warranty security in the 
form of cash, bank guarantee, letter of credit, GSIS or surety bond 
callable on demand, in accordance with the following schedule:

12.5.

Form of Warranty Minimum Amount in Percentage 
(%) of Total Contract Price

1. Cash deposit, cash bond or 
letter of credit Five Percent (5%)

2. Bank guarantee Ten Percent (10%)

3. Surety bond Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall 
remain effective during the applicable warranty period provided in GCC 
Clause 12.3.

12.6. In case of structural defects/failure occurring during the applicable 
warranty period provided in GCC Clause 12.3, the PROCURING 
ENTITY shall undertake the necessary restoration or reconstruction 
works and shall be entitled to full reimbursement by the parties found to 
be liable, of expenses incurred therein upon demand, without prejudice 
to the filing of appropriate administrative, civil, and/or criminal charges 
against the responsible persons as well as the forfeiture of the warranty 
security posted in favor of the PROCURING ENTITY.

For purposes of this clause, the term “structural defects" shall mean 
major faults/flaws/deflciencies in one or more key structural elements of 
the Works which may lead to structural failure of the completed 
elements or structure. The term “structural failures” is defined as an 
occurrence where one or more key structural elements in an 
infrastructure facility fails or collapses, thereby rendering the facility or 
part thereof incapable of withstanding the design loads, and/or 
endangering the safety of the users or the general public.

13. PROCURING ENTITY’S Risk

13.1. From the Start Date until the Certificate of Final Acceptance has been 
issued, the following are risks of the PROCURING ENTITY:

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to:

(a.l) any type of use or occupation of the Site authorized by 
the PROCURING ENTITY after the official acceptance 
of the works; or

(a.2) negligence, breach of statutory duty, or interference with 
any legal right by the PROCURING ENTITY or by any
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(b)

person employed by or contracted to him except the 
Contractor.

The risk of damage to the Works, Plant. Materials, and 
Equipment to the extent that it is due to a fault of the 
PROCURING ENTITY or in the PROCURING ENTITY'S 
design, or due to war or radioactive contamination directly 
affecting the country where the Works are to be executed.

14. Insurance

14.1. The Contractor shall, under his name and at his own expense, obtain and 
maintain, for the duration of this Contract, the following insurance 
coverage:

(a) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor;

(c) Personal injury or death of Contractor's employees; and

(d) Comprehensive insurance for third party liability to Contractor s 
direct or indirect act or omission causing damage to third 
persons.

14.2. The Contractor shall provide evidence to the PROCURING ENTITY’S 
Representative that the insurances required under this Contract have 
been effected and shall, within a reasonable time, provide copies of the 
insurance policies to the PROCURING ENTITY’S Representative. 
Such evidence and such policies shall be provided to the PROCURING 
ENTITY through the PROCURING ENTITY'S Representative.

14.3. The Contractor shall notify the insurers of changes in the nature, extent, 
or program for the execution of the Works and ensure the adequacy of 
the insurances at all times in accordance with the terms of this Contract 
and shall produce to the PROCURING ENTITY'S Representative the 
insurance policies in force including the receipts for payment of the 
current premiums.

The above insurance policies shall be obtained from any reputable 
insurance company approved by the PROCURING ENTITY s 
Representative.

14.4. If the Contractor fails to obtain and keep in force the insurances referred 
to herein or any other insurance which he may be required to obtain 
under the terms of this Contract, the PROCURING ENTITY may obtain 
and keep in force any such insurances and pay such premiums as may be 
necessary for the purpose. From time to time, the PROCURING 
ENTITY may deduct the amount it shall pay for said premiums
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including twenty five percent (25%) therein from any monies due, or 
which may become due, to the Contractor, without prejudice to the 
PROCURING ENTITY exercising its right to impose other sanctions 
against the Contractor pursuant to the provisions of this Contract.

14.5. In the event the Contractor fails to observe the above safeguards, the 
PROCURING ENTITY may, at the Contractor’s expense, take whatever 
measure is deemed necessary for its protection and that of the 
Contractor's personnel and third parties, and/or order the interruption of 
dangerous Works. In addition, the PROCURING ENTITY may refuse 
to make the payments under GCC Clause 39 until the Contractor 
complies with this Clause.

14.6. The Contractor shall immediately replace the insurance policy obtained 
as required in this Contract, without need of the PROCURING 
ENTITY'S demand, with a new policy issued by a new insurance 
company acceptable to the PROCURING ENTITY for any of the 
following grounds:

(a) The issuer of the insurance policy to be replaced has:

(a. 1) become bankrupt;

(a.2) been placed under receivership or under a management 
committee;

(a.3) been sued for suspension of payment; or

(a.4) been suspended by the Insurance Commission and its 
license to engage in business or its authority to issue 
insurance policies cancelled; or

(b) Where reasonable grounds exist that the insurer may not be able, 
fully and promptly, to fulfill its obligation under the insurance 
policy.

15. Termination for Default of Contractor

15.1. The PROCURING ENTITY shall terminate this Contract for default 
when any of the following conditions attend its implementation:

15.2. Due to the Contractor’s fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree 1870, regardless of whether or not 
previous warnings and notices have been issued for the Contractor to 
improve his performance;

15.3. Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this Contract 
has expired; or
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15.4. The Contractor:

(a) abandons the contract Works, refuses or fails to comply with a 
valid instruction of the PROCURING ENTITY or fails to 
proceed expeditiously and without delay despite a written notice 
by the PROCURING ENTITY;

(b) does not actually have on the project Site the minimum essential 
equipment listed on the Bid necessary to prosecute the Works in 
accordance with the approved Program of Work and equipment 
deployment schedule as required for the project;

(c) does not execute the Works in accordance with this Contract or 
persistently or flagrantly neglects to carry out its obligations 
under this Contract;

(d) neglects or refuses to remove materials or to perform a new 
Work that has been rejected as defective or unsuitable; or

(e) sub-lets any part of this Contract without approval by the 
PROCURING ENTITY.

15.5. All materials on the Site, Plant, Equipment, and Works shall be deemed
to be the property of the PROCURING ENTITY if this Contract is
rescinded because of the Contractor's default.

16. Termination for Default of PROCURING ENTITY

16.1. The Contractor may terminate this Contract with the PROCURING 
ENTITY if the works are completely stopped for a continuous period of 
at least sixty (60) calendar days through no fault of its own, due to any 
of the following reasons:

(a)

(b)

Failure of the PROCURING ENTITY to deliver, within a 
reasonable time, supplies, materials, right-of-way, or other items 
it is obligated to furnish under the terms of this Contract; or

The prosecution of the Work is disrupted by the adverse peace 
and order situation, as certified by the Armed Forces of the 
Philippines Provincial Commander and approved by the 
Secretary of National Defense.

17. Termination for Other Causes

17.1. The PROCURING ENTITY may terminate this Contract, in whole or in 
part, at any time for its convenience. The Head of the PROCURING 
ENTITY may terminate this Contract for the convenience of the
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PROCURING ENTITY if he has determined the existence of conditions 
that make Project Implementation economically, financially or 
technically impractical and/or unnecessary, such as. but not limited to, 
fortuitous event(s) or changes in law and National Government policies.

17.2. The PROCURING ENTITY or the Contractor may terminate this 
Contract if the other party causes a fundamental breach of this Contract.

17.3. Fundamental breaches of Contract shall include, but shall not be limited 
to, the following:

(a) The Contractor stops work for twenty eight (28) days when no 
stoppage of work is shown on the current Program of Work and 
the stoppage has not been authorized by the PROCURING 
ENTITY'S Representative;

(b) The PROCURING ENTITY’S Representative instructs the 
Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within twenty eight (28) days;

(c) The PROCURING ENTITY shall terminate this Contract if the 
Contractor is declared bankrupt or insolvent as determined with 
finality by a court of competent jurisdiction. In this event, 
termination will be without compensation to the Contractor, 
provided that such termination will not prejudice or afl'ect any 
right of action or remedy which has accrued or will accrue 
thereafter to the PROCURING ENTITY and/or the Contractor. 
In the case of the Contractor's insolvency, any Contractor's 
Equipment which the PROCURING ENTITY instructs in the 
notice is to be used until the completion of the Works;

(d) A payment certified by the PROCURING ENTITY'S 
Representative is not paid by the PROCURING ENTITY to the 
Contractor within eighty four (84) days from the date of the 
PROCURING ENTITY'S Representative's certificate;

(e) The PROCURING ENTITY'S Representative gives Notice that 
failure to correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the PROCURING ENTITY’S 
Representative;

(f) The Contractor does not maintain a Security, which is required;

(g) The Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the GCC Clause 9; and

(h) In case it is determined prima facie by the PROCURING 
ENTITY that the Contractor has engaged, before or during the
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implementation of the contract, in unlawful deeds and behaviors 
relative to contract acquisition and implementation, such as, but 
not limited to, the following:

(h.l) corrupt, fraudulent, collusive and coercive practices as 
defined in ITB Clause 2.1(a);

(h.2) drawing up or using forged documents;

(h.3) using adulterated materials, means or methods, or 
engaging in production contrary to rules ot science or the 
trade; and

(h.4) any other act analogous to the foregoing.

17.4. The Funding Source or the PROCURING ENTITY, as appropriate, will 
seek to impose the maximum civil, administrative and/or criminal 
penalties available under the applicable law on individuals and 
organizations deemed to be involved with corrupt, fraudulent, or 
coercive practices.

When persons from either party to this Contract gives notice of a 
fundamental breach to the PROCURING ENTITY'S Representative in 
order to terminate the existing contract for a cause other than those listed 
under GCC Clause 17.3, the PROCURING ENTITY'S Representative 
shall decide whether the breach is fundamental or not.

If this Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as soon as 
reasonably possible.

17.5.

17.6.

18. Procedures for Termination of Contracts

18.1. The following provisions shall govern the procedures for the termination 
of this Contract:

(a) Upon receipt of a written report of acts or causes which may 
constitute ground(s) for termination as aforementioned, or upon 
its own initiative, the Implementing Unit shall, within a period of 
seven (7) calendar days, verify the existence of such ground(s) 
and cause the execution of a Verified Report, with all relevant 
evidence attached;

(b) Upon recommendation by the Implementing Unit, the Head of 
the PROCURING ENTITY shall terminate this Contract only by 
a written notice to the Contractor conveying the termination of 
this Contract. The notice shall state:
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(b.l) that this Contract is being terminated for any of the 
ground(s) afore-mentioned, and a statement of the acts 
that constitute the ground(s) constituting the same;

(b.2) the extent of termination, whether in whole or in part;

(b.3) an instruction to the Contractor to show cause as to why 
this Contract should not be terminated; and

(b.4) special instructions of the PROCURING ENTITY, if any.

The Notice to Terminate shall be accompanied by a copy of the 
Verified Report;

(c) Within a period of seven (7) calendar days from receipt of the 
Notice of Termination, the Contractor shall submit to the Head 
of the PROCURING ENTITY a verified position paper stating 
why the contract should not be terminated. If the Contractor 
fails to show cause after the lapse of the seven (7) day period, 
either by inaction or by default, the Head of the PROCURING 
ENTITY shall issue an order terminating the contract;

(d) The PROCURING ENTITY may, at any time before receipt of 
the Bidder's verified position paper to withdraw the Notice to 
Terminate if it is determined that certain items or works subject 
of the notice had been completed, delivered, or performed before 
the Contractor's receipt of the notice;

(e) Within a non-extendible period of ten (10) calendar days from 
receipt of the verified position paper, the Head of the 
PROCURING ENTITY shall decide whether or not to terminate 
this Contract. It shall serve a written notice to the Contractor of 
its decision and, unless otherwise provided in the said notice, this 
Contract is deemed terminated from receipt of the Contractor of 
the notice of decision. The termination shall only be based on 
the ground(s) stated in the Notice to Terminate; and

(f) The Head of the PROCURING ENTITY may create a Contract 
Termination Review Committee (CTRC) to assist him in the 
discharge of this function. All decisions recommended by the 
CTRC shall be subject to the approval of the Head of the 
PROCURING ENTITY.

19. Force Majeure, Release From Performance

19.1. For purposes of this Contract the terms “force majeure'' and “fortuitous 
event" may be used interchangeably. In this regard, a fortuitous event or 
force majeure shall be interpreted to mean an event which the Contractor 
could not have foreseen, or which though foreseen, was inevitable. It 
shall not include ordinary unfavorable weather conditions; and any other
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cause the effects of which could have been avoided with the exercise of 
reasonable diligence by the Contractor.

19.2. If this Contract is discontinued by an outbreak of war or by any other 
event entirely outside the control of either the PROCURING ENTITY 
or the Contractor, the PROCURING ENTITY'S Representative shall 
certify that this Contract has been discontinued. The Contractor shall 
make the Site safe and stop work as quickly as possible after receiving 
this certificate and shall be paid for all works carried out before 
receiving it and for any Work carried out afterwards to which a 
commitment was made.

19.3. If the event continues for a period of eighty four (84) days, either party 
may then give notice of termination, which shall take effect twenty eight 
(28) days after the giving of the notice.

19.4. After termination, the Contractor shall be entitled to payment of the 
unpaid balance of the value of the Works executed and of the materials 
and Plant reasonably delivered to the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 
27.1;

(b) the cost of his suspension and demobilization;

(c) any sum to which the PROCURING ENTITY is entitled.

19.5. The net balance due shall be paid or repaid within a reasonable time 
period from the time of the notice of termination.

20. Resolution of Disputes

20.1. If the Contractor believes that a decision taken by the PROCURING 
ENTITY’S Representative was either outside the authority given to the 
PROCURING ENTITY’S Representative by this Contract or that the 
decision was wrongly taken, the decision shall be referred to the Arbiter 
indicated in the SCC within fourteen (14) days of the notification of the 
PROCURING ENTITY’S Representative’s decision.

20.2. Any and all disputes arising from the implementation of this Contract 
covered by the R.A. 9184 and its IRR-A shall be submitted to arbitration 
in the Philippines according to the provisions of Republic Act 9285, 
otherwise known as the '‘Alternative Dispute Resolution Act of 2004”: 
Provided, however. That, disputes that are within the competence of the 
Construction Industry Arbitration Commission to resolve shall be 
referred thereto. The process of arbitration shall be incorporated as a 
provision in this Contract that will be executed pursuant to the 
provisions of the Act and its IRR-A: Provided, further. That, by mutual 
agreement, the parties may agree in writing to resort to other alternative
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modes of dispute resolution. Additional instructions on resolution of 
disputes, if any, shall be indicated in the SCC.

21. Suspension of Loan, Credit, Grant, or Appropriation

21.1. In the event that the Funding Source suspends the Loan, Credit, Grant, 
or Appropriation to the PROCURING ENTITY, from which part of the 
payments to the Contractor are being made:

(a) The PROCURING ENTITY is obligated to notify the Contractor 
of such suspension within seven (7) days of having received the 
suspension notice.

(b) If the Contractor has not received sums due it for work already 
done within forty five (45) days from the time the Contractor's 
claim for payment has been certified by the PROCURING 
ENTITY'S Representative, the Contractor may immediately 
issue a suspension of work notice in accordance with SCC 
Clause 44.2.

22. PROCURING ENTITY’S Representative’s Decisions

22.1. Except where otherwise specifically stated, the PROCURING 
ENTITY’S Representative will decide contractual matters between the 
PROCURING ENTITY and the Contractor in the role representing the 
PROCURING ENTITY.

22.2. The PROCURING ENTITY’S Representative may delegate any of his 
duties and responsibilities to other people, except to the Arbiter, after 
notifying the Contractor, and may cancel any delegation after notifying 
the Contractor.

23. Approval of Drawings and Temporary Works by the 
PROCURING ENTITY’S Representative

23.1. All Drawings prepared by the Contractor for the execution of the 
Temporary Works, are subject to prior approval by the PROCURING 
entity’s Representative before its use.

23.2. The Contractor shall be responsible for design of Temporary Works.

23.3. The PROCURING ENTITY’S Representative’s approval shall not alter 
the Contractor’s responsibility for design of the Temporary Works.

23.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the PROCURING ENTITY.
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24. Acceleration and Delays Ordered by the PROCURING
entity’s Representative

24.1. When the PROCURING ENTITY wants the Contractor to finish before 
the Intended Completion Date, the PROCURING ENTITY'S 
Representative will obtain priced proposals for achieving the necessary 
acceleration from the Contractor. If the PROCURING ENTITY accepts 
these proposals, the Intended Completion Date will be adjusted 
accordingly and confirmed by both the PROCURING ENTITY and the 
Contractor.

24.2. If the Contractor’s Financial Proposals for an acceleration are accepted 
by the PROCURING ENTITY, they are incorporated In the Contract 
Price and treated as a Variation.

25. Extension of the Intended Completion Date

25.1. The PROCURING ENTITY’S Representative shall extend the Intended 
Completion Date if a Variation is issued which makes it impossible for 
the Intended Completion Date to be achieved by the Contractor without 
taking steps to accelerate the remaining work, which would cause the 
Contractor to incur additional costs. Unless specified in the SCC, no 
payment shall be made for any event which may warrant the extension 
of the Intended Completion Date.

25.2. The PROCURING ENTITY'S Representative shall decide whether and 
by how much to extend the Intended Completion Date within twenty one 
(21) days of the Contractor asking the PROCURING ENTITY’S 
Representative for a decision thereto after fully submitting all supporting 
information. If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion 
Date.

26. Right to Vary

26.1. The PROCURING ENTITY'S Representative with the prior approval of 
the PROCURING ENTITY may instruct Variations, up to a maximum 
cumulative amount of ten percent (10%) of the original contract cost.

26.2. Variations shall be valued as follows:

(a) At a lump sum price agreed between the parties;

(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shall 
be used as the basis for valuation; or failing which
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(d) at appropriate new rates, equal to or lower than current industry 
rates and to be agreed upon by both parties and approved by the 
Head of the PROCURING ENTITY.

27. Contractors Right to Claim

27.1. If the Contractor incurs cost as a result of any of the events under GCC 
Clause 13, the Contractor shall be entitled to the amount of such cost. If 
as a result of any of the said events, it is necessary to change the Works, 
this shall be dealt with as a Variation.

28. Dayworks

28.1. Subject to GCC Clause 42 on Variation Order, and if applicable as 
indicated in the SCC, the Dayworks rates in the Contractor’s Bid shall 
be used for small additional amounts of work only when the 
PROCURING ENTITY'S Representative has given written instructions 
in advance for additional work to be paid for in that way.

28.2. All work to be paid for as Dayworks shall be recorded by the Contractor 
on forms approved by the PROCURING ENTITY'S Representative. 
Each completed form shall be verified and signed by the PROCURING 
ENTITY'S Representative within two days of the work being done.

28.3. The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms.

29. Early Warning

29.1. The Contractor shall warn the PROCURING ENTITY’S Representative 
at the earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, increase 
the Contract Price, or delay the execution of the Works. The 
PROCURING ENTITY'S Representative may require the Contractor to 
provide an estimate of the expected effect of the future event or 
circumstance on the Contract Price and Completion Date. The estimate 
shall be provided by the Contractor as soon as reasonably possible.

29.2. The Contractor shall cooperate with the PROCURING ENTITY'S 
Representative in making and considering proposals for how the effect 
of such an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction of the 
PROCURING ENTITY’S Representative.

30. Program of Work

30.1. Within the time stated in the SCC, the Contractor shall submit to the 
PROCURING ENTITY'S Representative for approval a Program of
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Work showing the general methods, arrangements, order, and timing for 
all the activities in the Works.

30.2. An update of the Program of Work shall the show the actual progress 
achieved on each activity and the effect of the progress achieved on the 
timing of the remaining work, including any changes to the sequence of 
the activities.

30.3. The Contractor shall submit to the PROCURING ENTITY'S 
Representative for approval an updated Program of Work at intervals no 
longer than the period stated in the SCC. If the Contractor does not 
submit an updated Program of Work within this period, the 
PROCURING entity’s Representative may withhold the amount 
stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the 
overdue Program of Work has been submitted.

30.4. The PROCURING ENTITY'S Representative's approval of the Program 
of Work shall not alter the Contractor's obligations. The Contractor 
may revise the Program of Work and submit it to the PROCURING 
ENTITY'S Representative again at any time. A revised Program of 
Work shall show the effect of any approved Variations; and if allowed, 
any Compensation Event.

30.5. When the Program of Work is updated, the Contractor shall provide the 
PROCURING ENTITY’S Representative with an updated cash flow 
forecast. The cash flow forecast shall include different currencies, as 
defined in the Contract, converted as necessary using the Contract 
exchange rates.

30.6. All Variations shall be included in updated Program of Work produced 
by the Contractor.

31. Management Conferences

31.1. Either the PROCURING ENTITY'S Representative or the Contractor 
may require the other to attend a Management Conference. The 
Management Conference shall review the plans for remaining work and 
deal with matters raised in accordance with the early warning procedure.

31.2. The PROCURING ENTITY’S Representative shall record the business 
of Management Conferences and provide copies of the record to those 
attending the Conference and to the PROCURING ENTITY. The 
responsibility of the parties for actions to be taken shall be decided by 
the PROCURING ENTITY’S Representative either at the Management 
Conference or after the Management Conference and stated in writing to 
all who attended the Conference.
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32. Bill of Quantities

32.1. The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the 
Contractor.

32.2. The Bill of Quantities is used to calculate the Contract Price. The 
Contractor Is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item.

32.3. If the final quantity of any work done differs from the quantity in the 
Bill of Quantities for the particular item and is not more than twenty five 
percent (25%) of the original quantity, provided the aggregate changes 
for all items do not exceed ten percent (10%) of the Contract price, the 
PROCURING ENTITY’S Representative shall make the necessary 
adjustments to allow for the changes subject to applicable laws, rules, 
and regulations.

32.4. If requested by the PROCURING ENTITY'S Representative, the 
Contractor shall provide the PROCURING ENTITY’S Representative 
with a detailed cost breakdown of any rate in the Bill of Quantities.

33. Instructions, Inspections and Audits

33.1. The PROCURING ENTITY'S personnel shall at all reasonable times 
during construction of the Work be entitled to examine, inspect, measure 
and test the materials and workmanship, and to check the progress of the 
construction.

33.2. If the PROCURING ENTITY'S Representative instructs the Contractor 
to carry out a test not specified in the Specification to check whether any 
work has a defect and the test shows that it does, the Contractor shall 
pay for the test and any samples. If there is no defect, the test shall be a 
Compensation Event.

33.3. The Contractor shall permit the Funding Source named in the SCC to 
inspect the Contractor’s accounts and records relating to the 
performance of the Contractor and to have them audited by auditors 
appointed by the Funding Source, if so required by the Funding Source.

34. Identifying Defects

34.1. The PROCURING ENTITY'S Representative shall check the 
Contractor’s work and notify the Contractor of any defects that are 
found. Such checking shall not affect the Contractor’s responsibilities. 
The PROCURING ENTITY’S Representative may instruct the 
Contractor to search uncover defects and test any work that the
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PROCURING ENTITY'S Representative considers below standards and 
defective.

35. Cost of Repairs

35.1. Loss or damage to the Works or Materials to be incorporated in the 
Works between the Start Date and the end of the Defects Liability 
Periods shall be remedied by the Contractor at the Contractor's cost if 
the loss or damage arises from the Contractor's acts or omissions.

36. Correction of Defects

36.1. The PROCURING ENTITY'S Representative shall give notice to the 
Contractor of any defects before the end of the Defects Liability Period, 
which begins at Completion Date up to final acceptance by the 
PROCURING ENTITY, unless otherwise specified in the SCC. The 
Defects Liability Period shall be extended for as long as defects remain 
to be corrected.

36.2. Every time notice of a defect is given, the Contractor shall correct the 
notified defect within the length of time specified in the PROCURING 
ENTITY'S Representative's notice.

36.3. The Contractor shall correct the defects which he notices himself before 
the end of the Defects Liability Period.

36.4. The PROCURING ENTITY shall certify that all defects have been 
corrected. If the PROCURING ENTITY considers that correction of a 
defect is not essential, he can request the Contractor to submit a 
quotation for the corresponding reduction in the Contract Price. If the 
PROCURING ENTITY accepts the quotation, the corresponding change 
in the SCC is a Variation.

37. Uncorrected Defects

37.1. The PROCURING ENTITY shall give the Contractor at least fourteen 
(14) days notice of his intention to use a third party to correct a Defect. 
If the Contractor does not correct the Defect himself within the period, 
the PROCURING ENTITY may have the Defect corrected by the third 
party. The cost of the correction will be deducted from the Contract 
Price.

37.2. The use of a third party to correct defects that are uncorrected by the 
Contractor will in no way relieve the Contractor of its liabilities and 
warranties under the Contract.
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38. Advance Payment

38.1 No advance payment shall be made in compliance with the 
directive of the Secretary of the Department of Transportation 
in his memorandum dated July 10, 2018, portion of which 

states that:
uxxx in order to ensure that projects are awarded to 
qualified bidders, to eliminate corruption, and to 
guarantee timely completion of projects, no advance 
payments or mobilization fees shall, as a rule, be 
extended or paid with respect to any projects of the 
Department xxx”

39. Progress Payments

39.1. The Contractor may submit a request for payment for Work 
accomplished. Such request for payment shall be verified and certified 
by the PROCURING ENTITY’S Representative. Except as otherwise 
stipulated in the SCC, materials and equipment delivered on the site but 
not completely put in place shall not be included for payment.

39.2. The PROCURING ENTITY shall have the right to deduct from the 
Contractor's progress billing such amount as may be necessary to cover 
third party liabilities, as well as uncorrected discovered defects in the 
project.

39.3. Payments shall be adjusted by deducting there from the amounts for 
advance payments and retention. The PROCURING ENTITY shall pay 
the Contractor the amounts certified by the PROCURING ENTITY'S 
Representative within twenty eight (28) days from the date each 
certificate was issued. Unless otherwise indicated in the SCC, no 
payment of interest for delayed payments and adjustments shall be made 
by the PROCURING ENTITY.

39.4. Items of the Works for which a price of “0” (zero) has been entered will 
not be paid for by the PROCURING ENTITY and shall be deemed 
covered by other rates and prices in the Contract.

40, Payment Certificates

40.1. The Contractor shall submit to the PROCURING ENTITY’S 
Representative monthly statements of the estimated value of the work 
executed less the cumulative amount certified previously.
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40.2. The PROCURING ENTITY'S Representative shall check the 
Contractor's monthly statement and certify the amount to be paid to the 
Contractor.

40.3. The value of Work executed shall:

(a) be determined by the PROCURING ENTITY’S Representative;

(b) comprise the value of the quantities of the items in the Bill of 
Quantities completed; and

(c) include the valuations of approved variations.

40.4. The PROCURING ENTITY'S Representative may exclude any item 
certified in a previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later information.

41. Retention

41.1. The PROCURING ENTITY shall retain from each payment due to the 
Contractor an amount equal to a percentage thereof using the rate as 
specified in SCC Clause 41.2.

41.2. Progress payments are subject to retention of ten percent (10%), unless 
otherwise specified in the SCC, referred to as the “retention money.” 
Such retention shall be based on the total amount due to the Contractor 
prior to any deduction and shall be retained from every progress 
payment until fifty percent (50%) of the value of Works, as determined 
by the PROCURING ENTITY, are completed. If, after fifty percent 
(50%) completion, the Work is satisfactorily done and on schedule, no 
additional retention shall be made; otherwise, the ten percent (10%) 
retention shall again be imposed using the rate specified therefore.

41.3. The total ’‘retention money” shall be due for release upon final 
acceptance of the Works. The Contractor may, however, request the 
substitution of the retention money for each progress billing with 
irrevocable standby letters of credit from a commercial bank, bank 
guarantees or surety bonds callable on demand, of amounts equivalent to 
the retention money substituted for and acceptable to the PROCURING 
ENTITY, provided that the project is on schedule and is satisfactorily 
undertaken. Otherwise, the percentage retained shall be made. Said 
irrevocable standby letters of credit, bank guarantees and/or surety 
bonds, to be posted in favor of the PROCURING ENTITY shall be valid 
for a duration to be determined by the concerned implementing 
office/agency or PROCURING ENTITY and will answer for the 
purpose for which the retention is intended, i.e., to cover uncorrected 
discovered defects and third party liabilities.
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41.4. On completion of the whole Works, the Contractor may substitute 
retention money with an “on demand" Bank guarantee in a form 
acceptable to the PROCURING ENTITY.

42. Variation Orders

42.1. Variation Orders may be issued by the PROCURING ENTITY to cover 
any increase/decrease in quantities, including the introduction of new 
work items that are not included in the original contract or 
reclassification of work items that are either due to change of plans, 
design or alignment to suit actual field conditions resulting in disparity 
between the preconstruction plans used for purposes of bidding and the 
“as staked plans" or construction drawings prepared after a joint survey 
by the Contractor and the PROCURING ENTITY after award of the 
contract, provided that the cumulative amount of the Variation Order 
does not exceed ten percent (10%) of the original project cost. The 
addition/deletion of Works should be within the general scope of the 
project as bid and awarded. A Variation Order may either be in the form 
of a Change Order or Extra Work Order.

42.2. A Change Order may be issued by the implementing official to cover 
any increase/decrease in quantities of original Work items in the 
contract.

42.3. An Extra Work Order may be issued by the implementing official to 
cover the introduction of new work necessary for the completion, 
improvement or protection of the project which were not included as 
items of Work in the original contract, such as, where there are 
subsurface or latent physical conditions at the site differing materially 
from those indicated in the contract, or where there are duly unknown 
physical conditions at the site of an unusual nature differing materially 
from those ordinarily encountered and generally recognized as inherent 
in the Work or character provided for in the contract.

42.4. Any cumulative Variation Order beyond ten percent (10%) shall be 
subject of another contract to be bid out if the works are separable from 
the original contract. In exceptional cases where it is urgently necessary 
to complete the original scope of work, the Head of the PROCURING 
ENTITY may authorize the Variation Order beyond ten percent (10%) 
but not more than twenty percent (20%) subject to the guidelines to be 
determined by the GPPB: Provided, however. That appropriate sanctions 
shall be imposed on the designer, consultant or official responsible for 
the original detailed engineering design which failed to consider the 
Variation Order beyond ten percent (10%).

42.5. In claiming for any Variation Order, the Contractor shall, within seven 
(7) calendar days after such work has been commenced or after the 
circumstances leading to such condition(s) leading to the extra cost, and 
within twenty-eight (28) calendar days deliver a written communication 
giving full and detailed particulars of any extra cost in order that it may
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be investigated at that time. Failure to provide either of such notices in 
the time stipulated shall constitute a waiver by the contractor for any 
claim. The preparation and submission of Variation Orders are as 
follows:

(a) If the Head of the PROCURING ENTITY believes that a 
Change Order or Extra Work Order should be issued, he shall 
prepare the proposed Order accompanied with the notices 
submitted by the Contractor, the plans therefore, his 
computations as to the quantities of the additional works 
involved per item indicating the specific stations where such 
works are needed, the date of his inspections and investigations 
thereon, and the log book thereof, and a detailed estimate of the 
unit cost of such items of work, together with his justifications 
for the need of such Change Order or Extra Work Order, and 
shall submit the same to the PROCURING ENTITY’S 
Representative.

(b) The PROCURING ENTITY'S Representative, upon receipt of 
the proposed Change Order or Extra Work Order shall 
immediately instruct the technical staff of the PROCURING 
ENTITY to conduct an on-the-spot investigation to verify the 
need for the Work to be prosecuted. A report of such verification 
shall be submitted directly to the PROCURING ENTITY’S 
Representative.

(c) The PROCURING ENTITY'S Representative, after being 
satisfied that such Change Order or Extra Work Order is Justified 
and necessary, shall review the estimated quantities and prices 
and forward the proposal with the supporting documentation to 
the Head of PROCURING ENTITY for consideration.

(d) If, after review of the plans, quantities and estimated unit cost of 
the items of work involved, the proper office of the procuring 
entity empowered to review and evaluate Change Orders or 
Extra Work Orders recommends approval thereof, the 
PROCURING ENTITY'S Representative, believing the Change 
Order or Extra Work Order to be in order, shall approve the 
same.

(e) The timeframe for the processing of Variation Orders from the 
preparation up to the approval by the Head of the PROCURING 
ENTITY concerned shall not exceed thirty (30) calendar days.

43. Contract Completion

43.1. Once the project reaches an accomplishment of ninety five (95%) of the 
total contract amount, the PROCURING ENTITY may create an
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inspectorate team to make preliminary inspection and submit a punch- 
list to the Contractor in preparation for the final turnover of the project. 
Said punch-list will contain, among others, the remaining Works, Work 
deficiencies for necessary corrections, and the specific duration/time to 
fully complete the project considering the approved remaining contract 
time. This, however, shall not preclude the claim of the PROCURING 
ENTITY for liquidated damages.

44. Suspension of Work

44.1. The PROCURING ENTITY shall have the authority to suspend the 
work wholly or partly by written order for such period as may be 
deemed necessary, due to force majeure or any fortuitous events or for 
failure on the part of the Contractor to correct bad conditions which are 
unsafe for workers or for the general public, to carry out valid orders 
given by the PROCURING ENTITY or to perform any provisions of the 
contract, or due to adjustment of plans to suit field conditions as found 
necessary during construction. The Contractor shall immediately comply 
with such order to suspend the work wholly or partly.

44.2. The Contractor or its duly authorized representative shall have the right 
to suspend work operation on any or all projects/activities along the 
critical path of activities after fifteen (15) calendar days from date of 
receipt of written notice from the Contractor to the district 
engineer/regional director/consultant or equivalent official, as the case 
may be, due to the following:

(a) There exist right-of-way problems which prohibit the Contractor 
from performing work in accordance with the approved 
construction schedule.

(b) Requisite construction plans which must be owner-furnished are 
not issued to the contractor precluding any work called for by 
such plans.

(c) Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in 
writing by the Philippine National Police (PNP) station which 
has responsibility over the affected area and confirmed by the 
Department of Interior and Local Government (DILG) Regional 
Director.

(d) There is failure on the part of the PROCURING ENTITY to 
deliver government-furnished materials and equipment as 
stipulated in the contract.

(e) Delay in the payment of Contractor's claim for progress billing 
beyond forty-five (45) calendar days from the time the 
Contractor’s claim has been certified to by the procuring entity’s 
authorized representative that the documents are complete unless
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there are justifiable reasons thereof which shall be communicated 
in writing to the Contractor.

44.3. In case of total suspension, or suspension of activities along the critical 
path, which is not due to any fault of the Contractor, the elapsed time 
between the effective order of suspending operation and the order to 
resume work shall be allowed the Contractor by adjusting the contract 
time accordingly.

45. Payment on Termination

45.1.

45.2.

45.3.

45.4.

If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the PROCURING ENTITY'S 
Representative shall issue a certificate for the value of the work done 
and Materials ordered received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the SCC. Additional Liquidated Damages 
shall not apply. If the total amount due to the PROCURING ENTITY 
exceeds any payment due to the Contractor, the difference shall be a 
debt payable to the PROCURING ENTITY.

If the Contract is terminated for the PROCURING ENTITY’S 
convenience or because of a fundamental breach of Contract by the 
PROCURING ENTITY, the PROCURING ENTITY'S Representative 
shall issue a certificate for the value of the work done. Materials 
ordered, the reasonable cost of removal of Equipment, repatriation of the 
Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works, and less 
advance payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days 
from the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 16 or 
17, the PROCURING ENTITY shall promptly return the Performance 
Security to the Contractor.

46, Extension of Contract Time

46.1. Should the amount of additional work of any kind or other special 
circumstances of any kind whatsoever occur such as to fairly entitle the 
contractor to an extension of contract time, the PROCURING ENTITY 
shall determine the amount of such extension; provided that the 
PROCURING ENTITY is not bound to take into account any claim for 
an extension of time unless the Contractor has, prior to the expiration of 
the contract time and within thirty (30) calendar days after such work 
has been commenced or after the circumstances leading to such claim 
have arisen, delivered to the PROCURING ENTITY notices in order 
that it could have investigated them at that time. Failure to provide such 
notice shall constitute a waiver by the Contractor of any claim. Upon
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46.2.

receipt of full and detailed particulars, the PROCURING ENTITY shall 
examine the facts and extent of the delay and shall extend the contract 
time completing the contract work when, in the PROCURING 
ENTITY’S opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a) 
ordinary unfavorable weather conditions and (b) inexcusable failure or 
negligence of Contractor to provide the required equipment, supplies or 
materials.

46.3. Extension of contract time may be granted only when the affected 
activities fall within the critical path of the PERT/CPM network.

46.4. No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the 
determination of the original contract time during the conduct of detailed 
engineering and in the preparation of the contract documents as agreed 
upon by the parties before contract perfection.

46.5. Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, 
based on the actual conditions obtained at the site, in excess of the 
number of rainy/unworkable days pre-determined by the PROCURING 
ENTITY in relation to the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents as 
agreed upon by the parties before contract perfection, and/or for 
equivalent period of delay due to major calamities such as exceptionally 
destructive typhoons, floods and earthquakes, and epidemics, and for 
causes such as non-delivery on time of materials, working drawings, or 
written information to be furnished by the PROCURING ENTITY, non
acquisition of permit to enter private properties within the right-of-way 
resulting in complete paralyzation of construction activities, and other 
meritorious causes as determined by the PROCURING ENTITY'S 
Representative and approved by the Head of the PROCURING 
ENTITY. Shortage of construction materials, general labor strikes, and 
peace and order problems that disrupt construction operations through 
no fault of the Contractor may be considered as additional grounds for 
extension of contract time provided they are publicly felt and certified 
by appropriate government agencies such as DTI, DOLE, DILG, and 
DND, among others. The written consent of bondsmen must be attached 
to any request of the Contractor for extension of contract time and 
submitted to the PROCURING ENTITY for consideration and the 
validity of the Performance Security shall be correspondingly extended.

47. Price Adjustment

47.1. Except for extraordinary circumstances as determined by NEDA and 
approved by the GPPB, no price adjustment shall be allowed unless 
otherwise specified in the SCC.
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48. Completion

48.1. The Contractor shall request the PROCURING ENTITY’S 
Representative to issue a certificate of Completion of the Works, and the 
PROCURING ENTITY'S Representative will do so upon deciding that 
the work is completed.

49. Taking Over

49.1. The PROCURING ENTITY shall take over the Site and the Works 
within seven (7) days from the date the PROCURING ENTITY’S 
Representative issues a certificate of Completion.

50. Operating and Maintenance Manuals

50.1. If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the
see.

50.2. If the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the SCC, or they do not receive the PROCURING 
ENTITY’S Representative's approval, the PROCURING ENTITY’S 
Representative shall withhold the amount stated in the SCC from 
payments due to the Contractor.
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Section IV. Special Conditions of Contract
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Special Conditions of Contract
GCC Clause
1.17 The Intended Completion Date is , 2019.

1.22 The PROCURING ENTITY is PHILIPPINE PORTS A UTHORITY, 
PMO-Surigao, Pori Area, 8400 Surigao City.

1.23 The PROCURING ENTITY’S Representative is Froilan U. 
Caturla, Acting Port Manager, PMO-Surigao, Port Area, 8400 
Surigao City.

.24 The Site is located at Port of Surigao, Surigao City and is defined in 
drawing No. I/I.

.28 The Start Date is ,,2019

.31 The Works consist of:
I. GENERAL EXPENSES
II. DEMOLITION/REMOVAL WORKS
III. CARPENTRY WORKS
IV. SUPPLY AND DELIVER ORNAMENTAL PLANTS
V. REPAIR OF DILAPIDATED ROOFING
VI. ELECTRICAL WORKS
VII. PAINTING WORKS
VIII. PROVISION OF LABOR FOR REALIGNMENT OF EXISTING CABLE

WIRES

[insert a brief summary, including relationship to other contracts 
under this Project].
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2.2 No further instructions.

2.3(h) None.

5.1 The PROCURING ENTITY shall give possession of all parts of the 
Site to the Contractor on the date to be determined later.

6.5 The Contractor shall employ the following Key Personnel 
exclusively intended for the project:
[List key personnel by name and designation]

7.1 At the Contractor’s option the performance security is to be in any of 
the following form:
(a) Cash, cashier’s check, manager's check, bank draft or 

irrevocable letter of credit in the amount of [insert ten percent 
(10%) of the contract price].

(b) Bank guarantee in the amount of ten percent (10%) of the 
contract price.

(c) Surety bond in the amount of thirty percent (30%) of the 
contract price.

(d) Any combination of the foregoing.

The performance security shall be discharged by the PROCURING 
ENTITY and returned to the Contractor not later than thirty (30) days 
following the date of the expiration of this Contract.

NOTE: The PROCURING ENTITY may choose the acceptable 
performance security from the above-mentionedforms.

8. No further instructions.

9. Liquidated damages is equivalent to an amount to be determined in 
accordance with the following formula until the work is completed 
and accepted or taken over by the PROCURING ENTITY:

An amount equivalent to one-tenth of one percent (0.1%) of the cost 
of the unperformed portion for every day of delay (Sundays and 
Holidays included), until the work is completed and accepted or 
taken over by the PPA:

The Head of the PROCURING ENTITY may also impose additional 
liquidated damages on the contractor provided such is prescribed in 
the Instructions to Bidders.
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A project or a portion thereof may be deemed usable when it starts to 
provide the desired benefits as certified by the targeted end-users and 
the concerned PROCURING ENTITY.

To be entitled to such liquidated damages, the PROCURING 
ENTITY does not have to prove that it has incurred actual damages. 
Such amount shall be deducted from any money due or which may 
become due the contractor under the contract and/or collect such 
liquidated damages from the retention money or other securities 
posted by the contractor whichever is convenient to the
PROCURING ENTITY.

In case that the delay in the completion of the work exceeds a time 
duration equivalent to ten percent (10%) of the specified contract 
time plus any time extension duly granted to the contractor, the 
procuring entity concerned may rescind the contract, forfeit the 
contractor’s performance security and takeover the prosecution of the 
project or award the same to a qualified contractor through negotiated 
contract.

In no case however, shall the total sum of liquidated damages exceed 
ten percent (10%) of the total contract price, in which event the 
contract shall automatically be taken over by the procuring entity 
concerned or award the same to a qualified contractor through 
negotiation and the erring contractor’s performance security shall be 
forfeited. The amount of the forfeited performance security shall be 
aside from the amount of the liquidated damages that the contractor 
shall pay the government under the provisions of this clause and 
impose other appropriate sanctions.

10.1 The site investigation reports are: None

20.1 The Arbiter is:
[Insert name]
[Insert address]

20.2 No further instructions.

25.1 No further instructions.

28.1 No day works are applicable to the contract.

30.1 The Contractor shall submit the Program of Work to the
PROCURING entity’s Representative within [insert number] 
days of delivery of the Letter of Acceptance.

30.3 The period between Program of Work updates is [insert number] 
days.
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The amount to be withheld for late submission of an updated
Program of Work is [insert amount].

33.3 The Funding Source is the PPA CY-20I9 R/M Funds.

36.1 No further instructions.

38.1 No further instructions.

39.1 No further instructions.

39.3 No further instructions.

41.2 No further instructions.

47.1 No further instructions.

50,1 The date by which operating and maintenance manuals are required is 
[date].

The date by which '"as built’' drawings are required is [Supporting 
documents to Final Billing].

50.2 The amount to be withheld for failing to produce '"as built" drawings
and/or operating and maintenance manuals by the date required is 
[amount in local currency].
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TECHNICAL SPECIFICATION

PROJECT TITLE: REPAIR OF DILAPIDATED ROOFING AND CEILING AT ADMIN.
BUILDING, PORT OF SURIGAO, SURIGAO CITY

SCOPE OF WORK:

The work includes the furnishing of all labor, materials and equipment required in the Repair of Dilapidated 
Roofing and Ceiling at Admin. Building, Port of Surigao, Surigao City including all appurtenances 
necessaiy to complete the work and as known on the drawing.

GENERAL REQUIREMENT

All works incidental to the completion of the above-mentioned major of work items shall be part of the 
scope of work. During the execution of the work, the Project - In - Charge shall see to it that port operations 
shall not be affected and the site must be free of dirt and debris at all times.

ELECTRICAL WORKS

All electrical materials and workmanship to be covered by this Specification shall comply with the rules 
and regulations of the following:

- Philippine Electrical Code ( PEC )
National Electrical Code ( NEC )

*■ American National Standards Institute ( ANSI)
Institute of Electrical and Electronics Engineers (IEEE )
Insulated Power Cables Engineers Association {IPCEA )
Other applicable local laws and regulations.

PAINTING WORKS

Surface to be painted shall be thoroughly cleaned, well prepared with masonry putty, smooth 
sanded, when paint is applied.

Paint shall show no evidence of cracking, chipping of flaking.

Apply paint on the surfaces to be painted with good, clean brushes. Allow sufficient time between 
coats to assure thorough drying.

Where touch-up is necessary, the surface over which the touch-up paint will be applied shall be 
wire-brushed and or sanded to a degree of roughness to ensure good adhesion between the previous 
paint and the touch-up coat.

All coats shall be applied in such a manner as to produce an even film of uniform thickness.

All works shall be done in workmanlike manner so that the finished surfaces shall be free from 
runs, drops, ridges, waves, laps and unnecessary brush marks.
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1 l/2"x8"TREATED HARDWOOD 
STAINED W/WOOD OIL STAIN AND 
FINISH WITH POLYURETHANE

I X Ul-i

LEGEND:
CEILING WITH COVE LIGHTING

eOOmmxSOOmm PERFORATED WOODEN ACOUSTIC PANEL 
W/ SLOTTED CEILING T-GRID/ T-BAR FRAMING 
(2.80 mtrs. FROM FIN. FLOOR LINE)

PVC CEILING PANEL (WOOD LOOK)
W/ METAL FURRING FRAMING (.60mX.60m CEILING JOIST) 
(2.80 mtrs. FROM FIN. FLOOR LINE)

PVC CEILING PANEL (WOOD LOOK)
W/ METAL FURRING FRAMING (.60mX.60m CEILING JOIST) 
(2.60 mtrs. FROM FIN. FLOOR LINE)

1/4" thk. HARDIFLEX (PAINTED)
W/ METAL FURRING FRAMING (.60mX.60m CEILING JOIST) 
(2.60 mtrs. FROM FIN. FLOOR LINE)

REFLECTED CEILING PLAN DETAIL(SECOND FLOOR)

SHEET NO.REPAIR OF DILAPIDATED ROOFING AND CEILING AT ADMIN. BUILDINGTITLE SHEET CONTENTS
PHILIPPINE

PORTS
AUTHORITY

LOCATION PORT OF SURIGAO, SURIGAO CITY REFLECTED CEILING PLAN DETAIL (SECOND FLRJ
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REFLECTED CEILING PLAN DETAIL
OF ESP AND ADMIN. COVE LIGHTING (SECOND FLOOR)
SCAUi 1100 Ml RS.

SHEET NO,REPAIR OF DILAPIDATED ROOFING AND CEILING AT ADMIN. BUILDINGTITLE SHEET CONTENTS

LOCATION PORT OF SURIGAO. SURIGAO CITY REFLECTED CEIUNG PLAN DETAIL
OF ESD AND ADMIN. COVE LIGHTING {2ND. FLRJ
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EXISTING CONCRETE SLAB

SUSPENSION ROD

^ ^

/
/

/

y

\
\
\

3M ALUMINUM FOIL TAPE{4"W) 
(REFLECTOR) 'y
LED FLEXIBLE STRIPLIGHT 14.4W/m\ 
(WARM WHITE) \

4^COVE LIGHTING DETAIL MA'
.S(..\ir Mi MTRS

1/4" thk. HARDiFLEX (PAINTED) 
METAL FURRING FRAMING
600mmx600mm PERFORATED 
WOODEN ACOUSTIC PANEL
T-GRID/ T-BAR FRAMING

\

1

MATERIALS SPECIFICATION WITH PICTURES

PERFORATED WOODEN 
ACOUSTIC PANEL 
600mmLx600mmW

SLOTTED T-GRID/
T-BAR FRAMING 
600mmLx600mmW SPACING

POLYVINYL CHLORIDE (PVC) 
CEILING PANEL (WOOD LOOK) 
W/ METAL FURRING FRAMING 
(,60mX.60m CEILING JOIST)

TREATED HARDWOOD
W/ WOOD OIL STAIN AND 
FINISH WITH POLYURETHANE

4" WIDTH ALUMINUM
FOIL TAPE

\\
LIGHTING SPECIFICATION WITH PICTURES

36 WATTS LED PANEL
(DAYLIGHT)
600mmLx600mmW

18 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 
(225mmLx225mmW)

12 WATTS LED BUILT-IN 
DOWNLIGHT
(DAYLIGHT & WARM WHITE) 
(170mmLxl70mfnW)

24 WATTS LED MODULAR 
SCOOPLIGHT (DAYLIGHT)

14.4W/M LED FLEXIBLE 
STRIP LIGHT (DAYLIGHT)

J

X-

T-GRID/T-BAR FRAMING
1/4" thk. HARDIFLEX (PAINTED) /
METAL FURRING FRAMING f
600mmx600mm PERFORATED 
WOODEN ACOUSTIC PANEL ^

/
\

COVE LIGHTING BLOW-UP DETAIL
SI.AI r i i MTRS

miUPPINE/fV\^ 
PORTS Mf 

AUTHORfTY 'CmprPMO-SURIGAO f

TITLE REPAIR OF DILAPIDATED ROOFING AND CEILING AT ADMIN. BUILDING SHEET CONTENTS SHEET NO
LOCATION PORT C)F SURIGAO, SURIGAO CITY _

COVE LIGHTING DETAIL "A"
COVE LIGHTING BLOW-UP DETAIL 
materials SPECIFICATION WITH PICTURES 
LIGHTING SPECIFICATION WITH PICTURES ©PflEPAREOBV

RANDY4PmSALEM

^^VIEWEO Br

)LCARLSONmIS'jE. MARTINEZ

CH£:-.KH58V '
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SUBM'T-EOHf II

rolanSIc. bucton

APPfiOVfC^

MILDRF.n J. PArill LA
Engine e* A Pnnctpal Enoirvtf r A I SC Uanaoer Port Manager SHEET| 11 OF I 18



PLAN

2''x8" WOOD TREATED OUTDOOR LUMBER STAINED W/ 
WOOD OIL STAIN AND FINISH WITH POLYURETHANE
COVE LIGHTING

2"x8" WOOD TREATED OUTDOOR LUMBER STAINED W/ 
WOOD OIL STAIN AND FINISH WITH POLYURETHANE
INDOOR ORNAMENTAL PLANTS WITH VASE

COMFORT ROOM AND OFFICE WOODEN PARTITION DETAIL
SC:aLI 125 MIRS

PHILIPPINE
PORTS

AUTHORITY

PMO-SlfRIGAO

TITLE REPAIR OF DILAPIDATED ROOFING AND CEILING AT ADMIN. BUILDING
LOCATION PORT OF SURIGAO, SURIGAO CITY

PftEPAflED BY BY SteMTTEOBY ]h APPROWC BY
V

RAiToYY niSALEM CARLSON 3^ MARTINEZ ( LAWRENCE L.E CA^ FtOLANf^C BUCTON MILDRED J PADILLA
EncAMnnc Asasum A £ngir<-ef A \ PfinapsI bn®r«i*T PJ ^0 Port Lfai%&oe<

SHEET CONTENTS

COMFORT ROOM AND OFFICE WOODEN 
PARTITION DETAIL
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LEFT SIDE ELEVATION FRONT ELEVATION (VIEW FROM THE STAIR) RIGHT SIDE ELEVATION
SCAl.t 1.15 MTRS .SC.M.K \{TRS. SC.AIF ! 2^ MTRS

l"x2" TREATED HARDWOOD STAINED W/ WOOD 
OIL STAIN AND FINISH WITH POLYURETHANE 
{S4S & BEVELLED EDGE)

12mm thk. TEMPERED GLASS(BROWN) W/ ROWDER 
COATED ALUMINUM FRAMING

l"x2“ TREATED HARDWOOD STAINED 
W/WOOD OIL STAIN AND FINISH W/ 
POLYURETHANE (S4S & BEVELLED EDGE)
WOOD SCREW 
BLIND RIVET 10mm thk. TEMPERED GLASS (BROWN)

l"x2" TREATED HARDWOOD STAINED W/ WOOD 
OIL STAIN AND FINISH WITH POLYURETHANE 
(S4S& BEVELLED EDGE)

2"x4" POWDER COATED ALUMINUM FRAME
'2" ALUMINUM

2"x4" POWDER COATED u
ALUMINUM FRAME

10mm thk. TEMPERED GLASS (BROWN)

WOOD TO ALUMINUM 
FRAME CONNECTION DETAIL ESD AND ADMIN. ENTRANCE DOOR PLAN

SIALI 125 MTRS■SCALli 15 MIRS

SHEET NO.REPAIR OF DILAPIDATED ROOFING AND CEILING AT ADMIN. BUILDINGTITLE SHEET CONTENTS
PHILIPPINE

PORTS
AUTHORITY

PORT OF SURIGAO, SURIGAO CITYLOCATION LEFT SIDE ELEVATION
FRONT ELEVATION (VIEW FROM THE STAIR)
RIGHT SIDE ELEVATION
ESD AND ADMIN. ENTRANCE DOOR PLAN
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PVC CEILING PANEL W/ METAL FURRING FRAMING

10mm thk. TEMPERED GLASS (BROWN)

12mm thk. TEMPERED GLASS(BROWN) W/ POWDER 
COATED ALUMINUM FRAMING
10mm thk. TEMPERED GLASS (BROWN)

2"x4" POWDER COATED ALUMINUM FRAME 
LIGHTING SWITCH

LEFT SIDE ELEVATION FRONT ELEVATION (VIEW FROM THE OFFICE)

ESD AND ADMIN. ENTRANCE DOOR DETAIL
st.'.Aii: ns Mi'Rs

RIGHT SIDE ELEVATION

PHILIPPINE
PORTS

AUTHORITY

PMO-SUflIGAO

TITLE REPAIR OF DILAPIDATED ROOFING AND CEILING AT ADMIN. BUILDING
LOCATION PORT OF SURIGAO, SURIGAO CITY

PREPASeOB-r __

randy-yHGsa^m

^rVIEWEDBY j

CARLSON MARTINEZ ( LAWRENCE L.E.CAC^

Submitted by I

BOLANOC C. BUCTON

APPnOVEO BY

MILDRED
Er«ineenri(i Assistant A Senti Engmcor A \ PriAcipsl bngineot A \ Manager Port Morioger

SHEET CONTENTS

LEFT SIDE ELEVATION
FRONT ELEVATION (VIEW FROM THE OFFICE)
RIGHT SIDE ELEVATION
ESD AND AOMIN. ENTRANCE DOOR PLAN
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TAKE NOTE:
ALL POWER WIRING LAYOUT, LAN, CCTV, 
PAGING SYSTEM AND EMERGENCY LIGHT 
MUST BE RETAINED

GROUND FLOOR LIGHTING LAYOUT PLAN

SHEET NO.REPAIR OF DILAPIDATED ROOFING AND CEILING AT ADMIN. BUILDINGTITLE SHEET CONTENTS
PHILIPPINE/SP\ 

PORTS I 
AUTHORITY

LOCATION PORT OF SURIGAO, SURIGAO CITY GROUND FLOOR LIGHTING LAYOUT PLAN
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TAKE NOTE:
ALL POWER WIRING LAYOUT, LAN, CCTV, 
PAGING SYSTEM AND EMERGENCY LIGHT 
MUST BE RETAINED

SECOND FLOOR UGHTING LAYOUT PLAN
S( A1F 1150 MTRS

SHEET NO.REPAIR OF DILAPIDATED ROOFING AND CEILING AT ADMIN. BUILDINGTITLE SHEET CONTENTS
PHIUPPINE

PORTS
AUTHORfTY

LOCATION PORT OF SURIGAO, SURIGAO CITY SECOND FLOOR UGHTING LAYOUT PUN
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SCHEDULE OF LOADS & DESIGN COMPUTATION (PBl) (TAP TO GRND. FLR. EXISTING PANEL BOARD)
CKT DESCRIPTION

NO. OF OUTLETS SWITCHES
VOLTAGE WATTS AMPERE LOAD SIZE OF WIRE & CONDUITNO. L.O. C.O. OTHERS SI S2 S3 A/S CB RATE

Cl

24 WATTS LED MODULAR
SCOOPLIGHT (DAYLIGHT) 2

1 156 0.71 A 1512 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 9

2X2.0mml THWWIREIN 15mm0 PVC CONDUIT PIPE

14.4W/M LED FLEXIBLE STRIP
LIGHT (DAYLIGHT) (29.2M) 1

C2 24 WATTS LED MODULAR 
SCOOPLIGHT (DAYLIGHT) 2 1 220 540.48 2.46 A 15 2x2.0mm1 THWWIREIN 15mm® PVC CONDUIT PIPE

12 WATTS LED BUILT-IN 
DOWNLIGHT (WARM WHITE) 6

14.4W/M LED FLEXIBLE STRIP
LIGHT (DAYLIGHT) (5.6M) 1

C3

12 WATTS LED BUILT-IN 
DOWNLIGHT (WARM WHITE) 2

2 374.64 1.70 A 15 2X2.0mm^ THWWIREIN 15mm® PVC CONDUIT PIPE18 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 13

36 WATTS LED PANEL 
(DAYLIGHT) 1 -

C4
14.4W/M LED FLEXIBLE STRIP
LIGHT (DAYLIGHT) (26.75M) 1

1 457.2 2.08 A 15 2X2.0mmi THWWIREIN 15mm® PVC CONDUIT PIPE12 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 6

14.4W/M LED FLEXIBLE STRIP
LIGHT (DAYLIGHT) (14,2M) 1

C5 18 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 4 1 220 348.78 1.59 A 15 2X2.0mmJ THWWIREIN 15mm« PVC CONDUIT PIPE

36 WATTS LED PANEL 
(DAYLIGHT) 2

12 WATTS LED BUILT-IN 
DOWNLIGHT (WARM WHITE) 4

C6 12 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 4 1 1 220 222 1.0 A 15 2X2,0mmJ THW WIRE IN 15mm® PVC CONDUIT PIPE

18 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 5

36 WATTS LED PANEL 
(DAYLIGHT)
12 WATTS LED BUILT-IN
DOWNLIGHT (WARM WHITE) 5

C7 12 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 8 2 220 228 1.04 A 15 2X2.0mm, THW WIRE IN 15mm® PVC CONDUIT PIPE

36 WATTS LED PANEL 
(DAYLIGHT) 2

TOTAL 80 3 7 220 2327.1 10.58 A 60 A 2X8.0mm, THW WIRE IN 25mm® PVC CONDUIT PIPE

PHIUPPINE/fl^ 
PORTS Br I 

AUTHORITY

PMO-SURIGAO

TITLE

ELECTRICAL 
LEGEND & SYMBOLS:

36 WATTS LED PANEL
(DAYLIGHT)
(600mmLx600mmW)

24 WATTS LED MODULAR 
SCOOPLIGHT (DAYLIGHT)

12 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 
{170mmLxl70mmW)

12 WATTS LED BUILT-IN 
DOWNLIGHT(WARM WHITE) 
(170mmLxl70mmW)

18 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 
(225mmLx225mmW)

14.4W/M LED FLEXIBLE 
STRIP LIGHT (DAYLIGHT)

EXISTING PANELBOARD

CIRCUIT HOMERUN

SWITCH LINE

Si ONE GANG SWITCH 

TWO GANG SWITCH 

THREE GANG SWITCH

s2
S3

REPAIR OF DILAPIDATED ROOFING AND CEILING AT ADMIN, BUILDING
LOCATION PORT OF SURIGAO, SURIGAO CITY

'y TTJSALEM
As^tani A

^ ijE
CARLSON J, bE MARTINEZ

Cll^KFO

LAWRENCE LE G
Pftncipai t

SUBM trED BY

ROLA
So Mareow

BUCTON

APPROVED BY:

MILDRED J. PADILLA

SHEET CONTENTS

SCHED. OF LOADS & DESIGN COMPUTATION 
(TAP TO GROUND FLR. EXISTING PANEL BOARD)
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SCHEDULE OF LOADS & DESIGN COMPUTATION (PB2) (TAP TO SECOND FLR. EXISTING PANEL BOARD)
CKT
NO.

DESCRIPTION
NO. OF OUTLETS

L.O. C.O. OTHERS
SWITCHES

SI S2 S3 A/S
VOLTAGE WATTS AMPERE LOAD CB RATE SIZE OF WIRE & CONDUIT

Cl
14.4W/M LED FLEXIBLE STRIP 
LIGHT (DAYLIGHT) (19.OM) 1

1 220 381.6 1.73 A 15 2X2.0mmJ THW WIRE IN 15mm« PVC CONDUIT PIPE12 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 9

C2

24 WATTS LED MODULAR 
SCOOPLIGHT (DAYLIGHT) 4

1 220 240 1.09 A 15 2X2.0mml THW WIRE IN ISmrn® PVC CONDUIT PIPE
36 WATTS LED PANEL 
(DAYLIGHT) 4

C3

12 WATTS LED BUILT-IN 
DOWNLIGHT (WARM WHITE) 6

1 220 144 0.65 A 15 2X2.Qmm, THW WIRE IN 15mm« PVC CONDUIT PIPE
12 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 6

C4

12 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 12

2 220 180 0.82 A 15 2X2.0mmJ THW WIRE IN ISmm® PVC CONDUIT PIPE
36 WATTS LED PANEL 
(DAYLIGHT) 1

CS

14.4W/M LED FLEXIBLE STRIP 
LIGHT (DAYLIGHT) (11.5M) 1

1 1 1 220 309.6 1.71 A 15 2X2.0mmz THW WIRE IN 15mm® PVC CONDUIT PIPE

12 WATTS LED BUILT-IN 
DOWNLIGHT (WARM WHITE) 4

12 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 2

36 WATTS LED PANEL 
(DAYLIGHT) 2

C6
18 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 7 2 220 56 0.25 A 15 2X2.0mm2 THW WIRE IN 15mm® PVC CONDUIT PIPE

C7
14.4W/M LED FLEXIBLE STRIP 
LIGHT (DAYLIGHT) (76.3M) 1 1 220 1098.72 4.99 A 15 2X2.0mm2 THW WIRE IN 15mm® PVC CONDUIT PIPE

C8
18 WATTS LED BUILT-IN 
DOWNLIGHT (DAYLIGHT) 17 3 220 306 1.39 A 15 2x2.0mm1 THW WIRE IN 15mm® PVC CONDUIT PIPE

C9
14.4W/M LED FLEXIBLE STRIP 
LIGHT (DAYLIGHT) (139.8M) 1 1 220 2013.12 9.15 A 15 2x2.0mm1 THW WIRE IN 15mm® PVC CONDUIT PIPE

TOTAL 78 5 5 5 220 4679.04 21.27 A 60 A 2X8.0mm1 THW WIRE IN 25mm® PVC CONDUIT PIPE

PHIUPPINE
PORTS

AUTHORITY

PMOStIRiGAO

TITLE REPAIR OF DILAPIDATED ROOFING AND CEILING AT ADMIN. BUILDING
LOCATION PORT OF SURIGAO, SURIGAO CITY ______ _ It

PREPARED SV ^ REVIEWED a» 1 1 CHECKED SUBMinEDBY 1 1 ... APPROVFi: • '

RANDY^TUSALEM CARLSON jJ r?MART1NEZ /aWRENCE L.E «GaX ROLAND© C BUCrON MILDRED J PADILLA
Engv^enos; Assastam A $0Y>« r A \ Prtnctoal A \ Eio Port Wa^Boer

SHEET CONTENTS
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BILL OF QUANTITIES

ITEM OF WORK QTY. UNIT AMO
UNT

SCOPE OF WORKS:
l.CENERAL EXPENSES

l.l Mobilization / Demobilization 1.00 l.s.

1.2 Provide Safety and Health Program 4.00 mons.

11. DEMOLITION/REMOVAL WORKS
2.1. Remove and Dispose Dilapidated Perforated Gypsum Board 615.53 Sq.m.

2.2. Remove and Dispose Existing Damaged Partitioned Wall at Second Floor 1 lot

2.3. Remove and Dispose Unused Electrical Wirings/Cable Wires 1 lot

111. CARPENTRY WORKS
3.1. Ceilina

3.1.1. Supph. Deliver and Install Metal Furring System 615.53 Sq.m.

3.1.2. Supplv. Deliver and Install 4.5mm thk harditlex fiber cement board 312.72 Sq.m.

3.1.3. Supply. Deliver and Install 600mm \ 600mm Perforated Wixiden 269.81 Sq.m.

Acoustic Pane
3.1.4. Supply and Install PVC Ceiling Wooden Finish 33.15 l.m.

3.2. Wall Partition 24.08 Sq.m.

3.3. Supply and Install Glass Door 2 sets

IV. SUPPLY AND DELIVER ORNAMENTAL PLANTS 16.00 units

V. REPAIR OF DILAPIDATED ROOFING
5.1. Repair of Roof Top Access 1.00 l.s.

5.2. Repair and Replace Existing Dilapidated Poly carbonate Rooting 36.10 Sq.m.

5.3. Repair of Dilapidated Gutter 32.4 l.m.

VI. ELECTRICAL WORKS
6.1. Supplv and Install Electrical Wirings 1 lot

6.2. Supply and Install Conduit Pipes 1 lot

6.3 Supply and ln.siall Wiring Devices 1 lot

6.4. Supply and Install Lighting Fixtures 1 lot

VII. PAINTING WORKS
7.1. Concrete Surfaces (Open Spaces due to Ceiling W'orks/Roof Top Access) 1 lot

7.2. Fiber Cement Surfaces (Ceiling) 273.00 Sq.m.

7.3. Wooden Surfaces 1 lot

7.4. Metal Surfaces (Roof and Trusses) 556.36 Sq.m.

VIII. PROVISION OF LABOR FOR REALIGNMENT OF EXISTING CABLE 1 lot

WIRES

TOTAL AMOUNT OF BID (including VAT)

In words:

77



Section VIII. Forms and Qualification
Information
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FORM NO. 9

Bid Form

Date: _
lAEB1 N°: NRP-SUR-06-19

To: Philippine Ports Authority, PMO-Surigao 
Address: Port Area, Surigao City

We, the undersigned, declare that:
(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for the 

Contract Repair of Dilapidated Roofing and Ceiling at Admin Building, Port of 
Surigao, Surigao City

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet. 
General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid. excluding any discounts offered in item (d) below is: [insert

ITEM OF WORK QTY. UNIT AMO
UNT

SCOPE OF WORKS:
1.GENERAL EXPENSES

1.1 Mobilization / Demobilization 1.00 l.s.
1.2 Provide Safety and Health Program 4.00 mons.

11. DEMOLITION/REMOVAL WORKS
2.1. Remove and Dispose Dilapidated Perforated Gypsum Board 615.53 Sq.m.
2.2. Remove and Dispose Existing Damaged Partitioned Wall at Second Floor 1 lot
2.3. Remove and Dispose Unused Electrical Wirings/Cable Wires 1 lot

111. CARPENTRY WORKS
3.1. Ceiling

3.1.1. Supply, Deliver and Install Metal Furring System 615.53 Sq.m.
3.1.2. Supply, Deliver and Install 4.5mm thk hardiflex fiber cement board 312.72 Sq.m.
3.1.3. Supply. Deliver and Install 600mm x 600mm Perforated Wooden 269.81 Sq.m.

Acoustic Pane
3.1.4. Supply and Install PVC Ceiling Wooden Finish 33.15 I.m.

3.2. Wall Partition 24.08 Sq.m.
3.3. Supply and Install Glass Door 2 sets

IV. SUPPLY AND DELIVER ORNAMENTAL PLANTS 16.00 units
V. REPAIR OF DILAPIDA FED ROOFING

5.1. Repair of Roof Top Access 1.00 l.s.
5.2. Repair and Replace Existing Dilapidated Polycarbonate Roofing 36.10 Sq.m.
5.3. Repair of Dilapidated Gutter 32.4 I.m.

VI. ELECTRICAL WORKS
6.1. Supply and Install Electrical Wirings lot
6.2. Supply and Install Conduit Pipes lot
6.3 Supply and Install Wiring Devices lot
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6.4. Supply and Install Lighting Fixtures I lot
VII. PAINTING WORKS

7.1. Concrete Surfaces (Open Spaces due to Ceiling Works/Roof Top Access) 1 lot
7.2. Fiber Cement Surfaces (Ceiling) 273.00 Sq.m.

7.3. Wooden Surfaces 1 lot
7.4. Metal Surfaces (Roof and Trusses) 556.36 Sq.m.

VIII. PROVISION OF LABOR FOR REALIGNMENT OF EXISTING CABLE lot
WIRES

In words:

The discounts offered and the methodology for their application are: [insert
information]',

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for 
the Bid submission deadline in accordance with the Bidding Documents, and it 
shall remain binding upon us and may be accepted at any time before the 
expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount 
of [insert percentage amount] percent of the Contract Price in the form of [insert 
form of performance security] for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, 
have nationalities from the following eligible countries: [insert information]',

(0 We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for 
any part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof 
included in your notification of award, shall constitute a binding contract between 
us, until a formal Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any 
other Bid that you may receive.

Name:

In the capacity of: 

Signed:_______

Duly authorized to sign the Bid for and on behalf of: 

Date:
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Form of Bid Security (Bank Guarantee)

WHEREAS, [insert name of Bidder] (hereinafter called the '‘Bidder”) has 
submitted his bid dated [insert date] for the [insert name of contract] (hereinafter 
called the “Bid”).

KNOW ALL MEN by these presents that We [insert name of Bank] of [insert 
name of Country] having our registered office at [insert address] (hereinafter called the 
“Bank” are bound unto [insert name of PROCURING ENTITY] (hereinafter called the 
“Entity”) in the sum of [insert amountp for which payment well and truly to be made 
to the said Entity the Bank binds himself, his successors and assigns by these presents.

day of
20

SEALED with the Common Seal of the said Bank this_

THE CONDITIONS of this obligation are:

1. If the Bidder:

(a) withdraws his Bid during the period of bid validity specified in 
the Form of Bid; or

(b) does not accept the correction of arithmetical errors of his bid 
price in accordance with the Instructions to Bidder; or

2. If the Bidder having been notified of the acceptance of his bid by the
Employer during the period of bid validity:

(a) fails or refuses to execute the Form of Agreement in accordance 
with the Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security in accordance 
with the Instructions to Bidders.

We undertake to pay to the Entity up to the above amount upon receipt of his 
first written demand, without the Entity having to substantiate his demand, provided 
that in his demand the Entity will note that the amount claimed by him is due to him 
owing to the occurrence of one or both of the two (2) conditions, specifying the 
occurred condition or conditions.

^ The Bidder should insert the amount of the guarantee in words and figures, denominated in the 
currency of the Entity's country or an equivalent amount in a freely convertible currency. This figure 
should be the same as shown of the Instructions to Bidders.
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The Guarantee will remain in force up to and including the date [insert daysp 
days after the deadline for submission of Bids as such deadline is stated in the 
Instructions to Bidders or as it may be extended by the Entity, notice of which 
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 
should reach the Bank not later than the above date.

DATE

WITNESS

SIGNATURE OF THE BANK 

SEAL

(Signature, Name and Address)

3 If the Funding Source is ADB, JB/C. or HB. usually 28 days after the end of the validity period of the 
Bid. Date should be inserted by the Entity before the Bidding Documents are issued.
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Letter of Acceptance

[Letterhead of the Entity]

Date: [insert date]

To: [Name and address of Contractor]

This is to notify you that your Bid dated [insert date] for execution of the [insert name of 
Contract and identification number as given in the 1TB] for the Contract Price of [insert 
amount in specified currency] , as corrected and or modified4 if applicable, in accordance 
with the Instructions to Bidders is hereby accepted by our Agency.

You are hereby instructed to come to our office located at [insert address] to sign the 
formal agreement on [date] at [time].

Authorized Signature: 

Name: _____ _

Designation:

4 Delete "coirecied and" or "correcied and modified" if not applicable.
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Form of Performance Security (Bank Guarantee)

To [Name of PROCURING ENTITY] 

[Address of PROCURING ENTITY]

WHEREAS, [name and address of contractor] (hereinafter called the 
“Contractor’*) has undertaken, in pursuance of Contract No. [insert number] dated 
[insert date] to execute [name of Contract and brief description of Works] (hereinafter 
called the “Contract”);

AND WHEREAS, it has been stipulated by you in the said Contract that the 
contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligations in accordance with the 
Contract;

AND WHEREAS, we have agreed to give the contractor such a Bank 
Guarantee;

NOW THEREFORE, we hereby affirm that we are the Guarantor and 
responsible to you, on behalf of the contractor, up to a total of [insert amount of 
Guarantee in numbers and in words]5 such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum or 
sums within the limits of [amount of Guarantee] as aforesaid without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of demand of the said debt from the contractor 
before presenting us with the demand.

We further agree that no change or addition to or other modification of the 
terms of the Contract or of the Works to be performed there under or of any of the 
Contract documents which may be made between you and the contractor shall in any 
way release us from any liability under this Guarantee, and we hereby waive notice of 
any such change, addition, or modification.

5 An amount is to be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract, and denominated in the specified currency.
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This Guarantee shall be valid until a date twenty eight (28) days from the date 
of issue of the Certificate of Completion.

Signature and seal of the Guarantor

Name of Bank

Address

Date
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FORM NO. 1

EXPERIENCE RECORD OF APPLICANT FIRM/CONTRACTOR

List of all govern merit and private construction contracts completed, which are similar in nature and complexit> of the contract to be bid as described/enumerated in the 
Scope of Works as advertised in the Invitation to Apply for Eligibility and to Bid adjusted to current prices using the National Statistics Ofticc consumer price indices and at

-------------------------------------------------- [ Contract Duration

Name of the 
Contract or Title 

of the Project
M

Total Contract Value At Date of 51
Owner's Name 
and Address

Nature/Scope 
of Work

2]

Role
{in percentage)

3]

Project
Completion

Date

Escalated Vlue 
to Present Prices 

4]

Award i Start
5] 1

i

Completed

J_________
i

_________ J________ ;-
\tihniil ihi- ( crnliLiilc of < omptcunn t cmpcoic oi ALLC/;uini.v ny no. -i^., , ................................. ....... ’ ------ , . / ,
f( rr.Sl roimns. I 2nd c<- / ';-!<-/ t /v/Z Of apphuMe). I’ro/cci.s «;//» nn ( mpcaie of ( nmplcifon Act epumee ami Hecapaulanon Hill of Quannucs shall m.i he eansu/cred

Name of Firm/Applicani

Authorized Signing OfTicial

Date:______________________
Nnil'S
I/ A.\ oppeonne nriU’liiKil m the comrai i enwrctl ewaileil hy the parlies
21 H uh special rvlcrcncc u> ihi' Scope I'l U'ork-s in ilescrihcJ aiunieraltJ in ihe luh erincil Inriiolitm in Apply lor l-.lipihiliiy and M Hid 
S/ liidicalc o hcihcr ,/s Sole ( oniniclnr. Suh-( oniracior or Member w a Joinl I eniiire ( iwsoriiimi 
■If liuliciile die I I HU 

dale lo I he I III VC 
I j Slalc Moiilh anil Year

..\ used H ( oniroil 1 ali.e n expressed in a currency other Hum the I’lnlippme l\na Speafy Hie "t scoUimm haaor" used lo escahw ibeConiraci Value Iron, con,pie,ion 
■iiscmcnl dale of the Inviialion m Apply /or Idi^ibilily and to Hid per secUon 23.11.2 (3) of K. A. VISJ



FORM NO. 2

BREAKDOWN OF MAJOR OPERATIONS OF SIMILARLY COMPLETED PROJECTS

(To be lllled-Up bv the Contractor/Applicanl)
Major Operations of 

Works
Unit of Quantity Similar Maior Operations of Works 21 Unit of Quantity

Measure I] Project
No. t

Project
No. 2

Project
No. 3

Project
No. 4

Project
No. 5

Measure 3]

.

Authorized Signing Ot'ticial 

Date;

w>n:s:
I / (hiciniiliv^ iii(lu olcihih<n c trprc\ciii the .■'0% nyiiircmcnt o/ llic imijor ope'ivlioiis al prniixr tvork^
2/ Similar m/i/or operal'im "I iwrk jar cnmpleieil prntcets as ciwmeraleJ in l-'orm nil. hem' aiiilOiuiiiiilies at projects not nulicaietl tn the sauiform shall not he consuk-retl 
.?/ Ouantiiie.s as appearing: nr iiiilicateJ tn the t 'mol Recapitulation Hill o_l Quaiitiltcs of sniiilai h cimipleted protects as eiiwiieraieil in i-onn VIII.



FORM NO. 3

1 LIST OV ALL ON-GOING GOVERNMENT AND PRIVATE CONSTRUCTION CONTRACTS. INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED.

Names of the 
Contract or Title 

of the Project
11

Owner’s
Name

and Address

Nature/Scope 
of Work

2]

Contractor's
Role

(in percentage] 
31

Total Contract 
Value at 
Award

Dale of
Award

%c
Accompl

Planned

f
shment

Actual

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

a) Government
Contracts

1. On - going 
ii. Awarded but 

not yet started

b. Private Contracts

i. On - going
ii. Awarded but 

not yet started
1 1

Siihmii the Notice of.Iward Notice to Proceed of the ahove-menliond projects,contracts

Name of l-irm/Applicanl

Authori7ed Signing Official 

Date:________ ___

S'OTIS:
I / ,-1,1 apfK-urmf! or cle/iiifil in ihc coiuroci entered cxeaiied f>y the portico 
2/ hn/iaiie \rheiher as Snie Coniraaor. Suh-Coniroeior or l‘orincr in ii Joint I eiiruir
?! Hnsia.1 occomplsliniviu as of,he end of die numh prev,oUs ,o the m.mth of advertisement of the Invnation ,o A,fdy and to Hut of the pro,ect under amstderonm



FORM NO. 4

FINANCIAL DATA

Summary of the Applicant Firm’s/Contractor's assets and liabilities on the basis of the 
attached audited financial statements, stamped “RECEIVED” by the Bureau of 
Internal Revenue or BIR authorized collecting agent, for the immediately preceding 
year.

Year 2018
1. Total Assets
2. Current Assets
3. Total Liabilities
4. Current Liabilities
5. Networth (1-3)
6. Net Working Capital 2-4)

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed 
as follows:

NFCC- [(Current assets minus current liabilities) (15)] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started, coinciding 
with the contract to be bid.

The values of the domestic bidder’s current assets and current liabilities shall be based 
on the latest Audited Financial Statements submitted to the BIR.

The Bidder shall attach the Audited Financial Statement to the NFCC Computation 
for Eligibility Check Form.

Submitted by:

Name of Firm Applicant

Authorized Signing Official 

Date:

NOTES: If partnership or Joint Venture, each partner or Member Firm of Joint Venture shall 
submit separate financial statements.



FORM NO. 6

STATEMENT ON AVAILABILITY OF KEY PERSONNEL

i hereby declare that the following key personnel enumerated below for the various position/functions, namely: Project Manager. 
Projecl Pngineer. Materials Engineer, Construction Safety/Health Oflicer and Foreman are available for the project applied lor:

Position in the Firm (PM, 
PE. Mat’is. Engr.. etc.)

Name

PRC Registration 
(if applicable) Experience in the Position 

(Years)
No. of Years with the Firm

Number Expiry Date 
mm/dd/yyyy

Project Manager

Project Engineer

Materials Engineer —

Const, Safety & Health Officer N/A N/A

Foreman

'

N/A

i

N/A

1

NOTE 1 Minimum qualification requirement:
Project Engineer - Civil Engineer w/ at least 5 yrs. Related Experience
Materials Engineer - Two (2) years experience with valid DPWH Certification of Accreditation
Foreman ■ Five (5) years of related experience
Construction Safety/Health Officer ■ One (1) Year experience and with at least 24 hrs of related training (Submit Certificate of Training 

2. Amuii wilitl l‘l It l"i' I'rnivi i Manager. Frojea Engineer A Miiienols l.ngiiieci'

Name of 1‘irm/Applicant

Authorized Signing Official 

Dale:



FORM NO. 7

STATEMENT ON AVAILABILITY OF CONSTRUCTION EQUIPMENT

i hereby declare that the following equipment listed below which are owned, under lease or under purchase agreement are in good operating condition and are available 
for the project applied for, to wit;

No. of Units

1 unit 
I unit

DESCRIPTION 
(Type, Model, Make)

Manufacturer | Model/ 
Plate No.

EJectric Drill 
Grinder

Capacity j Engine No. 
Output ^ (If applicable)

Chassis No. 
(If applicable)

Owned or 
Leased 1]

I] Indicate if owned or leased us listed in the Equipment Requirements of the Invitation to Apply for Eligibility and to Bid. For owned equipment, as 
required, submit proof of ownership (deed of sale, sales invoice, official receipt, LTO official receipt(unexpired) and Certificate of Registration) For 
leased equipment, submit duly notarized copy of lease of contract.

Name of Firm/Applicant

Authorized Signing Official 
Date :



FORM NO. 8

Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF______) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that;

1. Select one, delete the other:

If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with oftice 
address at [address of Bidder]',

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 
and designated representative of [Name oj Bidder] with office address at [address of 
Bidder]-,

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have 
full power and authority to do, execute and perform any and all acts necessary to 
represent it in the bidding for [Name of the Project] of the [Name of the Procuring 
Entity]',

If a partnership, corporation, cooperative, or joint venture: 1 am granted full power 
and authority to do, execute and perform any and all acts necessary and/or to 
represent the [Name of Bidder] in the bidding as shown in the attached [state title of 
attached document showing proof oj authorization (e.g.. duly notarized Secretary s 
Certificate issued by the corporation or the members of the joint venture)]',

3. [Name of Bidder] is not '‘blacklisted” or barred from bidding by the Government of 
the Philippines or any of its agencies, offices, corporations, or Local Government 
Units, foreign govemment/foreign or international financing institution whose 
blacklisting rules have been recognized by the Government Procurement Policy 

Board;



FORM NO. 8

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 
authorized representative(s) to verify all the documents submitted;

6. Select one, delete the rest:

If a sole proprietorship: 1 am not related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC). the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil 
degree;

If a partnership or cooperative: None of the officers and members of [Name of 
Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 
the head of the Project Management Office or the end-user unit, and the project 
consultants by consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders [Nome of Bidder] is related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC). the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil 
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 
the Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid, 
if any; and



FORM NO. 8

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 
Project].

IN WITNESS WHEREOF, I have hereunto set my hand this _ day of 20__at
_________ , Philippines.

Bidder's Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this_____day of
Exhibiting to me his/her Community Tax Certificate No._____

at_________________________ , Philippines.

20___, affiant
issued on

Notary Public

Doc. No._ 
Page No._ 
Book No. 
Series of



Bid-Securing Declaration
ANNEXE

(Country)
(City)

.)
)S.S.

BID-SECURING DECLARATION 
Invitation to Bid 'Ho.\[Insert reference number]

To: [Insert name and address of the Procuring Entity]

lAVe, the undersigned, declare that:

1. lAVe understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. lAVe accept that: (a) I/we will be automatically disqualified from bidding for any contract 
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the 
Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 
of the written demand by the procuring entity for the commission of acts resulting to the 
enforcement of the bid securing declaration under Section 23.1 (b), 34.2, 40.1 and 69.1, 
except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 
government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 
following circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof 
pursuant to your request;

(b) I am/we are declared ineligible or post-disqualified upon receipt of your 
notice to such effect, and (i) I/we failed to timely file a request for 
reconsideration or (ii) I/we filed a waiver to avail of said right;

(c) I am/we are declared as the bidder with the Lowest Calculated and 
Responsive Bid, and I/we have furnished the performance security and 
signed the Contract.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[year] at [place of execution].

day of [month]

[Insert NAME OF BIDDER ’5 
A UTHORIZED REPRESENTA TIVE] 

[Insert signatory fs legal capacity] 
Affiant

SUBSCRIBED AND SWORN to before me this__day of [month] [year] at [place of
execution],_______________ . Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity. Affiant/s exhibited to me his/her [insert type of 
government identification card used], with his/her photograph and signature appearing thereon, 
with no. ______ and his/her Community Tax Certificate No. _______ issued on _______at

Witness my hand and seal this___day of [month] [year].

NAME OF NOTARY PUBLIC 
Serial No. of Commission
Notary Public for___
Roll of Attorneys No.

until

PTR No.__, [date issued], [place issued]
IBP No.__, [date issued], [place issued]

Doc. No.___
Page No.___
Book No. ___
Series of
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