



BIDS AND AWARDS COMMITTEE
Procurement of Goods and Consultancy Services (BAC-PGCS)
Resolution No. 010-2022
Series of 2022

**RESOLUTION DECLARING FAILURE OF BIDDING FOR THE
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF SEISMIC
ACCELEROGRAPH WITH EARLY WARNING DEVICES FOR THE INTEGRATED
ACCELEROGRAPH SYSTEMS (PHASE III) AND SUPPLY AND INSTALLATION
OF EARLY WARNING LIGHT & AUDIO SIGNALS/CABLES/WIRING FOR THE
SEISMIC ACCELEROGRAPH (PHASE I AND PHASE II)
BAC-PGCS-027-2022**

WHEREAS, the Philippine Ports Authority (PPA) posted an Invitation to Bid for the Supply, Delivery, Installation and Commissioning of Seismic Accelerograph with Early Warning Devices for the Integrated Accelerograph Systems (Phase III) and Supply and Installation of Early Warning Light & Audio Signals/Cables/Wiring for the Seismic Accelerograph (Phase I and Phase II), in the website of the PPA, PhilGEPS and in the Bulletin Board located at the PPA Corporate Building, South Harbor, Port Area, Manila, on 21 February 2022, continuously for seven (7) calendar days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 118,000,000.00**;

WHEREAS, in response to the said advertisement, only Filipinas Tectonic Safety Systems Corporation secured the Bid Document in the amount of **₱ 50,000.00** and submitted its Technical and Financial Proposals;

WHEREAS, during the opening of bids on 15 March 2022 at 2:00 p.m. Filipinas Tectonic Safety Systems Corporation was declared "passing" with the requirements of the First Envelope;

WHEREAS, the Financial Proposal of Filipinas Tectonic Safety Systems Corporation was opened and declared "passing" with the requirements of the Second Envelope, hence its financial bid was read by the Chairperson, as follows:

NAME OF BIDDER	BID AMOUNT (As Read)
1. FILIPINAS TECTONIC SAFETY SYSTEMS CORPORATION	₱ 115,000,000.00

WHEREAS, Bid Evaluation was conducted on 16 March 2022 to determine if there were arithmetical or computational errors on the submitted bid, and the Bid Evaluation Report, as approved by the BAC on 22 March 2022, showed deviation in the Bid Proposal of Filipinas Tectonic Safety Systems Corporation. In the submitted Price Schedule for Goods Offered from Abroad, Filipinas Tectonic Safety Systems Corporation offered only twenty four (24) units of GP-888 Halex by Takamisawa Accelerograph System, while the requirement is twenty six (26) Seismic Accelerograph units.

WHEREAS, pursuant to Section 32.2.1 of the 2016 Revised IRR of R.A. 9184, which provides, to wit:

“The BAC shall immediately conduct a detailed evaluation of all bids using non-discretionary criteria in considering the following:

- a. Completeness of the bid. Unless the Instructions to Bidders specifically allow partial bids, bids not addressing or providing all of the required items in the Bidding Documents including, where applicable, bill of quantities, shall be considered non-responsive and, thus, automatically disqualified.xxx.”

WHEREAS, likewise arithmetical or computational errors were found on the submitted Price Schedule for Goods Offered from Abroad of Filipinas Tectonic Safety Systems Corporation where the result of the computation resulted to Php 0.00 for both the GP-888 by Takamisawa Accelerograph System and Early Warning Light and Sound Signal System;

NOW, THEREFORE, for and in consideration of the foregoing premises, the BAC hereby RESOLVE as it is hereby RESOLVED to recommend the following:

1. To recommend to the Head of the Procuring Entity that the bidding for the Supply, Delivery, Installation and Commissioning of Seismic Accelerograph with Early Warning Devices for the Integrated Accelerograph Systems (Phase III) and Supply and Installation of Early Warning Light & Audio Signals/Cables/Wiring for the Seismic Accelerograph, be declared a “failure” pursuant to Section 35.1 (b) of the 2016 Revised IRR of R.A. 9184;
2. To conduct a re-bidding with re-advertisement and/ or posting, as provided for in Section 21.2 of the 2016 Revised IRR of R.A. 9184.

ADOPTED AND APPROVED by the BAC on 22 March 2022


DANAH S. JARAMILLO
Regular Member


JOSEPHINE M. NAPIERE
Regular Member


DIANE STEFFI T. GUILLAMON
Regular Member


ERIC E. DIMACULANGAN
Provisional Member


ANGELINA A. LLOSE
Vice-Chairperson


MARK JON S. PALOMAR
Chairperson, BAC



24 March 2022

MEMORANDUM

F O R : The General Manager

F R O M : The Chairperson, HO-BAC-PGCS

S U B J E C T : **BAC-PGCS Resolution No. 010-2022 Series of 2022 on the Declaration of Failure of Bidding for the Supply, Delivery, Installation and Commissioning of Seismic Accelerograph with Early Warning Devices for the Integrated Accelerograph Systems (Phase III) and Supply and Installation of Early Warning Light & Audio Signals/Cables/wiring for the Seismic Accelerograph (Phase I and Phase II)**

=====

This has reference to the Opening of Bids for the Supply, Delivery, Installation and Commissioning of Seismic Accelerograph with Early Warning Devices for the Integrated Accelerograph Systems (Phase III) and Supply and Installation of Early Warning Light & Audio Signals/Cables/wiring for the Seismic Accelerograph (Phase I and Phase II) held on 15 March 2022. The bidding was declared a failure by the BAC pursuant to Section 35.1 of the 2016 Revised IRR of R.A. 9184, which states that: "The BAC shall declare the bidding a failure when: xxx xxx b) All prospective bidders are declared ineligible. xxx xxx."

In view thereof, we are submitting herewith BAC Resolution No. 010-2022 Series of 2022 Declaring Failure of Bidding for the Supply, Delivery, Installation and Commissioning of Seismic Accelerograph with Early Warning Devices for the Integrated Accelerograph Systems (Phase III) and Supply and Installation of Early Warning Light & audio Signals/Cables/wiring for the Seismic Accelerograph (Phase I and Phase II) and to conduct a re-bidding with re-advertisement and/or posting, as provided for in Section 21.2 of the 2016 Revised IRR of R.A. 9184, for consideration and approval of the General Manager as Head of the Procuring Entity.


MARK JON S. PALOMAR

APPROVED/DISAPPROVED: 


JAY DANIEL R. SANTIAGO
General Manager