



BIDS AND AWARDS COMMITTEE

Head Office-Engineering Projects

Resolution No. 024-2023

Series of 2023

Award of Contract for the
***PROPOSED DREDGING OF ZAMBOANGA DEL SUR CLUSTERED PROJECT:
PORTS OF ZAMBOANGA (MARGINAL WHARF, PIERS 1-3 AND QUAY 2-6), AND
PAGADIAN, ZAMBOANGA DEL SUR; IPIL, ZAMBOANGA SIBUGAY
DSD-007-23***

WHEREAS, the Philippine Ports Authority (PPA) posted an Invitation to Bid for the Proposed Dredging of Zamboanga del Sur Clustered Project: Ports of Zamboanga (Marginal Wharf, Piers 1-3 and Quay 2-6), and Pagadian, Zamboanga del Sur; Ipil, Zamboanga Sibugay, in the website of the PPA, PhilGEPS and in the Bulletin Board located at the PPA Corporate Building, South Harbor, Port Area, Manila, on 27 June 2023, continuously for seven (7) calendar days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 279,218,029.59**;

WHEREAS, in response to the said advertisement, seven (7) bidders secured the Bid Documents in the amount of **₱ 50,000.00** and submitted their Technical and Financial Proposals, namely:

1. Goldridge Construction and Development Corporation
2. MAC Builders
3. WTG Construction and Development Corporation
4. Hi-Tone Construction and Development Corporation
5. Khan Kon Chi Construction & Development Corporation
6. Sunwest, Inc.
7. FWS Construction Development and Supply Inc.

WHEREAS, during the opening of bids on 20 July 2023 at 10:00 a.m., only six (6) bidders were declared "passing" with the requirements of the First Envelope. FWS Construction Development and Supply Inc. was declared "failed" for the following reasons:

- a. Failed to submit the required form and supporting documents for the Statement of the Bidder's all on-going government and private contract including contracts awarded but not yet started and Statement of the Bidder's experience on Major Categories of work for the SLCC.

- b. Failed to comply with Item 6 of the Omnibus Sworn Statement.
- c. Failed to submit MARINA Cargo Ship Safety Certificate for the one (1) unit Crane Barge (Barge Buaya) and one (1) unit Loading Barge (Barge Tamban).
- d. Submitted expired MARINA Cargo Ship Safety Certificate for one (1) Crane Barge (Barge Dangit) which was also under capacity.
- e. The lease agreement for one (1) unit Tugboat (Mtug Phil Layte) was not notarized.
- f. The one (1) unit Loading Barge (Barge Kanduli) has no proof of ownership.

WHEREAS FWS Construction Development and Supply Inc. signified its intention to file a request for reconsideration hence, their Second Envelopes were retained by the BAC until the request for reconsideration are resolved;

WHEREAS, the Financial Proposals of the six (6) bidders were opened and declared "passing" with the requirements of the Second Envelope, hence their financial bids were read by the Chairperson, as follows:

NAME OF BIDDER	BID AMOUNT (As Read)
1. Goldridge Construction and Development Corporation	₱ 277,717,579.43
2. WTG Construction and Development Corporation	₱ 278,995,697.40
3. Sunwest Inc.	₱ 279,018,029.56
4. Khan Kon Chi Construction and Development Corporation	₱ 279,055,269.23
5. Hi-Tone Construction and Development Corporation	₱ 279,078,592.81
6. MAC Builders	₱ 279,118,030.17

WHEREAS FWS Construction Development and Supply Inc. did not file a request for reconsideration within the prescribed deadline for submission thereof;

WHEREAS, Bid Evaluation was conducted on 25 July 2023 to determine if there were arithmetical or computational errors on the submitted bids, and the Bid Evaluation Report, as approved by the BAC on 26 July 2023, showed discrepancies between the Total Bid Prices and Unit Bid Prices of Goldridge Construction and Development Corporation, WTG Construction and Development Corporation, Sunwest, Inc. and Hi-Tone Construction and Development Corporation, as follows;

NAME OF BIDDER	BID AMOUNT (As Read)	DISCREPANCY	BID AMOUNT (As Calculated)
Goldridge Construction and Development Corporation	₱ 277,717,579.43	(+) 134.78	₱ 277,717,714.21
WTG Construction and Development Corp.	₱ 278,995,697.40	(-) 1,656.00	₱ 278,994,041.40
Sunwest Inc.	₱ 279,018,029.56	(-) 548.07	₱ 279,017,481.49
Hi-Tone Construction and Development Corporation	₱ 279,078,592.81	(-) 742.83	₱ 279,077,849.98

WHEREAS, Goldridge Construction and Development Corporation was declared as the Lowest Calculated Bidder in the amount of ₱ 277,717,579.43;

WHEREAS, post-qualification was conducted on 28 July 2023 to examine, validate and verify the eligibility, technical and financial requirements submitted by, Goldridge Construction and Development Corporation and in the Post-Qualification Report, as approved by the BAC on 01 August 2023, Goldridge Construction and Development Corporation was declared as the Lowest Calculated and Responsive Bidder;

NOW, THEREFORE, for and in consideration of the foregoing premises, the BAC hereby RESOLVE as it is hereby RESOLVED to declare, **GOLDRIDGE CONSTRUCTION AND DEVELOPMENT CORPORATION** as the Lowest Calculated and Responsive Bidder and to recommend the award of contract for the Proposed Dredging of Zamboanga del Sur Clustered Project: Ports of Zamboanga (Marginal Wharf, Piers 1-3 and Quay 2-6), and Pagadian, Zamboanga del Sur; Ipil, Zamboanga Sibugay, in the amount of **TWO HUNDRED SEVENTY SEVEN MILLION SEVEN HUNDRED SEVENTEEN THOUSAND FIVE HUNDRED SEVENTY NINE PESOS AND 43/100 (₱ 277,717,579.43)**, inclusive of taxes, to the said bidder.

ADOPTED AND APPROVED by the BAC on 01 August 2023.



DANAH S. JARAMILLO
Regular Member



JOSEPHINE M. NAPIERE
Regular Member



DIANE STEFFIT. GUILLAMON
Regular Member



FOR: **ROLANDO K. PEREZ**
Provisional Member



REYNAND C. PARAFINA
Provisional Member



ANGELINA A. LLOSE
Vice-Chairperson



MARK JON S. PALOMAR
Chairperson, BAC



PHILIPPINE
PORTS
AUTHORITY



01 August 2023

MEMORANDUM

F O R : The General Manager
F R O M : The Chairperson, HO-BAC-EP
S U B J E C T : **BAC RESOLUTIONS FOR THE AWARD OF CONTRACT/
NOTICES OF AWARD TO THE WINNING BIDDERS**
=====

With reference to the Opening of Bids for the hereunder Projects, we are submitting the following BAC Resolutions/Notices of Award, as follows:

1. Notice of Award/BAC Resolution No. 022-2023 Series of 2023 for the Award of Contract for the Dredging of Lanao Del Norte Clustered Project: Ports of Iligan, Kolambugan and Tubod, to GOLDRIDGE CONST. & DEV'T. CORP. as the Lowest Calculated and Responsive Bidder, in the amount of P111,494,806.24.
2. Notice of Award/BAC Resolution No. 023-2023 Series of 2023 for the Award of Contract for the Dredging of Negros Oriental/Siquijor Clustered Project: Ports of Siaton, Negros Oriental; Siquijor and Larena; Siquijor Island, to WTG CONSTRUCTION AND DEVELOPMENT CORP. as the Lowest Calculated and Responsive Bidder, in the amount of P128,272,324.95.
3. Notice of Award/BAC Resolution No. 024-2023 Series of 2023 for the Award of Contract for the Dredging of Zamboanga Del Sur Clustered Project: Ports of Zamboanga (Marginal Wharf, Piers 1-3 and Quay 2-6), and Pagadian, Zamboanga Del Sur; Ipil, Zamboanga Sibugay, to GOLDRIDGE CONST. & DEV'T. CORP. as the Lowest Calculated and Responsive Bidder, in the amount of P277,717,579.43.

for consideration and approval of the General Manager as Head of the Procuring Entity, pursuant to Section 37 of the 2016 Revised IRR of R.A. 9184.


MARK JON S. PALOMAR

APPROVED/DISAPPROVED: 


JAY DANIEL R. SANTIAGO
General Manager