



BIDS AND AWARDS COMMITTEE

Head Office-Engineering Projects
Resolution No. 042-2023
Series of 2023

Award of Contract for the
***IMPROVEMENT OF DMCT BUILDING'S INTERIOR AND ROOFING AT PORT
CAPINPIN, ORION, BATAAN, PORT CAPINPIN, BRGY. PUTING BUHANGIN,
ORION, BATAAN***
HO-INFRA-PPDD-23-0053

WHEREAS, the Philippine Ports Authority (PPA) posted an Invitation to Bid for the Improvement of DMCT Building's Interior and Roofing at Port Capinpin, Orion, Bataan, Port Capinpin, Brgy. Puting Buhangin, Orion, Bataan, in the website of the PPA, PhilGEPS and in the Bulletin Board located at the PPA Corporate Building, South Harbor, Port Area, Manila, on 27 September 2023, continuously for seven (7) calendar days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 20,576,697.33**;

WHEREAS, in response to the said advertisement, five (5) bidders secured the Bid Documents in the amount of **₱ 25,000.00**, namely:

1. Bonibal Construction
2. JEK Trading and Construction
3. Delta Construction and Marine Services
4. FPF Construction
5. Big J Steel Construction Corporation

WHEREAS, only four (4) bidders dropped their Technical and Financial Proposals before the deadline for the submission of bid documents on 19 October 2023. Big J Steel Construction Corp. submitted its bid documents at 8:34 a.m. or after the prescribed deadline for submission thereof, hence the documents were stamped "LATE" and not accepted by the BAC Secretariat, pursuant to the 2016 Revised IRR of R.A. 9184 on late submission of bids;

WHEREAS, during the opening of bids on 19 October 2023 at 9:00 a.m., only FPF Construction was declared "passing" with the requirements of the First Envelope;

WHEREAS, Bonibal Construction was declared "failed" for failure to meet the required similar experience for the Project Manager and Foreman. Further, it failed to submit proof of capacity for the pledged one (1) unit Bar Bender and one (1) unit Bar Cutter;

WHEREAS, JEK Trading and Construction was likewise declared failed for failure to meet the required similar experience for the Project Manager and Foreman. Further, the pledged one (1) unit Welding Machine was under capacity;

WHEREAS, Delta Construction and Marine Services was declared "failed" with the requirements of the Technical Proposal, for the following reasons:

- a. Failed to submit the Contract Agreement as a required supporting documents for the Statement of the Bidder's all on-going government and private contracts, including contracts awarded but not yet started, which should be supported by a Notice of Award, Notice to Proceed, and Contracts, among others, as stated in the footnote of the bid forms.
- b. Failed to submit proof of capacity for the pledged one (1) unit Bar Bender and one (1) unit Bar Cutter.
- c. Failed to submit LTO Official Receipt and Certificate of Registration for the pledged one (1) Dump Truck.

WHEREAS, Bonibal Construction, JEK Trading and Construction and Delta Construction and Marine Services signified their intentions to file their respective requests for reconsideration, hence, their unopened Second Envelopes were retained by the BAC, until the requests for reconsideration have been resolved by the Committee;

WHEREAS, the Financial Proposal of FPF Construction was opened and declared "passing" with the requirements of the Second Envelope, hence its financial bid was read by the Chairperson, as follows:

NAME OF BIDDER	BID AMOUNT (As Read)
FPF Construction	₱ 20,474,600.95

WHEREAS, Bonibal Construction, JEK Trading and Construction and Delta Construction and Marine Services did not file their requests for reconsideration within the prescribed deadline for filing thereof;

WHEREAS, Bid Evaluation was conducted on 26 October 2023 to determine if there were arithmetical or computational errors on the submitted bids, and the Bid Evaluation Report, as approved by the BAC on 27 October 2023, showed no discrepancies between the Total Bid Prices and Unit Bid Prices of FPF Construction;

WHEREAS, FPF Construction was declared as the Single Calculated Bidder in the amount of ₱ 20,474,600.95;

WHEREAS, post-qualification was conducted on 06 November 2023 to examine, validate and verify the eligibility, technical and financial requirements submitted by FPF Construction and in the Post-Qualification Report, as approved by the BAC on 07 November 2023, FPF Construction was declared as the Single Calculated and Responsive Bidder;

NOW, THEREFORE, for and in consideration of the foregoing premises, the BAC hereby RESOLVE as it is hereby RESOLVED, to declare **FPF CONSTRUCTION** as the Single Calculated and Responsive Bidder and to recommend the award of contract for the Improvement of DMCT Building's Interior and Roofing at Port Capinpin, Orion, Bataan, Port Capinpin, Brgy. Puting Buhangin, Orion, Bataan, in the amount of **TWENTY MILLION FOUR HUNDRED SEVENTY FOUR THOUSAND SIX HUNDRED PESOS AND 95/100 (₱ 20,474,600.95)**, inclusive of taxes, to the said bidder.

ADOPTED AND APPROVED by the BAC on 07 November 2023.


DANAH S. JARAMILLO
Regular Member

JOSEPHINE M. NAPIERE
Regular Member


DIANE STEFFI T. GUILLAMON
Regular Member


CARLITO M. CASTILLO
Provisional Member


REYNAND C. PARAFINA
Provisional Member


ANGELINA A. LLOSE
Vice-Chairperson


MARK JON S. PALOMAR
Chairperson, BAC



08 November 2023

MEMORANDUM

F O R : The General Manager
F R O M : The Chairperson, HO-BAC-EP
S U B J E C T : **BAC RESOLUTIONS FOR THE AWARD OF CONTRACT/
NOTICES OF AWARD TO THE WINNING BIDDERS**
=====

With reference to the Opening of Bids for the hereunder Projects, we are submitting the following BAC Resolutions/Notices of Award, as follows:

1. Notice of Award/BAC Resolution No. 042-2023 Series of 2023 for the Award of Contract for the Improvement of DMCT Building's Interior and Roofing at Port Capinpin, Orion, Bataan, Port Capinpin, Brgy. Puting Buhangin, Orion, Bataan, to FPF CONSTRUCTION as the Single Calculated and Responsive Bidder, in the amount of P20,474,600.95.
2. Notice of Award/BAC Resolution No. 043-2023 Series of 2023 for the Award of Contract for Improvement of Port Operation Building Including Repainting of Exterior Walls, Repair/Replacement of Aluminum Composite Panel, Covered Walk, PPA Logo, Electrical and Landscaping at Port of Lamao, Limay, Bataan, Port of Lamao, Limay, Bataan, to FPF CONSTRUCTION as the Single Calculated and Responsive Bidder, in the amount of P24,504,448.88.

for consideration and approval of the General Manager as Head of the Procuring Entity, pursuant to Section 37 of the 2016 Revised IRR of R.A. 9184.


MARK JON S. PALOMAR

APPROVED/DISAPPROVED:


JAY DANIEL R. SANTIAGO
General Manager