



**BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND  
CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS  
(PMO-PALAWAN-BAC)**

Resolution No. 01  
Series of 2022

Declaring Failure of Bidding of the project NRP-PLW-03-2021 Repair of Damaged R.C. Deck, R.C. Canal/Drainage System, Concrete Pavement and Paving Blocks at Back-up Areas, Port of Puerto Princesa, Palawan

WHEREAS, the Philippine Ports Authority, PMO-Palawan advertised the Invitation to Bid for the project NRP-PLW-03-2021 Repair of Damaged R.C. Deck, R.C. Canal/Drainage System, Concrete Pavement and Paving Blocks at Back-up Areas, Port of Puerto Princesa, Palawan at PhilGEPS, PPA websites and at the bulletin board of PMO-Palawan continuously for twenty nine (29) days from December 28, 2021 – January 25, 2022.

WHEREAS, in response to said advertisement, only one (1) prospective bidder/contractor secured and purchased bid documents namely GOLDRIDGE CONST. & DEV'T.

WHEREAS, Goldridge Const. & Dev't. Corp. submitted their bid documents on January 25, 2022 at 8:10 AM;

WHEREAS, during the opening/examination of eligibility documents on January 25, 2022 at 9:30 A.M., it was found out that the Mayor's Permit was expired on January 20, 2022 and no attached Official Receipt of the renewal of the same;

WHEREAS, the eligibility documents were declared failed to comply with the requirements of the projects. The financial bid of the bidder was not opened. The bidder will be given 3 days to file a motion to reconsider subject to the approval of the BAC;

WHEREAS, on January 28, 2022, Goldridge Const. & Dev't. Corp. filed a Request for Reconsideration and was immediately forwarded to the BAC chairman and members. The BAC has convened on February 2, 2022 to deliberate the merit of the request and thereafter decided to **DENY** the Goldridge Const. & Dev't. Corp.'s Request for Reconsideration;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee for the Procurement of Goods and Consultancy Services and for Engineering Projects (PMO-PALAWAN-BAC), hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) To declare the Bidding of NRP-PLW-03-2021 Repair of Damaged R.C. Deck, R.C. Canal/Drainage System, Concrete Pavement and Paving Blocks at Back-up Areas, Port of Puerto Princesa, Palawan, a **FAILURE**;

- b) To recommend to the Port Manager of PMO-Palawan, as the Head of Procuring Entity, to conduct a re-bidding with re-advertisement and/or re-posting of the subject project, as provided for in RA 9184 and its 2016 Revised IRR.

RESOLVED, this 2nd day of February 2022 at Puerto Princesa City, Palawan, Philippines.

  
JEMUEL B. APELLIDO  
BAC Chairperson

  
Digitally signed  
2/2/2022  
ERWIN S. GATPANDAN  
Vice Chairperson

  
FRASY M. DE GUZMAN  
Member

  
ALLAN S. MANUEL  
Member

  
MARITES C. COHEN  
Member

APPROVED:

  
ELIZALDE M. ULSON  
Port Manager