



**BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND
CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS
(PMO-PALAWAN-BAC)**

Resolution No. 18
Series of 2021

**Declaring Failure of Bidding for the project NRP-PLW-02-2021 Repair of
Damaged R.C. Pier, Concrete Pavement Approach, Slope Protection, Back-
up Area, and Removal of Sunken Derelicts/Logs, Port of Rizal, Punta Baja,
Rizal, Palawan**

WHEREAS, the Philippine Ports Authority- Port Management Office of Palawan advertised/ posted the Invitation to Bid for the project NRP-PLW-02-2021 Repair of Damaged R.C. Pier, Concrete Pavement Approach, Slope Protection, Back-up Area, and Removal of Sunken Derelicts/Logs, Port of Rizal, Punta Baja, Rizal, Palawan in the PhilGEPS and PPA websites, and at bulletin board of PMO- Palawan continuously for seven (7) days from September 4 to 10, 2021;

WHEREAS, in response to said advertisement, only one (1) prospective bidder/contractor secured and purchased bid documents namely,

1. CARINA ELECTRICAL CONSTRUCTION AND SUPPLY

WHEREAS, the contractor/ bidder submitted their bids in sealed envelope within the published deadline;

WHEREAS, at 10:00 A.M. on September 27, 2021 the Technical Bid of CARINA ELECTRICAL CONSTRUCTION AND SUPPLY was opened and passed the preliminary examination. After which, the Financial Bid was opened and also passed the preliminary examination, and the result of its Financial Bid is tabulated as follows:

<i>Name of Bidder</i>	<i>Bid Amount As Read During Opening of Bids</i>	<i>ABC</i>	<i>% Variance from ABC</i>
Carina Electrical Construction and Supply	Php 15,221,883.24	Php 15,290,175.82	0.45% Lower than ABC

WHEREAS, the detailed evaluation of bid, conducted at 2:30 P.M. on September 28, 2021 resulted in the following:

<i>Name of Bidder</i>	<i>Bid Amount As Calculated</i>	<i>ABC</i>	<i>% Variance from ABC</i>	<i>Rank</i>
Carina Electrical Construction and Supply	Php 15,221,930.42	Php 15,290,175.82	0.45%	Single Calculated Bid

Handwritten signatures and initials in blue ink, including a large stylized signature and several smaller initials.

WHEREAS, upon careful examination, verification, validation, and ascertainment of all statements and representations made, including all documents submitted, the Technical Working Group (TWG) found that the bidder failed to comply with, and be responsive to, the requirements and conditions specified in the Bidding Documents, based on the following grounds:

Requirements/Condition	Findings
Equipment Pledged to Contract to be Bid Ref: 1. Section 34.3, (b.ii) of 2016 Revised IRR of RA 9184 2. GPPB Circular No. 03-2012	Failure to present Official Receipt of the following major equipment: 1. Air compressor with Jackhammer 2. One (1) unit Concrete Mixer 3. Welding Genset, Diesel Driven 4. Water Truck
	Failure to present documents of the Water Truck.
	Failure to submit the LTO Official Receipt of Boom Truck to verify the validity of Registration.
	The LTO Registration of the Trailer with Tractor Head submitted was expired.

WHEREAS, on October 11, 2021, the PMO Palawan-BAC issued a Notice of Post-Disqualification to Carina Electrical Construction and Supply;

WHEREAS, on October 13, 2021, CARINA ELECTRICAL CONSTRUCTION AND SUPPLY submitted a Request for Reconsideration and additional supporting documents;

WHEREAS, on October 18, 2021, upon careful examination of the additional documents, this BAC still found that CARINA ELECTRICAL CONSTRUCTION AND SUPPLY failed to comply with and be responsive to the requirements and conditions specified in the Bidding Documents of said project;

WHEREAS, per Resolution No. 17 dated October 18, 2021, the PMO-Palawan BAC **DENIED** the Request for Reconsideration of CARINA ELECTRICAL CONSTRUCTION AND SUPPLY;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee for the Procurement of Goods and Consultancy Services and for Engineering Projects (PMO-PALAWAN-BAC), hereby RESOLVE as it is hereby RESOLVED:

- a) To declare the Bidding of NRP-PLW-02-2021 Repair of Damaged R.C. Pier, Concrete Pavement Approach, Slope Protection, Back-up Area, and Removal of Sunken Derelicts/Logs, Port of Rizal, Punta Baja, Rizal, Palawan, a FAILURE;
- b) To recommend to the Port Manager of PMO-Palawan, as the Head of Procuring Entity, to conduct a re-bidding with re-advertisement and/or posting of the subject project, as provided for in RA 9184 and its 2016 Revised IRR.

RESOLVED, this 18th day of October 2021 at Puerto Princesa City, Palawan, Philippines.


JEMUEL B. APELLIDO
Chairperson


Digitally signed
10/18/2021
ERWIN S. GATPANDAN
Vice-Chairperson


FRASY M. DE GUZMAN
Member


MARITES C. COHEN
Member


ALLAN S. MANUEL
Member

APPROVED :


ELIZALDE M. ULSON
Port Manager