



PHILIPPINE
PORTS
AUTHORITY



**BAC RESOLUTION DECLARING LOWEST AND RESPONSIVE QUOTATION AND
RECOMMENDING APPROVAL**

BAC RESOLUTION NO. SVP-30-2023

**ONE (1) LOT SUPPLY OF LABOR, MATERIALS, AND EQUIPMENT FOR
"PROPOSED REPAIR OF HAZARDOUS WASTE STORAGE FACILITY AT
POWERHOUSE" PORT OF ZAMBOANGA, ZAMBOANGA CITY WITH AN ABC OF
PHP957,961.35**

WHEREAS, the Philippine Ports Authority, PMO Zamboanga, through its Bids and Awards Committee (BAC) and in accordance with the Revised IRR of RA 9184 posted and advertised the Invitation to Bid including the Bidding Documents for the **ONE (1) LOT SUPPLY OF LABOR, MATERIALS, AND EQUIPMENT FOR "PROPOSED REPAIR OF HAZARDOUS WASTE STORAGE FACILITY AT POWERHOUSE" PORT OF ZAMBOANGA, ZAMBOANGA CITY WITH AN ABC OF PHP957,961.35** on November 13 to 20, 2023, in the PPA Procurement Webpage, Philippine Government Electronic Procurement System (PhilGEPS), PMO Bulletin Boards;

WHEREAS, the procurement is conducted through Negotiated Procurement-Small Value Procurement (Sec. 53.9) and the amount does not exceed the threshold prescribed in Annex H of the IRR;

WHEREAS, the BAC sent Request for Quotation (RFQ) to three (3) suppliers, namely: AJ Construction and Trading; Shieham Construction and Enterprise and Majda Construction and Development;

WHEREAS, the BAC opened the sealed price quotation of supplier on November 21, 2023, at 10:00AM. The results were as follows:

No.	Name of Supplier	Quoted Amount (As read)	Remarks
1	Apple Construction	Php854,535.82	Submitted Documents is rated PASSED
2	Majda Construction and Development	Php953,866.71	Submitted Documents is rated PASSED

PORT MANAGEMENT OFFICE - ZAMBOANGA

R.T. Lim Boulevard, Zamboanga City 7000, Philippines

PO Box No. 360 Tel. Nos. (062) 991-2037 to 2039; 991-0650 TeleFax (062) 991-2360;

Email : ppa.pmozamboanga@gmail.com/pmozamboanga@ppa.com.ph website: www.ppa.com.ph

INTEGRATED MANAGEMENT SYSTEM



RECORDED 12/13/2023

WHEREAS, in the bid evaluation meeting on November 22, 2023, the result are as follows:

No.	Name of Supplier	Quoted Amount (As Read)	Quoted Amount (Calculated)	Variance	Remark
1	Apple Construction	Php854,535.82	Php854,535.88	+Php0.06	Upon bid validation of documents, the submitted document lacks requirements stated in Item 4 of the Instruction to supplier.
2	Majda Construction and Development	Php953,866.71	Php953,872.50	+Php5.79	

WHEREAS, the BAC through its secretariat wrote a letter to Apple Construction on November 22, 2023, informing of the results of the bid evaluation;

WHEREAS, on December 5, 2023, during the BAC Special Meeting, the BAC declared Majda Construction and Development as the supplier with the Lowest Calculated and Responsive price quotation in the amount of Php953,872.50.

WHEREAS, on the post-qualification presentation on December 5, 2023, as recommended by TWG, the result are as follows:

No.	Name of Supplier	Quoted Amount (Presented)	Findings
1	Majda Construction and Development	Php953,872.50	Responsive Price Quotation

WHEREAS, the BAC declared Majda Construction and Development as the bidder with the Lowest Calculated and Responsive Price Quotation in the amount of Php953,872.50 below the ABC of Php957,961.35;

NOW THEREFORE, We, the Members of the PMO Zamboanga Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

To declare declared Majda Construction and Development as the Lowest Calculated and Responsive Quotation in the amount of Php953,872.50 for the procurement of **ONE (1) LOT SUPPLY OF LABOR, MATERIALS, AND EQUIPMENT FOR "PROPOSED REPAIR OF HAZARDOUS WASTE STORAGE FACILITY AT POWERHOUSE" PORT OF ZAMBOANGA, ZAMBOANGA CITY WITH AN ABC OF PHP957,961.35.**

To recommend for approval by the Port Manager of the PPA, PMO-Zamboanga, Zamboanga City the foregoing findings.

ADOPTED this 5th day of December 2023 at the PPA, PMO-Zamboanga, Zamboanga City.



ARTHUR B. NOGAS
BAC Chairperson



ENGR. TASHMA H. ASID-MAADIL
BAC Vice-Chairperson



JEZREL J. GESULGON
BAC Member



ENGR. AISHAR Y. HADJIRUL
BAC Provisional Member-Good & Services

Approved by:



ARCIDI S. JUMAANI
Port Manager

Date approved: 11 DEC 2023

12/11/2023