

## Form of Contract Agreement

THIS AGREEMENT, made this JAN 08 2020 day of JAN 08 2020 between **PHILIPPINE PORTS AUTHORITY – PORT MANAGEMENT OFFICE – MISAMIS ORIENTAL / CAGAYAN DE ORO, Building #1 (E.S. Baclig Building), Port Area, Macabalan, Cagayan de Oro City** hereinafter called the “Entity” and **JMT CONSTRUCTION, 10029, Barangay Lama, Surigao City** hereinafter called the “Contractor”.

WHEREAS, the Entity is desirous that the Contractor execute the *Provision of Oil-Water Separator at Building No.2, Port of Cagayan de Oro* hereinafter called “the Works” and the Entity has accepted the Bid for *Two Hundred Fourteen Thousand Seven Hundred Four & 84/100 pesos (P214,704.84)* by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
  - (a) Drawings/Plans and or Pictures;
  - (b) Notice of Award of Contract and the Bidder's conforme thereto;
  - (c) Other contract documents that may be required by existing laws and/or the Entity.
3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

## 5. CONTRACTOR'S UNDERTAKING

### SCOPE OF WORK

5.1 The CONTRACTOR, in consideration of the payment to be made by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter hereby covenants to execute and complete the *Provision of Oil-Water Separator at Building No.2, Port of Cagayan de Oro* in conformity in all respects with the provisions of this Contract, as follows:

| <u>ITEM</u>         | <u>DESCRIPTION</u>  | <u>AMOUNT</u>       |
|---------------------|---|---------------------|
| 1.                  | Provision of Oil-Water Separator at Building No.2, Port of Cagayan de Oro | 214,704.84          |
| <b>TOTAL AMOUNT</b> |   | <b>₱ 214,704.84</b> |

5.2 The CONTRACTOR agrees to commence, perform and complete the work called for and defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools, labor supplies, equipment, services and superintendence for the implementation of this Contract in accordance with the schedule in the Contract Documents forming integral parts of this Contract.

5.3 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, instruments, accessories and materials it will supply or deliver or install and/or use in the construction and workmanship of all his work under the Contract, shall be in accordance with the Contract Documents.

5.4 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner, use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in the most sound, expeditious and economical manner consistent with the interest of the PPA.

## 6. COMPLETION TIME: LIQUIDATED DAMAGES

6.1 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for in this Contract within thirty (30) calendar days, reckoned from the date of receipt of the Notice to Proceed issued by PPA. Notice to Proceed shall be issued after this Contract has been signed by the parties hereof (and approved by the PPA Board of Directors, if required).

6.2 Time is of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily complete the work within the specified contract time, plus any time extension duly granted and is hereby in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by way of penalty, an amount at least equal to one-tenth of one percent (0.1%) of the unperformed portion for everyday of delay.

6.3 The project or a portion thereof may be deemed usable when it starts to provide the desired benefits as certified by the Project Inspector

6.4 It is understood that the damages herein provided are fixed and agreed liquidated damages and to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such amount shall be deducted from any money due or which may become due the CONTRACTOR under the contract and/or collect such liquidated damages from the retention money or other securities posted by the CONTRACTOR, whichever is convenient to PPA.

6.5 In case that the delay in the completion of the work exceed a time duration equivalent to ten percent (10%) of the specified contract time plus any time extension duly granted to the CONTRACTOR, PPA may rescind the contract or forfeit the CONTRACTOR's performance security and take over the prosecution of the project or award the same to a qualified contractor through negotiated contract.

6.6 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the total contract price, in which event the contract shall automatically be taken over by PPA or award the same to a qualified contractor through negotiation and the erring CONTRACTOR's performance security shall be forfeited. The amount of the forfeited performance security shall be aside from the amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 6.2 hereof and impose other appropriate sanctions.



Joey M. Tan  
JMT Construction



Ruby Maria O. Gamapon  
BAC Chairperson



Isidro V. Butasac, Jr.  
Port Manager

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.



Signed, sealed, delivered by **ISIDRO V. BUTASLAC, JR.** the Port Manager, Philippine Ports Authority – Port Management Office – Misamis Oriental/Cagayan de Oro (the Entity)



Joey M. Tan  
JMT Construction

Signed, sealed, delivered by **JOEY M. TAN** the JMT Construction (the Contractor).



Binding Signature of Contractor



Ruby Maria O. Gumapon  
BAC Chairperson



Binding Signature of PROCURING ENTITY

Isidro V. Butaslac, Jr.  
Port Manager

# ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)  
CITY OF CAGAYAN DE ORO) S.S.

BEFORE ME, a Notary Public for and in the City of Cagayan de Oro, Philippines, personally appeared the following persons with their respective Community Tax Certificates, to wit:

| <u>NAME</u>             | <u>CTC No.</u> | <u>Date/Place Issued</u> |
|-------------------------|----------------|--------------------------|
| ISIDRO V. BUTASLAC, JR. | _____          | _____                    |
| JOEY M. TAN             | _____          | _____                    |

who are known to me to be the same persons who executed and signed the foregoing instrument and who acknowledged to me that the same is their true and voluntary acts and deeds, and that of the entity which they respectively represent.

This instrument is a Contract for the *Provision of Oil-Water Separator at Building No.2, Port of Cagayan de Oro* consisting of five (5) pages, including this page where the Acknowledgment is written. Pages 1 to 4 are signed on the left margin thereof and page 5 is signed at the corresponding spaces provided therefore by the Parties and their instrumental witnesses and sealed with my notarial seal.

WITNESS MY HAND AND SEAL this JAN 08 2020 day of \_\_\_\_\_ at Cagayan de Oro City, Philippines.

Doc. No. 28 ;  
Page No. 6 ;  
Book No. 411 ;  
Series of 2020

**ATTY. JORGE B. MAGDAONE JR.**  
NOTARIAL COMMISSION 2020-092  
UNTIL DEC 31 2019  
PTR # - 9920115 - 1-3-19  
IBP # - 092055 - 1-3-19  
ROLL # - 04049  
MCLE # - VI-0000770-SEPT. 19, 2018  
TIN # 947-408-762