

**CONTRACT FOR THE SUPPLY, DELIVERY, INSTALLATION,
TESTING AND COMMISSIONING OF ONE (1) UNIT 1000 KVA
GENERATOR SET WITH AUTOMATIC TRANSFER SWITCH (ATS),
AND 2000 LITERS STAINLESS DAY TANK FOR THE NEW
PASSENGER TERMINAL BUILDING, PORT OF CAGAYAN DE ORO**

SUPPLEMENTAL BID BULLETIN NO. (GENSET) 001-2017

Pursuant to the 2016 Revised Implementing Rules and Regulations of RA 9184, this Supplemental Bid Bulletin No. 1 is hereby issued to modify or amend certain items in the Bid Documents which were posted at PPA and PhilGEPS Website and advertised in the newspaper of general circulation, particularly the schedule of activities as provided under Paragraph No. 6, 7 & 10 of the Invitation to Bid, and Item No. 9.1, 21, and 24.1 of the Bid Data Sheet, as agreed and informed during the first Pre-bid Conference last 28 July 2017.

SCHEDULE OF ACTIVITIES

ORIGINAL/UNAMENDED AS POSTED AND PUBLISHED:

SCHEDULE OF ACTIVITIES

<u>ACTIVITIES</u>	<u>PERIOD</u>
Pre-Procurement Conference	July 7, 2017 @ 9:00 AM
Advertisement and Posting in PhilGEPS & PPA Website	July 21-27, 2017
Issuance of Bid Documents	July 21-August 10, 2017
Pre-bid Conference	July 28, 2017 9:00AM
Request for Clarification	July 29-31, 2017
Deadline for Clarification	July 31, 2017
Deadline for Modification thru Bid Bulletin	August 3, 2017
Submission of Bids	August 10, 2017 @ 1:30PM

VISION

By 2020, PPA shall have provided port services of global standards.

MISSION

Provide reliable and responsive services in ports, sustain development of communities and the environment, and be a model corporate agency of the government.
Establish a mutually beneficial, equitable, and fair relationship with partners and service providers.
Provide meaningful and gainful employment while creating a nurturing environment that promotes continuous learning and improvement.
Establish a world-class port operation that is globally competitive adding value to the country's image and reputation.






Opening of Bids	August 10, 2017 @ 2:00PM
Evaluation/Determination of LCB	August 11&12, 2017
BAC Meeting for the LCB	August 14, 2017 @ 2:00PM
Post-qualification and Determination of LCRB	August 15-17, 2017
BAC Meeting for the LCRB	August 18, 2017 @ 2:00PM
Approval of Resolution Recommending Award of Contract	August 18, 2017
Approval/Issuance of Notice of Award	August 21&22, 2017
Contract Preparation and Signing	*August 23-30, 2017
Issuance of Notice to Proceed	August 31, 2017

Note: * c/o Head Office

AMENDMENTS/REVISIONS:

REVISED SCHEDULE OF ACTIVITIES	
<u>ACTIVITIES</u>	<u>PERIOD</u>
Pre-Procurement Conference	July 7, 2017 @ 9:00 AM
Advertisement and Posting in PhilGEPS & PPA Website	July 21-27, 2017
Issuance of Bid Documents	July 21-August 10, 2017
Pre-bid Conference (Part 1)	July 28, 2017 @ 9:00 AM
Pre-Bid Conference (Part 2)	August 4, 2017 @ 2:00 PM
Request for Clarification	August 5-7, 2017
Deadline for Clarification	August 7, 2017
Deadline for Modification thru Bid Bulletin	August 9, 2017



Submission of Bids	August 16, 2017 @ 1:30PM
Opening of Bids	August 16, 2017 @ 2:00PM
Evaluation/Determination of LCB	August 17&18, 2017
BAC Meeting for the LCB	August 21, 2017 @ 2:00PM
Post-qualification and Determination of LCRB	August 22-24, 2017
BAC Meeting for the LCRB	August 25, 2017 @ 2:00PM
Approval of Resolution Recommending Award of Contract	August 25, 2017
Approval/Issuance of Notice of Award	August 28, 2017
Contract Preparation and Signing	*August 29-Sept. 5, 2017
Issuance of Notice to Proceed	September 6, 2017

Note: * c/o Head Office

For your information and guide.

RUBY MARIA O. GUMAPON
 Chairperson
 BAC-Procurement of Goods and Services (BAC-PGS)

By Authority of the BAC-PGS Chairperson:


LEMUEL IAN T. MORALDA
 Vice-Chairperson