
CONTRACT  FOR THE SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF ONE (1) UNIT 1000 KVA GENERATOR SET WITH AUTOMATIC TRANSFER SWITCH (ATS), AND 2000 LITERS STAINLESS DAY TANK FOR THE NEW PASSENGER TERMINAL BUILDING, PORT OF CAGAYAN DE ORO


SUPPLEMENTAL BID BULLETIN NO. (GENSET) 003-2017 


	Pursuant to the 2016 Revised Implementing Rules and Regulations of RA 9184, and as unanimously decided by BAC-PGS and duly concurred by the participating and prospective bidders present together with the COA Representative during the second (2nd) Pre-bid Conference last 04 August 2017, this Supplemental Bid Bulletin No. 3 is hereby issued to modify or amend certain items in the Bid Documents which were posted at PPA and PhilGEPS Website and advertised in the newspaper of general circulation, particularly the schedule of activities as provided under Paragraph No. 6, 7 & 8 of the Invitation to Bid, and Item No. 9.1, 21, and 24.1 of the Bid Data Sheet. 


SCHEDULE OF ACTIVITIES


AMENDMENTS/REVISIONS:
	


Activities
	Schedule

	
	

Original
	Revised Per Supplemental Bid Bulletin No. 02 dated July 28, 2017
	Revised Per Supplemental Bid Bulletin No. 03 dated August 4, 2017

	Pre-Procurement Conference
	July 7, 2017 @ 9:00 AM
	July 7, 2017 @ 9:00 AM
	July 7, 2017 @ 9:00 AM

	Advertisement and Posting in PhilGEPS & PPA Website
	July 21-27, 2017
	July 21-27, 2017
	July 21-27, 2017

	Issuance of Bid Documents
	July 21-August 10, 2017
	July 21-August 16, 2017
	July 21-Sept.6, 2017

	Pre-bid Conference	(Part 1)
	July 28, 2017 @ 9:00 AM
	July 28, 2017 @ 9:00 AM
	July 28, 2017 @ 9:00 AM

	Pre-Bid Conference (Part 2)
	
	August 4, 2017 @ 2:00 PM
	August 4, 2017 @ 2:00 PM

	Pre-Bid Conference (Part 3)
	
	
	August 24, 2017 @ 2:00 PM

	Request for Clarification
	July 29-31, 2017
	August 5-7, 2017
	August 25-27, 2017

	Deadline for Clarification
	July 31, 2017
	August 7, 2017
	August 27, 2017

	Deadline for Modification thru Bid Bulletin 
	August 3, 2017
	August 9, 2017

	August 30, 2017


	Submission of Bids	
	August 10, 2017 @ 1:30 PM
	August 16, 2017 @ 1:30PM
	Sept. 6, 2017 @ 1:30PM

	Opening of Bids
	August 10, 2017 @ 2:00 PM
	August 16, 2017 @ 2:00PM 

	Sept. 6, 2017 @ 2:00PM 


	Evaluation/Determination of LCB
	August 11&12, 2017
	August 17&18, 2017

	Sept.7&8, 2017


	BAC Meeting for the LCB	
	August 14, 2017 @ 2:00 PM
	August 21, 2017 @ 2:00PM
	Sept. 11, 2017 @ 2:00PM

	Post-qualification and Determination of LCRB 
	August 15-17, 2017
	August 22-24, 2017

	Sept. 12-14, 2017


	BAC Meeting for the LCRB
	August 18, 2017 @ 2:00 PM
	August 25, 2017 @ 2:00PM
	Sept. 15, 2017 @ 2:00PM

	Approval of Resolution Recommending Award of Contract
	August 18, 2017
	August 25, 2017
	Sept. 15, 2017

	Approval/Issuance of Notice of Award
	August 21&22, 2017
	August 28, 2017

	Sept. 18, 2017


	Contract Preparation and Signing
	*August 23-30, 2017
	*August 29-Sept. 5, 2017
	*Sept. 19-26, 2017

	Issuance of Notice to Proceed
	August 31, 2017
	Sept. 6, 2017
	Sept. 27, 2017


*c/o Head Office


For your information and guide.



RUBY MARIA O. GUMAPON
Chaiperson
BAC-Procurement of Goods and Services (BAC-PGS)


By Authority of the BAC-PGS Chairperson:


(Original Signed)
LEMUEL IAN T. MORALDA
Vice-Chairperson
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