

BONIFACIO DRIVE, SOUTH HARBOR, PORT AREA, MANILA 1018, PHILIPPINES P.O. BOX 436, MANILA, PHILIPPINES TEL. NO. (0632) 527-8356, FAX. NO. (0632) 527-4855 HTTP://WWW.PPA.COM.PH

## SUPPLEMENTAL/BID BULLETIN NO. 6

## PROCUREMENT OF SIX (6) UNITS OF VEHICLE X-RAY MACHINES FOR RORO PORTS

TO: All Prospective Bidders

Members, HO-BAC-PGCS

Others Concerned

Relative to the Bid Documents issued by the BAC-PGCS for the Procurement of Six (6) Units Vehicle X-Ray Machines for RoRo Ports (BAC-PGCS-32-2017), please be informed of the following amendments thereto, to wit:

## SCHEDULE OF REQUIREMENTS

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

ITEM Number	DESCRIPTION	QUANTITY	TOTAL	DELIVERED, WEEKS/MONTHS
	Delivery and Installation of Vehicle X-Ray Machines  PMO Batangas		1	120-240 days from Notice to Proceed
	Delivery and Installation of Vehicle X-Ray Machines  PMO Bicol		1	120-240 days from Notice to Proceed
	Delivery and Installation of Vehicle X-Ray Machines PMO Panay/Guimaras		1	120-240 days from Notice to Proceed
	Delivery and Installation of Vehicle X-Ray Machines  PMO Misamis Oriental/ Cagayan de Oro		1	120-240 days from Notice to Proceed

By 2020, PPA shall have provided globally competitive port services in the Philippines characterized by increased productivity, efficiency, connectivity, comfort, safety, security and environmental sustainability.

Delivery and Installation of Vehicle X-Ray Machines Delivery and Installation of Vehicle X-Ray Machines PMO Surigao	1	120-240 days from Notice to Proceed
Delivery and Installation of Vehicle X-Ray Machines  PMO Misamis Occidental/ Ozamiz	1	120-240 days from Notice to Proceed

Issued this 23rd day of January 2018

THE BIDS AND AWARDS COMMITTEE:

ADRIAN FERDINAND S. SUGAY Chairperson, HO-BAC-PGCS