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Glossary of Terms, Abbreviation, and Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC — Approved Budget for the Contract\.
ARCC ~ Allowable Range of Coniract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to and in
consonance with the requirements of the bidding documents. Also referred to as Proposal and
Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a
bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised
IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Fiiipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requiring adequate external technical and professional expertise that are
"beyond the capability and/or capacily of the GOP to undertake such as, but not limited to: (i}
advisory and review services; (i) pre-investment or feasibility studies; (jii) design; (iv) construction
supervision; {v) management and related services; and (vi} other technical services or special
studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier or
Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor
for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of
Consulting Services; as the case may be, as recorded in the Contract Form signed by the parties,
including alf attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding
Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTl — Department of Trade and Industry.
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Ghossary of Terms, Abbreviation, and Acronyms

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign govermment, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section §[b]).

GFI — Government Financial Institution.
GOCC — Govemnment-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consutting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses
or in the pursuit of any government undertaking, project or activity, whether in the nature of
equipment, fumiture, stationery, materials for construction, or personal property of any kind,
including non-personal or contractual services such as the repair and maintenance of equipment
and fumiture, as well as trucking, haulfing, janitorial, security, and related or analogous services, as
well as procurement of materials and supplies provided by the Procuring Entity for such services.
The term “related” or “analogous services” shall include, but is not limited to, lease or purchase of
office space, media advertisements, health maintenance services, and other sefvices essential to
the operation of the Procuring Entity. (2016 revised IRR, Section 5[t}

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition, repair,
restoration or maintenance of roads and bridges, railways, airports, seaports, communication
facilities, civil works components of information technology projects, irfgation, flood control and
drainage, water supply, sanitation, sewerage and solid waste management systems, shore
protection, energy/power and electrification facilities, national buildings, school buildings, hospital
buildings, and other related construction projects of the govemment. Aiso referred to as civif works
or works. (2016 revised IRR, Section 5{u])

LGUs = Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods, infrastructure
project or consutting services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be consolidated in
the procuring entity’s Annual Procurement Plan. (GPPB Circutar No. 06-2018 dated 17 July 2019)
PSA - Philippine Statistics Authority.

SEC — Securities and Exchange Commission.

SLCC - Single Largest Compieted Contract.

UN = United Nations.

Port of Catapan Improvement Project
Poit of Catapan, Oriontal Mindoro
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INVITATION TO BID

FOR THE

PORT OF CALAPAN IMPROVEMENT PROJECT,
PORT OF CALAPAN, ORIENTAL MINDORO

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2022,
intends fo apply the sum of P271,956,324.11 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PORT OF CALAPAN IMPROVEMENT PROJECT,
PORT OF CALAPAN, ORIENTAL MINDORO (LFP MDO NO. 007-2022). Bids received in
excess of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Seven Hundred Twenty {720} calendar days from the receipt by
the successful bidder of the Notice to Proceed. Bidders should have completed a contract
similar to the Project. The description of an eligible bidder is contained in the Bidding
Documents, particulary, in Section Il {(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passfail® criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obfain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 11 April 2022
from the given address and website(s} below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall aflow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
18 April 2022 at 2:00 p.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio Drive,
South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via zoom,
which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 02 May 2022 at 1:00 p.m. Late bids shall not be
accepted.

A. Bonifacio Orive, South Harbor, Port Area, Manila 1018 Phitippines
F.O. Box 436 Manila. Philippines
Tel. No. (+632) 527-B356 to 83  Fax No. (+832) 527-4855
wabsita: www.ppa.com.ph



All bids must be accompanied by a bid securily in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 02 May 2022 at 2:00 p.m. at the 7th Floor, PPA Buiiding, A. Bonifacio
Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the bidders’
representatives who choose to attend the aclivity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liabifity to the affected bidder or bidders.

¢ Required PCAB Registration: MEDIUM B - Bullding and Industrial Plant

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
5th Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
PhilGEPS Website: www._philgeps.gov.ph

MARK JON\S. PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)
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Scope of Bid

The Procuring Entity, Philippine Ports Authority invites Bids for the Port of
Calapan Improvement Project, Port of Calapan, Oriental Mindoro with
" Project Identification Number LFP MDO No. 007-2022.

The Port of Calapan Improvement Project, Port of Calapan, Oriental
Mindoro is for the construction of Works, as described in Section Vi
(Specifications).

Funding Information

2.1. The Philippine Ports Authority through the source of funding as
indicated below for CY2022 in the amount of 271,956,324.11. ./

2.2. The source of funding is:
Corporate Operating Budget.
Bidding Requirements

The Bidding for the Project shall be govemed by all the provisions of RA No.
9184 and its 2016 revised [IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; {(c) transportation facilities; (¢) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
impiementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

Port of Catapan Enprovement Projoct
Port of Catapan, Ovisntal Mindoro



ITB—-2

Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

5.2  The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign govemmentfforeign or intemational financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of
the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:
Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Pt of Calapan improvamant Projact
Port of Calapan, Oviantsl Mindorg
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Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through
electronic mail indicated in the IB, at least ten (10) calendar days before the
deadiine set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1  The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2 if the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

10.4 A List of Contractor’s key personne! (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

10.5 A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

MdCdapmkwomF_‘miacl
Port of Calapan, Oriental Mindoro
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11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices

provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

Alternative Bids

Bidders shali submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
altermative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS. '

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shali not be a ground for disqualification.
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18.

19.

20.

ITB-56

if the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 8184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’'s BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 20186 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns fited and
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21.

ITB-86
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.
Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.
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Bid Data Shest
Bid Data Sheet
ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Quantity
Measure (at least)
1. Construction of Two-Storey sq.m. - 1,741 d
Building
2. Pile Driving of Concrete Piles | lm. 7 735
7.1 Portion of Works allowed to be | Maximum Percentage allowed to be
subcontracted: subcontracted:
Subcontracting is not allowed Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience
set below:
Kev Personnel General Relevant
yre Experience Experience
(Minimum)
a. Project Manager Five (5) years ‘
b. Project Engineer Three (3} years
c. Project Architect Three (3) years .
d. Materials Engineer li One (1) year
e. Construction Safety and One (1) year P
Health Officer
f. Foreman Five (5) years y
Port of Calapan improvement Projact
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BD2
Bid Data Sheet

10.5 The minimum major equipment requirements are the following:

Please refer to Section 8, Annex 3 Minimum Major Equipment

Requirements
12 Value Engineening Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

a. The amount of not less than P 5,439,126.48, if bid security is in cash, |+
cashier's'/manager's check, bank draft/guarantee or irrevocable letter of
credit;

b. The amount of not less than ® 13,597,816.21, if bid security is in Surety |/
Bond.

16 Each bidder shall submit one (1) original and six (8) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and comrespending index tab.

19.2 Partiat bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Other contract documents are as follows:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.
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GENERAL CONDITIONS
OF CONTRACT



GCC -1

Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is withoutt prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shail be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

if sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the
Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause,
the Procuring Entity’'s Representative shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost
incurred, which sum shali be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant
activities.  The resulting adjustments in contract time to address
such delay may be addressed through contract extension provided
under Annex °E” of the 2016 revised iRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3
and specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than
those of the personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016
revised IRR. '

5.2.  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action
pursuant to RA No. 3688 against any subcontractor be they an
individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance
of this Contract. .

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disgqualify it from
participating in any public bidding. All payables of the GOP in his favor
shall be offset to recover the costs.

7.2. The wamranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shali be
jointly and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by
the Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clause 4.
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11.

12.

13.

14.

GCC-3

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
iIRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for small additional amounts of
work only when the Procuring Entity's Representative has given written
instructions in advance for additional work to be paid for in that way.

Program of Work

11.1. The Confractor shali submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity's Representative may withhold
the amount stated in the SCC from the next payment certificate
and continue to withhold this amount untii the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shali permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors of the GOP or the Procuring
Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which
shall be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two instaliments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity's Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materiais and equipment delivered on the site but not completely put
in place shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. if the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC
from payments due to the Contractor.
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Special Conditions of Contract

GCC Clause

2 Sectional Completion:

None

4.1 The Procuring Entity shall give possession of alt parts of the Site
to the Contractor upon commencement of the project.

6 Site Investigation Report:

None

7.2 Permanent structures: Fiffeen (15) years

Buildings of types 4 and 5 as classified under the National
Building Code of the Philippines and other structures made of
steel, iron, or concrete which comply with relevant structural
codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement
areas, ports, dams, tunnels, filtration and treatment plants,
sewerage  systems, power plants, transmission and
communication towers, railway system, and other similar
permanent structures

10 No dayworks are applicable to the contract.

111 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within days of delivery of the Notice
of Award.

11.2 The amount to be withheld for late submission of an updated
Program of Work is

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.

15.1 The date by which operating and maintenance manuals are
required is .

The date by which “as built” drawings are required is

15.2 The amount to be withheld for failing to produce “as built”
drawings and/or operating and maintenance manuals by the date
required is
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Technical Spacifications (Buiding Works)
{Survey and Layout Works)

ITEM 1 ! SURVEY AND LAYOUT WORKS
GENERAL
1. Work under this Contract shall be subject to "General Requirements,” which contain
provisions and requirements essential fo these specifications and apply to this section,
whether or not referred to herein.

2. This Section sets forth provisions relating to general surveying and other layout Works
required under this Contract.

GENERAL REQUIREMENTS FOR SURVEY AND LAYOUT WORK

1. Data and information developed as work herein shall be reviewed with the Engineer when

requested.

2. Survey and layout works may be reviewed, verified or checked at any time by and at
discretion of the Engineer.

3. Field work or calculations found incorrect, and any work installed improperly due to
incorrect field and layout work or calculations, shall be corrected by the Contractor as directed
by the Engineer.

4. Checking or verifications of work herein by the Engineer shall not relieve the
Contractor from responsibility for providing work in compliance with requirements of
contract documents.

5. No work under this Contract shall be pemmitted to proceed until respective survey
and layout work have been provided and verified correct.

GENERAL REQUIREMENTS

1. Survey work under this Section shall be under direct control and continuous
supervision of a registered CivilGeodetic Engineer or Licensed Surveyor; qualified and
experienced in type of work herein required; retained and paid by Contractor as part of
work under this Contract.

2. Survey calculations and drawings shall be developed as necessary for work required.
SURVEY FIELD WORK

1. Survey field work shall be performed using established surveying, measuring and
leveling methods; and using orderly and methodical procedures.

2. Surveying instruments and measuring equipment shall be precision made, with standard
calibration, accurately adjusted, and of types sufficiently refined for work as required.

3. Field markings, lines, colored markers or other indicators shall be materials not readily
faded by sun or washed away by water.

4. Stakes, markers, survey pins, and other devices shall be provided as necessary to enable
setting or erecting various structures, items or portions of work without resorting to any
further special calculations or particularly difficut measurement or use of other than regular
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Technical Specifications (Buitding Works)
{Survey and Layout Works)

straight edge, rule, snap-line and plumb bob methods.

5. Datum for the work shall be as indicated on drawings or as established in the field under
separate Civil Engineering Works Contract.

CONSTRUCTION SURVEY REQUIREMENTS

Following herein are items which the Contractor shall provide prior to commencement of and
during construction operations at premises for work under this Contract.

1. Establishment in the field of a building column/grid reference system; and boundary or
primary perimeter lines of buildings and various other structures included under this Contract.

2. Utility entrance points at perimeters of buildings or other structures or areas as applicable.

3. Establishment and control of fioor and other structures; and finish grades or areas, as
applicable.

OTHER LAYOUT WORK

1. Cther layout work required of Contractor shall be based upon fines and levels developed and
provided under Survey Work.

2. Primary layout work extended in from survey layouts shall be performed by a civil,

geodetic engineer or a licensed surveyor.

3. Layout work herein shall be provided to the extent as necessary to assure all work is
placed and positioned as required by Contract drawings, approved shop drawings or
other related instructions issued by the Engineer.

4. Interior Layout Work

Layout, locations and dimensions shall be rechecked and verified with the drawings prior
to making roughing-ins or setting of other work.
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Technical Specifications (Building Works)
{Excavation and Backfitling)

ITEM 2 : EXCAVATION AND BACKFILLING
GENERAL

General Requirements contain provisions and requirements essential to these Specifications; and
apply to this Section, whether or not referred to herein.

SCOPE OF WORK

1. This Section sets forth general requirements applicable to excavation and backfilling works
required for the foundation of buildings.

2 Each Section in which this Section is referenced shall include same as part of that Section;

unless otherwise specified.

GENERAL PROVISIONS

1. Excavated materials required and approved for backfil shall be stockpiled in areas
approved by the Engineer.

2. Remove all unsuitable or excess materials from the site.

3. Each phase of excavation and backfilling work shall be approved by the Engineer as
completed prior to removing earthwork equipment from the site or prior to proceeding with
subsequent operations which cover or disturb completed phases of works.

EXCAVATION
1. General

The excavation shall conform to the dimensions and elevations indicated for each
building and structure, except as specified hereinafter, and shall extend a sufficient
distance from walls and footings to allow for placing and removal of forms, installation of
services and for inspection, except where the concrete for walls and footings is authorized
to be deposited directly against excavated surfaces. Excavations below indicated depths
will not be permitted except to remove unsatisfactory material. Unsatisfactory materials
encountered below the grades shown shall be removed as directed and replaced with
satisfactory materials; satisfactory materials below the depths indicated without specific
direction of the Engineer shall be replaced at no additional cost to PPA to the indicated
excavations grade with satisfactory materials, except that concrete footings shall be
increased in thickness to the bottom of the overdepth excavations. Satisfactory/backfill
shall be placed and compacted as specified in paragraph: "Backfilling." Determination of
elevations and measurements of approved overdepth excavation of unsatisfactory
material below grades indicated shali be done as directed by the Engineer.

2. Drainage

Excavation shall be performed such that the areas of the site including its immediate
surmoundings and cother areas affected by the operation will be continually and effectively
drained. Waters shall not be permitted to accumulate in the excavation. The excavation shall
be drained by pumping or other satisfactory methods to prevent softening of the foundation
boftom, undercutting of footings, or other actions detrimental to proper construction
procedure and stability of the structures.

3. Classification of Excavation:
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Fechnical Specifications (Buitding Works)
{(Excavation and Backfing)

Excavation will be unclassified regardiess of the nature of material encountered and
excavated.

4, Blasting will not be permitted.
5. Excavated Material:

Satisfactory excavated material required for fill or backfill shall be placed in the proper
sections of the permanent work as required. Satisfactory excavated maternal in excess of that
required for the work under this section shall be made available for use in other portions
of the permanent site work required for the permanent work; and unsatisfactory material
shall be Contractor's responsibility. No satisfactory material shall be wasted or used for the
convenience of the Contractor unless so authorized. Stockpiles and waste materials shalt
be placed, graded, and shaped for proper drainage giving due consideration to drainage
from adjacent properties.

6. Final grade of surfaces to support concrete:

Care shall be taken not to disturb the bottom of the excavation. Excavation to final grade
shal! not be made until the concrete is just ready to be placed.

BACKFILLING

1. Satisfactory materials shall be used in bringing fills to the knes and grades indicated and
for replacing unsatisfactory material. Safisfactory material shall be free from roots and
other organic matter, trash, debris, and stones larger than 76mm in any dimension.

2. Backfilling shall not begin until construction below finish grade has been approved,
underground utiliies systems have been inspected, tested and approved; forms removed
and the excavation cleaned of trash and debris. Backfill shall be brought to indicate finish
grades and shall not be placed in wet, muddy or spongy areas. Backfil shall be of
satisfactory matenals placed and compacted as specified.

Heavy equipment for spreading and compacting backfill shalt not be operated closer to
foundation or retaining walls than a distance equal to the height of backfill above the top of
footing; the area remaining shall be compacted to required thickness with power driven
hand tampers suitable for the material being compacted. Backfill shall be placed carefully
around pipes to avoid damage to coatings or wrappings. Backfil shall not be placed
against foundation walls prior fo seven (7) days after completion of the walls. As far as
practicable, backfill shall be brought up evenly on each side of the wall and sloped to drain
away from the wall.

3. Piacing

Satisfactory material shall be placed in horizontal layers not exceeding 20cm in loose depth
and then compacted. No material shall be piaced on surfaces that are wet, muddy or spongy.

4. Compaction shail be accomplished by sheep-foot rollers, or other approved equipment
well suited to the soil being compacted. Material shall be moistened or aerated as
necessary to provide the moisture content that will readily facilitate obtaining the
specified compaction with the equipment used.

5. Tests shaill be performed on backfill as required by the Engineer. Compaction shall be
up to 95 percent maximum dry density per ASTM.
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Technical Spacifications (Bullding Works)
(Excavation and Backfiting}

PROTECTION

Settlement or washing that occurs in graded or backfilled areas prior te acceptance of the work
shall be repaired and graded re-established to the required elevations and sloped at no additional
costto PPA.

GRAVEL BEDDING

Gravel bedding shall be in accordance with specifications.
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Technical Spetificati
(Reinforced Concrete)

ITEM 3 : REINFORCED CONCRETE

SCOPE OF WORK

All works falling under this Section shall include reinforced concrete for all kinds and parts of any

reinforced concrete structure.

GENERAL PROVISIONS

1. Full cooperation shall be given to the other trades to install embedded items. Suitable
templates or instructions will be provided for setting, items shall have been inspected, and
tests for concrete or other matenials or for mechanical operations shall have been completed

and approved.

2. The following publications of the issues listed below, but referred to thereafter by basic
designation only, form as an integral part of this Specification to the extent indicated by the

reference thereto:

a. American Concrete Institute {(ACI1) Standards:

ACI 117

ACI121R
ACI 201.2R

ACI211.1

ACI214R

ACI 301
ACI 304.2R
ACI 304R
ACH305R
AC1306.1
ACI 308R
ACI309R
ACI311.4R
ACI 318M

Standard Specifications for Tolerances for Concrete Construction
and Materials

Quality Management System for Concrete Construction
Guide to Durable Concrete

Standard Practice for Selecting Proportions for Normal, Heavyweight,
and Mass Concrete

Recommended Practice for Evaluation of Strength Test Results of
Concrete

Specifications for Structural Concrete

Placing Concrete by Pumping Methods

Guide for Measuring, Mixing, Transporting, and Placing Concrete
Hot Weather Concreting

Standard Specification for Cold Weather Concreting

Guide to Curing Concrete

Guide for Consolidation of Concrete

Guide for Concrete Inspection

Metric Building Code Requirements for Structural Concrete and
Commentary
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ACl1 347

ACI SP-15

ACI SP-2

Technical Specifications
{Reinforced Concrete)

Guide to Formwork for Concrete

Field Reference Manual: Standard Specifications for Structural
Concrete with Selected ACI and ASTM References

ACI Manual of Concrete Inspection

American Society for Testing and Materials (ASTM) Publications:

ASTM C 150
ASTM C 114
ASTM C 185

ASTM C 115

ASTM C 204

ASTM C 151
ASTM C 109

ASTM C 266

ASTM C 191

ASTMC 33

ASTM C 136

ASTM C 117

ASTM C 29

ASTM C 128

ASTM C 87

ASTMC g8

Standard Specification for Portland Cement
Standard Method for Chemical Analysis of Hydraulic Cement
Standard Method for Air Content of Hydraulic Cement

Standard Test Method for Fineness of Portland Cement by the
Turbidimeter

Standard Test Method for Fineness of Hydraulic Cement by Air-
Permeability Apparatus

Standard Test Method for Autoclave Expansion of Portland Cement

Standard Test Method for Compressive Strength of Hydraulic Cement
Mortars

Standard Test Method for Time of Setting of Hydraulic-Cement Paste
Gilmore Needles

Standard Test Method of Time Setting of Hydraulic Cement by Vicat
Needie

Standard Specification for Concrete Aggregates

Standard Test Method for Sieve Analysis of Fine and Coarse
Aggregates

Standard Test Method for Materials Finer than 75 micron (No. 200)
Sieve in Mineral Aggregates by Washing

Standard Test Method for Bulk Density (Unit Weight”) and Voids in
Aggregate

Standard Test Method for Density, Relative Density (Specific Gravity),
and Absorption of Fine Aggregates

Standard Test Method for Effect of Organic Impurities in Fine Aggregate
on Strength of Mortar

Standard Test Method for Soundness of Aggregates by Use of Sodium
Sulfate or Magnesium Sulfate

Frort of Catapan, Oriontal Mirdono



Technical Specifications
{Reinforced Concrete)

ASTM C 142 Standard Test Method for Clay Lumps and Friable Particles in
Aggregates

ASTM C 87 Standard Test Method for Absorption and Bulk Specific Gravity of
Dimension Stone
ASTM C 127 Test Method for Specific Gravity and Absomption of Coarse Aggregate

ASTM C 535 Standard Test Method for Resistance to Degradation of Large-Size
Aggregate by Abrasion and Impact in the Los Angeles Machine

ASTM C88 Standard Test Method for Soundness of Aggregates by Use of Sodium
Sulfate or Magnesium Sulfate

ASTM C 131 Test Method for Resistance to Degradation of Small-size Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine

ASTMC94 Standard Specification for Ready-Mixed Concrete
ASTM D 512 Chloride lon in Water
ASTM D 516 Sulfate lon in Water

ASTM A 615 Standard Specification for Deformed and Plain Carbon-Steel Bars for
Concrete Reinforcement

ASTM A 370 Standard Test Methods and Definitions for Mechanical Testing of Steel
Products

ASTM A 510 Standard Specification for General Requirements for Wire Rods and
Coarse Round Wire, Carbon Steel

ASTMA®SG Standard Specification for General Requirements for Rolied Structural
Steel Bars, Plates, Shapes, and Sheet Piling

ASTMC 31 Standard Practice for Making and Curing Concrete Test Specimens
in the Field

ASTMC39 Standard Test Method for Compressive Strength of Cylindrical
Concrete Specimens

ASTM C 172 Standard Practice for Sampling Freshly Mixed Concrete

ASTM C 192 Standard Practice for Making and Curing Concrete Test Specimens in
the Laboratory

ASTM C 293 Standard Test Method for Flexural Strength of Concrete (Using Simple
Beam with Center-Point Loading)

ASTMC78 Standard Test Method for Flexural Strength of Concrete (Using Simple
Beam with Third-Point Loading)

ASTMC42 Standard Test Method for Obtaining and Testing Drilled Cores and
Sawed Beams of Concrete
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Technical Specifications
(Reirforced Concrete)

ASTM C 174 Standard Test Method for Measuring Thickness of Concrete Elements
Using Drilled Concrete Cores
ASTM C 143 Standard Test Method for Slump of Hydrautic-Cement Concrete

ASTM C 494 Standard Specification for Chemical Admixtures for Concrete

ASTM C 1017 Standard Specification for Chemical Admixtures for use in
Producing Flowing Concrete

ASTM C 171 Standard Specification for Sheet Materials for Curing Concrete

ASTM C 309 Standard Specification for Liquid Membrane-Forming Compounds for
Curing Concrete

ASTM 5329 Standard Test Methods for Sealants and Fillers, Hot Applied, For Joints
and Cracks in Asphaltic and Portland Cement Concrete Pavements

ASTM D 5167 Standard Practice for Melting of Hot Applied Joint and Crack Sealant
and Filler for Evaluation

ASTMA 706 Standard Specification for Low-Alloy Steel Deformed and Plain
Bars for Concrete Reinforcement

ASTM A 966 Standard Test Method for Magnetic Particle Examination of Steel
Forgings using Altermnating Current

ASTM C 1064 Standard Test Method for Temperature of Freshly Mixed
Hydraulic-Cement Concrete

ASTM C 1077 Standard Practice for Laboratories Testing Concrete and Concrete
Aggregates for use in Construction and Criteria for Laboratory
Evaluation

ASTM C 1107 Standard Specification for Packaged Dry, Hydraulic-Cement Grout
{Non-shrink)

ASTM C 1116 Standard Specification for Fiber-Reinforced Concrete
ASTM C 1157 Standard Specification for Hydraulic Cement

ASTM C 138 Standard Test Method for Density ("Unit Weight"), Yield, and Air
Content (Gravimetric) of Concrete

ASTM C 173 Standard Test Method for Air Content of Freshly Mixed Concrete
by the Volumetric Method

ASTM C 260 Standard Specification for Air-Entraining Admixtures for Concrete
ASTM C 295 Petrographic Examination of Aggregates for Concrete
ASTM C33 Standard Specification for Concrete Aggregates

ASTMC42 Standard Test Method for Obtaining and Test Drilled cores and Sawed
Beams of Concrete
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ASTM C 469 Static Modulus of Elasticty and Poisson's Ratio of Concrete in
Compression

ASTM C 595 Standard Specification for Blended Hydraulic Cements

ASTM C1116 Standard Specification for Fiber-Reinforced Concrete and Shotcrete

ASTM C 1751 Preformed Expansion Joint Fillers for Concrete Paving and Structural
Construction. (Non-extruding and Resilient Bituminous Types).

ASTM D 1179 Fluoride lon in Water

ASTM D 1190 Standard Specification for Concrete Joint Sealer, Hot-Applied
Elastic Type

ASTM D 1751 Standard Specification for Preformed Expansion Joint Filler for
Concrete Paving and Structural Construction (Non-extruding
and Resilient Bituminous Types)
ASTME 329 Standard Specification for Agencies Engaged in the Testing and/ or
Inspection of Materials used in Construction
c. American Welding Society (AWS)

D12 Welding Reinforcing Steel, Metal Inserts and Connections in
Reinforced Concrete Construction.

d. Philippine National Standard (PNS)
PNS 49 Steel Bars for Concrete Reinforcement
€. DPWH Standard Specifications
e. All other standards hereinafter indicated.
f. The edition or the revised version of such codes and standards current at the date

twenty eight (28) days prior to date of bid submission shall apply. During Contract
execution, any changes in such codes and standards shall be applied after approval by the

Owner.
SUBMITTALS
1. Test Reports and Certificates shall be furnished and approval received before delivery

of certified or tested materials to the Project Sites.
a. Submit Test Reports for the following:
a;1 Concrete mixture proportions
Submit copies of test reports by independent test labs conforming to

ASTM C 1077 showing that the mixture has been successfully tested to
produce concrete with the properties specified and that mixture will be

Fort of Calapan Improvemant Project
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suitable for the job conditions. Test reports shall be submitted along with the
concrete mixture proportions. Obtain approval before concrete placement.
Fully describe the processes and methodology whereby mixture proportions
were developed and tested and how proportions will be adjusted during
progress of the work to achieve, as closely as possible, the designated levels
of relevant properties.

Aggregates

Submit test results for aggregate quality in accordance with ASTM C 33.
Where there is potential for alkali-silica reaction, provide results of tests
conducted in accordance with ASTM C 227 or ASTM C 1260. Submit
results of all tests during progress of the work in tabular and graphical
form as noted above, describing the cumulative combined aggregate grading
and the percent of the combined aggregate retained on each sieve.

Admixtures

Submit test results in accordance with ASTM C 494 and ASTM C 1017 for
concrete admixtures, ASTM C 260 for air-entraining agent, and manufacturer's
literature and test reports for corrosion inhibitor and anti-washout admixture.
Submitted data shall be based upon tests performed within 6 months of
submittal.

Cement

Submit test results in accordance with ASTM C 150 Portland cement. Submit
cumrent mil data.

Water

Submit test results in accordance with ASTM D 612 and ASTM D 516,

Submit Certificates for the following:

b.1

b.2

b.3

Curing concrete elements

Submit proposed materials and methods for curing concrete elements.

Form removal schedule

Submit proposed materials and methods for curing concrete elements.
Concrete placement and compaction

Submit technical literature for equipment and methods proposed for use in
placing concrete. Include pumping or conveying equipment inciuding type,
size and material for pipe, valve characteristics, and the maximum length and

height concrete will be pumped. No adjustments shall be made to the mixture
design to faciiitate pumping.
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Submit technical literature for equipment and methods proposed for vibrating
and compacting concrete. Submittal shall include technical literature describing
the equipment including vibrator diameter, length, frequency, amplitude,
centrifugal force, and manufacturer's description of the radius of influence
under load. Where flat work is to be cast, provide similar information
relative to the proposed compacting screed or other methed to ensure dense
placement.

b.4 Mixture designs

Provide a detailed report of materals and methods used, test results, and the
field test strength (for) for marine concrete required to meet durability
requirements.

2. The Contractor shall submit shop drawings and erection drawings for formwork and
scaffolding at least 14 days prior to commencing the work.

Each shop drawing and ereclion drawing shall bear the signature of a Contractor's qualified
Engineer. Details of all proposed formwork to be prefabricated and formwork to produce
special finishes shall be submitted to the Engineer for approval before any maternals are
ordered. If the Engineer so requires, samples of proposed formworks shall be constructed
and concrete placed at the Contractor's expense so that the proposed methods and
finished effect can be demonstrated.

The Contractor shall submit shop drawings showing reinforcing bar placing and bar lists
for the Engineer's approval. Such shop drawings shall show also supplemental bars for
forming, strengthening frames of bars of sufficient rigidity to withstand forces during placing
concrete. If necessary, shaped steel may be added to improve rigidity of the frame of bar.

Such shop drawings shall clearly indicate bar sizes, spacing, location and quantities of
reinforcement, mesh, chairs, spacers and other details to be as per ACI Manual of
Standard Practice for Detailing Reinforced Concrete Structures.

Details shall be prepared for placement of reinforcement where special conditions occur,
including most congested areas and connection hetween pre-cast concrete and concrete in-
situ.

All shop drawings shall be reviewed by the Engineer within seven (7) days after receiving

them. At least two (2) days prior to pouring concrete, the Contractor shali submit to the
Engineer a pouring pemit for his inspection and approval.

MATERIAL REQUIREMENTS

CEMENT
Unless otherwise specified in the Drawings, only one (1) brand of cement shall be used for
any individual structure. in determining the approved mix, only Portiand cement shall be used
as the cementitious material.

1. Portland Cement: ASTM C 150

Type | {for general use in construction)

Port of Calapan kmprovement Project
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ADMIXTURE (IF NECESSARY)

Unless otherwise required by field conditions, admixture may be used subject to the
expressed approval of the Engineer. The cost of which shail already be included in the unit
cost bid of the Contractor for the concrete.

1. Air Entraining Admixture shall conform to ASTM C 260.
Admixture other than air entraining agent shall conform to ASTM C 494.

3. Admixture containing chloride ions, or other ions producing deleterious effect shall
not be used.
AGGREGATES

1. Crushed Coarse Aggregate

Conforming to ASTM C 33 and having nominal sizes passing 38.0 mmto 19.0 mm, 19.0 mm
to 9.5 mm to No. 4 sieve. The material shall be well graded between the limits indicated and
individually stockpiled. it shall be the Contractor’s responsibility to blend the materials to
meet the gradation requirements for various types of concrete as specified herein.

Nominal sizes for combined gradation shalf be as follows:

Nominal Size of Coarse Aggregates
ASTM Sieves % by Weight Passing

40mm 25mm 19mm 10mm
50.0mm (27) 100 - - -
38.0mm (1 1/2°) 85 - 100 100 - -
31.8mm (1 1/47) - 90- 100 100 -
25.0mm (1%) - - 90-100 -
19.0mm (3/47) 35-70 25-90 - 160
16.0mm (5/8%) - - 20-55 85-100
9.5mm (3/87) 10-30 0-10 0-10 0-20
No.4 0-5
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2. Fine Aggregate

ASTM C 33 except for gradation which has been revised to meet local conditions unless
otherwise required by the Engineer, grading of find aggregate shall be as follows:

ASTM Sieves % by Weight Passing
9.5mm (3/8%) 100
No.4 90 - 100
No. 8 80 - 100
No. 16 50-90
No. 30 25-60
No. 50 5-30
No. 100 0-10
a. Grading of fine aggregates shall be reasonably uniform and fineness modulus

thereof shall not vary more than 0.2 from that of the representative sample in which
mix proportions of concrete are based.

b. Due care shall be taken to prevent segregation.
WATER

The mixing water shall be clear and apparently clean. If it contains quantities or substances that
discolor it or make it smell or taste unusua! or objectionable, or cause suspicion, it shall not be used
unless service records of concrete made with it (or other information) indicated that it is not injusious
to the quality, shall be subject to the acceptance criteria as shown in Table 6.3 and Table 6.4 or as
designated by the purchaser.

When wash water is permitted, the producer will provide satisfactory proof or data of non-
detrimental effects if potentially reactive aggregates are to be used. Use of wash water wili be
discontinued if undesirable reactions with admixtures or aggregates occur.

Table 6.3 Acceptance Criteria for Questionable Water Supplies

Test Limits
Compressive strength, min. % 90
Control at 7 days

Time of Setting deviation from control from 1:00 earlier to 1:30 later

Time of Setting {(Gillmore Test)

Initial No marked change
Final Set No marked change
Appearance Clear
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Color Colorless
Odor Odorless
Total Solids 500 parts/million max.
PH value 451085

Table 6.4 Chemical Limitation for Wash Water

Limits
Chemical Requirements, Minimum
Concentration
Chloride as C1" expressed as a mass percent
of cement when added to the C1¢" in the other
components of the concrete mixtures shall not
exceed the following levels:
1. Prestressed Concrete 0.06 percent
2. Conventionally reinforced concrete in a moist 0.10 percent
environment and exposed to chloride
3. Conventionally reinforced concrete in a moist 0.15 percent
environment but not exposed to chiloride
4. Above ground building construction where No limit for corrosion
the concrete will stay dry
Sulfate as SO4, ppm* 3,000
Alkalies as (Na:0O + 0.658 K20), ppm 600
Total Solids, ppm 50,000

Wash water reused as mixing water in concrete may exceed the listed concentrations of
sulfate if it can be shown that the concentration calculated in the total mixing water, including
mixing water on the aggregate and other sources, does not exceed that stated limits.

Water will be tested in accordance with, and shall meet the suggested requirements of
AASHTO T 26.

Water known to be of potable quality may be used without test.

CURING MATERIALS

1.

Impervious Sheet Materials

ASTM C 171 type, optional, except that polyethylene film, if used, shall be white opaque.
Burlap of commercial quality, non-staining type, consisting of 2 layers minimum.
Membrane Forming Curing Compound

ASTM C 309; submit evidence that product conforms to specifications.
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JOINTING MATERIALS
1. Sealant

Sealant shall be multi-component, polyurethane base compound, gray in color, self-
leveling for horizontal joints, 2 part polythremdyne, terpolymer compound, gray in color;
non-sag for vertical joints.

Sealant shall be compatibie with materials in contact and to perform satisfactority under
salt water and traffic conditions, and be capable of making joint watertight and allow
movement 25% of the width of joint in any direction.

Sealant shall be guaranteed against leakage, cracking, crumbling, melting, shrinkage,
running, loss of adhesion for a period of five years from the date of acceptance of work.

2. Joint backing shall be expanded extruded polyethylene, low density, oval in shape to fit
the joints as indicated on the drawings and to be compatible with sealant.

3. Where required, primer shall be compatible with joint materials and instalied in
accordance with manufacturer's instructions.

4. Joint filler shall conform to ASTM D1751 (AASHTC M213) non-extruding, resilient
bituminous type. Filler shall be furnished for each joint in single piece for depth and width
required for joint, unless otherwise authorized by the Engineer. When more than one piece is
authorized for a joint, abutting ends shall be fastened and hold securely to shape by stapling
or other positive fastening.

EPOXY BONDING COMPOUND

ASTM C 881. Provide Type | for bonding hardened concrete to hardened concrete; Type 1l for
bonding freshly mixed concrete 1o hardened concrete; and Type |l as a binder in epoxy mortar or
concrete, or for use in bonding skid-resistant materials {0 hardened concrete. Provide Class B if
placement temperature is between 4 and 16°C; or Class C if placement temperature is above
16°C.

REINFORCEMENT

Steel reinforcement, other than Steel for Pre-stressing, used in Reinforced Concrete, shall conform
to ASTM and PNS as folfows:

ASTM Designation A615 - Deformed Billet Steel Bars for Concrete Reinforcement.
Minimum vield strength of 276 MPa (40,000 psi).

PNS 49 - Steei Bars for Concrete Reinforcement
TIE WIRE
Tie wire shall be plain, cold drawn annealed steel wire 1.6 mm diameter.
SAMPLES AND TESTING

1. Cement

Paort of Calapan impravement Projact
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Sampled either at the mill or at the site of work and tested by an independent commercial or
government testing laboratory duly accredited by the Bureau of Research and Standards
(BRS) of the DPWH, Department of Science and Technology (BOST) or the Department
of Trade and Industry (DT1) at no additional cost to PPA. Certified copies of laboratory test
reports shall be furnished for each Iot of cement and shall include ali test data, results, and
certificates that the sampling and testing procedures are in conformance with the
Specifications. No cement shall be used until notice has been given by the Engineer that the
test results are satisfactory. Cement that has been stored, other than in bins at the mills,
for more than 3 months after delivery to the Site shall be retested before use. Cement
delivered at the Site and later found after test to be unsuitable shall not be incorporated into
the permanent works.

Aggregates: Tested as prescribed in ASTM C 33

At feast 28 days prior to commencing the work, the Contractor shali inform the Engineer of
the proposed source of aggregates and provide access for sampling.

Gradation tests will be made on each sample without delay. All other aggregates tests
required by these Specifications shall be made on the initial source samples, and shall be
repeated whenever there is a change of source. The tests shall include an analysis of each
grade of material and an analysis of the combined material representing the aggregate
part of the mix.

Reinforcement

Certified copies of mill certificates shall accompany deliveries of steel bar reinforcement. If
requested by the Engineer additional testing of the materials shall be made at the
Contractor's expense.

Concrete Tests

For test purposes, provide 1 set of three {3) concrete cylinder samples taken from each
day’s pouring and to represent not more than 75 cu.m. of concrete class or fraction
thereof of concrete placed. Samples shall be secured in conformance with ASTM C 172.
Tests specimens shall be made, cured, and packed for shipment in accordance with
ASTM C 31, Cylinders will be tested by and at the expense of the Contractor in
accordance with ASTM C 39. Test specimens will be evaluated separately by the
Engineer, for meeting strength level requirements for each with concrete quality of ACI 318.
When samples fail to conform to the requirements for strengths, the Engineer shall have the
right to order a change in the proportions of the concrete mix for the remaining portions of
the work at no additional cost to the Authority.

Test of Hardened Concrete in or Removed from the Structure

When the results of the strength tests of the concrete specimens indicates the concrete as
placed does not meet the Specification requirements or where there are other evidences
that the quality of concrete is below the specification requirement in the opinion of the
Engineer, tests on cores of in-place concrete shall be made in conformance with ASTM C 42.

Core specimens shall be obtained by the Contractor and shall be tested. Any deficiency
shall be corrected or if the Contractor elects, he may submit a proposal for approvat before
the load test is made. if the proposal is approved, the load test shall be made by the
Contractor and the test results evaluated by the Engineer in conformance with Chapter 20
of AC!1 318. The cost of the load tests shall be borne by the Contractor. If any concrete shows
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evidence of failure during the load test, or fails the load test as evaluated, the deficiency be
corrected in a manner approved by the Engineer at no additional cost {o the

Authority.
6. Chemical Admixtures/Additives

The admixtures/additives if approved shall conformed to ASTM C 494 and ASTM C 1017.
The testing shall be conducted with cement and aggregate proposed for the Project. The
admixtures/additives shall be tested and those that have been in storage at the Project Site
for longer than six (6) months shall not be used until proven by retest to be satisfactory.

Samples of any admixtures/additives proposed by the Contractor shalf be submitted for
testing at least 56 days in advance of use, which shall require approval of the Engineer.
Testing of admixtures/additives proposed by the Contractor including test mixing and cylinder
test shall be at the Contractor's expense.

7. Jointing Materials and Curing Compound Samples

At least 28 days prior to commencing the work, the Contractor shall submit to the
Engineer for his approval samples of the following materials proposed for use together with
manufacturer's certificate.

10 kg of joint sealant

1m length of joint filler

5 1i. of cusing compound
1m length of joint backing

apow

The Engineer shall deliver to the Contractor his assessment on the materials within seven
(7) days after receiving them.

EXECUTION
DELIVERY, STORAGE AND HANDLING OF MATERIALS
1. Cement

Do not deliver concrete until vapor barrier, forms, reinforcement, embedded items, and
chamfer strips are in place and ready for concrete placement. AC| 301 and ASTM A 934
for job site storage of materials. Protect materals from contaminants such as grease, oil,
and dirt. Ensure materiais can be accurately identified after bundles are broken and tags
removed.

Immediately upon receipt at the Site, the cement shall be stored separately in a dry
weathertight, properly ventilated structures with adequate provisions for prevention of
absorption of moisture. Storage accommodations for concrete materials shall be subject to
approval and shall afford easy access for inspection and identification of each shipment in
accordance with test reports.

Cement shall be delivered fo the Site in bulk or in sound and properly sealed bags and while
being loaded or urloaded and during transit to the concrete mixers whether conveyed in
vehicles or in mechanical means, cement shall be protected from whether by effective
coverings. Efficient screens shall be supplied and erected during heavy winds.
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If the cement is delivered in bulk, the Contractor shall provide, at his own cost, approved
silos of adequate size and numbers to store sufficient cement to ensure continuity of work
and the cement shall be placed in these silos immediately after it has been delivered to the
Site. Approved precautions shall be taken into consideration during unloading to ensure
that the resulting dust does not constitute a nuisance.

If the cement is delivered in bags, the Contractor shall provide, at his own cost, perfectly
waterproofed and well ventilated sheds having a floor of wood or concrete raised at least
0.5m above the ground. The sheds shall be large enough to store sufficient cement to
ensure continuity of the work and each consignment shail be stacked separately therein
to permit easy access for inspection, testing and approval. Upon delivery, the cement shall
at once be placed in these sheds and shall be used in the order in which it has been delivered.

Cement bags should not be stacked more than 13 bags high. All cement shall be used
within two months of the date of manufacture. If delivery conditions render this impossible,
the Engineer may permit cement to be used up to three (3) month after manufacturing,
subject to such conditions including addition of extra cement as he shall stipulate.

2. Aggregate

All fine and coarse aggregate for concrete shall be stored on close fitting, steel or concrete
stages design with drainage slopes orin bins of substantial construction in such a manner
as to prevent segregation of sizes and to avoid the inclusion of dirt and other foreign
materials in the concrete. All such bins shall be emptied and cleaned at intervals of every
six (6) months or as required by the Engineer. Each size of aggregate shall be stored
separately uniess otherwise approved by the Engineer.

Stockpiles of coarse aggregate shall be built in horizontal layers not exceeding 1.2 min

depth to minimize segregation.
FORMWORK
1. Forms

Designed, constructed, and maintained so as fo insure that after removal of forms the
finished concrete members will have true surfaces free of offset, waviness or bulges and
will conform accurately to the indicated shapes, dimensions, lines, elevations and positions.
Form surfaces that will be in contact with concrete shall be thoroughly cleaned before each
use.

2. Design

Studs and wales shall be spaced to prevent deflection of form material. Forms and joints shall
be sufficiently tight to prevent leakage of grout and cement paste during placing of concrete.
Juncture of formwork panels shall occur at vertical control joints, and construction joints.
Forms placed on successive units for continuous surfaces shall be fitted in accurate
alignment to assure smooth completed surfaces free from irregularities and signs of
discontinuity. Temporary opening shall be arranged to wall and where otherwise required
to facilitate cleaning and inspection. Forms shall be readily removable without impact,
shock, or damage to the concrete.
3. Form Ties
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Factory fabricated, adjustable to permit tightening of the forms, removable or snap-off
metal of design that will not allow form deflection and will not spall concrete upon removal.
Bolts and rods that are to be completely withdrawn shall be coated with a non-staining
bond breaker. Ties shall be of the type which provide watertight concrete.

Chamfering

External corners that will be exposed shall be chamfered, beveled, or rounded by mouldings
placed in the forms or as indicated in the drawings.

Coatings

Forms for exposed surfaces shall be coated with form oil or form-release agent before
reinforcement is placed. The coating shall be a commercial formulation of satisfactory and
proven performance that will not bond with, stain, or adversely affect concrete sutfaces, and
shall not impair subsequent treatment of concrete surfaces depending upon bond or adhesion
nor impede the wetting of surfaces to be cured with water or curing compounds. The coating
shall be used as recommended in the manufacturer's printed or written instructions.
Forms for unexposed surfaces may be wet with water in lieu of coating immediately before
placing of concrete. Surplus coating on form surfaces and coating on reinforcement steel
and construction joints shall be removed before placing concrete.

Removal of Forms shall be done in @ manner as to prevent injury to the concrete and to insure
complete safety of the structure after the following conditions have been met. Where the
structure as a whole is supported on shores, forms for beam and girder sides, and similar
vertical structural members may be removed before expiration of curing period. Care shall
be taken to avoid spalling the concrete surface or damaging concrete edges. Wood forms
shall be completely removed.

Minimum stripping and striking time shall be as follows unless otherwise approved by the
Engineer.

Vertical sides of beams, walls, and columns, lift not 12 hours exceeding 1.2 m

Vertical sides of beams and walls, lift exceeding 1.2 m 36 hours Softlifts of main slabs and
beams (props left under) 5 days

Removal of props from beams and mains slabs and other work 10 days
Control Test

If the Contractor proposes to remove forms earlier than the period stated above, he shall be
required to submit the results of control tests showing evidence that concrete has attained
sufficient strength to permit removal of supporting forms. Cylinders required for control tests
shall be provided in addition to those otherwise required by this Specification. Test
specimens shall be removed from molds at the end of 24 hours and stored in the structure
as near the points as practicable, the same protection from the elements during curing as is
given to those portions of the structure which they represent, and shall not be removed from
the structure for transmittal to the laboratory prior to expiration of three fourths of the
proposed period before removal of forms. Cylinders will be tested by and at the expense of
the Contractor. Supporting forms or shoring shall not be removed until control test
specimens have attained strength of at least 160 kg/sq cm. The newly unsupported portions
of the structure shall not be subjected to heavy construction or materia! loading.
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REINFORCEMENT

1.

Reinforcement

Fabricated to shapes and dimensions shown and shall be placed where indicated.
Reinforcement shall be free of loose or flaky rust and mill scale, or coating, and any other
substance that would reduce or destroy the bond. Reinforcing steel reduced in section shall
not be used. After any substantial delay in the work, previously placed reinforcing steel for
future bonding shall be inspected and cleaned. Reinforcing steel shall not be bent or
straightened in a manner injurious fo the steel or concrete. Bars with kinks or bends not
shown in the drawings shall not be placed. The use of heat to bend or straighten reinforcing
steel shall not be permitted. Bars shall be moved as necessary to avoid interference with
other reinforcing steel, conduits, or embedded items. If bars are moved more than one bar
diameter, the resulting arrangement of bars including additional bars necessary to meet
structural requirements shall be approved before concrete is placed. In slabs, beams and
girders, reinforcing steel shall not be spliced at points of maximum stress unless otherwise
indicated. Unless otherwise shown in the drawings, laps or splices shall be 40 times the
reinforcing bar diameter.

The nominal dimensions and unit weights of bars shall be in accordance with the following
table:

Nominal Diameter | Nominal Perimeter | Nominal Sectional Unit Weight
(mm) (mm) Area (kg/m)
{sg. mm)
10 31.4 78.54 0.616
12 37.7 113.10 0.888
16 50.3 201.10 1.579
20 62.8 314.20 2.466
25 78.5 490.90 3.854
28 88.0 615.70 4833
32 100.5 804.20 6.313
36 1131 1,017.60 7.991
40 125.7 1,256.60 _ 9.864
50 157.1 1,963.50 15413

Welding of reinforcing bars shall onfy be permitted where shown; all welding shown shall be
performed in accordance with AWS D 12.1.

Exposed reinforcement bars, dowels and plates intended for bonding with future extensions
shall be protected from corrosion.

Supports shalt be provided in conformance with ACl 315 and ACI| 318, unless otherwise
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indicated or specified.
6. Concrete Protection for Reinforcement
a. The minimum concrete cover of reinforcement shall be as shown below unless

otherwise indicated in the drawings.
b. Tolerance for Concrete Cover of Reinforcing Steel other than Tendons.

Minimum Cover

7.5cm or more (marine structures and concrete cast against and permanently
exposed to earth)

DESIGN STRENGTH OF CONCRETE

Concrete for structural parts or members such as beams, slabs, curtain wall, pile caps and
fender/mooring blocks shalf develop a minimum 28-day compressive cylinder strength of 24 MPa
(3,500 psi) as indicated in the drawings. While for pre-stressed concrete piles a compressive
strength of 35 MPa (5,000psi).

TRIAL BATCH FOR CONCRETE

Thirty (30) calendar days before the start of concreting works, the Contractor shall submit design
mixes and the corresponding test result made on sample thereof. Sampling and testing shall be in
accordance with the ASTM Standard procedures for sampling and testing for the particular design
strength({s) required.

The particulars of the mix such as the slump and the proportionate weights of cement, saturated
surface dry aggregates and water used shall be stated.

The design mix for concrete to be used shall be submitted together with at least three (3) standard
cylinder samples for approval at least one (1) month prior to the start of each concreting schedule.
Such samples shall be prepared in the presence of the Engineer.

Standard laboratory strength tests for the 7, 14 and 28 days periods shall be taken to all concrete
samples in addition to routine field tests, at cost to the Contractor. Only design mixes represented by
test proving the required strength for 7, 14 and 28 days tests shall be allowed.

The cost of sampling, handling and transporting samples from jobsite to the laboratory and the cost of
subsequent tests made until the desired mix is attained shall be for the account of the Contractor.

Slump Test shall be made in conformance with ASTM C143, and unless otherwise specified by the
Engineer, slump shall be within the following limits:
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Slump for Vibrated Concrete
Structural Element
Minimum Maximum
Pavement Concrete 25mm 50mm
Pre-cast Concrete 50mm 70mm
Lean Concrete 100mm 200mm
Sacked Concrete 25mm 50mm
All other Concrete 50mm S0mm

Provide suitable facilities and labor for obtaining representative samples of
concrete for the Contractor's quality control and the Engineer's quality assurance
testing. All necessary platforms, tools and equipment for obtaining samples shall be
furnished by the Contractor.

MIXING CONCRETE

1.

GENERAL

a.

Concrete shall be thoroughly mixed in a mixer of an approved size and type that will
insure a uniform distribution of the materials throughout the mass.

All concrete shali be mixed in mechanically operated mixers. Mixing plant and
equipment for transporting and placing concrete shall be arranged with an ample
auxiliary installation to provide a minimum supply of concrete in case of breakdown of
machinery or in case the normal supply of concrete is disrupted. The auxiliary supply
of concrete shall be sufficient to complete the casting of a section up fo a
construction joint that will meet the approval of the Engineer.

Equipment having components made of aluminum or magnesium alloys, which
would be in contact with plastic concrete during mixing, transporting or pumping of
Portland cement concrete, shali not be used.

Concrete mixers shall be equipped with adequate water storage and a device for
accurately measuring and automatically confrolling the amount of water used.

Materials shall be measured by weighing. The apparatus provided for weighing the
aggregates and cement shall be suitably designed and constructed for this purpose.
The accuracy of all weighing devices except that for water shall be such that
successive quantities can be measured to within one percent of the desired
amounts. The water measuring device shall be accurate to plus or minus 0.5 percent.
All measuring devices shall be subject to the approval of the Engineer. Scales and
measuring devices shall be tested at the expense of the Contractor as frequently as
the Engineer may deem necessary to insure their accuracy.

Weighing equipment shall be insulated against vibration or movement of other
operating equipment in the plant. When the entire plant is running, the scale
reading at cut-off shall not vary from the weight designated by the Engineer by
more than one percent for cement, 1-% percent for any size of aggregate, or one
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percent for the total aggregate in any batch.

Manual mixing of concrete shall not be permitted unless approved by the Engineer.

MIXING CONCRETE AT SITE

Concrete mixers may be of the revolving drum or the revolving blade type and
the mixing drum or blades shall be operated uniformly at the mixing speed
recommended by the manufacturer.

The pick-up and throw-over blades of mixers shall be restored or replaced when any
part or section is womn 20 mm or more below the original height of the manufacturer's
design. Mixers and agitators which have an accumulation of hard concrete or mortar

shall not be used.

When bulk cement is used and the volume of the batch is 0.5 m?® or more, the scale
and weigh hopper for Portland cement shall be separate and distinct from the

aggregate hopper or hoppers.

The discharge mechanism of the bulk cement weigh hopper shall be interlocked
against opening before the full amount of cement is in the hopper. The discharging
mechanism shall be interlocked against opening when the amount of cement in
the hopper is underweight by more than one percent or overweight by more than 3
percent of the amount specified.

When the aggregates contain more water than the quantity necessary to
produce a saturated surface dry condition, representative samples shall be
taken and the moisture content determined for each kind of aggregate.

The batch shall be so charged into the mixer that some water enter in advance of
cement and aggregates. All water shall be in the drum by the end of the first quarter
of the specified mixing time. '

Cement shall be batched and charged into the mixer by such means that it will
not result in loss of cement due to the effect of wind, or in accumulation of cement
on surfaces of conveyors or hoppers, or in other conditions which reduce or vary
the required quantity of cement in the concrete mixdure.

Where required, synthetic fibrous reinforcement shall be added directly to the
concrete mixer after placing the sufficient amount of mixing water, cement and

aggregates.

The entire contents of a batch mixer shall be removed from the drum before
materials for a succeeding batch are place therein. The materials composing a
batch except water shall be deposited simutaneously into the mixer.

All concrete shall be mixed for a period of not less that 3 minutes after all materials,
including water, are in the mixer. During the period of mixing, the mixer shall
operate at the speed for which it has been designed.

Mixers shall be operated with an automatic timing device that can be locked by the
Engineer. The time device and discharge mechanism shall be so intedocked that
during normal operation no part of the batch will be discharged until the specified
mixing time has elapsed.
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J- The first batch of concrete materials placed in the mixer shall contain a sufficient
excess of cement, sand, and water to coat the inside of the drum without reducing the
required mortar content of the mix. When mixing is to cease for a period of one hour or
more, the mixer shall be thoroughly cleaned.

k. In case of rubble concrete, proper mixture and placing of concrete and stones/rocks
shall be in accordance to the approved plan. Methodology of work shall be approved by
the Engineer.

MIXING CONCRETE IN TRUCKS

a. Truck mixers, unless otherwise authorized by the Engineer, shall be of the revolving
- drum type, watertight, and so constructed that the concrete can be mixed to insure
a uniform distribution of materials throughout the mass. All solid materials for the
concrete shall be accurately measured and charged into the drum at the
proportioning plant. Except as subsequently provided, the truck mixer shall be
equipped with a device by which the quantity of water added can be readily
verified. The mixing water may be added directly to the batch, in which case a tank
is not required. Truck mixers may be required to be provided with a means by

which the mixing time can be readily verified by the Engineer.

b. The maximum size of batch in truck mixers shall not exceed the minimum rated
capacity of the mixer as stated by the manufacture and stamped in metal on the
mixer. Truck mixing shall, unless otherwise directed, be continued for not less than
100 revolutions after all ingredients, including water, are in the drum. The mixing
speed shall not be less than 4 rpm, nor more than 6 rpm.

c. Mixing shall begin within 30 minutes after the cement has been added either to the
water or aggregate, but when cement is charged into a mixer drum containing
water or surface-wet aggregate and when the temperature is above 32 °C, this
limit shall be reduced to 15 minutes. The limitation in time between the introduction of
the cement to the aggregate and the beginning of the mixing may be waived when,
in the judgment of the Engineer, the aggregate is sufficiently free from moisture, so
that there will be no harmful effects on the cement.

d. When a truck mixer is used for transportation, the mixing time in stationary mixer
may be reduced to 30 seconds and the mixing completed in a truck mixer. The
mixing time in truck mixer shall be as specified for truck mixing.

JOINTS

1.

No reinforcement, comer protection angles or other fixed metal items shall be run
continuously through joints containing expansion-joint filler, through crack-control joints in slabs
on grade and vertical surfaces.

Preformed Expansion Joint Fifler
a. Joints with Joint Sealant
At expansion joints in concrete slabs to be exposed, and at other joints indicated to

receive joint sealant, preformed expansion-joint filler strips shall be installed at the
proper level below the elevation with a slightly tapered, dressed-and-oiled wood strip
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temporarily secured to the top thereof to form a groove. When surface dry, the
groove shall be cleaned of foreign matter, loose particles, and concrete protrusions,
then filled flush approximately with joint sealant so as to be slightly concave after

drying.
b. Finish of concrete at joints

Edges of exposed concrete slabs along expansion joints shall be neatly finished
with a slightly rounded edging tool.

C. Construction Joints

Unless otherwise specified herein, ali construction joints shall be subject to
approval of the Engineer. Concrete shall be placed continuously so that the unit
will be monolithic in construction. Fresh concrete may be placed against adjoining
units, provided the set concrete is sufficiently hard not to be injured thereby. Joints
not indicated shall be made and located in 2 manner not to impair strength and
appearance of the structure. Placement of concrete shall be at such rate that the
surface of concrete not camed to joint levels will not have attained initial set before
additional concrete is placed thereon. Lifts shall terminate at such levels as are
indicated or as to conform to structural requirements as directed. If horizontal
construction joints are required, a strip of 25mm square-edged lumber, beveled to
facilitate removal shall be tacked to the inside of the forms at the construction joint.
Concrete shall be placed to a point 25mm above the underside of the strip. The
strip shall be removed one hour after the concrete has been placed. Any irregularities
in the joint fine shall be leveled off with a wood float, and all laitance removed.
Prior to placing additional concrete, horizontal construction joints shall be
prepared.

Construction Joint which is not indicated in the Drawings shall be located as to {east
affect the strength of the structure. Such locations will be pointed out by the Engineer.

PREPARATION FOR PLACING

Hardened concrete, debris and foreign materials shall be removed from the interior of forms and
from inner surfaces of mixing and conveying equipment. Reinforcement shall be secured in
position, and shall be inspected, and approved before placing concrete. Runways shall be
provided for wheeled concrete-handling equipment. Such equipment shall not be wheeled over
reinforcement nor shall runways be supported on reinforcement.

Notice of any concreting operations shall be served to the Engineer at least three (3) days ahead of
each schedule.

PLACING CONCRETE
1. Handling Concrete

Concrete shall be handled from mixers and transported to place for final deposit in a
continuous manner, as rapidly as practicable, and without segregation or loss of ingredients
until the approved unit of work is completed. Placing will not be permitted when the sun, heat,
wind or limitations of facilities furnished by the Contractor prevent proper finishing and
curing of the concrete. Concrete shall be placed in the forms, as close as possible in
final position, in uniform approximately horizontal layers not over 40cm deep. Forms
splashed with concrete and reinforcement spiashed with concrete or form coating shall be
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cleaned in advance of placing subsequent lifts. Concrete shall not be allowed to drop freely
more than 1.5m in unexposed work nor more than 1.0 m in exposed work; where greater
drops are required, tremie or other approved means shall be employed.

Time Interval between Mixing and Placing

Concrete mixed in stationary mixers and transported by non-agitating equipment shall be
placed in the forms within 30 minutes from the time ingredients are charged into the
mixing drum. Concrete transported in truck mixers or truck agitators shall be delivered to the
site of work, discharged in the forms within 45 minutes from the time ingredients are
discharged into the mixing drum. Concrete shall be placed in the forms within 15 minutes
after discharged from the mixer at the jobsite.

Hot Weather Requirements

The temperature of concrete during the period of mixing while in transport and/or during
placing shall not be permitted to rise above 36 °C. Any batch of concrete which had
reached a temperature greater than 36 °C at any time in the aforesaid period shall not be
placed but shalt be rejected, and shall not thereafter be used in any part of the permanent
works.

a. Control Procedures

Provide water cooler facilities and procedures to control or reduce the temperature of
cement, aggregates and mixing handling equipment to such temperature that, at all
times during mixing, transporting, handling and placing, the temperature of the
concrete shall not be greater than 36 °C.

b. Cold Joints and Shrinkage

Where cold joints tend to form or where surfaces set and dry too rapidly or ptastic
shrinkage cracks tend to appear, concrete shall be kept moist by fog sprays, or other
approved means, applied shortly after placement, and before finishing.

c. Supplementary Precautions

When the aforementioned precautions are not sufficient to satisfy the
requirements herein above, they shall be supplemented by restricting work during
evening or night. Procedure shall conform to American Concrete Institute Standard
ACI 305.

Conveying Concrete by Chute, Conveyor or Pump

Concrete may be conveyed by chute, conveyor, or pump if approved in writing. [n
requesting approval, the Contractor shall submit his entire plan of operation from the
time of discharge of concrete from the mixer {o final placement in the forms, and the steps
to be taken to prevent the formation of cold joints in case the transporting of concrete by
chute, conveyor or pump is disrupted. Conveyors and pumps shall be capable of
expeditiously placing concrete at the rate most advantageous to good workmanship.
Approval will not be given for chutes or conveyors requiring changes in the concrete
materials or design mix for efficient operation.

a, Chutes and Conveyors

Chutes shall be of steel or steel lined wood, rounded in cross section rigid in
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construction, and protected from overflow. Conveyors shall be designed and
operated and chute sections shall be set, to assure a uniform flow of concrete from
mixer o final place of deposit without segregation of ingredients, foss of mortar, or
change in slump. The discharged portion of each chute or conveyor shall be
provided with a device fo prevent segregation. The chute and conveyor shall be
thoroughly cleaned before and after each run. Waste material and flushing water shall
be discharged outside the forms.

b. Pumps shall be operated and maintained so that a continuous stream of concrete
is delivered into the forms without air pockets, segregation or changes in slump.
When pumping is completed, concrete remaining in the pipeline shall be ejected
and wasted without contamination of concrete already placed. After each operation,
equipment shall be thoroughly cleaned and the flushing water shall be spiashed
outside the forms.

5. Wall and Abutments

No load shall be placed upon finished walls, foundations or abutments until authorized by the
Engineer. Minimum time before loading shall be 7 days.

6. Concrete Placing on Wharf
When placing concrete on wharf decks, the Contractor shall:

Ensure that rate of placing is sufficient to complete proposed placing, finishing and
curing operations within the scheduled time; that experienced finishing machine
operators and concrete finishers are provided to finish the deck; that curing
equipment and finishing tools and equipment are at the site of work and in
satisfactory condition for use.

Immediately prior to placing, the Contractor shall place scaffolding and wedges and
make necessary adjustments. Care shall be taken to ensure that setflement and
deflection due to added weight of concrete will be minimal. The Contractor shall
provide suitable means to readily permit measurement of settlement deflection as it
OCCUrS.

Should any event occur which, in opinion of the Engineer, would prevent the
concrete conforming to specified requirements, the Contractor shall discontinue
placing of concrete until corrective measures are provided satisfactory to the
Engineer. If satisfactory measures are not provided prior to initial set of concrete in
affected areas, the Contractor shall discontinue placing concrete and install a bulkhead
at a location determined by the Engineer. Concrete in place beyond bulkheads shall
be removed. The Contractor shall limit the size of casting to that which can be
finished before beginning of initial set.

COMPACTION

1. Immediately after placing, each layer of concrete shall be completed by internal concrete
vibrators supplemented by hand-spading, rodding, and tamping. Tapping or other extemal
vibration of forms will not be permitted unless specifically approved by the Engineer.
Vibrators shall not be used to transport concrete inside the forms. Intemna! vibrators
submerged in concrete shall maintain a speed of not less than 7,000 impulses per minute.
The vibrating equipment shall at all times be adequate in number of units and power to
properly consclidate all concrete.
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2. Spare units shall be on hand as necessary fo insure such adequacy. The duration of
vibrating equipment shall be limited to the time necessary to produce satisfactory
consolidation without causing objectionable segregation. The vibrator shall not be inserted
into the lower courses that have begun to set. Vibrator shall be applied vertically at
uniformly spaced points not further apart than the visible effectiveness of the machine.

EPOXY BONDING COMPOUND

Before depositing new concrete on or against concrete that has set, the surfaces of the set
concrete shall be thoroughly cleaned so as to expose the coarse aggregate and be free of laitance,
coatings, foreign matter and loose particles. Forms shall be re-tightened. The cleaned surfaces shall
be moistened, but shall be without free water when concrete is placed. ASTM C 881. Provide Type |
for bonding hardened concrete to hardened concrete; Type Il for bonding freshly mixed concrete to
hardened concrete; and Type {ll as a binder in epoxy mortar or concrete, or for use in bonding skid-
resistant materials to hardened concrete. Provide Class B if placement temperature is between
4 to 16 °C; or Class C if placement temperature is above 16°C.

FINISHES OF CONCRETE

Within 12 hours after the forms are removed, surface defects shall be remedied as specified
herein. The Temperature of the concrete, ambient air and mortar during remedial work including
curing shall be above 10 °C. Fine and loose material shall be removed. Honeycomb, aggregate
pockets, voids over 13mm in diameter, and holes left by the rods or bolts shali be cut out to solid
concrete, reamed, thoroughly wetted, brush-coated with neat cement grout, and filled with mortar.
Mortar shall be a stiff mix of one part Portland cement to not more than 2 parts fine aggregate
passing the No. 16 mesh sieve, with a minimum amount of water. The color of the mortar shall match
the adjoining concrete color. Mortar shall be thoroughly compacted in place. Holes passing entirely
through walls shall be completely filled from the inside face by forcing mortar through the outside
face. Holes which do not pass entirely through wall shali be packed full. Patchwork shall be
finished flush and in the same plane as adjacent surfaces. Exposed patchwork shalt be finished
to match adjoining surfaces in texture and color. Patchwork shall be damp-cured for 72 hours.
Dusting of finish surfaces with dry material or adding water to concrete surfaces will not be permitted.

CONCRETE FINISHING DETAILS
1. Concrete Paving

After concrete is placed and consolidated, slabs shall be screeded or struck off. No further
finish is required.

2. Smooth Finish

Required only where specified; screed concrete and float to required level with no coarse
aggregate visible. After surface moisture has disappeared and laitance has been removed,
the surface shall be finished by float and steel trowel. Smooth finish shall consist of
thoroughly wetting and then brush coating the surfaces with cement to not more than 2 parts
fine aggregate passing the no. 30 mesh sieve and mixed with water to the consistency of thick
paint.

3. Broom Finish

Required for paving; the concrete shall be screeded and fioated to required finish level
with no coarse aggregate visible. After the surface moisture has disappeared and laitance
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has been removed, surface shall be float-finished to an even, smooth finish. The floated

sutfaces shall be broomed with a fiber bristle brush in a direction transverse to the direction
of the main traffic.
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ITEM 04 : CONCRETE WORKS
GENERAL

General Requirements contain provisions and requirements essential to these specifications; and
apply to this Section, whether or not referred to herein.

SCOPE OF WORK

The work shall include reinforced concrete structures such as reinforced concrete footings with or
without tie-beams, reinforced concrete columns girders, slabs, other cast-in-place and precast
concrete including excavation and backfilling wotk.

The work shall consist of furnishing of all labor, materials, equipment and other incidentals
necessary for the supply of concrete materials and the complete construction of the concrete
structures for the building shown on the drawings in accordance with these specifications and as
directed by the Engineer.

GENERAL REQUIREMENTS

Concrete works shall conform with the requirements of “Reinforced Concrete® except noted
otherwise in this Section.

SHOP DRAWINGS

Together with requirements, the Contractor shall show the foliowing in the shop drawings:
1. Surface finish

2. Fitting to be embedded

MATERIAL REQUIREMENTS

1. Concrete shall consist of Portland cement, fine and coarse aggregates and water and shall
conform with the requirements of “Reinforced Concrete™.

2. Deformed bars to be used shall conform with the reinforcement requirements in Section of
' “Reinforced Concrete”. The size shall be as shown on the drawings.

3. In lieu of the temperature bars on concrete ground slab, monofilament polypropylene synthetic
fibrin fibers shall be used as admixture to prevent the formation of temperature / shrinkage
cracks and increase impact resistance of ground slabs. The dosage rate shall be 0.91 kg. per
cubic meter of concrete.

The supplier is required to submit a “Mill Certificate” that the materials delivered to site shall be
proven to meet or exceed the following properties:

TECHNICAL PROPERTIES Unit Minimum
A. Physical Characteristics:
Length Mm 12
Shape Microns 18
Density gm nominal 0.91
Port of Calapan improvement Project
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FORMWORKS
GENERAL REQUIREMENTS
Materials and construction of formwork shall be in accordance with formwork requirements in
Reinforced Concrete.
REMOVAL. OF FORMWORK
The minimum stripping and striking time for formwork shall be as follows unless otherwise
approved by the Engineer.
Conditions Minimum Period

Vertical sides of beams, wall, piles, pile 24 hours

caps and columns lift not exceeding 1.2m

Vertical sides of beams and walls, lift 48 hours

exceeding 1.2m

Soffits of main slabs and beams (props left 5 hours

under)

Removal of props from beams and main 10 days

slabs and other works

CONCRETE
CLASSES OF CONCRETE AND USAGE

1. Strength Requirement

Concrete strength shall conform with the requirements in Section of “Reinforced Concrete”.
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SLUMP TEST

{Concrete Works)

Tests shall be made in conformity with ASTM C 143, and unless otherwise specified by the

Engineer, slump shall be within the following limits:

25cm max. thickness

Slump for Vibrated Concrete
Structural Element — i
Minimum {(mm) | Maximum (mm)
Precast concrete 80 180
Wall, column and beam, 80 180

Concrete slab 80 150

{ ean concrete 70 1580

CONCRETE COVER FOR REINFORCEMENT

Minimum concrete cover for reinforcement shall be as follows:

Net Concrete Cover Minimum Cover
{mm)

Concrete cast against and permanently exposed to earth 75
Concrete exposed {o earth or weather:

Primary reinforcement 50

Stirrups, ties, and spirals 40
Concrete deck slabs:

Top reinforcement 50

Bottom reinforcement 35
Concrete not exposed o weather nor in contact with ground:

Primary reinforcement 40

Stirrups, ties, and spirals 25

CONSTRUCTION JOINTS AND WATERSTOPS

Construction joints shall be provided where shown on the drawings or when approved with written
permission of the Engineer. Special care shall be used in preparing concrete surfaces at joints
where bonding between two sections of concrete is required. Unless otherwise indicated on the

drawings, such bonding will be required at all horizontal joints in walls.

Waterstop material shall be an efastomeric plastic compound, the basic resin of which shall be
polyvinyl chloride, and containing any additional resins, plasticizers or other materials needed for

the material to comply with the requirements specified.

The waterstop shall be fabricated by an extrusion process such that it will be dense, homogeneous,
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free from holes and other imperfections. The cross section of the waterstop shall be uniform and
symmetrical along its entire length.

Surfaces shall be prepared as follows:

The surface of concrete upon or against which the placement of contiguous concrete or
masonry is later required shall be struck off true to the elevations indicted on the
drawings after the concrete has been placed. Thereafter as soon as the condition of the
concrete permits it, and before the concrete has hardened appreciably, i.e. normally within
2 hours after being deposited, all water, scum, laitance and loose aggregate shall be
removed from the surface by means of wire or bristle brooms in such a manner that the
course aggregate is lefl lightly exposed, and the surface cleaned. No raking will be
permitted.

The Contractor shall then take all necessary precautions to ensure that all surfaces thus
prepared shall be kept free from storage piles, drippings, staining or foreign matter, which
could adversely affect the concrete or the bond between the concrete layers.

Waterstops for all joints shall be continuous around the corners and at intersections,
either in horizontal or vertical direction, as indicated on the drawings. Field splices and
joints shall be made in accordance with the waterstops manufacturer's instructions, using a
thermostatically controlled-heating iron.
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ITEM 05 : STEEL AND METAL WORKS
GENERAL

General Requirements contain provisions and requirements essential to these specifications; and
apply to this Section, whether or not referred to herein.

SCOPE OF WORK

The work includes the furnishing of all labor, materials, equipment and other incidentals
necessary for the fabrication and installation of structural steel and miscellanecus metal works as
specified in relevant items of these specifications and as indicated on the drawings.

SUBMITTAL

1. Before placing orders for materials for the stee! and metal works, the Contractor shall
submit to the Engineer for approval shop drawings for all steelwork. All project shop drawings
shall show the dimension of all parts, method of construction, boits, welding sectional areas
and other details.

2. The detail of connections shown on the shop drawings shall be such as to minimize
formation of pockets to hold condensation, water or dirt. A minimum gap between abutting
angles and the iike shall be provided wherever possible to eliminate any traps and
facilitate maintenance painting.

3. No materials shall be ordered nor fabrication commenced until the shop drawings are
approved by the Engineer.
STORAGE OF MATERIALS

Structural materials, either plain or fabricated, shall be stored above the ground upon platforms,
skids, or other supports. Materials shall be kept free from dirt, grease, and other foreign matter and
shall be protected from corrosion.

MATERIAL REQUIREMENTS

1. Unless specified herein all steel structures and metals shall conform with the requirements
of “Steel and Metal Works.” Connections where details are not specified or indicated herein,
shall be designed in accordance with the American Institute of Steel Construction
{AISC), Manual of Steel Construction, latest edition.

2. Structural steet works consisting of channels, gusset plates and other structural steel shape
shall be as indicated on the drawings and shall be structural carbon steel conforming to
ASTM A 36. Shapes shall be as given in AISC, Manua! of Steel Construction.

3. High strength structural bolts, shall conform to ASTM A 325, Types 1 or 2. Nuts shall
conform to ASTM A 560, Grade A, heavy hex style, except nuts 38 mm (1-1/2 inch) may
be provided in hex style. Washers shall conform to ANSI B 18.22.1, Type B.

4, Electrodes for arc welding shali be E70 series conforming to American Welding Society
Specifications A5.1.

5. Tests are required under the ASTM Standards for steel to be used in the Works and shall be
carried out in the presence of the Engineer and at least four (4) days notice must be given to
him of the dates proposed for such tests. Four (4) calendar days notice on which
fabricated steelwork will be ready for inspection in the Contractor’s yard.
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6. Standard boit shall conform to ASTM A 307 Carbon Steel Extemmally Threaded Standard
Fasteners.

EXECUTION

QUALIFICATION

Qualification of steel fabricators, erectors and welders shall comply with the requirements.

FABRICATION REQUIREMENTS

1. Workmanship
Fabrication shall be performed within the permissible tolerance by the approved fabricator.
All workmanship shall be of the best quality with respect to intemationally recognized
standards of practice.

2. Cutting

Low-carbon structural steel may be cut by machine-guided torch instead of by shears or saw.
Harmful notches, burrs, irregularities, etc., shall not be developed at the cut surface.

3. Contact Faces
Contact surfaces between bases or other elements bearing directly upon bearing plates
shall be ground or milled as necessary for full effective bearing. Edges for welding shall
likewise be properly prepared.

4. Bolt Holes

Bolt holes shall be according to engineering practice and as specified in these specifications.
Gas buming of holes will nct be permitted.

5. High Strength Bolt Assembly Preparation

Surfaces of high strength bolted parts in contact with bolt heads and nuts shall not have a
slope of more than 1:20 with respect to a plane normal to the bolt axis.

Where the surface of a high strength bolted part has a slope of more than 1:20, a beveled
washer shall be used to compensate for [ack of parallelism.

High strength bolted parts shall fit solidly together when assembled and shall not be
separated by gaskets or any other interposed compressible materials.

When assembled, all joint surfaces including those adjacent to washers shall be free of

scale except tight mill scale, and shall be free from dirl, ioose scale, burrs, and other defects

that would prevent solid seating of parts.

Contact surfaces of friction-type joints shall be free from oil, paint, lacquer or galvanizing.
6. Welding

All welding shall be done only by welders certified as to their ability to perform in accordance
with accepted testing requirement.
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Welding of parts shall be in accordance with structural standards and the Standard Code for

Arc and Gas Welding in Building Construction of AWS, and shall only be done where shown,
specified, or permitted by the Engineer.

Damage to galvanized areas by welding shall be thoroughly cleaned with wire brushing
and all traces of welding flux and loose or cracked zinc coating shall be removed prior {0
painting. The cleaned area shall be painted with two coats of zinc oxide-zinc dust paint. The
paint shall be propery compounded with a suitable vehicle in the ratio of one part zinc oxide
to four parts zinc dust by weight. As an altemnative to the above, the Contractor may submit
for approval the use of a galvanizing rod or galvanizing sclder to repair damaged areas.

The welding machine shall be a stabie welder, and have suitable functions for the
dimension of materials to be welded. The auxiliary tocls used for welding shall perform
sufficiently and adequately.

The welding machine used for field welding shall be of readily adjustable for electric current.
7. Shop Assembly

Structural units fumished shall be assembled in the shop. An inspection shall be made to
determine that the fabrication and the matching of the component parts are correcl.

Jigs shall be used for the assembly of units as much as possible to maintain appropriate
position of mutual materials.

Approval of the Engineer shall be required when drilling temporary bolt holes or welding
temporary support to the assembled structure.

The tolerances shall not exceed those allowed by codes and each unit assembled shall be
closely checked to insure that all necessary clearances have been provided and that binding
does not occur in any moving part.

in order to maintain accurate finished dimensions and shape, appropriate reverse strain or
restraint shall be provided as required. Assembly and disassembly work shall be performed in
the presence of the Engineer, unless waived in writing by the Engineer any emors or defects
disclosed shall be immediately remedied by the Contractor.

-Before disassembly for shipment, component parts of the structures shall be match marked
to facilitate erection in the field.

FABRICATION TOLERANCES

1. Dimensionat Tolerances for Structural Work
Dimensions shall be measured by means of an approved calibrated stee! tape at the time
of inspection. Unevenness of plate work shall not exceed the iimitation of the standard mill
practice as specified in the American institute of Steel Construction, “Manual of Steel
Construction”.

2. Camber
Reverse camber in any structural steel members in excess of 1/1,000 of the span length

shall cause rejection. The minimum dead load camber for any structurat steel member
shall be as allowed by Code, or otherwise specified.
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INSPECTION AND TEST OF WELDING

1. Inspection of Welding
Inspection of welding shall be executed for the following work phases.
a. Before Welding

Scum, angle of bevel, root clearance, cleaning of surface to be welded, quality of
end tab, drying of welding rod.

b. During Welding

Welding procedure, diameter of cail and wire, type of flux, welding current and voltage,
welding speed, welding rod position, length of arc, melting, cleaning of slag of each
levet under surface chapping, supervision of welding rod.

c. After Execution of Welding

Assurance of bead surface, existence of harmfu! defects, treatment of crater,
quality of slag removal, size of fillet, dimension of extra fill of butt welding, treatment of
end tab.

2. Testing of Welding

Twenty percent (20%) of welds contributing in the overali strength of the structure and
which will be inaccessible for the inspection in service shall be tested.

Welding shall be tested by ultrasonic test to the extent specified herein or as directed by the
Engineer.

Where partial inspection is required, the ulirasonic test shall be located at random on the
welds so as to indicate typical welding quality.

If ten percent (10%) of the random ultrasonic tested indicate unacceptable defect, the
remaining eighty percent (80%) of the welding shall be tested. Repair welding required shall
be ultrasonic tested after the repairs are made.

CORRECTIONS

In lieu of the rejection of an entire piece or member containing welding which is unsatisfactory
or which indicates inferior workmanship, corrective measures may be pemitted by the Engineer
whose specific approval shail be obtained for making each correction. Defective or unsound welds
or base steel shall be corrected either by removing and replacing the entire weld, or as follows.

1. Excessive convexity or overlap shall be reduced by grinding.

2. Undercuts, lack of weld shall be repaired with necessary reinforcement of weld after
removal of any foreign materials such as slag, dust, oil, etc.

3. Any defects such as slag inciusions, incomplete fusion, or inadequate joint penetration,
shall be completely removed, cleaned and re-welded.

4, Cracks in welds or base steel, shall be removed to sound steel throughout their
length and 5¢cm beyond each end of the crack, followed by welding. The extent of the ¢rack,
depth and length, shall be ascertained by the use of acid etching, magnetic particle
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inspection or other equally positive means.

The removal of welded stee! shall be done by chipping, grinding, oxygen cutting, oxygen
gouging, or air carbon arc gouging and in such a manner that the remaining welded sieel
or base steel is not nicked or undercut. Defective portions of the welding shall be
removed without substantial removal of the base steel.

INSTALLATION
1. Installation Program
a. Prerequisite Condition

Prior {0 executing steel fabrication and field installation, the Contractor shall
prepare a comprehensive installation program including engineering supervision
organization, fabrication procedures, field installation procedures, material
application, machinery applications, inspection procedure, scope and standard of
quality judgment, and submit t¢ the Engineer for approval.

b. Special Technical Engineering

Special technical engineering different from contract specifications can be applied upon
recetving approval of the Engineer.

2. Installation Requirement
a. Setting of Anchor Bolt and Others
a. 1. Anchor boits shail be set in accurate position by using templates.

a. 2. The setting method shall be proposed to the Engineer for his approval before
setting starts.

a. 3. The threads of bolt shall be cured with an appropriate method against rust
and/or any damage before tightening.

a. 4. Non-shrink mortar shall be placed under base plates, well cured to obtain
the sufficient strength before bearing loads are applied to base plates.

b. Temporary Bracing

b. 1. Tempeorary bracing shall be installed as necessary t¢ stay assemblies and
assume loads against forces due to transport, erection operations or other work.

b. 2. Temporary bracing shall be maintained in place until permanent
work is properly connected and other construction installed as necessary for
support, bracing or staying of permanent work.

b.3. Extent and quality of temporary bracing shall be as necessary against wind
and other loads, including seismic loads not less than those for which the
permanent structure is designed to resist.

C. Adequacy of Temporary Connections

During erection, temporary connection work shall be securely made by bolting and/or
welding for all dead load, wind and erection stresses.
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d. Alignment

No permanent boiting or welding shall be done until the alignment of all parts with
respect to each other shall be true within the respective tolerances required.

e. Field Welding

e. 1. Any shop paint or surfaces adjacent to joints where field welding is to
be executed shall be wire brushed to remove paint/primer.

e. 2. Field welding shall conform to the requirements specified herein, except as
approved by the Engineer.

f. High Strength Bolts

Final tightening of high strength bolts shall be done by using manufacturer's
power operated equipment without any overstress to the threads.

g. Correction of Ermors

g. 1. Corrections of minor misfits by use of drift pins, and reaming, chipping or
cutting will be permitted and shall be provided as part of erection work.

g. 2. Any errors to be corrected or adjusted, preventing proper assembly, shall
be immediately reported to the Engineer, and such corrections or adjustments
shall be made as necessary and approved by the Engineer.

g. 3. Cutting or alterations other than as approved will not be permitted.
h. Erection
h. 1. Erection and installation shall be as per approved shop drawings.

h. 2. Each structural unit shall be accurately aligned by the use of steel shims, or
other approved methods so that no binding in any moving parts or distortion of
any members occurs before it is finally fastened in place.

h. 3. Operations, procedures of erection and bracing shall not cause any
damage to works previously placed nor make overstress to any of the
building parts or components. Damage caused by such operations shall
be repaired as directed by the Engineer at no extra cost to the Employer.

GALVANIZING

PREPARATION

All mild steel parts exposed to weather shall be hot-dipped galvanized after fabrication in accordance
with the requirements of ASTM A 123 or ASTM A 153. Prior to galvanizing, the surfaces shall be
cleaned of dirt, weld splatter, grease, slag, oil, paint or other deleterious matters. The steel

surfaces shall be chemically de-scaled and cleaned with the same abrasive blast or other suitable
method as approved by the Engineer.

COATING
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The zinc coating shall consist of uniform layers of commercially pure zinc free from abrasions,
cracks biisters, chemical spots or other imperfections, and shall adhere firmly o the surface of
the steel. The weight of zinc coating per square meter of actual surface shall not be less than
550 grams. Any surface damaged subseqguent to galvanizing shall be given two coats of approved
zinc rich paints.

PAINTING

This work shall consist of the preparation of the metal surfaces, the application, protection
and drying of the painted surfaces, and supplying of afl tools, tackle, scaffolding, labor and
materials necessary for the entire work. Painting shall be applied in the field or shop as
approved by the Engineer.

Unless otherwise specified or approved, all painting work for structural steel shall comply with the
requirements of this Section.

SHOP PAINTING

All structurat steel shall be given a shop primer after fabrication and cleaning before delivery
to the site.

All steel work shall be thoroughly dried and cleaned of all loose mill scale, rust and foreign
matters by means of sand biasting or other suitable methods approved by the Engineer before
shop painting shall be applied. Each individual piece shall be painted prior to assembly. Portions
where

field welding or field contact with concrete is required shall not be painted.

Except for galvanized surfaces and items to be encased in concrete, clean ferrous metal
surfaces shall be given one coat of Amerlock 400 Epoxy Primer at 100 Microns or approved
equal. Additiona! coat shall be applied to surfaces that will be concealed or inaccessible for
finish painting by Amerlock 400, Top Coat at 150 Microns with color or equivalent.

FIELD PAINTING

After erection, the Contractor shall thoroughly prepare and clean the entire surface of all structural
steel from all dirt, grease, rust or other foreign matters. The entire surface of all members shall
then be field painted.

MATERIALS

1. Structural Steel Work

a. After surface preparation, steelwork shall be given one coat of approved
prefabricating primer.
b. Before final assembly of steelwork at the fabricator’s shop, two shop coats of

special red lead primer shall be applied to the surface of sections to be in
permanent contact, meeting faces and all other concealed surfaces. After final
assembly, but before delivery to the project site, the steelwork shall likewise be
given two shop coats of special red lead primer.

2. Galvanized Steelwork

All galvanized steelwork shall be treated with zinc chromate two-pack etch primer followed by
one coat of non-etch zinc chromate primer.
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3. Miscellaneous Metal Work

Unless otherwise specified in other Sections of the Specifications or shown on the drawing,
miscellaneous metal works such as ladders, structural steel ladder rungs, etc. shall be
given two shop coats of epoxy primer and two coats of epoxy enamel.

CONSTRUCTION METHODS
1. Cleaning of Surfaces

Surfaces of metal to be painted shall be thoroughly cleaned; removing rust, loose mill scale,
dirt, oil or grease, and other foreign substances. Unless cleaning is to be done by sand
blasting, all weld areas, before cleaning is started, shall be neutralized with a proper
chemical, after which they shall be thoroughly rinsed with water.

Three methods of cleaning are provided herein. The particular method to be used shall be as
direcled by the Engineer.

2. Hand Cleaning

The removal of rust, scale, and dirt shail be done by the use of metal brushes, scrapers,
chisels, hammers or other effective means. Oil and grease shall be removed by the use of
gasoline or benzene.

Bristle or wood fiber brushes shalt be used for removing loose dirt.
3. Sandblasting

All steel shall be cleaned by sandblasting. The sandblasting shall remove all loose mill
scale and other substances. Special attention shall be given to cleaning of corners and re-
entrant angles. Before painting, sand adhering to the steel in comers and elsewhere shall
be removed. The cleaning shall be approved by the Engineer prior to any painting which shall
be done as soon as possible before rust forms.

4. Flame Cleaning

All metal, except surface inside boxed members and other surfaces which shall be
inaccessible to the flame cleaning operation after the member is assembled, shall be
flame cleaned in accordance with the following operations.

a. Qil, grease, and similar adherent matter shall be removed by washing with a
suitable solvent. Excess solvent shall be wiped from the work before processing with
subsequent operations.

b. The surface to be painted shall be cleaned and dehydrated (free from occluded
moisture) by the passage of oxyacetylene flames which have an oxygen to
acetylene ratio of at least 1.0. The oxyacetylene flames shall be applied to the
surfaces of the steel in such a manner and at such speed that the surfaces
are dehydrated; dirt, rust loose scale in the form of blisters or scabs, and similar
foreign matters are freed by the rapid, intense heating by the flames. The number
arrangement and manipulation of the flames shall be such that all parts of the surfaces
to be painted are adequately cleaned and dehydrated.

c. Promptly after the application of the flames, the surfaces of the steel shall be wire
brushed, hand scraped wherever necessary, and then swept and dusted to remove
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all free materials and foreign particles.

d. Paint shall be applied prompily after the steel has been cleaned and while the
temperature of the steel is still above that of the surrounding atmosphere.

5. Weather Conditions
a. Exterior Coatings

Coatings to surface shall not be applied during foggy or rainy weather, or under the
following surface temperature conditions: below 4°C, or over 35°C, unless approved
by the Engineer.

b. Interior Coatings

Coatings shall be applied when surfaces to be painted are dry and the following
surface temperatures can be maintained: between 18 to 35°C during the application.

6. Application

a. Paint shall be factory tinted and mixed. All paint shall be field mixed before
applying in order to keep the pigments in uniform suspension.

b. Field Painting

When the erection work is complete, including all bolting and straightening of
bent metal, all adhering rust, scale, dirt, grease or other foreign materials shali be
removed as specified above.

As soon as the Engineer has examined and approved each steel and metal works
structures, all field bolts, all welds, and any surfaces from which the top or first
coat of paint has become wom off, or has otherwise come defective shall be
cleaned and thoroughly covered with one coat of paint.

Surfaces to be bolted and surfaces which shall be in contact with concrete, shall not
be painted. Surfaces which shall be inaccessible after erection shall be painted with
such field coats as are required. When the paint applied for retouching the shop coat
has thoroughly dried, and the field cleaning has been satisfactorily completed, such
field coats as are required shall be applied. In no case shall a succeeding coat be
applied until the previous coat is dry throughout the full thickness of the paint film. All
small cracks and cavities which were not sealed in a watertight manner by the first
field coat shall be filled with a pasty mixture of red lead and linseed cil before the
second coat is applied.

The following provision shall apply to the application of both coats. To secure a
maximum coating on edges of plates or shapes, bolt heads and other parts
subjected to special wear and attack, the edges shall first be striped with a
longitudinal motion and the bolt heads with a rotary motion of the brush, followed
immediately by the general painting of the whole surface, including the edges and bolt
heads.

The application of the second field coat shall be deferred until adjoining concrete
work has been placed and finished. If concreting operations have damaged the
paint, the surface shall be re-cleaned and repainted.
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General Manners

Painting shall be done in a neat and workmanlike manner. Paint may be applied
with hand brushes or be spraying, except aluminum paint which preferably shall
be applied by spraying. By either method the coating of paint applied shall be
smoothly and uniformly spread so thal no excess paint shall collect at any point. If the
work done by spraying is not satisfactory to the Engineer hand brushing shall be
required.

Brushing

When brushes are used, the paint shall be so manipulated under the brush as to
produce a smooth, uniform, even coating in close contact with the metal or with
previously applied paint, and shall be worked into all cormners and crevices.

Spraying

Power spraying equipment shall be used to apply the paint in a fine spray.
Without the addition of any paint, the sprayed area shall be immediately followed
by brushing, when necessary, to secure uniform coverage and to eliminate wrinkling,
blistering and air holes.

Removal of Paint

If the painting is unsatisfactory to the Engineer the paint shall be removed and the
metal thoroughly cleaned and repainted.
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ITEM 06 : DEMOLITION AND REMOVAL WORKS

DESCRIPTION

The work includes the fumishing of all labor, materials and equipment required to carry out the
demolition and removal of old structures, port accessories and obstructions inciuding demolition of
miscellaneous concrete curbs etc., as required for the execution of the Contract.

The Contractor shall submit the proposed methodology or procedure of demolition work with
detailed drawings and calculations if necessary, to the Engineer for approval, before the execution
of the Works.

The Contractor shall keep all pavements and landing areas to and from the site of the disposal area
clean and free of mud, dirt and debris during and after the execution of disposal. Disposal of debris
and materials shall be as directed by the Engineer.

GENERAL PROVISIONS

1. The Contractor shali be deemed to have satisfied himself of the site conditions, and 1o have
included in his unit prices provision for all risks that may arise during or in connection with
the work.

2. The demolition shail be carried out by approved methods and equipment such as concrete
breakers, gas-cutters, hydraulic jacks, compressed air disintegrators, etc.,, however, no
blasting shall be used uniess approved in writing by the Engineer and after obtaining the
written permission of the concemed authorities.

3. The Contractor shali provide suitabie equipment, skilled labor and appropriate temporary
works such as scaffoldings to ensure safety in his demolition works as well as in the
adjacent area.

4, Contractor shall demolish all the structural members above the level on which the
subsequent and permanent works under this Contract will begin. To this end, the temporary
construction works such as excavation shall be conducted by the Contractor.

5. Materials coming from the demolition works, except general earth, shall remain the property
of the Procuring Entity, the designated part of which shall be stored by the Contractor at
places specified by the Engineer/ Accepting authority. Receiving copy of Tum-Over Report
shall be provided.

6. In case of demolition of wharf deck and ptatform, the contractor shall ensure that no debris
will be remained/deposited at seabed.

INTERFERENCE WITH PORT OPERATIONS

During the execution of the work, the Contractor shall not interfere with the shipping, navigation and
other traffic in the port.

The Contractor shall make arrangements with the operations people on the schedule of demolition
and related works to keep port operation activities undisturbed at all times.

Prior to commencement of the demolition works, the Contractor shall inform/announce to port users
the schedule of disconnection of utilities.
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STORAGE AND DUMPING

Prior to the commencement of the demalition work, the Engineer shalt submit to the Contractor a list
in which all the materials 1o be salvaged and overhauled, as property of PPA, and the description of
the location of their storage. Materials embedded in concrete units shall not be salvaged.

The Contractor shall separate materials to be salvaged from debris. Salvaged materials shall be
loaded, transported and unloaded by the Contractor at the specified locations.

The Contractor may dump debris or extracted rocks on land areas but out of the site, which areas
shall be procured and prepared at his own expense. In this case, safety measures shall be
undertaken in the transporting, unfoading, covering and others as requested by the Engineer.

The approximate distance of the disposal site from the project site is about five (5) kms., as
designated by the PMO thru the implementing office.

EXECUTION

1. Prior to the commencement of demolition works, the alignments of the new construction
works to existing structure shall be checked.

2. The width and alignment of portion of existing structure to be demolished shaill be marked by
paint.

3. With these lines as guides, concrete shalf be broken and reinforcing bars cut, such that
panels or portions of the structure can be lifted out for disposal elsewhere outside of the
operationatl work area.

4. Rocks removed from existing slope protection shall be stored for re-use in new construction.

5. Demolish pavements, curbs, fences, utilities, services, navigation aids and the likes as
determined in the field for each project and as shown on the drawings or as directed by the
Engineer.

6. Materials coming from the demolition works shall be properly disposed by the Contractor.

SAFETY

During the course of survey and clearing, any obstacles which are recognized and seemed io be
explosive or hazardous to workers shall be removed from the site by the proper Authority.

At the end of each day’s work, the Contractor shall keep the workplace in safe condition and clean
so that no part is in danger of falling or creating hazard to personnel or equipment.
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ITEM 07 : SUBGRADE PREPARATION

DESCRIPTION

This Item shall consist of the preparation of the subgrade for the support of overlying structurat
layers. it shall extend to full width of the pavement.

MATERIAL REQUIREMENTS

Embankments shall be constructed of suitable materials, in consonance with the following
definitions:

1. Suitable Material — Material which is acceptable in accordance with the Contract and which
can be compacted in the manner specified in this ltem.

Selected Berrow, for topping — soil of such gradation that all particles will pass a sieve with
75 mm (3 inches) square openings and not more than 15 mass percent wili pass the 0.075
mm (No. 200) sieve, as determined by AASHTO T 11. The material shalt have a plasticity
index of not more than 6 as determined by ASSHTO T 80 and a fiquid lim#t of not more than
30 as determined by AASHTO T 88.

2 Unsuitable Material — Material other than suitable materiais such as:

{a) Materials containing detriimental quantities of organic materials, such as grass, roots
and sewerage.

b) Organic soils such as peat and muck.

(c) Soils with liquid limit exceeding 80 and/or plasticity index exceeding 55.
(d) Soils with a natural water content exceeding 100%.

(e) Soils with very low natural density, 800 kg/m3 or lower.

(i} Soils that cannot be properly compacted as determined by the Engineer.

CONSTRUCTION REQUIREMENTS
PRIOR WORKS

Prior to commencing preparation of the subgrade, all culverts, cross drains, ducts and the like
(including their fully compacted backfill), ditches, drains and drainage outlets shall be completed.
Any work on the preparation of the

subgrade shall not be started unless prior work herein described shall have been approved by the
Engineer.
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SUBGRADE LEVEL TOLERANCE

The finished compacted surface of the subgrade shall conform to the allowable tolerances as
specified hereunder:

Permitted variation from + 20mm
design LEVEL OF SURFACE - 30mm
Permitted SURFACE IRREGULARITY 30 mm
MEASURED BY 3-m STRAIGHT EDGE

Permitted variation from + 05%
design CROSSFALL OR CAMBER

Permitted variation from

design LONGITUDINAL GRADE + 01%

over 25 m length

SUBGRADE IN COMMON EXCAVATION

Unless otherwise specified, all materials below subgrade level in earth cuts to a depth 150 mm or
other depth shown on the Plans or as directed by the Engineer shall be excavated. The material, if
suitable, shall be set aside for future use or, if unsuitable, shall be disposed as directed by the
Engineer.

Where material has been removed from below subgrade level, the resulting surface shall be
compacted to a depth of 150 mm.

All materials immediately below subgrade level in earth cuts to a depth of 150 mm, or to such
greater depth as may be specified, shall be compacted in accordance with the materials
requirement.

SUBGRADE ON EMBANKMENT

After the embankment has been completed, the full width shall be conditioned by removing any soft
or other unstable material that will not compacted properly. The resulting areas and all other low
sections, holes, or depressions shall be brought to grade with suitable material. Scarifying, blading,
dragging, rolling, or other methods of work shall be performed or used as necessary 1o provide a
thoroughly compacted subgrade shaped to the cross-sections shown on the Plans.

PROTECTION OF COMPLETED WCRK

The Contractor shall be required to protect and maintain at his own expense the entire work within
the limits of his Contract in good condition satisfactory to the Engineer from the time he first started
work until all work shali have been completed. Maintenance shall include repairing and
recompacting ruts, ridges, soft spots and deteriorated sections of the subgrade caused by the traffic
of the Contractor's vehicle/equipment or that of the public.
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ITEM 08 AGGREGATE SUB BASE COURSE

DESCRIPTION

This item shall consist of furnishing, placing and compacting an aggregate subbase course on a
prepared subgrade in accordance with this Specification and the lines, grades and cross-sections
shown on the Plans, or as directed by the Engineer.

MATERIAL REQUIREMENTS

Aggregate for subbase shall consist of hard, durable particles or fragments of crushed stone,
crushed slag, or crushed or natural gravel and filler of natural or crushed sand or other finely divided
mineral matter. The composite material shall be free from vegetable matter and lumps or balls of
clay, and shall be of such nature that it can be compacted readily to form a firm, stable subbase.

The subbase material shalt conform to the following Grading Reguirements

Grading Requirements
Sieve Designation
Standard, mm Altemate US Standard Mass Percent Passing
50 2 100
25 1" 55 -85
9.5 318" 40 -75
0.075 No. 200 0-12

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two thirds) of the
fraction passing the 0.425 mm (No. 40) sieve.

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limit not greater than 35
and plasticity index not greater than 12 as determined by AASHTO T 89 and T 90, respectively.

The coarse portion, retained on a 2.00 mm (No. 10) sieve, shall have a mass percent of
wear not exceeding 50 by the Los Angeles Abrasion Tests as determined by AASHTO T 96.

The material shall have a soaked CBR value of not less than 25% as determined by
AASHTC T 193. The CBR value shall be obtained at the maximum dry density and determined by
AASHTO T 180, Method D.

CONSTRUCTION REQUIREMENTS
PLACING

The aggregate subbase material shall be placed at a uniform mixture on a prepared subgrade in a
quantity which will provide the required compacted thickness. When more than one layer is
required, each layer shall be shaped and compacted before the succeeding layer is placed.

The placing of material shall begin at the point designated by the Engineer. Placing shall be from
vehicles especially equipped to distribute the material in a continuous uniform layer or windrow.
The layer or windrow shall be of such size that when spread and compacted the finished layer be in
reasonably close conformity o the nominal thickness shown on the Plans.
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When hauling is done over previously placed material, hauling equipment shall be dispersed

uniformly over the entire surface of the previously constructed layer, to minimize rutting or uneven
compaction.

SPREADING AND COMPACTING
When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction.

Where the required thickness is 150mm or less, the material may be spread and compacted in one
layer. Where the required thickness is more than 150 mm, the aggregate base shall be spread and
compacted in two or more layers of approximately equal thickness, and the maximum compacted
thickness of any layer shall not exceed 150 mm. All subsequent layers shall be spread and
compacted in a similar manner.

The moisture content of sub-base material shall, if necessary, be adjusted prior to compaction by
watering with approved sprinkiers mounted on trucks or by drying out, as required in order to obtain
the required compaction.

Immediately following final spreading and smoothening, each layer shall be compacted to the full
width by means of approved compaction equipment. Rolling shall progress gradually from the sides
to the center, paralle! to the centerline of the road and shall continue until the whole surface has
been rolled. Any irregularities or depressions that develop shall be corrected by loosening the
material at these places and adding or removing material until surface is smooth and uniform.
Along curbs, headers, and walls, and at all places not accessible to the roller, the base material
shall be compacted thoroughly with approved tampers or compactors.

If the layer of base material, or part thereof, does not conform to the required finish, the Contractor
shall, at his own expense, make the necessary corrections.

Compaction of each layer shall continue uniii a field density of at least 100 percent of the
maximum dry density determined in accordance with AASHTO T 180, Method D has been achieved.
In-place density determination shall be made in accordance with AASHTO T 191/ASTM D 1556.

TRIAL SECTION

Before subbase construction is started, the Contractor shall spread and compact trial sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed to be used by the
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 506 m? shall be made for every
type of materia! and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall camry out such field density tests and
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer's
opinion are not suitable for subbase, the material shall be removed at the Contractor's expense, and
a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.

SURVEYS AND SETTING OUT WORKS
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