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item 2.27 Supply and install aluminum composite panels and accessories

The guantity 1o be paid for shall be the actual area in square meter of aluminum
composite panels and accessories, supplied and installed in accordance with the plans

and specifications and accepted by the Engineer. The contract unit price shall be full

compensation for fumishing all materials, labor, equipment, tools and incidentals

necessafy to complete the work.

ftem2.28  Supply and instail 0.60m x 0.60m Ungtazed Ceramic Floor Tiles (F1 and F3)

The quantity to be paid for shall be the actual area in square meter of unglazed
ceramic floor tiles (0.60m x 0.80m), supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.29 Supply and install 0.60m x 0.60m non-slip Floor Tiles {(F2)
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specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing alt materials, labor, equipment, tocls and incidentals
necessary to complete the work.

tem 2.30 Supply and place Non-Skid / Rough Cement Floor Finish embedded with
bronzefatuminum flat bar {F4 and 6)

The quantity to be paid for shall be the actual area in square meter of Non-Skid /
Rough Cement Floor Finish embedded with bronze/aluminum flat bar (F4 and F6),
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing ail materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.31 Supply and install tactile strip for ramp

The quantity 1o be paid for shall be the actual area in square meter of tactile strip for
ramp, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work. _

ftem 2.32 Bupply and install 0.30m x 0.60m Glazed Ceramic Wall Tiies

The quantity to be paid for shall be the actual area in square meter of glazed ceramic
wall tiles (0.30m x 0.60m), supplied and installed in accordance with the plans and
specifications and accented bv the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.33 Supply and install solid polycarbonate roof sheet, 6mm thick, including roofing
materials and accessories

The quantity o be paid for shall be the actual ot of solid polycarbonate roof sheet,
6mm thick, including roofing materials and accessories to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
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contract unit price shall be fuli compensatlon for fumishing all materials, labor,
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item 2.34 Supply and install Granite tile splash board and countertop

The quantity to be paid for shall be the actual area in square meter of Granite tile
splash board and countertop, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, tabor, equipment, tools and incidentals
necessary to complete the work.

item 2.35 Supply and install Aluminum Clip-in Perforated Panel including accessories
{1.20 x 0.80 x 0.07m) (C1)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories (1.20 x 0.60 x 0.07m), supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, [abor,
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itern 2.36 Supply and install Aluminum Clip-in Perforated Panel! including accessories
(0.60 x 0.60 x 0.07m) (C2)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories (0.60 x 0.60 x 0.07m), supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materais, labor,
equipment, tools and incidentals necessary to complete the work.

Hem 2.37 Sunplvy and install 12mm thick Gvosum board on 0.40mm thick galvanized steel
ceiling suspension system (C3)

The quantity to be paid for shall be the actual area in square meter 12mm thick
Gypsum board on 0.40mm thick galvanized steel ceiling suspension system, supplied
and installed in accordance with the pIans and specif cations and aocepted by the
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labor, equipment, tools and incidentals necessary {0 complete the work.

Hem 2.38 Supply and install 0.40mm thick pre-formed/pre-painted ribbed type spandrel
ceiling {C7)

The quantity to be paid for shall be the actual area in square meter of 0.40mm thick
pre-formed/pre-painted ribbed type spandrel ceiling {C7) to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Hem 2.39 Supply and install 0.60mm thick PPGL pre-insulated panels, pre-painted hi-rib
main roofing - single metal {rib type) with 25mm thick UPI1 board including
accessories

The quantity to be paid for shall be the actual Iot of 0.60mm thick PPGL pre—insu!ated
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board including accessories to be supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full

on of Povt Operations B
PoﬂdBmmBmmeuMalmogCamgum




Hem 2.40

ltem 2.41

Hem 2.42

ftem 2.43

tem 2.44

Item 2.45

BQ-15
8O0 and Attachments
{Annex 1 - Basis of Paymerits)

compensation for fumnishing all materials, labor, equipment, tools and incidentals
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Supply and install aluminum materials of various sizes buffed finish including
accessories

The quantity to be paid for shall be the actual lot of aluminum materials of various
sizes buffed finish including accessories to be supplied and instalied in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Supply, fabricate and install doors and windows including glass and
accessories

The quantity {o be paid for shall be the actual lot of doors and windows including glass
and accessories to be supplied and installed in accordance with the plans and
spec‘rrcaticns and accepted by the Engineer The contract unit price shall be full
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necessary to complete the work.
Supply and Install glass railings and panels

The quantity to be paid for shall be the actual set of glass railings and panels to be
suppiied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furmishing alf
materials, labor, equipment, tools and incidentals necessary to complete the work.

Supply and install fabricated marine plywood finish flush doors, door jambs,
hinges and locksets

The guantity to be paid for shall be the actual ot of fabricated marine plywood finish
fluish doors, door jambs, hinges and lockseis to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full ccmpensation for fumishing all materials, labor,
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Supply, fabricate and install phenolic anti-bacterial water proof toilet partition
20mm thk, including stainless hinges, lock indicators, bottom support door
knobs and coat hooks

The quantity to be paid for shall be the actual lot of phenolic anti-bacteriat water proof

~ toilet partition 20mm thick, including stainless hinges, tock indicators, bottom support

door knobs and coat hooks to be supplied, fabricated and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materals, labor, equipment, tools and
incidentals necassary to complete the work.

Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual lot of Toilet Fixtures and accessories,
supplied and installed in accordance with the pIans and specifications and accepted by
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materials, labor, equipment, tools and incidentals necessary o complete the work.
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tem 2.46 Supply and install water line pipes and fitings including accessories

The quantity to be paid for shall be the actual lot of water line pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shalt be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.47 Supply and install sewerage line pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of sewerage line pipes and fittings
including accessories, supplied and installed in accordance with the plans and
snacifications and accanted bv tha Fnaineer The onntract unit nrice shall he il
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.48 Supply and install drainage line pipes and fittings including accessories
The quantity to be paid for shali be ine actual iot of drainage iine pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.49 Construct Wastewater Treatment Facility with Built-in Regulating Tank including
accessories

The quantity to be paid for shall be the actual lot of Wastewater Treatment Facility with
Built-in Regulating Tank including accessories, constructed in accordance with the
nlane and snacificatione and accentad by the Enginaar, The condract unit nrice chail ba

full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.50 Supply, deliver and install wires and cables of various sizes

The quaniity io be paid for shaii be the actuai iot of wires and cabies of various sizes
to be supplied, delivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ftem 2.51 Supply, deliver and install conduit pipe including fittings of various sizes
The quantity to be paid for shall be the actual lot of conduit pipe including fittings of

various sizes to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
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necessary to complete the work.

item 2.52 Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual lot of wiring devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

C ion of Port Op Building
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item 2.53 Supply, deliver and install protective devices

The quantity fo be paid for shall be the actual lot of protective devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, iabor, equipment, tools and incidentals necessary to complete the work.

item 2.54 Supply, deliver and instalt lighting fixtures

The quantity to be paid for shall be the actual ot of ighting fixtures to be supplied,
delivered and installed in accordance with the plans and specifications and accepted

by the Engineer. The contract unit price shall be full compensation for fumishing alt
mateariale Iahor, enuinment, fools and incidentals necessary tn completa the work .

Item 2.55 Supply, deliver and install lightning protection and accessories

The quantity to be paid for shall be the actual lot of lightning protection and
accessories to be supplied, delivered and installed in accordance with the plans and

compensation for furnishing all materiais, labor, equipment, toois and incidentals
necessary to complete the work.

ftem 2.56 Supply, deliver and install auxiliary system:

a) Community Antenna Television (CATV)

b) Background Music / Paging Alarm (BGM/PA)
¢) Fire Detection Alarm System (FDAS)

d} Telephone System

delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing a}
materials, labor, equipment, tools and incidentals necessary to complete the work.

Htem 2.57 Supply, deliver and install air conditioning unit

The quantity to be paid for shall be the actual lot of air conditioning unit to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to compiete the work.

item 2.58 Construct pumphouse with domestic water tank and fire tank including
appurtenances

The quantity to be paid for shall be the actual fot of pumphouse with domestic water
tank and fire tank including appurtenances to be constructed in accordance with the
plans and enecifications and accented by the Enninear The enntract unit nrice chall he
full compensation for furnishing afl materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Construct PCCI_’ (300mm thk} including asphalt sealer, dowel bars and

construcon joint

The quantity to be paid for shall be the actual area in square meter of PCCP (300mm
thk) including asphalt sealer, dowel bars and construction joint in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied. spread and compacted in accordance with the plans and
specffications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and deliver and install gang chair and waiting chair including
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The quantity to be paid for shall be the actual lot of gang chair and waiting chair
including accessories to be supplied, delivered and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and deliver office fumniture and cigarette butt bins

The quantity to be paid for shall be the actual lot of office furniture and cigaretie butt
bins o be supplied and delivered in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Supply and install PPA logo and regulatory signages including accessories

The quantity to be paid for shall be the actual lot of PPA logo and regulatory sighages
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fult
compensation for furnishing aft materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and install emergency visibility signages including stair nosing

The quantity fo be paid for shall be the actual lot of emergency visibility signages
including stair nosing to be supplied and installed in accordance with the plans and
specifications and accepted by the Enagineer. The contract unit price ghall be full
compensation for fumishing all materals, labor, equipment, tools and incidentals
necessary fo complete the work.
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Hem 2.65 Supply, delivery and installation distribution transformer including accessories

ol Swn o Pl wnidion U v o
ATl AT FLERE “.N‘.wa

The quantity to be paid for shall be the actual lot of distribution transformer including
accessories and incidental expenses to be supplied, delivered, installed and
commissioned in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to compiete the work.

item 2.66 Supply and install fire protection system including testing, commissioning and
other accessories

The quantity to be paid for shall be the actual lot of fire protection svstem including
testing, commissioning and other accessories to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

BIiLL NO. 3
REIMBURSABLE ITEMS

item 3.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Furniture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the actual quantity of determined items by the
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and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractors Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shail be supported by Official Receipt(s) (OR) and at
ieast three (3) canvasses. The amount to be paid tor shall be the price indicated in the
OR tut should not exceed the contract fump sum price. The determined items shaft! be
the property of PPA. Operation and maintenance shall be borne by PPA.

Constructon of Port Operations Building
Port of Benoni, Brgy. Benoni, Mahinog, Camiges
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rertal) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Construction of Pori Operations Building
Port of Benoni, Brgy. Bencol, Mahinog, Camiguin



uinBaurs) "Gouryeyy ‘moueq "Alllg ‘woueg 0 Mo
Thupimg SUCORIGAC Wy JF UCTNERLAT

{UOISIOA JSOIE]) SOUIQ YOSOIDIN  Syur A

Jiey) seinduwio) Hun L

s|iqe) eindwo)  pun 1

(g1¥ ‘0'€ gSN) 8AUQ pleH jewlxg  spun [4

(Sdn) Alddng Jemod peldnuaiyy  spun Z

S8UO0SSEOY R WUN donisal  S19S r4
$8U0SS9DIY pue sugndwo) {q

(elp ot) uejpuelg  wun !

layew pue josela Yim pieoq ajypa od 1

("den '|eb g) Jjosuadsip Jajem pjood pue 104 pun i

{IUE} (iim Jouing gj onois sed) jos i

(wno g)ioesabuysy  yun A

(edA) opm ““dy 0'L) HUN PAUONIPUOS-Y  SHUN A

siamelp-p ‘Jouiqeg [e8ig buy od L

auoyd @D WaISAS UOLEIILIIUILIOY) 2d "

(Awoedeo ubip ZL "sunus]) Joemsen ‘od L

19yseq jaded aysepn sod Z

sbuippaq *§ ssaipew m spaq jung ajfuig  "sad 4

(‘3s-g) Jleyo /m sjgej d0UAIBUOY J8S !

JEeYD UM WL 0X G} ‘9lqe) 200 SI9S rA

sasueydde pue esmuuing anyo (e

'Ydd
Aq awoq aq jleys aosueusjulRW pue uonelsdQ “ydd Jo Auadoid ay) aq jeys Juswdinba ay "92i30 sy}
jo Buuonouny Jadoud ay) Joj Aiesseoau aq Aew se uawdinba Jayjo Jsauibug ay) Jo asn Joj sjqepeae
HBU jBYS JoprAUoD By "4els SIY pue Jeaubug sy Jo SN Joj uawdinba sowa MU puBlg Jo SWap
urew Bumolio] aul ‘SIOM aousWIWOD 0} 3o10u Jaye sAep (o) AUy Liyum apiaoud [eys JOBAUON ayl

44V1S GNV H3I3NION3 Vdd JHL 4O 3ISN JO04 INIFWDINDI 321430

(BUmy siqEENqUIR) — B'Z Xalily)
WeURpEKY PUe DOS

i2-08



BQ-22
B80Q and Attachment
{Annex 2.a - Reimbursable iiems)

COMPUTER AND ACCESSORIES

1he Contractor shall provide within thirty (30) days atter notice to commence work, two (2) “Brand
New Desktop”, complete with accessories and ficensed software for the use of the PPA Engineer
and his Staff at the start of the project. The items shall be the property of PPA. Operation and
maintenance shall be borne by PPA.

Dagerintion }

Specifications: DESK TOP UNIT
Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded
Processor intel ® Core ™ j7-9700K CPU
System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots
Chipset intel B360
CB-ROM Tiay ioad DVD Dilve [Reads aid Yviies ic DVD/CD)

Graphics NVIDIA GeForce RTX 2060 6GDS

SATA 4 x SATA 6.0 Gbps

HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5” 7200rpm)

WIF!/ Bluetooth 802.11ac 2x2/ B.’uefooth 5.0

LAN Realtek RTL8111H 10/ 100/ 1000Mbps

Audio Realfek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Parte 4x[ISR22 2MUSR 20 HDM! Audia Jack RIS and Mic in/ headohone
out

Display {Monitor) 27" inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub,
earphone jack and PC audio inputs.

0OS Bundled Windows 10 PRO for business

(Certification/License)

External Hard Drive

Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty {30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

CTonstruction of Port Oporations

Buildng
Port of Banonl, Brgy. Eenoni, Mahinog, Camiguin
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{Annex 4 — Consiruction Safety & Health Requivements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and heatth

health emeraency approved by PDCB and CIAP.

in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Depariment of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary

supplies to be sited in the Contractor's main area.
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LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

. 81 pcs.  Hard Hats
51 pcs. Gloves (rubberized)
51 pcs. Safety Glasses/Goggles (clear)
102 pcs.  Long sleeve T-shirt
4 pcs. Aprons
51 pcs. Safety Shoes

Safety Devices

1 lot Barricades

1 lot Waming signs

2 unit/s Fire extinguisher

1 Tot Disinfection Booth with Footbath

51 no.  PCR Test for Covid-19 (Initial Testing)

51 no. PCR Test for Covid-19 (Confirmatory Testing)
Medical and First Aid System - Seventeen (17) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
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tAnnex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No_(02

Senes of 216

Antactenent .

Page 1of 16

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/items of
Work .

Roquired Tasts

[« Com!mcﬁea of
Pier'Wharf, Platform
and Ramp

S‘nucuxalCormne(SC}
A Portfand Cement

Quaidy Test

Quahty Test for Gradwng, Elutnation (wash),

Strand

B FmeAggsﬁgate
Buik Spectfic Grawty, Absarmmton, Morar
Strength, Soundness, Organic Impunties, Unit
_ Wegln%ClayLumpsmdShale :
C Coarse QuahtyTestfor Grading, BukSpeewthrawty
Aggregste AbsombmandAbrasaon
D Water CemfmfmrnmeEngmeeruaﬁtyTed
C for Denety and Chionde Content
€ Sieecl Bars ,MllCerhﬁwumdQuantywamChemcai
o ComposmonaijedwmealProperhes
F Concrats Compressive Sirength on cylnder sampies
_ Slump Test
G Admihireand | Qually Test
Concrete Curmg
Matenals
Piting (P)
- A Concrete Pies | Fabncabon Report
1 Concrete Same testas for SC {F)
2 SteelBars | Same testas for SC(E)
3 Hgh Test for Chemical Composibon and
Tenzion Mechamcal Propartes

Minimum Incremermntal
Frequency of Tests

For every 2,000 bags (40kg) or
fraction thereof

For every 1,500 cube meter or
fraction thereof

For every 1,500 cutwc meter or
fraction thereof

QOne per source
‘For every 10,000 kg or fracton

1 seof consistng of 3 concrete
cytinder sampdes shall be laken
from each day's pounng and to
represent not mome than 75 cu m
of concrete or frachon thereof

For every mmx
One per shippmant

Omperiahncahm
SamfraqmncyasSC(F)
SmﬁaquencyasSC{E}

Forevery 20000kg or fracuon
thaveaf

sk

Construction of Port Operations Building
Port of Benoni, Brgy. Benoni, Mahinog, Camiguin
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- PPA MEMORANDAU CIRCINLAR

No

" Senes of 2016
Aftachrment
) Pnge 2ol 10
Matenais/items of Required Tests Minimum Incremental
Wori Freguensy of Tesis
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Aggregates
§ Fmne Same Test as for SC (B) Same frequency as SC (B)
. Aggregates S

Fabncation Report, Ml Certificate and Quality

Quaity Test for Chemyal Comanstian and
Mechanicat Properties

B Steel Pipe Piles One per fabncabon
: Test for Chemical and Mechankal propertes
1 Steel Chemcal Composibon (refer below)
= Under 14" (355 60mm) Cutside 2 from 200 pipe of fraction thereof
Diameter _
- 710 36" (355 6 to 94mm) Outside | 2 from 100 ppe or fracton thereof
= Over 36" (9t4mm) Outside Diameter | 2 from 30001 (914m) or fracton
Mechanical/Tensike One (1) tension test shalt be made
~ of ane length o frachon thereof of
each size, or one piece of skelp
reprasenting each-ket of 200
lengths or fracton thereof of each
sIza
2 Polywmethane | Milt Certficate and Quabty Test ©One per fabnecation
Coating
3 Concate Same test as for SC {F) Same frequency as SC (F)
4 Fine Same test as for SC {B) Sama frequency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
6 Sieel Bars Same Test a5 5C (E) | Same frequency as SC (E}
7  Wiater Same Test as SC {D) Same frequency as SC (D)
-| Rubber Dock Fendars Phys:ical Test Al units
(RDF}
Perfomance Test for Energy Absorption and All units .
Reacton Force
Accessones
¥vasher and Fixing Bolt, Physical Test All ungds
Anchor Bolt

Ore par fohncaton

4 b

h /.M-
i

Construction of Port Operations Building
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. PPA MEMORANDUN CIRCULAR
Na
" Senes of 2016
Aftachrrent
Poge 3 of 13
Matenaisfitems of Required Tests Minimum Incremental
Work Froguoncy of Tects
Moonng Bollard (MB) Physical Test All Units
and Accessones -
{Hexagon Nuts, Plamn )
Washer, Anchor Ring Qualdty Test for Chemical Composiion and | One per fabncabon
and : Mechanical Properties ’
Anchor _Etalt)
H. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Piting (SP)
A Concrete Sheet N
Piles .
1 Concrete Same test as for 5C (F) Sarne frequency as SC (F) .
‘2 SteelBars Same test as for SC (E} Same frequency as SC (€)
2 Hgh Tension Same testas for P (A 3) Same frequency as P {A 3}

Suands
4 Fma Aggregates
§ Coase '
Aggregates
B Siteel Pipe Pres
Steel

.

Concrete

Fine Aggregate
Steel Barg

oW oW

Same test as for SC (B)
Same Test as for SC (C)

Same test 2s for B (B1)
Same test as for SC (F)
Same test as for SC (8)
Same iest as for SC (E)

Same frequency as SC (B)
Samae frequency as SC (C)

Same frequency as P {(B1)

.| Same frequency as SC (F)

Same frequency as SC (B)
Same frequency as SC (E)

Port of B

Construction of Port Dperations Building
i Begy. Benonl, Matinog, Camige
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PPA MEMORANDUM CIRCULAR

No
Senes of 2016 -
~ Attachment
Page £0f 10
Matenals/items of 'Requ:md Tests Minimum Incremental
Wk Froouency of Tosts
Rocks Test for Apparent Spechc Grawity and | For every 1,500 cubic meter or
Abrasion fraction thereof
Geotextie Fiter Physical and Mechanical Test One per batch
Mi! Certficate One per batch
Sand and Giaved Fiil Gually Test o Omgaik inipunbes and | For every 1,500 cubic meler or
Grading fraction therecof
Selected Fit For every 1,500 cubic mater or

Qualty Test for Grading, Plasticity and
Laboratory Compacton Test

Laboratory Cakfornia Beanng Rato (CBR)

Freld Density Test

fracton thereof

For every 2,500 cubic meter or
frachon thereof ’

For every layer of 150mm-of

W GEDiA 4t kst ofe
group of three In-situ density test
for every 500 sgm or frachon

- thereof
Aggiegate Gase Course | Guality Test for Crading and Plasticity For wsvery 300 cubie melEr of
) fracton thereaf
Quality Test for Grading, Piastcity, Abrasion For every 1,500 cubic meter or
and Laboratary Compaction Test frachon thereof
Laboratory Cakforma Beanng Ratio {(CBR) ) Same frequency as Selected Fill
Field Densty Test Same frequency as Seiected Fill
Pordand Cement
Cencrete Povoment
(PCCP)
A Portland Cemant | Same test as for SC {A) Same frequancy as SC (A)
B Fine Aggregate | Same test as for SC (8} Same frequency as 5C (B}
C Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregate
‘0 Water Same test a= for SC (D) Same frequency as SC (D)
E SteelBars Same lest as for 5C (E) Same frequency as SC (E}
( b) . ’r
F__Joint Filler Quality Test 1. One (1) per shipment

s
[
L

@

Construction of Port Cperations Building
Port of Benonl, Brgy. Benoni, Mahinog, Camiguin



b &

B an
e hf T

BOGQ and Attachments
{Annax 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCLLAR
N
s:m of 2016
~ Alachment
Page S of 10 )
Matenals/ltems of Required Tests Mirvmum Incremental
Work Frequency of Tests
G Admixture and Same test as for SC (G) Same frequency as 5C (G)
Concrete Cunng .
Matenal
H Concrete Same test as for SC {F) Same frequency as SC (F)
Fiexural Test 3 bearn saaplas for every 330
. sq m or fraction thereaf _
i Complated Core Test 1 set (3 specimen) for every 2,500
Pavement sqm and fracthon therecf
Interdockmg Concrele
Blocks
A  Cement Sams test as for 5C (A) Same frequency as SC (A)

8 Fuwe Aggfegate

C Coarse
Aggregate
" D ‘water
E Admixtura &

Concrete Cunng
Matenais  °

F Conmpieiad Biocka

Same test as for SC (B}
Same test as for SC (C)

Same test as for SC (D}
Same test s for SC (G)

Fhysical Test and Cormprasswe Steengil

-] Same frequency as SG (B)

Same frequency as SC (C)

Same frequency as 5C (D)
Same froquency as SC (G)

O Mocks per Gay of fabncabon

Cement Treated Base
Course (CTB)
A Pertland Cemeant

B Fme & Coarse
- Aggregares

Water
Completed CTB

Samatestas for 8C{A)

Qualty Test for Grading, Abrasion and

Sountiness
Sama test as for SC (MY
Feld Densdy Test

Relsinmg WalVCoping
WalllRC Curb/RC
Bitch/Shear
KeyfConcrete

Blocks\ ean Concrete

A Porttand Cement

8 Fie Aggiegaie

Same test as for 5C (A)

Saine fest as for 38 {6}

Same fraquency as 55 [A)

For every 1,500 cubic meter or
frachion thereaf

Same freauency as SC (D)

For every fayer of 150mm of
compacied depth at least one
group of three In-situ density test
every 500 sq m or fraction thereof

Same frequency as SC {A)
Burrme hexqueiny 45 5C (8) /




(Arrex 5 — Minimuwm Testing Requirements)

PPA momu'wu CIRCULAR
No _UZ
Senes of 2016
_ Aftachment
Fage §.of 10
Materials/ftems of Required Tests Minimum Incremental
Mok . Froguency of Tects
C Coarse Same test as for 5C {CL Same frequency as SC (C)
Aggragates
D Water Same test as for SC (D) Same frequency as SC (D)
E SleeiBars Same test as for SC (B} Same frequency as SC {E)
F  Admixture and Same test as for SC (G} Same frequency as SC (G)
Concrete Cunng . .
G Concrete Same test as for SC {F) Same frequency as SC (F)
Tie Rod '
A Steel Same test as for 5C (E) One per batch
B Assembly Perforrmnance Test (Tanswon) Cne per batch
Tie Bars and Dowels Same test as for SC (E) For every 15,000 kg or fraction
thereof per Tie bars and Dowels
Pipe Culverts and Stormi )
Dirains
A Prpes Test for Strength, Absorpbion and Physical For every 50 prces

B Mortar or Jont

Same Test as for SC(AB and D)

Altarnatvg Test Same test as for 8C (F) and i

For every 25 pecas

inspechon Repont
Concreie Hotlow Biocks a
A  Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B}
C Water | Same testasfor SC (D) Same fraquency s SC (C)
D Concrete Same test as for SC {F) Same frequency as SC (F)
€ Completed CHB | Qualty Tast One for avery 500 pieces or
fraction thereof
Construction Jomts (C.J) -
A Angle Bars Test for Physical and Mechamcal Properties Qne per batch
Steef Bars Seme test 55 or SC D) Cne per batch
C Zinc (Hot Dip Physical Test for Appearance, Stapping, | All units
Galvanizing) Weigting, Adherence and Adhesion
Coabngs .
- Coating Thckness 1 sat {3 snecimen) for every i
Magnehic Thickness Messurement 100,000 sq mm_or frachon thereo}/ %

Y 3

£
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PPA MEMORANDLM CIRCULAR
Z

Mo
- Senes of 2016
Attachenent
Page T of 10
" Materials/Htems of Required Tests Minimurm Incremental
Work Frommaney of Tosts
Sacked Concrete
A Cement Same test as for SC (A) Same frequency as SC {A)
8 Fine Aggregates | Same test as for SC (B) Same frequency as SC (f)
C Cmeh Same test ge frr SC {T) Sama frerwancy as S0 (C)
Aggregates
o Water Sarre et as for 5C (D) Sarme Feqiency as 3T (D)
Concrete Same test as for SC (F) Same frequency as SC {F}
F  Sack {jute) Physical Test One for svery 50 peces
Rutble Concrete _
A Cement Same test as for SC (A) ' Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (8) Same fraquency as SC (B)
C Coarse Sairre fest as for SC (T} Swrne frequency &s SC {T}
Aggregates
D Water Same test as for SC (D) Same fraquency as SC (D}
E Concrete Same taet 3¢ for SC F) Same frequency 2z SC (F)
F  Rocks Samae test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparahon Plasterty Test (LL,PL,PI) frachon thereof
. Labomatary Compachoin Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-siu density test
avary 500 sam o frachon theraof
B Structura i excavated matenals shall be used as For every 1,500 cubic meter or
Excavation Backdl fraction thereof

Grading Test
Plashieuty Test (LLPL,PI)
Laboratory Compachon Fest

Ceasty Test

For evéry iayer o 15Gmin of
compacted depth at least one
group of three In-sidut densiy test
every 500 3q m_or frachon thereof

bR

Conatruction of Port
Port of Banoni, Brgy. B i,

Operations Building .
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¢
PPA MEMORANDUM CIRCULAR
No D
Senes of 2016
Attachment

Page & of 10

Matenals/items of
Work

Reqguired Tests

Minimum Incremental
Frequancy of Tagte

1Il Port Operations BulldmgiPassenger Terrmunai Building/Transit Shed/Warehouse

BH&F ‘CTURAL WCORKS

Refer to Structural Concrete (SC) and Piting Works {P)

ARCHITECTURAL WORKS

Ceramsc ~ Filled Ligud
Membrane / Water
Proofing, Hydrophabic
Poreblocking ingradents
with Superplashcizer

Physical Property, Mechanical and Cherrical
Property, Leak Test ! Flood Test

Ome per shipment

Paint Qualty Test One 4-L can for every 100 cans or
feacton Hreseot
Cearamic Tiie | inspecton and Evaluabon Report from the ! One per shipment
_ Engineer I
Stanlogs Steal inspecton ar:d Evz!mhm Bopart f.'r:m the | One porchypment
- Engineer R
Roufing Matenals fnspection and Evaiuaton Report from the [ One per sfupment
) Engmneer ]
Ceiling Matenals Inspection and Evaluation Report from the ;| One per shipment
. Engineer
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspechon and Evaluation Report from ihe | One per shipment
Enginasr
Testing and Commissioning
Elecincal Dewces Inspechon and Evaluahion Report fram the | One per shipment
Engmeer
P Teshng and Cormmyssionmg .
Fwe Alarm System inspection and Ewvaluaton Report from the | One per dem
' Engineer
Tusting and Corrwmssnonng
Winng Devices inspecton and Evaluaton Report from the | One per shipment

Engmser

Testing and Commussaning -

B -

ConsiluchonofPOﬂODemBuﬂdmg

Port of Banoni, Brgy. B ¢l g
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PPA MEMORANDUM CIRCULAR
No
Senes of 2016
Mtaciynent
- Page 9of 16
Matenals/items of Rei;uired Tests Minmmum Incremental
Wark Fraquonoy of Toste
Protective Devices inspection and Evaluator Report from the | One per shipment
Engmeer .
Testng and Commissianmnig
Telephone System Inspecton and Evaluaton Report from the | One peritem
Enginaar
Testing and Commissioning
CCTV System Inspecton and Evaluation Report from the | One per item
Engmeer
Testng and Commizoioning
CATV System Inspechon and Evéluabon Report from the | One per dem
Engineer : : :
Testng and Commussioning
Background Music and inspection and Evaluation Report from the | Cne per tem
Pagmg System Engineer, Testing and Commrssioning -
Arr Condiionmg Units & | Inspecion and Evalusbon Report from the | Ope per tem
Ventdaton Engineer
Testing and Commessiomnng
Condutt Pipes inspection and Evaluabon Report from the | One per dem
. Engaveer
Testng and Commissionmg
Lighting Fixhures irspecton and Evstuaton Roport %%m the | One perdom
Engineer .
Testing and Commissioning
PLUMBING WORKS )
Fres inspection and Evaivaiion Report from fhe | One per dem
Engineer
Testing and Commissioning

-

Y E&
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. PPA M DUM CIRCULAR
Mo 0Z TN
Senes of 2016
Attachment
i Page 10 of 10
Métenals!ttems of Required Tests ’ Minimum Incremental
York Froguency of Teste
Fixtures inspecton and Evaluabon Report from the | One per tem
Engineer
Testing ard Commssionng ) oot
Pipe Cuiverls Compression Strength For eirery sizg not more than 25
. , pipes cast in the feld
Inspecion and Evaluabon Report from the
Engmaer
IV Miscellaneous
Matenals
Fencing - . . o
A Barbed Wire, Physical Test (imensions and Coatmgs) One per Batch
Cyclons Whre
Mash, Cham
Link

B Concrete Post Refer to Superstructure (SC) Refer to Superstructure (SC)

Lamp Post
A  Slructural Steel | Physcal Test (Dimensons) . AR unts
‘ ' Sarre lest as for SC (D) - .

8 Znc(HotDip | Same test as for CJ (C) One per batch
Galvanzing} :
Coatngs —

Dranage Steel Gratng | Same test as for SC (E) One {1} batch
_ Inspection Report

Metal Pipe (Cast lron Physwal Test (imensions and Coatings) 1 per deivery

Galvamzed, etc )

Weiding Works Destruchve and Non Destructve Test Gne (1) per lot

. NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
scoreditsd by BRE, DOET and Pra,
2. Testing of other matenals shall be performed only by an independent Testing
Laboratory duly accredited by BRS and PPA.
3. Alt other 1ssuances which are oﬂiemse mconsastent herewith are hereby revoked
or atherwise amended

RAULT. SANTO
r-in-Charge,

Offide of the General Manager . )
.
_ tM‘j/ o

[ Y

of Post Ciperati

Bultcing
Poit of B 9. Camigukn
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 ENGINEERING CIRCULAR NO.§12020

FOR  :  THE MANAGER, PCMD
.. . ALLPORTMANAGERS =
" CONCERNED CONTRACTORS |
FROM  : - THE ASSISTANT GENERAL MANAGER,
© . " ENGINEERINGOFFICE ~ . .~ .
SUBJECT : = SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

.. ALL PPA {CAPEX & RM) AND DOTr TOURISM AND .
- SOCIAL REFORM PROJECTS DURING THE COVID-19 -
- PUBLIC HEALTH CRisiS ) ' : o

 Pursuant to the Proclamation No. 929, saries of 2020 issued by President Rodrigo
Roa Duterte, daclaring a State of Calamity throughout the Philippines due to the

D™

e

[ LV e ¥ I
BOG and Attachments
{Annex 8 - Engineering Circular No. 01 2020}

g5\

- Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of

Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)

in the identified areas, the foliowing guidelines, in addition to the existing safety
- standards approved by the DOLE and also to the PPA Memorandum Circular No, 18-
2020, are hereby directed to be implemented in all ongoing PPA infrastructure

‘projects including the DOTr Tourism and Social Reform projects: -

_1'. Only peﬁonsfromTwenty—One (21} to Fifty-Nine (59) years ofagé; withoutpre{__ L
.- existing health conditions, such as, but not imited to immuncdeficiency,

comorbidities or other health risk and who did not come in contact with sormeons

with COVID-19 shall be allowsd to be inciuded in the workforea for areas under .

. ECQand GCQ. _

2. The Contractor shall provide for their personnel/warkers the necessary weifare

facilities and amenities, such as empioyees’ quarters for board and lodging for

 the project area covered by the ECQ and GCQ, otherwise, prior to deployment, . = < -

- prescribed procedures shall be conducted at every instance of re-entry.
3. Adequate food, potable drinking water, disinfectants shall be made availabie by

~.the Contractors for. their in-house personn_emprker du_ring'me-_pel_'iod of -

ECO/BCQ. - o |
4. Compliance to social distancing, proper hygiene and mandatory wearing of face

masks and other protective personal equipment shall be ensured for all on- - -

" going projecls as precautionary measures to aveid and contain the spread of
COVID-19 inthework place. =~ =~ _ : .

A Bonifacio Drive South Harbor, Port Area, 1018 Phibppines
. P €. Box 436 Mania. Phil o
Tel No. (+532) 954-8800  Fox i (o6dlo; 5574855
. webzile wew ppel copfph .

G

ion of Port Oy

Post of Benoni, Bryy. Bononi, Mahi
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{Annex 8 — Engineering Circular No. 01 2020}

3. Field Offices, empioyees’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingty.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others fo be placed at various locations of af on-going projects.

7. Contractors shall ensure that thelr projects are in compliance with the DOLE

D.0. No. 13 series of 1998. Personnel and workers shall be provided with the

- supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
- Information regarding COVID-19 construction protocols on top of other safety
requirements.

8. As preventive measure, daily monitoring of the pre and post work heaith
- conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shal be immediately isolated
and quarantined for fourteen (14} days and i recassary, brought to the DOH -
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily heaith monitoring report shall be prepared by the Safety Officer and to be
 submitted to the assigned PPA Project Engineer/Port Enginesr.

1. Proper protocols in accordance with the DT1 and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-18 shall kkewise be strictly observed. . L

12.Daity work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. Mowever, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted. . _ _

~ 14.All materials and equipment brought inside the project site shall be disinfected,
as much as possible. ' '

15. Non-essential personnel, visitors and general public shall be restricted fo enter

- the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, efc) shall be properly
logged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site. - o

4

Construction of Port Oparations Building
Port of B i, Brgy. B I, Mahinog, Camigui
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16 PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.

13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place. :

1 7.Clustered and staggéred deployment of erhployees within the construction site
| shall be observed to minimize perscnnel contact.

- 18. Contractors shall submit to the implementing unit the inventory of work

. activities including the proposed sequencing of activities to be foliowed and

undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner. : :

' For :strict compliance.

o

£ :.f’. it )
_CONSTAGTE T2 FARINAS, JR.

© 3on of Port Operations Buiking
Port of Banoni, Brgy. Banoni, Mahinog, Camiguin
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June 29, 2020
MEMORANDUM
FOR * The Assistant General Managar for Enginearing

Difice of the Assistant Genaral Manager for Engineering

FROM . The Manager
intemal Audit Department (AD)

SUBJECT : Construction Guidalines for Project implementation during tho
penod of Public Health Emergency

Last June 16, 2020, we received thru email the letter from the Canstructon industry
Authormy of the Fhisppmes (CIAP) to the Generat Manager caled June 15 2020
{copy attached) regardng the above subpet. CIAP is requasting PPA to assist them
n d:ssermunating the above Consiruction Guasings (o oul $lakenoides ncludmg
contraciors and impiemanting units.

Reiative to thus. 1AD being the implamentmg unit for Constructors Performancs
Evalueton System (CPES) and relative to #s mnpismentation, may we seek
assistance from yowr good offce in dsseminating the attached guidelines to the PPA
Engingering Units ang PPA construcions.

Thank you for your kind oonsideration

L 4

PHIL. PORIS AUTHORIEY
ENCIMEERIND D7 riLE
PROJ. CEW'T OCTARAUND

VENICIUS V. VILLASENOR

Cc Tre Genersl Monagor
Altscheneri/s. As staed

# Terakaey {Ber Breds iuTed PO sew bia s ¥k Fracowen
M £ P atu FraTake
L I T B T AR Y5

Construction of Port Operaticns Suilding
Fort of Benoni, Brgy. Benond, Mahinog, Camiguin
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F&'y STALAG

= Wy

Construction Guidelines for Projoct kmplementation during the period of Public
Heath Emergency

Backgruund

The President dedlared 8 stete of pubiic heaith ermergency through Presidentiat
Preclamaton Mo, 922 5. 2020 to sddress the Corora Vius Disease {COVID-13)
real, subsequently placing the whole of Luzon under Enhanced Community
Quarantine (ECQ} en 16 March 2020.

The Inter-Agency Task Force for the Management of Emerging infectous Diseases
(!ATF), based on its risk 3sseasment recommended the extension of the ECQ in high
fisk geographic areas in Luzon and the impositon of the ECO & some hich risk areas
it Visayas and Mindanao, while preposing a General Cormmunity Quarantine {GCQ) in
Aii iow s« and muderate nsk areas in the country trem 1 May 2022 10 15 May 2029,

Diffarent pants of the cuuntry are expogted to prograss throwgh vanous levels of pubbe
hextth emorgency and dactarad as high, medium, o kow fisk arsus depenging cn the
prevalence of COVID-19 cases and retated siatistes, traraby placing them under
corresponding communty quarantine statuse.

The construztion industry whith coetnbutes about 4.2 millon workers |c the county s
labor foree, in antipat on of tha lifing of ECQ, is gething ready 1o ratum to work and
wauld bxe 10 ensure the safety ang welfare of peapis. roast expecady thosa of fis
smpioyRestuorkers. Construction ndustry players woukd like to focus on preveriing
the arcurrence of and controling the spreas of the virus m the workslace. mretul that
a singks case of COVID-19 can lead 1o an intrrruption, if not total work SIppagT.

The ghobal pandemic has aftecied kvelvands., lifestytes and industics mnciuding the
consifuction industry which relies heavily on Puman resources. Totsl work stoopage
from the time ECO was declared has had debilitaling efiects not Fi5t o workers who
are moslly progect based and therefors paid on 3 daily basa but on centractors as
vel, maority of whor of 88% are small and medium entarprises (SMEs).

The Philippine Domestic Constructon Boar¢ (POCB), an implementing board of the
Construction industry Authority of the Philppines (CIAP]. mandatsd to foemutste
policses. plans, programs, and stralegiess for the dovelopment of the Philippine
constuction andustry organized & Technical Vierking Group (TWG) compnsed of
representatives ffom contractors of varyng sizes and supglie=s corrang from Luzon,
Visayas and Mndanag to draft the proposad protocols for the indusiry in preparation
for resumption of constructon work in areas under quaranting. The TWG drafted the
*Constructicn Guidelines tor Project Imple mentaticn during tha panod of Public Health
Ememency” as a refarence far oontractors and implementing agencies, Y ensure
viability of projects and protection from and spraad of the corona virus.

The TWG coesidersd four (4) major components of the project cycle, namely;
Msterals, Manpowsr, Machinery and Mcney or the dlds of canstruction in creating the
PHILIPPINE DOMESTIC CONSTRUCTION BOARD
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guideiines. These were developed considenrg SME contractors which empigy the
biggest chunk of the industry’s labor work force and large contractors involved in bath
public ard private infrastructure projects a2z well as vertical constructon. The
guidelines will give pointers In managng their human msources st this crilical tme but
will Fkewisa give important dirgctions to contractors in managing their business not just
fce survival but to be atie to contribute to the country’s economic recovery program,

The TWG is presenting options or courses of actions which contraciors may consider
depeencing on applicatukty ta the projoct’s usgue characteristics while maintaining
minimum requrements based on gudelirins by govemiment autharilies such as the
IATF Omnibus Guidelnes for the mplernentation of Cornmursty Quarantine in the
Phiippines. Department of Trada and in<lustry (OT1) and Department of Labor and
Employment (DOLE) Interim Guidelines on Workplace Prevention and Ceoatrel of
COVID-18, and DCH Department Memorandum No. 2020-229, Interim Guidefines on
the Retumn-to-Work.

These guidelines are subject to penodic rewview to detler respond to developments and
Bnsufe workers heaith and protection 35 well as compiance with government
regulations.

Purpose

The guidelines will sat key prrciplas and minemum requrements that define
respons.Ne, hesithy and safe operstions for construction relzted operabons ynder
COVID-18 and ensure the survival of busimess as well ag the protection of workers.,

Scope / Coverage

Tre guideknes will indude preventon.  delection, and ropid rmesponse measures
designed (0 acheeve the principles above whia maintardng buiness continuity across
the constructon industry,

Policy Content / Guidelines
Materials

I. Dalivenes
1. All equipment snd material deliveries must be <xelully planned and
monitoied.
2. Transition and celivery zoncs aro identified and limited to select personnel,

Le,, receivers and deliverers.

2.1. Transttion personne! are regularly monitored, always provided required
Personal Protective Egupment (PPEs) and may be included for optional
testing.

2.2, Secial distancing and other protocois by the Departmant of Health (DOH)
should be foliowe,

3. As much as possible, cargo is unloaded only by the receivers, while the
defverers do not leave thew vehiclas. if the recelvers are nat &nough 1o undoad

the cargo, the deliverers must unicad while the receiver has o wait at 8

- $ecrad cistance untl compdeted,
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]

4. All cargo should undergo proper disinfection procedures before use. Likewise,
irvolvad staff should also be prepedy disinfeded before entering the jobsile,
4.1. Materals, which ars exposed o the sun. such as concrate and gravet,

read not be disinfected.

Manpower

. Awargrass and Communicaticn
1. Actve comenunication between the workars, safety officers fas specified uinder
Sectian 14 of RA. 11058 and its Impiementing Rules and Raguiations (IRR) as
specified In COLE D.0. 198 5. 2018), site supanvisors, and management is
advised in planning and implementing the protocole,
1.1. All languages and dialects should be accounted for o ensure proper
communicaton. '

2. Infographics (may adopt DOH's), signages, and Fostars on haslth anc safety
measures (Ses Annex A) must be posted ot entry points and strateqic araas:
2.1, Daily ypdates on the latest devetgpments.

2.2. Seifscreening measwres,
2.3. COVID-19 Hodine,

3. As much 23 posaités, 2f workers should exercize tre practices for reducng

the risk of transmissicn, and proper hygiene as identfied by the DOH:

3.1. Social distancing [al least one {1} meler distonce from rext person],

3.2. Proper handwashing using antibacterial soap (of use saicohol-based
Fand sanitzer when unavadabie),

3.3. Avoid contact with own ayas, nose, and mouth,

3.4, Prohitdt spittng.

3.5. Caovenng of mouth with Bssue or arm (f tissue is unavsilable} when
SNEAZING OF COUQENG.

3.6. Use and temove PPE whh cavre.

3.7. Do not shara perscnal beiongings such as phones. pens, PPES,

3.8. Asoid physcat grectings (e.g . handshakas, hugs).

4. All workers' status on-site and oif-sle, are propery noted at all mes by the

safety officers,

4.1, Fit 1o work

4.2, Sick

4.3, High temperature
4.4. Other conditions

5. An acceptable levsl of heafth evaluation is Fropenty communicated between
new hires and managemen.

6. AN workers would need 1o provide their locatian or place of residence priat to
working. Thiz I3 to kel oreale 8 proper glgorithm for contact tracing.

6.1. Acditionally, warkees caming from COVID-19 Potepots woukt need to he
identifiad,

7. Quarantined workers should also be kept track of under strict confidentiality
and privacy.

. Claanng for Raturn to Wark
1. Stringent gualification creria for empdoyeesivorkers:
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1.1, Must bse 21 1o £9-year-okd, without pre-existing heatth conditions, such
22, bul nt Timited to. immunodeficiency, comorbidities, or ¢ther health
risks, including any pesson vho resides with the aforementionad.

1.2. Employees or consultants who are E0-year-old or above may be part of
the workfcrce for constnuction projects as may be allowed under Genearat
Community Quarantine (GCQ) and ECQ guidehknes under Omnibus
Guidelines on the Implementation of Community Quarantne in the
Praippines datcd 15 May 2020 whech states that those aged 60 and
above may ba akowed 10 work in permitted industries and offices.

1.3, Must have no COVID 19 symplomas.

2. Scremning and entry at construction site. Mem 4, Secion 8 of tha Omnibus
Guidelines on the Implementation of Community Quarantine in the Philippines,
dated 15 May 2020, states that "Compliance with Joint DTI-DOLE Retum-to-
Work Guidelines and DOH Resurn-to-Work Guidefines sha? be considered
suffient compliance with mirsmum heakth standards. In no case shall the
testng of all returning workers be construed as a condition precedent for
histher retum.” The mos: mpornzent screenng step s checking afl retuming
workers for eyroloms within the las 14 days and excluding anyone who is
Symplomatic. (Annex B) Contraciors have the cption to test workers for
COVID-13 thny DCH prescribed tesing protocols 1o determine if thers is
azymplomatic transmission,

2.1. The Human Resource Deparment should undertake caily health pre-
$=ecning {see Anrexes C & D — DOLE Werk Resumption Proiocal &
pre-3aeenng sampie form).  Retuming emgioyeesiworkers should be
made anare of giving sccurate information as spected in RA 11232,

2.2. All returning empiloyessiworkers must declare (wa S33) 20y recerd
Uraved hisiory to or residence in an arsa wih 3 roportad case of beal
ransmissior: of COVID-1S over the 14-days pror to entry.

2.3, Returning workars that do not show any symptomns will he quarardired
for 14 days within the kibsito anc wil be aflowed to work under a Zoned
or groupert area,

2.4, These who have been hing/confined in the bamacks during ECO/GLQ
period for a1 least 14 days and with no syrptoms. will be allowed 1o work
immadiately.

2.5. Management should have an undaersiartng and plan on how the
workers travel to and from the jobsites.

2.6. A heightened gale entrance screening protocid {see Annex E ~ Sampic
Protocol for Screening Employess and Visitors per DTI-DOLE intenm
Guicelines) with the use of non-contact thermal scanners on ALL
personnel upon entry 1o construction premises wi be implementad,
He/She must declame recerk possible exposure 10 confired COViD-18
€3565, Inchudng trave! history {c or residence in an area with reported
tocsl transmésson of COVID-13 disesse. The individual should also
allest that they are not experiencing the tobowmng symetoms: {see Annex
F — Daity COVID-13 Health Checklist Form)

2.5.1, Fover

2.6.2. Cough

2.6.3. Shortness of breath
26.4. Colts

2.6.5, Sors throat
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2.66. Runny nose

2,67, Nasal ccogastion

2.6.8. Muscle pains

2.6.9. Headache

2.6.10.0ifficity of breathing

2.6.11.Diarrhes

2.6.12 Loss of sensas of smell

2.8.13 Loss of sense of taste

Security guard or assigned perscnnel! safety engineers on duty will then
refor these personnel to the Safety and Heakh Perscnnel, who will then
conduct the: DOM Decision Tool foe COVID-19 Assesement.

- Employers shafl provide the: DOLE through its Regional Ofice copy

fumished DOH, monthly repornt of iliness, diseases and injurios utlizing
the DOLE Work Acodentiliness Report Form {(WAIR) (see Annex G).

Suspectad Cases (Possitie cases of COVID-1 9}

< N

32,

33

34.

3.5,

Any indivigual exn:dibrg My -hke sympioms should not report ta warke

Ingtend, they should do the tobrang:

3.1.1. Seif-isciate, slent their safety officers or other applicable
authorties.

3.12. Contract proper health autherities for addtenal guicanae,

Emplocyersivorkers, who had the COVID-19 virus, should go the

folowing before reporting % work:

3.2.1. Fyllil the adequata tme for seff-quarantining as recommended by
the DOH.

322 Test negative for COVID-19.

3.2.23. Recaive proper medica! diearancs, befora renorting {0 vaork.

In the cvent of a worker contracting COVID-18 while working, the

management shodd oo the ollowing:

3.3.1. lxnlate the worker immediately in s separste  welweniated
holding area (or in ute isslation room} in the werkpdaca, eaway from
oher workers,

3.3.2. Contactlocal govermment and healh authorities.

3.3.3. Gather records of 3 people who have worked with the infected
vorker, who tested posdive within the past four weoks.

3.34. Gather informaticn on thosa who have besn in bcalion o shared
equipmaent with the parson.

3.3.5. Provide COVID-19 testing to all workers, who have been working
closely with the infected individual,

3.3.6. Be ready ta presen! the information 1o the sppregeiata puthornites,

3.3.7. inform the wider warkfarce of the situation while protecting the
povacy of the individuzl,

3.3.8. Clcan anc disinfect all site surfaces and equipmant.

3.3.9. Follow any additicnal directions from jocal gavernment and heafth
authorities,

For semor personnel, who are working in muttple jobsitas, thay are

expecied to self-quarantne for at least 14 days. if thete has been 3

breach in one of their pobsites

The safely officer should have a knoratedge on the proximate hospitals or

quaraniine faclities 1o ensure that in the event of 2 COVID-19 incident,

warkers can be given proper Realthcare.,
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Hl. Monitoring

1.

Health Checks

1.1, Reguiar monitoring of persanncl's health, especiatly for COVID-19
symptoms {e.g.. mandatery requiar no contact temperalure check),

1.2. Day to ¢ay monitoring of perscnnct's heatth,

Warkers Hygene

2.1, Constant reminder an proper coughing etiquetie,

Limil number of Work Personnel

3.1, Lanited mobiiization of personnet and minimized skeleto! stalf,

V. Proper Work Altire

1'.

2.

All workers must wear the peescarided ticthing of the DOLE-OSHC:
1.1, Shirt with sleeves

.2. Pants

3. Clored-1oe boots

4, Hard hat

5. Fagh vizibility vest

8. Other necasasary Persanal Protessive Equipment (i.e. face masks, gkwvas,
gugyles, face shicids., etc. ) swf be prascnbed based on specific
characteristics of proinct,

As per the DOH, all workars zra expecied 6 wear propar fa3ca masks.

el b ol sl

V. Socw! Distancing and Precavtonary Maasures

1.

Sacisl distancing should be obsenves ot the construct:on §4e and is e office:

1. All workers shoul? respect socal distancing guidelines. as much as
possibla,

Provizion for transport complian with social gistancing reguirermnents,

Provision of On-Near-Sae accanrmodationstaracks, where avakibie,

3.3. Enough spacs should be providaz for every employeoivirker 51aying in
the barracks ta ensure thal sociat distancing (at feast $0% reduction in
density of peopin) are acequately implemented. This can be achieved
vither by providing additonal spacefacikties or by hawng occuparnts
work (and slesp) in shifts.

3.2, Segregate emréoyseswarkers who are coming back to work from those
who originally stayed in the bamacks during the ECQ period,

3.3. Barrgcks should bave at least one (1) mater of physical distance from
each otcupan! anfor provisoa of s physxcal barrier in belween
OLCUPINts,

3.4. Should ba weii ventitaled / vindows opened to allow fresh air circudation.

Provizion of dedicated pointitopuint shuttle service (residence-worpiace-

residence and compliant with socis! distancing}.

Oosenve sosal distancing (eg., No sharng of workspaces, stagyered unch

breaks, use of large conference rooms only} and hygiene measures (e.g.,

provide hand washing and disinfection stations, mandatory use cf face masks)

in workplaces, shutties and sccom modations.

5.1, Spavaltemaling shifts ars enCouradged to avoid exlensive interminghing.

S.2. Braaks should be staggsred 1o bmit the number of paople in proxirmity
with each other,
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$.3. Individuals are expected to clean up their awn areas after eating with
proper disinfectants,

5.4. Limit the nsumber of people 0 perating or accupying freght elevotors.

5.5. Designate smoking area:

5.5.1. Smokersivapers must use designated area or do so off-site and
buts are to be placedt in the desgnated receptacle. Hands must
be washed before and afler smoking.

5.5.2. Standt 50 that smoke or vapor procuced is not 90ingG into another
persen's breathing zona.

S.€. Site moetings:

5.6.1. Only absohitely neces sary masting partcipanta thould attend,

5.6.2. Attendoes should be one (1 ) meler apart ffom sach cther.

5.6.3. Rooms should be well ventitated | vAndows opened fo allow frash
air crouiation.

5.6.4. Held meetings n open areas where gossible.

3.8.5. Conduct tccox meetings in wide open spaces to enabis workers
1o keep the required physical distance of at least ong (1} meter.
{s9e Anrex H).

56.6. Meetings are to be held threugh  feieconferencing  or
videoconferencng, where possibie.

V1. Stte Operalions / Construction Work Site
1. Acoess and Movement to'kom Construction Sde
3.1, I posskie, establish one-may sturcases and walkways to minimize
workers' contact,
1.2, Management can fock up possitie decontamination chambess (e.g.
. SMmming ponl grade<chloning),
1.3. All poopis enterng and exsting the workplace should be regsterad, for
easias contact tracing in the event of an outhreak.
1.4. Al non-ossential workers are prohibited from entering the sobsita,
2. Limiting and Removing intermal 1ouch points areas,
3. Comparntmentsiizaticn
3.1. i possitie, divide the construction site nio zones or other methods (o
kesp workers physicsily separated. This will promate scaisl diztancing
and will make containment of possitle outbraax easier.
3.1.1, Uimit on the number of people per 2ane is advised.
3.1.2. Management can consider reducing woddorce in the jobsite.
4. Construction Sde Cleaning
4.1, Regular disinfection of workplaces, shutties, and accomenodations.
4.2. Al offices and jebsites should disinfact the following at keast hvice per
day:
4.2.1. Door handles
422 Ralngs
4.2.3. Ladders
4.2.4, Switches
4.25. Controls
4,26, Shsred equipment
4.2.7. Commmon snd esting areas
4.2.8, Personal workstations

Soaftrion Gavarms v Py holeseras i Aty e sovnd of Pt raedy Seavwoey Fouge ¥ of 132

Construction of Port Cperations Busiding
n i. Brgy. B ;. Mahinog, Camigu

Port of



{Annex 7 — Construction Guidelines for Project Implementation

cally ot e W e i

L e ara st ]

[y
LT AN ¢ B LT YA D W T s’y st f

4.3. Hunds and common tools/eqLipment are cleaned of &sinfected after
e3ch lash.

4.4. Awarencss on lacation of commanly used items

All offces and jobsites should implement additicnal cleaning measures of

cormmon arcas as recommended by the DOH.

Management can lock up posshic decontamington chambers (e.g. chiorine,

ioding, betadine, polassium perautfate),

6.1. Demistng ordy decontaminates the surface, thus the naed for PPEs.

6.2. Suggested addiional sanitary measures o he implementedfinsialled on
£ite but are not limitad to the following:

£.2.1, Water stations

6.2.2. Proper harxtvrashing aireas and hand washing pretocol,

6.2.3. Alcohol-based hand samitizer shall be provided m all department
€3S, enfrances. caneens, beside hand punch machines ang
other facilities,

€.2 4. Dignfectant wipirg producs.

€.2.5. Foatwear cisinfection teatrment units ffoct taths) before entanng
sile premises or facilities (staf! houses, bamacks, canteens'mess
hails, site offices and others),

Limit and remove intcmat touch point areas (e.9. coffee machines, water
fountains, common pens). if posstie, alzo ramave doors! door handles for
jobsites,

A proper wasts and dispess! ares must be provided, as well as proper
disposal ¢f contaminated products.

Vil. Adcitonat Guaeimess for Vertical and Horizonta! Prosects

1.

if pessible, af construction workers are lo be boused it eithes on-stg

barracke, or off-sitc barracks. This would maxe montanng of workers'

BClivitics sasier.

P11, All workers must use the same vehicles they came into wok n_ if
retumning to the off-cile barracks.

1.2. Alt vehices would necd 1o be disinfacied, befors being reacy for vee the
next day,

Managament can also look inlo using the floors of builoings, as bamracks, with

proper permission of the owmers,

Machinery

1.

2.
3

ARl equipement deliveries must be carefully planned, monitored and managed to
avoid the nsk of COVID-19 transmisson.

All debvered cquipment must be cle@aned and disinfected before use,

Assign reguiar worker to use the equipment, i passible. if sharing cannot be
prévented, take precautons and folow the cleaning guide before and after
cach usa.

Clean equipment before and after each day's work with a disinfectant,
concentrating on points of contaet such as handics.

If equipment nesds 1o be transfarred to other construction sftes, the folloving
#ction must be taken into considerations:

5.1. Plan, monitor and manage the transfer of equEpmant,

5.2. Equipment should be disinfected bafore transporting,
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3.3. Transpocting driver must ba recorded Inctuding the assatant.

5.4, Atthe dekvery site, equipment sheuld be properly enciorsed.

5.5. Once the equipment & raceived st the project site, number 2, 3 and 4
misst be done.

Money

Conbacting parties need (o discuss, beforp resumplion or stant of work, contract
provisions on. Fayments, Variations snd Timeiines considedng the effects of currant
govemment heaith and safsly standards that have lo be complied with lo prevent the
spread of the covonavirus pandemic and ensure workers’ protection from the
comtagvous dissease. Contraclors' concevn on cash flow. price é¢scslabion, time
sxtensions and prodictinty wil need to be establiched and agread with project
owners.  Contractors need (o davisa project implementation plan skgred with
overnment apeeoved hesith and safety protocols.

Contractors reed to familiarize themselves with Republic At (RA.) 11483 or
Bayaritizn 10 Hea! As One Act; R.A. 11058 and #s IRR as spachied in DOLE D.O. 198
S. 2018. end DOLE's 0.0, 13 and ensure contracts are akgned with theze andmark
regulalions. For projects with signed cortracss before the pnset of the coronavirus
pandermic. contractors need 1o chack on DOLE s gutdeines on drafing new contracts
3¢ provizons on employmen! detal, e accommodations. me3ls, etc. can be
mcluced as these are expected to ba heavily affected by new guidelines on haaith and
salety, Company code of ciscipiines may likewise need 1o be reviewed and re-nTitten
o conzder pandemic guitelines and ensure empleyeesiworkers’ full support and
Conperaton,

Pursuant to Section 21 of DOLE D.O. 198, <. 2018, “The tola! cosl of amplementing a
OSH program shall be 60 Mtegrai part of the operations cost. it shal be a sgparate
pay dtem in eonsiruction and in al CORIraciing or subcontracting amangements * to
Cover the cost inflected durng this Publc Health Emergancy. Thess costs include. but
are not fimited, o testing kits; personal protective equipment; woekers' harracks:
quarsriing fackitias. isolation roome; dainfectants: sanitation equinment and faciities;
and other experses relative (o complance with safety and health standarge dunng
consiruction.

Contractors sheuld conduct periadic audits {(hrequancy 1o be detamined based on a
project scale and scope) © verify tnat the appropriate measures have been
implemented and are mainlained,

The s1a supenisors and safety officers ars axpedine o conduct dady audils, and
safety feports to ranagement in ordar to maka sure that the approprate measures
are inplementad and followed.

Construction companies should expact to dest with heighlaned =afety and health
guidelines until each time that the pandemic has fully been aradicaiod, and:

1. Analyzs contract raquirements;

2. Comply with eontractual notice requirements;

3. Adapt and Adiust schedute;

4. Coordinate and Cooperate with all participants; and

SONENENGR Sty B0 SRGact Fo nelaVEN Goang e ferod af S feal Bew weonsy |Pae & e 12
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5. Ducument everything.

Risk Asspssment and Response-

1. Al contractors would need to guaantee the minimum level of standards to
protect the health of the workers engaged in the constructon sites.

2. Belore any actvity is resumed, sll Fazards, dua ta the halting of work, must be
reviewed and controfled,
21, Workers involved should haves proper understanding of the operations and

environment condiion chacking

3. Anintegrated cortinuity plan sheuled also be provided in the event of 8 partial of
compiate shutdown of jabsite of if jobsta operations are severely kmited,

4. Al contrariors should complele 34 wiegrated contnuily plan to respond o
partial or complete shutdown of constructian sies or n the case of B savere
limutation of site operatons.

The COVID-19 pandemsc afects working hoars and eamings in all bysinesses,
globally. However, the construction industry is umiue with respect to the COVID-19
because consiruction contracts typicafty contain Erowisions about time for perdormance
and feas for fsibng to pedorm on tme. There is rio question that all panicpants in the
construclion industry have experienced. sind will continue to expenence. impgacs on
their coerations because of COVID-18 and axDents say the falkout is one mora factor
potsed 10 affect construction fms, These mpacts inchuce, among others, schedule
delays. workforce  disrupiions, equipment and supply cham disruptions. recuced
productwily due 10 on site heafts and safety maasures (e.g. social distancng,
staggenng of work, enhanced sanitary me scures, ete,), permit delays or restncions on
DEW pennils, and financeng restactions or Cash fiow shorages.

Therefore. it is criicat that coastruction companies be proactive rather than reactve in
dealing with the COVID-19 and it is highly recommended that they taxe the following
steps wrth respert lo the coronavirss:

1. Defing — identfy the company's msin vulnerasdties {convene @ meoting with
SENior maragement and Cension-rmacers to ientdy potential impacts on the
company).

2. Assess - undersiand if and how the Lompany is peepared to deal wth the
company's main vulnerabiliies (revisw any existing plans and procedures (o
ensure they are cument and begin preparing business continuity and cnsis
management plans ard proccdures armed at meninxzing polential impacts on
the campany).

3. bnplement and Manage -~ ensure the cOmMpany’s plans and procedures work
{work with senior management and decision-makers 1o estabiish and embed
response and recovery artangements and confirm senior maragement and
decision-makers understand their roles and support how the pans and
procedures will be used).

4. Communicate end Remain Vigitant — ensure the company's teams ars irformed
{assign clear responstdities fof inlemal and extarnal communications),

This pardemic was not foresesshle ang unfcriunatsly. its dursetion and fabiout temain

uncenain. Y/hat is cenain is that the world is transiioning. Being prepared for this will
be essential b managing the outcome and mREMiZRg negative impacts.
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Monitoring

DTI-CIAP is revitabzing its Jont Admunistrative Crder No. 01, 5. 2011 wth DOLE,
DPWH. DILG and the Professional Regulaton Commission (PRC) lo strengthen
coondinatien and cnhance the wnplementation of the Construction Guicelnes on
Project Implementaticn for the pericd of Putdic Heslth Emergency, OOLE D,O. 13 and
R.A. 11058 and s IRR as specified in DOLE D.O. 198 S. 2018, and speafically,
entoree $tict monitoning of construction activities.

The DOLE shal refer to the Pradippine Contraciors Accredibilion Board {(FCAB) s
firkings, after due process, on any act or omission committed by consiructon
contractors in wolation of lahor standards, safety ndas and regulations and other
pertrent polices,

Effectivity

These guidelings shail take effect after approval by the CIAP Board and pesiing in the
official gazetta (vrany, offcialgazette gov.ph) and CIAP website (wwav.cisp.cti .gov.ph).

Raferences

1. WHO - Gefting your warkplace nsady for COVID-19. 13 March 2620

2. Fhdboies — Omndus Gudgeites o fha Implemecitation of Cammunity Quarmntine #1 e
Priypower ax of 15 Moy 2020

2 Préppnes — COVID-13 Protocos kv Constructon Sees Workars Salely and Secunty
Verzaon 2 by Prulpowne Lonsiruefors Assacsion 17CA] 85 of 25 Aned 2020

4. Avsirala -~ Euaiditg sng Construction Irdissiry: Minvmizing the Rwk and excosure fo
COVIL-19 as of 3 Apvit 2020 )

Carads « COVID-1§ - Stengardized Protoccds for al Ceredian Constrixcton Sites

Varsion 2

8. New Zealand COVID-13; Y&H Canntrunhinn Prvoocds Vession 2

7. New Zsaland = COVID-18 Healn and Safety Prolocots for New 2saiand Residential
Conshuction Sites Version 3, 22 Aol 2020

8. DO ~ Admnistrative Ovdter Ne. 2020-015 “Cungwings on the Risk-Based Fublc Heanh
Standarde fov COVID-13 Mingation™

3. DOH Depanment Memovandum No, 2020-15 1. tnlenin Guidelines on Expanded Testing
v COVID-19. redarsted under SOH DAL No. 2020-174

Y0, DOH DM No. 2020-0220. 5. 2020, Intenm Guidelnes on the Returndo-Work as of 11
May 2020

11 DPWH D.O. 35 & 2020 Revisad Constructon Safpty Gudednes for the implemantation
of Infrasiructure Projects duning the COVID-19 Pubic Hesth Crizis, repoadng D.O. Mo,
35 5. 2020

12. CT! - DOLE Iixerin Guidairas on Wavkalace Praventon and Controd of COVID-18

73. DT snd DOLE Webinar on 8 May 2020

14 COLE Labor Advisory No, 18, 8. 2020, Gusoeines on the Coxt of COVIO-19 Pravenlion
aad Conirod Measures, 16 May 2020 ’

15. DOLE Depoatment Order 13 Guidefnes Goverming Occupetional Sately and Heabh in (he
Construction industry

16. RA 11058, “An Adt Stengthening Comphance wih Oeewations! Salfaly and Haalth
Siandards snd Providing Penafies for Violations theves®™ snd #s Implemanting Rufes and
Regulabons as specified in DOLE 0.0. 198 S 2015

17. DOLE-DPWM.DTI-DILG-PRC Joiry Admirstrative Ovgar Mo, 1, Serias o 2014

1Y
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18. EEI Guwdednes on the COVID-19 Proversan and Control st the Workpiace (Alart leve
code RED saibJaved 2)

19. DMCI Work Resumpion Protocals 88 of 22 Apvil 2020 o
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15 June 2 Q20

Atty. JAY DANIEL R SANTIAGQ
Gaoneral NAanager )
Prilippines  Poris Authority (PPA)
Rontacio Dnvo, South Harbor
Port Arexs , Manda

Su bject.  Construction Guidelines for Project implementation during the
period of Public Health Emergency

Dear Aty . Santago!
Greeting £

in ling with the President’'s declaralion of Public Health Emergency in the country
adgress COVID-19, the Philippine Domestic Construction Board {PDCB), an
impiemetng toard of the Construction Industry Authority of the Philippincs
(CIAP). mandated to formulate polices, plans, programs, and strategies for the
deveinprnent of the Philingine consirution industry organized a Technical Working
Group (TWG) ccmpnsed of representstives from contractors cf varyng szes and
suptiers coming ffqm Lizon, W&}ws anfj _Mindanao {0 formulate profocals for the
industry fOr resumption of conatruchbon work n arsgs under quarartine,

As a resull, we have developed the “Construction Guideiines for Project
mpbmcntaﬁon during the pori_od °’. Public H_cahh Emergency” io serve as
refarence for Conlraciors and arpemenlyIg agencies, 10 ensura viabiity of projects
prui protacton from and spread of the cornnaving. The Guicniines were 2pproved Sy
the POC B and CIAP Board on May 18 and June 2020, respactively.

These gQuideines sat key procipess and minimum  requirerments that define
responsibie. heatthy snd safe operabons for construchon-elated operations under
COVID-19 ami ensure the survival of tusiness as well as the protection of workers.,
These guidelines mdude prevention, deleasop, and rapd responge measures
designed o adveve the prinCples abowe while maintaning business continuity
acrass the constructicn industry.

These alse fresent options or Courses 0T xCLoOns which coniractors may consider
depending on applicabiity 10 the proect’s unigua characteristics whils maintaining
minimn teguirements based on GuSeines by govemment aubarites 2uch as the
IATFE Omnibus Guideines for the hrplementaton of Community Quarsntine in the
Pruppines, Department of dee' and Industry {DT1) and Department of Labor snd
Employment (GOLE) Intenim Gudehnas on Workplace Provention and Contrdl of
coVID-19. and DOH Depariment hemotandum Ne. 2020-220, Interim Guidetines on
the Rotum-io-WWerk.

in ths regard. may we respectiully fumisk you with the copy of the approved
Construction Guidelines (copy eltached), for your reference. Further, may we also

PHRIPEINE DOMESTIC CONSTRUCTION BOARD
CONSTYRUCTION POUSTRY A THORTY OF THE PHAIFMNES
e It ey 2 e Caayeerd of Tiab 3 EGumry
. PoLF LT T g
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request your kind assistance In gisserninating these Constructon Guidebnes among
your stakehokiers, including contractors and mplementing agencios.

You may aiso vsit CIAP's wobsda at wvrw cip dti.gov.eh for the latest updates and
version of these Construction Guidnlinas )

For quostions and clanfications, kindly emall PDCB Secretariat at pdcbfndti gov ph,
Thank you for your usual support.

Sincerely,

DORIS U, GACHO
Lxecutive Director, PODCB [ A
phoy ‘!‘! 5

£
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Bidding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
O (a) Valid PhiGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents

1 (b)

(©

O (d)

©

)

ao

0O (9

Statement of the prospective bidder of all its ongoing government and

private contracts, inciuding contracts awarded but not yet started, if any,

\é\{getheé similar or not similar in nature and complexity to the contract to be
id; and

Statement of the bidder's Single Largest Completed Contract (SLCC) similar to

the contract to be bid, except under conditions provided under the rules; and

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a

ceriification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. CQrganizational chart for the contract to be bid;

b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (0SS);

and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Ornginal Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

)

o (i)

The prospective bidder's computation of Net Financial Contracting Capacity
{(NFCC).

Class "B” Documents

If applicable, duly signed joint venture agreement {JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or

Construction of Port Operations Building

Port of B i, Bugy. B

inog, Camiguin
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duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
O (j) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Biit of Quantities; and

O () Duly accomplished Detalled Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Construction of Port Operations Building
Puet of Banonl, Brgy. Benonl, Mahinog, Camiguin
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project identffication No. -

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area. Manila

Having examined the Philippine Bidding Documents (PBDs) inciuding the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of Port Operations Building, Port of
Benoni, Brgy. Benoni, Mahinog, Camiguin;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

Thm bmdal mrinem of mase 15
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below is:
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d. The discounts offered and the methodology for their application are:

e. The total bid pnce includes the cost of all taxes, such as, but not limited to:
{specify the applicable taxes, e.g. (i) value added tax {(VAT), (i) income tax, (i)
local faxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount

of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
e Al & vk [n-f. e, e bl b bl e ol e o

- - ey 2. - - i e
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of issued GPPB guidelines' for this purpose:

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

. We understand that this Bid, together with your written accepiance thereot

! currently based on GPPB Resolution No. 09-2020

-Conatriction of Port Gperatons Butding
Port of Banoni, Brgy. Benoni, Mahinop, Casmiguin
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included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority 1o do. execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of Port Operations Building,
Port of Benoni, Brgy. Benoni, Mahinog, Camiguin of the Philippine Ports
Authority.

. We acknowledge that failure to sign each and every page of this Bid Fom,
including the Bili of Quantities, shall be a ground for the rejection of our bid.

Name:
{.eqal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Conatrucion of Fort Operations Building
Pext of Benoni, Brgy. Banoni, Mahinog, Camiguin
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STATEMENT OF THE BIDDER’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing cortracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed bslow:

Name of Owner's Scope Contractor's ' Accomplishment ~ Contract Duration
outstanding Name and of Work Rols and Total Contract Date of Value of {in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Quistanding 7] 8}
Participation NOA Works Planned | Actual Start of Estimated
1] 2] 3 4] 5] 6] Project Campiletion Date

A) Govermment
Confracts

i. On-going
ii. Awszrded but
not yet started

B) Private
Contracts

k. On-going
ii. Awarded but
not yet started

NOTE:

11 As appearing in the contract executed by the parties,

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Vanture / Conso-tiu.

4] indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

8] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
toinciding with the contract to be bid.

7] Pergentage of Accomplishment as of the preceding month which should not be earlier than two (2) months fram the date of bid submission,

8] As appearing in the Notice to Procesd and Contract.

This Btatement shall be supported by:
a) Notice of Award
p) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)
Revisad: September 2021

Cenatruction of Fort Opsratichs Building
Port of Benoni, Brgy Banoni, Mahinog, Canvguin
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{SLCC)

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

MNams of the Owner's Scope Contractor's ' Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address ofpggt?;?agt;n Award Completion Escalated Date of Award Start Completed
Value to
1] 2] 3] Present Prices 5)
NOTE ; :

1] As appearing in the contract executed by the parties.

2] With special referer ce to the Scope of Works of the Project as described/enumerated in the Contract,

3] Indicate the perceniage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium,

4] indicate the FOREX, used if Contract 'Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award,

6] As appearing in the Notice to proceed and Certificate of Complstion.

A. Tha bidder must have an experience of having completed a SLCC that Is similar to the cohtract to be bid eguivalent to at least fifty percent (50%) of the ABC,
adjysted if necessary, by the Bidder to current prices using the PSA consumer price Indices. A contract is considerad to be “similas” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

-@. Notice of Awarg, Notice to Praoceed and Contrast,

. Project Owner’s Certificate of Final Acceptance issyed by the owner and/ or Constructors Performane Evaluation Sysiem (CPES) Final Rating,
which musi be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owvner that issued the certificate,
2) Name of Contracter/ Construcior, 3) Name of Contract, and 4. Contract Duration.

¢. Recapitulation or Final Bill of Quantities,

Name of Firm Name of Bidder/Authorized Represeritative Date
(Signatory’s Legal Capacity)

Revised: September 2021

Constructo: of Fort Oparations Buildirg
Part of B i, Brgy B I, Mahinag, Camigui
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Biddng Focrns
(Experience Regord)

STATEMENT OF THE BIDDER'S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO EE BID

SLCC similar to Other completed contracts similar to the

Major Categories of Work Unit of Quantity the contract to contract to be bid Unitof | Quantity
Measure be bid Measure
1] 1] 1] 2] 2] 2] 2]
Name of the Name of the | Name of the | Name of the
cont!'act contract contract contract
1. Piling Works - Im. -| 833 °
2. Two-Storey Building with Roof . sqm | 12537
Deck

NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bilt of Quantities.

This statement shall be supported by:
a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance.issued by the owner and/ or Censtructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Copstructor, 3) Name of Contract,
and 4) Contract Duration.
¢. Recapitulation and/ or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date

Signatory’s Legal Capacity
Revised: September 2021

Construcicn of Port Cperations Bul ding
Port of Benoni, Brgy. Bencni, Mahinog, Samiguin
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FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidders total and current assets and liabilities, stamped ‘RECEIVED" by the
Bureau of Intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

. Current Assets

. Cugrent Liabilities

2

1 3. Total Liabilities
4
5

. Net worth (1-3)

6. Net Working Capitat (2-4)

B The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Cumrent assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompieted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Construction of Port Operations Building
Port of Banoni, Brgy. Benonl, Mahinog, Canmguin



Bigding Forme
(Pladged Perscnnsl)

STATEMENT OF THE BIDDER’'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:

Similar Total

Position of Key Name Mo. of Experience in the | Experience in the Attachment(s) Annex(es)

Pearsonnel Kew Position (Years) Position (Years)
1] Personns! 2]

“PRC License (CE Preferred)
Projeci Manager Complete Qualification and Expetience Dala Annex “_"
Certificate of Commitment

Project Engineer ' ' ' PRC License (CE Preferred) T Annex*_*
Complite Qualification and Experience Dala
Certificate of Commitment

Project Architect ' ' ' ) ' PRC License (Architect) ~ Annex"_”
Complete Qualification ahd Experience Dala
Certificate of Cémmitment

1 ' ) ' PRC License (CE Preferred) Annex "_*
-Submit Valid and Renewed DPWH Certificate of Acrreditation
Submit Accreditation Identification Card as Materialis Engineer
Complete Qualification ahd Experience Dala

__Cenrificate of Ccmmitment

Materials Engineer II

Construction Safsty ' ' Certificate of Safety and Health Construction Related Course issued Annex “_*

and Health Officer by QOLE Accredited Frainings

Complete Qualification and Experience Dala
Cerlificate of Commitment

Foreman ) ' ) Complete Qualification and Experience Data Annex *_*
Certificate of Commitment :

Other ':Posi_tion(s) ' Complete Qualification and Experience Data Annex "
Cedificate of Commitment

NOTE: 1} As stated iri the Bid Data Sheet
2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data o curiculum vitae.

Minimum qualification requirements: The key parsonnel must hava a work experience that is similar in nature and complexity to the contract to be bid.

Project Manager - Five (5) yeary Materials Engineer — One (1) year
Project Engineer - Three (3) years Materials Enyineer | - for projects ¢osting up to 100M
Project Architect — Three (3) years Materials Engineer [l - for projects costing more than 100M
Foreman = Five (5) years Construction Safety and Heaith Officer — One (1) year
Name of Firm Name of Bidder/Authorized Reprbsentative Daté:

(Signatory's Legal Capacity)
Revised: September 2021

T Construction of Fort Cperations Bullding
Port of Benord, Brgy. Banunl, Mahinog, Camiguin



Bidding Forms

{Pledged Equipment)
STATEMENT OF THE BIDDER'S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following equipment are in good operating condition and available for tha duration of the contract to be bid:
CESCRIPTION No. of | Capacity! Owned, Leased, Proof of Ownership/ OTHER INFORMATION
{Type, Modsl, Unit(s) Output andfqr under Leased/ Under (As Appliable)
Make) purchased Purchase Agreement
agraement (Mark as Arnex
1] 2] A2l
3] .
Manifacturer Engine Chessis No./ Lication | Status

Serial No. Name of Vessel

NOTE:
1] T1e unit of capacity of the pledged equipment shall be as indicated in the Proof of Cwnership, i.e. GW (for crane barge), DWT (lor deck barge an¢. hopper barge),
Tan (for crane, road rofler and drop hammer), kg.-m/blow (for diesel hammer), cu.m. (for dump truck), hp (for tugboat, road grader, bulidozer and congrets vibrator),
cfm (for compressor), gal (for water tr.ck with pump), amp (for welding machipe), bagger (for concrete mixer). If the capacity of -he pledged equip ment is not indicated

in the Proof of Ownarship/Leased Contract/Purchased Agresment, submil other proof of capacity such as spezifications, brochures or other verifigble printouts indicating
it e model name, madel number and other details of the equipment. '

2] Indicate if the pledged equipment are owned, leased or under purchase ajreament.
3] i the pledged equigment is owned, it shouid be in the nama of the bidder. Submit proof of oanership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dumgp Tiuck
s and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned barge/tugboat, submit Marina Certificate of Ownership and valid Carg:y Ship Safety Certificate.

If the pledged equig ment is leased/under purchased agreement, submit certification of availability of equipmert from the equipment lessor/vendor for the duration of the project, and duly
Notarized copy of leased contract/purchaged agreement,

If the pledged bargeftugboat is leased/under purchase sgreement, submit cerlification of availability of barge/t ughoat from the equipment lessorfvéndar for the durat on of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Mzrina Certificate of Ownership and velid Cargo Ship Salety Certificate,

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Represertative "~ Date

(Signatory’'s Legial Capacity)
Revised: September 2021t

O] ) Construction of Fort Operations Bullding
Port of Benonl, Begy. Banani, Mahinog, Camiguin

o0



Bidding Forms:
{Ominibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
Teholl pa suhmittad with the Ridl
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )}SS.
AFFIDAVIT
i, , of fegal age, {Civil Status], {Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Iam the sole propnetor or authorized representative of with office address
“at )
2. As the owner and sole proprietor, or authorized representative of , T have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of Port Operations
Building, Port of Benoni, Brgy Benoni, Mahmog, Camiguin of the Philippine Ports

o] TR

al, o b d AL [N Y
ﬂl.ll.l.lUl ll], as bl..lU Wit ll.l uic al.uwucu uu.ly HU{G.I lLCu WAL L Uyl Ul nuux l..lC_y,

3. {Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
as3uCiativil, Alliiatioi, vi CONTOINGBE HTCTESt Wiih ARVIHET DIACKISICU peidon of €ifity a3 -

defined and provided for in the Uniform Guidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the biciding requirements 15 an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly suthorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC). the Technical Working Group, and the BAC Secretariat. the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Brdder] dld not give or pay directly or mdlrectly, any commnsswn, amount fee or any

R NS S R & .

Lonstnaction of Port Dperations Butaing
Port of Benoni, Brgy. Banonl, Mahinog, Camiguin
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Bidding Forms
{Ommibus - Sole)

representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misapprepriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods er services.
to the prejudice of the public and the sovernment of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _dayof __ ,20  at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Fort Operatrons Buliding
Port of Banoni, Brgy. Benoni, Mahinog, Camiguin
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Bidding Forme
{Omnibug — Partnership)
Omnibug Swern Statement for Partnership or Cs{}perative
Ishall be submitted with the Bidl
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )SS.
AFFIDAVIT

L , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1am the duly authorized and designated representative of with office address

at :

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
- participate, submit the bid. and to sign and execute the ensuing contract for Construction of Port -
Operations Building, Port of Benoni, Brgy. Benoni, Mahinog, Camiguin of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (¢.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements s an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder} is authorizing the Head of the Procuring Entity or its duly authorized

P PR TR S gon, R UL LRt | ) M. I s e 1. Sad o -
TCPICOTULALLYEA D ) A YOLILY dll WG QOLUITIENLIS SULLILILCJ,

. 6. Nome of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing laber laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

3. Cargfully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inguiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

[+ ion of Fort Operations Buikding
Port of B i, Birgy. B i, Mahinog, Camiguin
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Bidding Forms
{Omnibwes — Partnenship)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecumiary or otherwise, te any person or official, persemnel or

At B A Tt e e WS Ay r ¥ ¥ A A Ly

representative of the government in relation 1o any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to_constitute
.eriminal liabilitv for Swindling (Estafa) or the commission of frand with unfaithfulness or

abuse of confidence through misappropriating or_converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the povernment of the Philippines pursuant to_Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _ dayof  ,20  at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Fort Cpatetions Building
Port of Benomni, Brgy. Bononi, Mahinog, Camiguin



Bidding Forms
{Omnibus — Corp.AJ.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid}

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

1, ,of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. am the duly authorized and designated representative of with office address
at :

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Constraction of Port
Operations Building, Port of Benoni, Brgy. Benoni, Mahinog, Camiguin, as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attomney, whichever is
applicable;)l;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
0Q\rernrnpnh’fnmm-n or internationpal financing institution whose hlagl(lmgno rules have been
resognized by the Government Procurement Policy Board, by itself latip mbershi
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4, Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of /Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. |Name of Bidder| complies with existing labor laws and standards; and

8. [Nume of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Lontract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

K~

!Ngme othdder? did not g!ve Qr pay di rPr"_] trl_d1r¢=r‘ﬂy any cnmmwmnﬂ amaonnt, FPP or anv

Construction of Pot Operat i
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Bidding Ferms
{Omnibus — CorpJ.V)

form of consideration, pecuniary or otherwise, to any person or official, personnef or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in_the contract shall be sufficient greunds to censtitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person o cntity under an obligation involviag the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Arficle 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code,

IN WITNESS WHEREOF, | have hereunto set my hand this _ dayof  ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Fort Cp Buiicing
Port of Banoni, Brgy. Benoni, Mahinog, Camiguin
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Bidding Forma
{Bid—Securing Declaration)

Bid Securing Deciaration Form
fshall be submitied with the Bid if bidder apts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF YS.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PT'A Duitding, Domitacio Diive,

South Harbor, Port Area, Manila
I/We, the undersigned, declare that:

1. I/'We understand that, according to vour conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a)} I'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by -
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. 1/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:’

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I'we filed a waiver to avail
of said right; and '

c. 1amfwe are declared the bidder with the Lowest Calculated Responsive Bid, and Tfwe have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOQOF, I/We have hereunto set my/our hand/s this day of fmonth] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Lural]
[Format shall be based on the latest Rules on Notarial Practice]

Consiruction of Port Oparations Buikling
Port of Benoni, Bray. Benoni, Mahinog, Camiguin
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Bidding Forms
{Const. Methodoiogy)

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. PORT OPERATIONS BUILDING

1. Construction of Two-storey Building with Roof Deck (Area = 2,506.81 sq.m.)
. Removal and Excavation Works
. Piling Works
. Reinforced Concrete Works
. Steel Works -
. FinishingfArChiteCiural YWorks
Piumbing and Sanitary Works
. Electro-Mechanical Works
. Construction of Pumphouse
Waste Water Treatment Facility
Supply and/or install Gang Chairs, Office Fumitures and PPA Logo

Mmoo a0 o

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised. Sepiember Z0Z i

Consiruction of Port Opembons Bulidng
Port of Benoni, Brgy. Benond, Mahinog, Camiguin




MANPOWER SCHEDULE

Name of Project
Project Description

Location

17
Bidding Forms
{Manpower Schedwie)

MANPOWER
(Minimum)

CONTRACT DURATION (. Calendar Days)

M O NTH LY

[] T ] L] - " 2

Project Manager

Project Engineer

Project Architect

Materials Engineer 1l /-

Construction Safety and
Health Officer

Foreman

Specify other applicable positi

oONs

- Carpenter

- Steeiman

- Mason

- Electrician

- Rigger

- Others

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Pori Oporabons BLdng

Port of Benomi, Brgy. Benoni, Mahinog, Camiguin
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Bidding Forrns
{Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Project Description
Location
EQUIPMENT No. of CONTRACT DURATION { Calendar Days)
{Minimum) | Units
M O N TH L Y

1 E] ¥ 4 3 ¥ T ¥ ¥ W Eil 7 o L3 % L] L

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Port Oparations Bulding
[Port of Banont, Bigy. Benonl. Mehinog, Lamguin
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Bidding Forms
(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) {Monthly, in Pesos) (Quartenrly, in Pesos)
TOTAL
NOTES

The cath flow by quarter and payment schedule should be consistentawith the Bar
Chart and S-curb. '

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Construction of Port Operations Builkding
Port of Benoni, Brgy. Benoni, Mahinog, Camiguin



Bidding Forms
{Contract Agreement Fonm)

Contract Agresment Form for the

Procurement of Infrastructure Projects (Revised)
[not required fo be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfacuo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”} and [name and address of Contractor]
(hereinafter called the “Contractor™).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and compietion of such Works and the remedying of any defects therein.

NOW THIS AGRE__EMENT WITNESSETH AS FOLLOWS:

1.  in this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs});
i. Drawings/Plans;
ii. Specifications;
fi.  Billof Quantities; .
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidders bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
fo request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity's bid evaluation;

c. Performance Security:
d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that
are_subsequently required for submission after the contract execution

such as the Notice 1o Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

Construclion of Pert Operstions UIkNg
Post of Benor, Brigy. Benonl, Mahinog. Camiguin
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Bidding Forms

{Contract Agreement Form}

3. In consideration for the sum of [total contract price in words and figures] or such

other sums as may be ascertained, [Named of the bidder] agrees ic [state the
object of the contract] in accordance with hisfherfits Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parliee thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
Generaf Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]

Consruction of Port Dperations Suikding
Port of Benoni, Brgy. Benoni, Mahinog, Camiguin



