LEC MSB NO. o(¢- 202

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

- PROJECT FEATURE
| ——— ——
PROJECT TITLE Construction of RoRo Ramp and RC Pier Extension
LOCATION Mandaon Port, Mandaon, Masbate

DEMOLITION AND REMOVAL WORKS

Demolish and disposed existing RoRo ramp (Area = 99 sq.m.)

Chip/cut and dispose portion of existing PSC piles up to required elevation
for built-up (9 no.)

Removed and turn-over to PPA existing rubber dock fender (5 no.)

RORO RAMP AND RC PIER EXTENSION

Supply, driving & cutting of 500mm x 12mm thk SPP (3,204 |.m., 463 m.t)
including application of polyurethane external coating (2,515 sq.m.),
installation of reinforcing band tip (173 pcs) and cutting (173 pcs)
Extraction of clogged materials (181 cu.m.), placing concrete filler (348 cu.m.) and
reinforcing steel cage for SPP (89,660 kg.)

Supply and place 3,500 psi concrete for superstructure (803 cu.m.)
Supply and install reinforcing steel bars (120,652 kg.)

Supply and install hot-dipped galv. 100mm x 100mm x 10mm angle bar

for construction joints (44 |.m.)

MOORING AND FENDERING SYSTEM

Supply and install rubber dock fender V-type, 500H x 1500L (39 set)
Supply and install mooring bollard 35 Tons T-head (18 set)

Php .- 109,869,661.78
PPA Corporate Fund
Php 124,152,717.814

360 CalendarDays ./ -




