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Ghassary of Terms, Abbreviation, and Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to and in
consonance with the requirements of the bidding documents. Also referred to as Proposal and
Tender. {2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a
bid in response to the requirements of the Bidding Documents. {2016 revised IRR, Section 5[d])

Bldding Documents — The documents issued by the Procuring Entity as the bases for bids,
fumnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised
IRR, Section 5[e]}

BIR - Bureau of Interna! Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requiring adequate externa!l technical and professional expertise that are beyond
the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) advisory and
review services, (ii) pre-investment or feasibility studies; (iii) design; (iv) construction supervision; (v)
management and related services; and (vi) other technical services or special studies. (2016 revised
IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier or
Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor
for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of
Consulting Services; as the case may be, as recorded in the Contract Form signed by the parties,
including all attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring Entity and
to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding
Documents may likewise refer to a supplier, distributor, manufacturer, or consuitant.

CPI — Consumer Price Index.

DOLE - Department of Labor and Employment.

DTl - Department of Trade and Industry.
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Glossary of Tenms, Abbreviation, and Acronyms

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as specified
in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b]).

GFI ~ Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods -~ Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses or
in the pursuit of any government undertaking, project or activity, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, including non-
personal or contractual services such as the repair and maintenance of equipment and furniture, as
well as trucking, hauling, janitorial, security, and related or analogous services, as well as
procurement of materials and supplies provided by the Procuring Entity for such services. The term
“related” or “analogous services” shall include, but is not limited to, lease or purchase of office space,
media advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition, repair,
restoration or maintenance of roads and bridges, railways, airports, seaports, communication
facilities, civil works components of information technology projects, imigation, flood control and
drainage, water supply, sanitation, sewerage and solid waste management systems, shore
protection, energy/power and electrification facilities, national buildings, school buildings, hospital
buildings, and other related construction projects of the government. Also referred to as civil works or
works. (2018 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods, infrastructure
project or consulting services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be consolidated in
the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)
PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN — United Nations.
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AUTHORITY ==,

INVITATION TO BID

FOR THE

PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF
SURIGAO, SURIGAO DEL NORTE AND DEL CARMEN, SIARGAO ISLAND

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2023,
intends to apply the sum of P187,749,751.78 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PROPOSED DREDGING OF SURIGAO
CLUSTERED PROJECT: PORTS OF SURIGAO, SURIGAO DEL NORTE AND DEL
CARMEN, SIARGAO ISLAND (DSD-008-23). Bids received in excess of the ABC shali
be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Four Hundred Nineteen (418} calendar days from the receipt by
the successful bidder of the Notice to Proceed. Bidders should have completed a contract
similar to the Project. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section Il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passffail” criterion as specified in the 2016 Revised Implementing Rutes and
Regulations (IRR} of Republic Act (RA) 9184,

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 27 June 2023
from the given address and website(s) below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
05 July 2023 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio Drive,
South Harbor, Port Area, Manifa, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 21 July 2023 at 9:00 a.m. Late bids shall not be
accepted.

A Bonifacia Diive, South Harbar, Port Area, Manila 1018 Philippinas
P.O. Box 436 Marila, Philippines
Tel. Mo. {+632) 527-8356 to 83 Fax No. (+633) 5274855
website www.ppa.com.ph



All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 21 July 2023 at 10:00 a.m. at the 7th Floor, PPA Building, A. Bonifacio
Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised impiementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

* Required PCAB Registration: MEDIUM B- Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
Sth Floor, PPA Bidg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 8527-47-35

8527-83-56 to 83 loc. 539

DDA Wiaheita: www.ppa.com.ph
PhilGEPS Website: www.philgeps.gov.ph

MARK JON 8] PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)
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1. Scope of BidThe Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF
SURIGAO, SURIGAO DEL NORTE AND DEL CARMEN, SIARGAO ISLAND, with
Project ldentification Number DSD - 008 - 23.

The PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF
SURIGAD, SURIGAO DEL NORTE AND DEL CARMEN, SIARGAO ISLAND is for the
construction of Works, as described in Section VI (Specifications).

2. Funding Information

2.1. The PHIUPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY 2023 in the amount of P187,749,751.78.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (¢) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I" of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

5. Eligible Bidders

51 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.
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5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fity percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA's CPI, except under conditions provided for in
Section 23.4.2 4 of the 2016 revised IRR of RA No. 9184,

A contract is considered to be *similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign governmentforeign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

54. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of
the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defauits, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
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1.

ITB-3

received by the Procuring Entity, either at its given address or through
electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1

10.2

10.3

10.4

10.5

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A List of Contractors key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.
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12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

15. Bid Security

156.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty {120}
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.
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If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’'s BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
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the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: Ports of Surigoo, Surigao del Norte ond Del Carmen, Siorgao Istond



SECTION Il

BID DATA SHEET



BDS-1

Bid Data Sheet
Bid Data Sheet
{TB Clause
5.2 For this purpose, coniracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Ctarification Unit of Measure Quantity
(at least)
Dredging and Open sea
disposal of dredged materials cu.m. 175,000.00
71 Portion of Works allowed to be | Maximum Percenfage alfowed to be
subcontracted: subcontracted:
Subcontracting is not allowed | Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience
set below:
Relevant
Key Personnel Gem_era! Experience
Experience (Minimum)
Work experience is similar in nature and Ports, Harbors, & Work experience is
complexity to the project to be bid Offshore Engineering similar in nature and
Works complexity to the project
to be bid
a) Project Manager Five (5) years
b) Project Engineer Three (3) years
¢} Construction Safety and
Health Officer One (2) year
d) Foreman Five (5) years
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Bld Data Sheet
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Self-propelled grab min GW 450 tons with 1-owned
type Dredger mechanically or electrically-
driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge (grab type mechanically or electrically-
dredger) driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m, capacity with cutting
teeth
Tugboat 550 hp (minimum) 1-owned/leased
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Bid Gata Sheet
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge mechanically or electrically-
driven 60T crane
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tugboat 550hp (minimum)' 1-owned/leased
Non-propelled 300 cu.m. capacity each 2-owned/leased
Hopper/Loading Barge
12 i Value Engineering Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

1. The amount of not less than #3,754,995.04 [2% of ABC], if bid security
is in cash, cashiers/manager's check, bank . draft/guarantee or

irrevocable jetter of credit;

2. The amount of not less than #9,387,487.59 [5% of ABC] if bid security

is in Surety Bond.

PROPOSED DREDGING OF SURINGAQ CLUSTERED PROJECT: Ports of Surigeo, Surigoo del Norte and Del Carmen, Siorgoo fsiand



BDS-4
Bid Data Sheet

16 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index tab.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Additional contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the
Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

3. Possession of Site

3.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which comresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause,
the Procuring Entity's Representative shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost
incurred, which sum shall be paid by Procuring Entity.

3.2, If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex
“E” of the 2016 revised IRR of RA No. 9184.

4. The Contractor’s Obligations
The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3
and specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.
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Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case [ater than the signing of the contract
by both parties, the successful Bidder shall furish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action
pursuant to RA No. 3688 against any subcontractor be they an
individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance
of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warmanty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be
jointly and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4,
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10. Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, amrangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. K the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been
submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors of the GOP or the Procuring
Entity, as may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installiments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184,

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity's Representative/Project Engineer. Except as otherwise stipulated in the
SCC, materials and equipment delivered on the site but not completely put in
place shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.,

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity's
Representative may withhold the amount stated in the SCC
from payments due to the Contractor.

PROPOSED DREDGING OF SURIGAD CLUSTERED PROJECT: Ports of Surigao, Surigao del Norte and Del Carmen, Siorgao Isiond



SECTION V

SPECIAL CONDITIONS
OF CONTRACT



SCC -1

Special Conditions of Contract

GCC Clause

Sectional Completion:

2 The intended completion date is Four Hundred Nineteen (419)
calendar days upon receipt of Notice to Proceed (NTP)

3.1 The Procuring Entity shall give possession parts of the Site to the
Contractor upon commencement of the project. Based on vessel
traffic/ship calls.

6 Site Investigation Report:

None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and § as classified under the National
Building Code of the Philippines and other structures made of
steel, iron, or concrete which comply with relevant structural
codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement
areas, ports, dams, tunnels, filtration and treatment plants,
sewerage systems, power plants, ftransmission and
communication towers, railway system, and other similar
permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within days of delivery of the Notice
of Award.
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1.2 The amount to be withheld for late submission of an updated
Program of Work is

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.
15.1 The date by which operating and maintenance manuals are
required is .

The date by which “as built” drawings are required is

15.2 The amount to be withheld for failing to produce "as built’
drawings and/or operating and maintenance manuals by the date
required is
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Technical Specifications 1

PROJECT : PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF
SURIGAO, SURIGAO DEL NORTE AND DEL. CARMEN, SIARGAO ISLAND

6.01 SCOPE OF WORK
= General Provisions

s To undertake the ProPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF
SURIGAO, SURIGAD DEL NORTE AND DEL CARMEN, SIARGAD ISLAND with an estimated volume
to be dredged of 350,000.00 cu.m. Includes :

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

4. Must not obstruct the flow of vessel’s traffic within the vicinity

5. Transporting and disposing of dredged materials;
a) Minimum sea level of 20.0 meters
b} Minimum distance of 20.0 kms. away from the project site

¢ The dredging area shall be dredged at the reguired depth as indicated on the
Drawing/s.

¢ The work includes furnishing of all labor, materials, plants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

=  Work Schedules

e After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed
commencement of the Works.

o Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority’s Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to
be removed/excavated.

o Prior to dredging works, the Contractor shall establish visible markers/buoys to
clearly define the limits of the dredging area.

6.02 DREDGING EQUIPMENT/LAYOUT OF WORK

= Plant
» The Contractor shall keep on the job sufficient dredging equipment and/cr plant to
meet the requirement of the project.
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The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority’s Representative at all times.

» Physical Data/Layout of Work

THE CONTRACTOR, PRIOR TO THE START OF DREDGING WORKS, SHALL SECURE
DiSPOSAL/DUMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE
COAST GUARD (PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN {TS APPLICATION OF SAID PERMITS

INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shail layout his work from the government established ranges and
gauges which shall be pointed out to him prior to commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall fumnish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and labor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging Lmit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS

s Description

This item shall consist for the dredging/removal of dense to highly dense seabed
comprising of clayish sand/hard soil and debris at PROPOSED DREDGING OF SURIGAO
CLUSTERED PROJECT: PORTS OF SURIGAO, SURIGAC DEL NORTE AND DEL CARMEN, SIARGAO
Istano in conformity with the dimensions shown in hydro survey plan or as
established by the PPA Engineer with coordination with the PMO-Surigao.

The dredged materials shall be transferred / dispose to designated disposal site.

= Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14)
per_day or more as may be necessary, subject to existing laws, to ensure the
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Technical Specifications

prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the
Authority’s Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.

When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concemn must be secured and notice of his intention
to do so shall be submitted to the Authority’s Representative within the reasonable
time in advance thereof.

The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Govemment. The
Contractor shall provide safety devices to Authority’'s personnel while on board the
dredging equipment/plant in performance of their official duties.

The Contractor shalt put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsoever attaches to the
Authority, if as a result of the dredging operations or installation, an accident happens
in the project area. The Contractor shall hold the Authority free and harmless against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within FOUR HUNDRED NINETEEN (419} CALENDAR
DAys {inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 350,000.00 cu.m.
DREDGING MATERIALS

Disposal of Dredging Materials shall be hauledAransported using hopperfioading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

= Should the Contractor, during the progress of the dredging works, lose, dump, throw

overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction until such time the
same is removed.

Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

PROPOSED DREDGING OF SURIGAQ CLUSTERED PROJECT: Ports of Surigao, Surigao del Norte and Def Carmien, Siargao Isiand
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6.09

Technical Specifications

s Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it to where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority’'s Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.

Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.
FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work.

The Contractor shall provide a temporary site office for office and sleeping purposes of
Authority's Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. It shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

= An over-dredged of 0.30 meters beyond the required project depth below MLLW maYy
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-

EOFR.A. 9184.
= NO OVER-DREDGED _PAYMENT SHALL BE MADE ON PROGRESS-DREDGING
ACCOMPLISHMENT.
Stide Slope

= The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertical plus the triangular prism formed by the prescribed allowable side slope
of 1:3.

= The vertical sides of the rectangular prism shall not go beyond the designed dredging
limits.
The dredging of POrRTs OF SURIGAO, SURIGAO DEL NORTE AND DEL CARMEN, SIARGAO ISLAND calls
for a vertical accuracy of (+/-) 0.30 meter.

It is to be clearly understood that no payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT

The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as follows:

» The seabed as determined by soundings prior to dredging.

PROPOSED DREDGING OF SURIGAD CLUSTERED PROVECT: Parts of Surigao, Surigao del Norte and Def Cormen, Siargoa Isignd

A



6.010

Technical Specifications
» The level or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

= Vertical faces at the limits of dredging (with allowable slide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD".

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

The total volume of materials to be paid for under this contract will be measured by

-computing the volume between the bottom surface shown by soundings made before

dredging and the bottom surface by the soundings made as soon as practicable after the
work specified is completed or immediately after the cut-off date to be set if the Contractor
opted for interim payments.

Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the tota! dredging work shall have been
completed.

The Contractor will be held responsible for clearing, slumping of side slope and/cr all other
materials dropped into the dredging areas until finally accepted by the Authority.

The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removai and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

SOUNDINGS

The Contractor, in the presence or joint with the Authority’'s Representative and during the
progress of the dredging works, shall perform continuous checking of the depth thru
soundings.

For the purpose of work progress payments; the Contractor, jointly with the Authority’s
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority’s Representative
and Surveyors.

Records shall be made during the sounding activities giving the time, the waterftide level,
and the position of the sounding paraphemalia and plant/equipment. Each party shall have
and keep its own records.

Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

The Contractor shall be responsibie for all costs involved in the above mentioned soundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE ITS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE _PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.
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6.011 TECHNICAL SPECIFICATION
DESIGN DREDGING DEPTH : - See attached Survey Plan

(see attached hydro plan)
TOTAL ESTIMATED VOLUME - 350,000.00 cu. m.
APPROXIMATE DREDGING AREA - See attached Survey Flan

= WIDTH - See attached Survey Plan

= LENGTH - See attached Survey Plan
DREDGING SOQIL COMPOSITION - Dense to Highly Dense seabed

Comprising of Compacted Clayish Sand/
Soil, Pebbles/Stones with rock formation
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Technical Specifications
{Project Billboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shalt be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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{Project Billboard)
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Technical Specifications
(Project Billboard)
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Technical Specifications
{Safety Signages and Barmicades)

ITEM 03 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage's and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm} shall be provided.

The materials to be used for signages and barricades are %2 inch (12mm) marine plywood or
tarpautin poster on 2° x 27 (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF
SURIGAO, SURIGAO DEL NORTE AND DEL CARMEN, SIARGAO ISLAND

LOCATION > PROVINCE OF SURIGAO DEL NORTE
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1- GENERAL EXPENSES
Item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The guantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for furnishing aill matenals, labor, equipment,
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining (50%) payable after
demobilization and cleaning.

Item 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity o be paid for shall be the actual impiementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

Item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

The quantity to be paid for shall be the actual rental for temporary site cffice and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff at least 30.00 m?

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing ait
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services

Item 1.04 Port Charges and ECC/CNC Processing

Payment for this item, Port Charges and Other Expenses/Fees, related to the execution of
dredging and disposal works shall be in per actual cost / Official Receipt issued by PCG for
Disposal Permit and other related fees conceming the disposal of dredged materials; and Berthing,
Dockage Fee or any port charges the concerned PMO may impose.

PROPOSED DREDGING OF SURIGAD CLUSTERED PROJECT: PORTS OF SURIGAOD, SURIGAD DEL NORTE AND DL CARMEN, SIARGAD ISLAND



BCQ and Attachments 5
{(Annex 1 - Basis of Payments)

BILL NO. 2- DREDGING AND DISPOSAL

Item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, Including allowable over-dredging but
subject to_availfability of fund, in cubic meters of dredged materiais including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling.

BILL NO, 3 - REIMBURSABLE ITEMS

Item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authotity deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor’s Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be borne by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PROPOSED DREDGING OF SURIGAD CLUSTERED PROJECT: PORTS OF SURIGAD, SURIGAD BEL NORTE AND Dit CARMEN, SIARGAQ ISLAND



BOQ and Attachments
{Annex 2 — Minimum Equipment Requirements)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PrROPOSED DREDGING OF SURIGAQ CLUSTERED PROJECT: PORTS OF SURIGAD, SURIGAO DEL NORTE

AND DEL CARMEN, SIARGAO ISLAND

LOCATION 2 PROVINCE OF SURIGAC DEL NORTE

A.

SITE OFFICE

The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for use of the
Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or connected with
electricity, portable water supply and drainage/sewerage system. The said site office shall have tiled
bathroomfoilet complete with fixtures and partitions for at least two (2) rooms. The field office shall be
located within or near the project site as approved by the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey equipment for
use of the Engineer and his staff. The Contractor shall make available for use of the Engineer other
equipment as may be necessary for the proper functioning of the office. The procured equipment shall
be the property of PPA. Operation and maintenance shall be borne by PPA after the completion of
the project.

PROPOSED DREEDGING OF SURIGAQ CLUSTERED PROJECT: PGRTS OF SURIGAD, SURIGAD DEL NCRTE AD DE: CARMEN, SLARGAD FSLAND



2 units RTK GNSS RECEIVER

JECHNICAL SPECIFICATIONS FOR BASEZ

BOQ and Attachments
(Annex 2 — Minimum Equipment Requirements)

SPECIFICATIONS
Processor UNICORE UB4BOM Motherboard
Operating Linux 3.2.0
System Systemn
Configuration Start-up Time |3 Seconds
Data Storage RAM: 128M8B;
ROM: 16GB internal storage, support OTG.
BDS:B1. B2, B3 GPS:
1. L2C/ 2P, LS
. ) GLONASS:1L1.L2
Signal Tracking  |GALILEO : E1, E5a, ESb
QZSS: L1,1L2,L5
ISBAS : L1
Number of BOO+
Channels
GNSS RTK Positioning Precision:
Specification  [Positioning Horizontal: +(8mm+1x10°D), Vertical: +(t5mm+1x10°D)
fccuracy/ Static Precision:
Precision . . .
Horizontal: +{(2.5mm +0.5x10D) , Vertical: +(5mm + 0.5x10°D)
Time for Typically, < 10 s
bnitialization
initialization > 89.99%
Reliability
Updating Rate  Positioning Data: 20Hz(GNSS  Board), Original Data:
20Hz(GNSS Beard)
Differential RTCM3.2. RTCM3.0. CMR, RTCM2.X
Message
etwork 4G cellular mobile network (TDD-LTE, FDD-LTE, WCDMA,
tandard EDGE, GPRS, GSM); 3G(TD-SCDMA, WCDMA, CDMA
2000); 2G (GSM, CDMA.)
FDD LTE: Band 1, Band 2, Band 3, Band 4, Band §, Band 7,
etwork Band 8, Band 20, all bands with diversity
pecification Support Band WCDMA/HSDPA/HSUPA/HSPA+: Band 1, Band 2, Band 5,
Band 8, all bands with diversity
IGSM/GPRS/EDGE: 850 MHz/200 MHz/1800 MH2/1900 MHz
Data Service GPRS. EDGE, WCDMA CS, WCDMA PS, HSPA+, DC-
HSPA+, LTE FDD
Radlo Parameter
Modulation MFSK, GMSK
Frequency 140347 3MHz
Range

PROPOSED DREDGING OF SURIGAQ CLUSTERED PROSECT: PoRTS OF SURMAD, SUMGAC DEL NCRTE AND DL CARMEN, SIARGAD ISLAND




BOQ and Attachments
{Annax 2 - Minimum Equipmant Requirements)

Channel RP5KHZ

Spacing

Receiving -116 dBm

Sensitivity

Number of 100(Default)}+ 16(Custom)

Channels

Transmit Power dW/R2W/IM1W{Optional)

Gravity Sensor _ [Support
[Sensor Electronic Support

Compass

Bluetooth 2 4GHz, HSP/HFP/OPP/PBAP, V2.1(Transmission distance

> 15 meters under unobstructed conditions)
WIFL 2.4GHz, 802.11 bigin, Support WAPI AP(Signal coverage
Data . radius = 30 meters under unobstructed conditions)
Communications NFC [SO71443 protocols, NFC Electronic Tags, Support Bluetooth
flash pairing
Serial 1 RS232 serial por: 3 threads, 19200 bps, 8-bit, 1stop bit
Communication _
n imensions: 1.54-inch, Resolution: 128*64

Liser Interface Button Ebuttons

Indicator status LEDs (green): 1 for satellite, 1 for data, 1 for power

emal 1 battery slof; 1 TNC aerial interface/slot; 1 Lema five-pin socket{contain 1 triple-
nterface ine RS5232. 1 external power input); 1 Mini USB interface; 1 Nano SIM card
lot
otal power consumption: 4.2W (Static mode)

ntermal battery: 6800mAh/7.4V; Duration: can be greater or equal to 11 hours
Etectrical hinder static mode, and be greater or equal to 9 hours under active mode.

Charging time: single s 3.5h, double s 6.5h

Power supply: powered by five-pin socket or internal lithium-ion, DC 6-

REVDC/2A.
Protection Shock and vibration: Designed to survive a 2m naturat fall onto concrete

MWater/dustproof: IP67

Fmrironmental

Operation temperature: -40 to 65°C
Storage temperature: 40 to 80°C

PRGPOSED DREDGING OF SURIGAD CLUSTERED PROJIECT: PORTS OF SURIGAQ, SURIGAD DEL NGRTE AND DEL CARMEN, SINRGRO ISLAND




BOQ and Attachments
{Annax 2 — Minimum Equipment Requirements)

TECHNICAL SPECIFICATIONS FOR DATA CONTROLLER

GNSS
Signal Tracking GNSS antenna
GPS GLONASS
BDS
AGPS
No. of Channels 20
ICOMMUNICATION INTERFACE
Cellular Mcbile 4 G, Dual
Wi-Fi Bluetooth IEEE 802.11 b/g/n, Wapi, AP
USB Built-in Bluetooth (2.1+4.0) NFC
USB, TypeC interface, OTG
SYSTEM
Operating System Android 10
Processor ICPU: 8 core; 2.0 GHZ
Storage 2 GB RAM+16 GB ROM; T-Flash memory card, up
Display 0 128GB16GB
5", bright Qutdoor Color capacitive touch screen
with touch pen, can be operated with gloves)
Input Configuration
Physical full keyboard, number / letter separate,
rofessional custom smart input method
GENEREAL amera: Built-in 13 million pixel camera Flash:
Application ighlight Flash LED flash{support flashlight function)

ensor: gravity sensor, compass, light sensor,
yroscope

Environmental

MIL-STD-810H IP68 environmental protection Drop
resistant 1.2m Temperature -20°C to 60°C Operating
-30°C to 70°C Storage

Physical Properties

Size: 236mm x 85mm x 25mm Weight: 4809 within
battery Battery: 7500 mAh internal Operation Time:
14hours

PROPOSED DREDGING OF SURIGAQ CLUSTERED PROJECT: PORTS OF SURIGAD, SURIGAQD BEL NORTE AND DEL CARMEN, SIARGAO f5LAND




BOQ and Attachments
(Annex 2 = Minkmum Equipment Reguirements)

TECHNICAL SPECIFICATIONS FOR BASE RADIO

General Specifications

Frequency range 103~473MHz
Operation mode ransmitter
Channei spacing P5KHz, 12.5KHz
Modulation type 4FSK, GMSK
Operation voltage 12V
High power level (30W)
Power Consumption <B7.5W@DC12V
(Typical) Low power level (10W)
<B2W@DC 12V
Size 178 mm * 128.5 mm * 76.9 mm
Weight 1.495 Kg
Temperature
Operation) -30°CT65°C
Temperature (Storage)  50°C™80°C
Antenna port UHF, TNC
Data interface | EMO 5Pin
Modem _
HI-TARGET9600, HI-TARGET 19200, TRIMTALK4508S,
Protoco! TRIMMARK IIl, SOQOUTH9600, SOUTH19200, CHC9600,

CHC19200, TRANSEOT, SATEL-3AS 25K, SATEL-3AS
12.5K

Channel number

16 prograrnmable channels & 100

Air baud rate regular channels
95600 bps, 19200 bps
Modulation type GMSK

Serial port baud rate

857600 bps, 115200 bps600 bps, 19200 bps, 38400 bps,

PROPGSED DREGGING OF SURIGAD CLUSTERED PROIECT: PORTS OF SURIGAS, SURIGAD DET NORTE AND DEL CARMEN, JiaRGAD [SLANE
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BOQ and Attachment 11
{Annex 2 - Facilities to be provided)

User Interface isplay: 1.3 inch {screen},
128 * 64 resolution Button;
buttons
indicator: 1 power light, 1 blinker Data Connector: LEMO 5pin
HF Antenna+ TNC port

Environmental requency stability: <+1.5 ppm
aterproof: IP67
ibration: 5-2000Hz, 6Grms Shock: 40g,11ms, half sin wave
all: 1.2m drop
tenna impedance: 50ohm

PROPOSED DREDGING OF SURIGAQ CLUSTERED PRIVECT: PORTS OF SURIGAD, SURIGAC DEL NORTE AnD Dt CARMEN, SIARGAG ISLAND



BCQ and Attachments 12
(Annex 3 = Minimum Equipment Requirements)

MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME : PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF

SURIGAO, SURIGAO DEL. NORTE AND DEL CARMEN, SIARGAQ ISLAND

LOCATION : PROVINCE OF SURIGAOQ DEL NORTE

ONE (1) UNIT SELF-PROPELLED GRAB TYPE DREDGER, min GW 450 tons with mechanically
operated or electrically-driven crane of 60T capacity (min.); 4.0 cu.m. capacity multiple line
heavy with cutting teeth grab bucket and 500 cu.m. hopper load capacity; (Owned)

OR

ONE (1) UNIT NON-PROPELLED CRANE BARGE (GRAB TYPE DREDGERY), min GW 450 tons with
mechanically operated crane of 60T (min) & 4.0 cu.m. capacity with multiple line heavy
duty cutting teeth grab bucket; and 500 cu.m. hopper load capacity (Owned)

One (1) Unit Tughoat, 550 hp minimum (Owned or Leased),

OR

ONE (1) UNIT NON-PROPELLED GRAB TYPE DREDGER; min GW 450 tons with a mechanically
operated crane of 60T capacity (min) & 4.0 cu.m. capacity with muitiple line heavy duty
grab bucket with cutting teeth;

{Owned)

One (1) Unit Tughoat, 550 hp minimum (Owned or L.eased);

Two (2) Units Non-propelled Hopper/Loading Barge, 300 cu.m. capacity each
{Owned or Leased);

PROPOSED DREDGING OF SURIGAD CLUSTERED PROJECT: Ports of Surigoe, Surigao del Norte and Oel Cormen, Siargoo Islund
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{(Annex # - Construction Safaty & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.
The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medica! room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.
The Contractor shal! provide the following minimum requirements:
LABOR

1 no.  Safety Engineer / Officer

1 no.  Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs.  Hard Hats

15 pes.  Gloves

15 pcs.  Goggles

15 pcs.  Safety Shoes

Safety Devices

2 lot Buoys/Markers

2 lot Waming signs

1 units  Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

i5 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System - For thirteen (18.0) mos.
Temporary Shelter for Workers - 1 lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

PROPOSED DREDGING OF SURIGAC CLUSTERED PRQUECT: Ports of Surigao, Surigao del Norte and Del Carmen, Siargao Island
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(Annex 5 = Egineering Circutar No. 01 2020)

.....

/l’ml,wwui

PORTS T
AUTHORITY

MAY 15 2070 & .r'a45

ENGINEERING CIRCULAR NO.8% 2620

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS

FROM : THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-18
PUBLIC HEALTH CRIS!IS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Phikppines due to the
Coronavirus Disease 2018 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to  be implemented in al on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21} to Fifty-Nine (58) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and who did not come in contact with someone
with COVID-1¢ shall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personnelfworkers the necessary weifare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personnelfworker during the period of
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-
going projects as precautionary measures to avoid and contain the spread of
COVID-19 in the work place.

A Bondncw Dine: Soath Harber, Port dvea Magala 1015 Philjqenes
P2 Buow 456 Banita M-M
Tot Mo (4875 Bl batld Fax 1l

=
A1 8274555
Aehsie www s

M.
P

FROPOSED GREDGING OF SURIGAD CLUSTERED PROSECT: PORTS OF SURIGAD, SURIGAD DEL NORTE AND DEL CARMEN, SIARGAQ ISLAND
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BOQ and Attachments
{Annex 5 = Egineering Circular No. 01 2020}

5. Field Offices, employees’ quarters, bunkhouses and other common areas shat!
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of alt on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.0. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Salety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements.

9. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shali be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shail be immediately isolated
and quarantined for fourteen (14} days and if necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

10.Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Enginaeer/Port Engineer,

11. Proper protocols in accordance with the DT) and DOLE interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shal! likewise be strictly observed.

12. Daily work acftivities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it
cannct be avoided, disinfection of equipment in between transfer shall be
conducted.

14. All matenials and equipment brought inside the project site shall be disinfected,
as much as possible,

15.Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly
fogged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site. .

%

PROPOSED DREDGING OF SURIGAQ CLUSTERED PROMECT: PORTS OF SURIGAD. SURIGAD DEL NORTE AND DEL CARMEN, SIARGAD ISLAND
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No,
13, series of 1998 and impiementation of the mentioned COVID -19
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shalil be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.

/—

- !

-

i o
_GONSTANTE T2 FARINAS, JR.

FROPOSED DREDGING OF SURIGAC CLUSTERED PROJECT. PORTS OF SURIGAD. SURIGAD DEL NORTE AND DEL CARMI N, SIARGAD ISLAND
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BOG and Attachments
{Annex & — Construction Guidedines for Project Implementation
during Publi¢ Health Emergency dated June 29, 2020}

June 29 2020

MEMORANDUM

FOR * The Assistant General Manager for Engineering
Offca of the Assistant Ganaral Managars for Enqineerng

FROM : The Manager
Internal Audt Depanment (ADS

SUBJECT . Construction Guidalines for Project implementation during the
penod of Public Health Emergency

Last Jung 15, 2029, we receivad thru ermalil the letter from the Constructon kcustry
Authcety of the Philippnes (CLAP) to the General Manager ¢aled June 15 2C20
(copy attached) regard g the adave 5.0 CIAP 15 requestng PPA to gssist them
In dsseminating the above Construction Gudsings 10 our stakenoiders weluding
contraziors and imoemerting units.

Relstive 1o thws WD being the impiementing unet for Constructors Perforrmancs
Evaluanon Syslem {CPES) and realive 10 ds wrplemeniation. may we seek
a3315tance from your 9o of e in dssamnatng the attached gudeines to the PPA
Enginearing Units and PPA constructors

Thank you for your kend Qonsuderabion

PHIL. PORIES AYTHODITY
ENGINEERINY O ¢ LB

PROJ. LE¢'T OESARTAUND
VENICIUS V. VILLASENOR

»e f o sl B A el
R I'! A =
Ce Tre Geroras Morager oo ‘7@

. )'H t-
('S} - TwaAf .,7_2” -
Allschmentls  As slaed codt NO.I EI@.A: raxu |

A Rrdent (Hws drgfiealar For Rap- air 4 EOom o mew
T e L P e FY e awn
T N A 7 LRI S ETIN

PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF SURIGAO, SURIGAD DEL NORTE AND DEL CARMEN, SIARGAQ ISLAND
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BOG and Attachmerils
(Annex & — Construction Guidetines for Project Implementation
during Public Health Emergency dated June 29, 2020}

guidelines. These were develcped considenng SME contractors whick empoy the
biggest chunk of the rdustry’s labor wurk force and large contracters involwed in both
public ard private infrastructure projects as well ax vertical constructon. The
guidelines will give poirters in managng their human resources at this cntical lrme but
vill Ekewisa give important directions to co ntractors in managing their tusiness not just
fcr survival but to bo atle to contibute 0 the country's economic recovery program,

The TWG 1s presenting optiors or cowsess of acticns viuch contractors may consider
depencing on apphcatibty th the pmjoct’s unue charattenstics while maetaining
MIRiMUM requerements based on gucefisies by povemment authorikes such os the
IATF Ominibus Guidelnes for the mplernentation of Commurity Quaranting in the
Phiipoires, Department of Trade ana Industry {(DTI) and Department of Labor and
Employment (DOLE) Interim Guidelines on Wurkplace Prevention and Cortrol of
COVID-19, and DCH Degartment Memorandum No. 2020-229, Intetim Guidelines on
the Retum-to-Work,

These guidelines are subject o pendtic revew 10 bulter respond to developments and
ensure workers health ang protecticn a3 'well 3s compdance with guvernment
regulations,

Purpose

The guidelines will set key preciples &1¢ minsmum  regurements that define
raspons.le, heolthy anc sale operstions for construction relsted operabons under
COVID-19 and ensure the suraval of busimess as well 3s e protechon of workars.,

Scope [ Coverage

Tne guiterres will indude preventon, detecbion. and rapkd response measures
designed 1 athweve e prinapies above whie mantaming boginess contioyity across
the constructon industry.

Policy Content 7 Guidelines
Materials

). Delwenes

1. Al equipmenl and malenal colivenes must be caxrefully planned and
mrHloNed.

2. Transiton and deheery zonss sro ientified and limited to select perscnnel,
ie. recrivers and doliverers.

2.3, Trans:ition perschrel are regularly montared, ahveys provided required
Pessonal Frotoctive Ecupment (PPEs) and may be included for optional
tagiing.

22, Sccial diztancing and other prototols by the Dopartment of Healtn (DOH)
shoulc be followwed,

3. As much @8 pussible, camo is unloaded only by the receivers. weile the
defverers do not leave ther vehides. If the recevers sre not encugh to unkoad
the cardo, the deliverers must uricad while the receivee has to wat a2 &
secured ¢ stance untl comglsted,

LU (hanatet Kr Eras O] Remseataniat s 30N e meacat of ST Arate S oty [Feri 212
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BOGQ and Attachwnents
{Annex 8 — Construction Guidelines for Project implementation
duning Pubtic Health Emergency dated June 29, 2020}

L4
4. All cargo should underpo proper disinfection procedures before use. Lkewise,
invciviad staff should aiso biee propesry disinfacied befors entenng the jobsite,
4.1. Matwerials, which are exposed 10 the sun, such as concrete and gravel,
reed not be dsinfected.

Manpower

. Awargness and Comnuncation
1. Actve communicaticn betawen tho workars, safety oficers (as specified wnder
Scction 14 of R.A. 11056 and ds Impiementing Rules ard Ragulstions (IRR} as
specified in COLE D.Q 198 S 2018). site supanssors, and maragement 13
advized in planceng and impdementing the pratocnls,
1.1, All Ianguaqes ard dislects should be accounted for to ensure proper
communication.

2. Infogruphics {may adopt DOH's), signages, and Fosters o hestth and safety
megasiges |3ee Annex Al rmmust be posted at entry points ard strategic arezs
2.1, Gaity updates on the lates: develcpments.

2.2. Seff-screening measwes,
2.3. COVID-19 Hadine,

3. Az much zz passdie, 2l workers should exercise tme practicos far rducng

the risk of ransmissicn, and proper hygiene as identfied Ly the DCrH:

3.1. Sociat distanong {al keast one (1) meler distoncs from next person).

3.2. Proper harchwasng using aru-bactsnal soap (or use alcohol-tased
Fangd sanitzer when unageailabie),

3.2 Avexd comtact with gwn ayes, nose, anc mouth.

34 Prohita spetng.

3.5. Cavenng of mouth with tssue ar am (if bssue is unavaikable) when
SNEeINg of CoUgtENg.

3.6. Lize and tiemove P25 wth carg,

3.7, Do nct share perscaal belongings such as phones, pens, PPES.

3.8. Avaud gryscal grectings {e.g. handshaxes, hugs).

4. All workars' siatys or-site anc oif-aite, are propety roled at all ines by the

safoely cificers,

4.1, Fitto werk

4.2. Sick

4.3 High temperature
4.4, Other condibans

5. An acceptabia level of heahth evaluation is property communicatesd between
new hires and managemsen

6. Al workers would need 10 provide therr focation of place of residuence pror In
working. Tniz is to kelp create a proper algonthm for contact tracing.

6.1, Additionaity, werksss coming from COVID-18 hotspots woukd need b be
iczntif.ed,

7. Quarantined workers should also be kegt track of under stnct confidentality
and privacy,

i Cleanng for Retumn to Work
1. Strngent gualificat.on cvisria for @ mpioyees'workers:

Fae AT Doty Mo Pregs D et le it Jiovy T pernad o i Sealn f omsmnsg { Prog s 3 :f 12
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BOGQ and Attachments
{Annex & — Construction Guidelines for Project Implementation
during Public Health Emergency dated June 29, 2020)

1.1, Must be 21 to £9-year-oki, without pre-existing heaith condiions, fuch
2s, but not Jemited o, immunodeficency, comorbidites. or othar health
rsks, sacluding any persor: who resides with the aforementioned.

1.2. Employees or consultants wro are 60-year-oki or above may be part of
the workfcree for construction projects as may be allowed uncer Generat
Community Quaranting {(GCG) and ECQ quidelines under Omnibus
Guidelines on the Impiementation of Community Cuarantne in the
Pratppmes cated 15 May 2020 wheoh stales that thuse aged 60 and
atbove m3ay be asowed to work n permitted industries and offices.

1.3. Nust have no COVID 19 symotoms.

2. Scaeening and sntry at construction site. linm 4, Section 8 of the Omnibus
Guicelines ce the Implementation of Community Quarantine i the: Philippines.
dated 15 May 2020, states that *Compliance with Joint DTI-DOLE Return-to-
Work Guidelines and DOH Rewum-loWork Guidelines shaZ be considered
sufcent complance with mirsmum health siandards. In no case shall the
testng of all relurmng workers be construed as a candition procedent for
richer retum.” The Mmos? wmponant screenng step is checking aft returming
werkers for symploms wathir the last 14 days and excluding aryone who is
symplomatic. {Annex B) Contractors have the cetion to test workers for
COVID-13 thry DCH prescibed tesing pratcesls 1o determine if thete is
Asynplomatc transmisa.on.

2.1. The Human Resource Depanment should undertake Caily health pre-
sirecning {see Anrexes T & D - DOLE Work Resumprion Prcioool &
pre-sareenne sampde forni.  Retuming empioyeesiworkers should be
made Faare of Qrving accurate informalion 3s spected in RA 11232,

All returming empioyeesworkers must dectare (ws SM3S) any recent

traved hesiory 10 of residence in an atna 'ath 3 reported case of besl

ransmissier of COVID. 1S over tha td-days pror 1o entry.

2.3. Returing workers that de not ehow any symptoms wili bo cuarartires

for 14 days within the jbsite snc wi be allowad to work under A 2aned
Of croupet! area,

2.4, Those who have been kving/corfined in the bamacks during SCO/GC0Q
penad loe a1 keast 14 days and wth ne sytstnres. will e allowed 1o work
immadiately.

2.5. Manageme~ shoukd have an understandng and plan on how the
warkers trawed to and from thes jobsites.

2.6. A heightened gale cnirarnce scfeening prolocal {(3ee Annex € - Sarnpie
Protecol for Screening Employees and Visitors per OTI-DOLE intenm
Guicelines) wh the use of non-contact thermal scanners on ALL
porsonnet upen entry o conslruction promisas wi be implementad,
He/She must declare rezand possible exposure to confirmed COVIC-19
<3565, nCluc ng trave! history o or residence i an area with repored
local wansmussion of COVID-18 disease. The individuad should also
aliest that they are not experiencing the fobowing syrmotoms: (see Annex
£ — Daty COVID-19 Health Checklist Form)

2.6.1. Fever

262. Cough

2.6.3. Shornezss of breath
26.4. Coids

2.6.5. Sors threar

rJ
]
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2.6 6. Runny ncse

2.6.7, Naszal congesiron
2.6.8. Muscle pains

2569 MHeadache
2.6.16.Difficulty of breathing

2 6.11.Diarrhea

2.6.12.1L os5 of senso of smell
2.6.13.Loss of sense of tasie

2.7. Secunty guard cr assigned perscared! satety engineers on duty vik then
refor thase personrel 1o the Salety and Hearh Persannel. who wll then
conduct the DOMH Decision Tool for COVID-19 Assasanan].

2.8 Emplyers shafl provide the DOLE through its Regional Office copy
furished DOH, monthly repon ¢f liness. diseases and injuries utlizing
the DOLE Work AcodentMinesss Report Form (WAIR) (see Annex G).

3 Suspectsd Cases [Poss:ole cazes ol COVID-13)

3.1 Any indrvicual extubibrg fiu-like symploms sheuld rot repont 1 work.,
Ingt2ad, they should do the fobosmg:

311, Self-isciate, awrt ther safely cfficers or other applicable
suthorties.
3.1.2, Cantract grooer heslth authenties for add:tcnsi guidance,

3.2. EmpicversiworkErs, who had the COVID-19 vinus. stould do the
following before reporting K work:

2.2.1. Fuffill the adecuata tme for seif-quarantining 3s recommended by
the DOH.

3.22. Test negative for COVIC-14.

3.22. Receive proper medical cicarance, befora reacrting 1o work.

313. In the event of a8 worker cottracting COVID-15 wmile wurking. the
management sheudd do e Tollowing:

3.3.1. txcinin the worker gmmediatery in @ separsin  well.ventiated
hoicing area (or 1n wte isclation room) in the wedkpéace. eway from
Other whorers.

31.3.2. Coniactlozal gavermment ans hoah authorites.

3.3.3. Gather iecurgs of all peopie who have womed with the infacind
vorker, who tested posiive within the past four wooks,

3.3.4. Gather infurmiaicn on those who hawe been in 1caton or shated
cquipment with the person.

3.3.5. Provide COVID-19 tesling 10 all workers, who have been warking
closety with the irfectad ndividual.

3.3.6. Be ready 1o present the informaticn 10 the approorate autharntes,

3.3.7. inform the wder workforce of the siuation while proteciing the
prrvacy cf the individuzal.

3.3 8. Clean anc disinfec: all s1e surfaces and equipment

3.3.9. Foliow any adadticnal directicns from locat govemment and health
authorities.

34. For senior personniel, who are working in multtple jobenes, they are
expecind o self-guarantne for at least 14 days, if therp bas been a
breach in one of ther pohsiles;,

3.5, The safety officer should have a knowsedge on the proximate hospitals or
quaranune facdites 1o ensure: Mat in the event of 3 COVID-19 incident,
workars ean be given proper heatthcare.

ORI TG Gt BT e b nate s A e T 50 R O it Sy | Page ool 12
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K. Maomtanng

1.

Health Checks

1.9, Regquiar manitcring of personnel's health, especialy for COVID-19
symptoms (e.g.. mandaicry requlsr no contact temperature check).

1.2. Day to day monitoring of parsonnel's heatth,

Warkers Hygene

2.1, Cconsiart reminder on proper coughing aliguete.

Lirt numrber of Work Personinel

3.1, Umiteg mcbidization of persornel 3and mimmized skelets! stafl.

V. Froper Work Altire

1.

Al workers must wear the prescrtded dothing of the DOLE-OSHC:

1.1, St with sleeves

Panis

Chset-toe boot

Hard hat

F.2h viaibility vost

Other neczssany Personal Protective Equipment (i,2. facs masks. ghoves,
guygles, face shiclds, etc.) saf be prascibad based cn speafic
charactaristics of promcd,

+

o -
DUk N

2. Asperthe DOM, all workars are exoecled ic wear propsr f3cs masks,

v Som‘ Distancing end Frecautanery bsasares

!.dM

Socsi distanang shaula be obsenvser at e constructon s1e and i e ofice:

T Al workers shoud? rezcect somal distancing guidelines, as much as
possibte,

Prowision tar tranzport compliant with soainl distancing requirements,

Provision of On-Near-Siie accomr nodationstamacks, where avalibie,

31 Encugh space shoutd bs provicde? for every omployoeivorker staying in
e baracks t0 ensure thal =ociai distancing {at least 5C% redueton in
density of people} are acequaiely mplemenied. This tan be achieved
eithor by providing additonal spacefacilites of by having occupants
work, (and sleep) n shifts,

3.2. Segregate emodoysesiworkers who ame coming tazk to work from those
who cngirally stayed in the barracks durnng the ECQ penod,

3.3. Barracks should Fave at least one (1) meter of physical distance from
each ocupant ancior provizon of 3 physkal bamier in between
oceupants,

3.4. Should be weit vant:3led / windows opened to allow fresh air circudstion,

Provision of dodicated pontto-poirt shuttie sarvice (residence-worplace-

residence and complant with saciait distancing).

Omene sonal distancmy {e5., No stanng of workspaces, staggered unch

breaks, uvse of large conference rooms only) and hygiere measires (e.g.,

Frovide hand washing and disinfection staticns. mandatory use cf tace masks)

in workplaces, shutties and accom modations.

3.1, Spivyatterrating shifts are enceuraged to avoic extensive intenTirgling.

S 2. Braaks should be siagouered to bmit the number of peaple in proxsmty
with eazh other,

St NI Cagtedne Do Doon g T grpaeatie e Ty Wi ety 08 Sidted PR Sngrpaegy iFal,'“. Y s
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53. Individuals are expected to clean up theit own areas after eating with
preper disinfectants.

54 L:mit the rumber of peopls o perating or accupying freght clovators.

5.5. Designate smoking area:

5.5.1. Smokersivapars must use designated area or do so off-site and
butts are to be placed in the designated receptacle. Hands must
ba washed before and after smckng.

5.5.2. S1ans 30 that smoke or vaper produced is nct going Into another
person’s breathirg zona,

S5.€. Site mootngs:

5.6.1. Only abeciutely neces sary maeting panticipants should attend.

5.6 2. Attendoes shoskd be One [1) meter agart fom each cther.

5.8.3. Rooms shouid be well vertlated ! vindows opened 1o aflow frash
air crculaton,

5.6.4. Held mestngs n open areas where possible.

5.6 5. Canduct tockox meetings in wids ppen spaces 1o enabie workers
10 keep e requaed phys.cal distance of 3t least ong {1] meter,
(sae Arnex H).

566. Meetings are to ke held Ihwough teieconfarencing  or
videoccnferent:ng, where pussibie.

Vi. Ste Operations / Corstruchan Work Site

1.

W

Access and Mavemen! tofrorm Constuciion Sie
1.1. U possikie. estatiish one-any styircases and walkways to minimize
workers' contact,
1.2. Management tan tock up prssitie ¢econlsminaton chambers (e.5.
sMmning pool grade<hiorine),
1.3. Al poopis enterng sad exting the workplace shouid te ragstered, for
Basiar contact tracing in the ovent of an puibraai.
1.4. All non-essortial workers are prohibiited from entering the jobsite.
Limiting and Remowving internal lcuch pomnts greay.
Campartmentalizalion
3 1. i pcssitle, divide the corsiruction site ntn Zonas or other mathogs 0
keep workers physically separated. Thas wifl promute sccial distancing
and will make conanment of possitle outbreas easier,
3.1.1., Lenit an the number of people per Zone & advised.
3.1.2. Managemeant can consider reducing woekforee in the jobsite,
Construcbon S1te Cleaning
4.1, Regulur disinforton of workplaces, shuttles, and acoommodations.
4.2. All offices and jebsites should disinfect the foliowing at least twce per
day
4.2.1. Door handies
422 Raings
423, Ladders
4.2.4. Switzhes
4,2%. Conols
4,26, Shaterd equipment
£.27. Common snd eating areas
4,2 8, Persnngl workstations

Canmad o1 Guvva el A Erpyrg? bndes gl baas L Ay Wi SevoT o R ey B A e !: b-‘."j" Ted ey
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4.3. Hunds and common tools/equipment ares cleaned of Gsinfected aficr
each lask,
4.4. Avmrencss on locauon of commanly used items

5. Allcffices and jot:sites should imploment adcitional cleaning measures of
common arcas as recommended by the DOH.

6. Managament can lock up possble decontaminaton chambers {e.q. chiofine,
loding, betadine, potassiim persulfate)

6.1. Dermsting cnly ducontarminates the surface, thus the need for PPEs.
6.2 Suggested additional sanilary measures lo be implemented/insigiled on
site but are not limited to the following.
£.2.1. Water stations
6.2.2. Proper handveashing arcas and hand washing proiocol,
€.2.3. Alcchol-based hand santizer shall be provided i all department
areas. entrances. canteens, beside hand punch macnines and
other faclites,

24, Disnfectant wipirg produc’s,

2.3, Footwear Casirtertion teatnent unts (oot taths) before entenng
site premises or faciities (stal’ houses, banacks, conteens'mess
halls, site cifces amd (thers).

7. Limit and remove interral touch Dot areas {e.g. oottee machines, watler
fountains, common pens). It posstie, 2lsD remove ooorst door handles for
jebsites,

8. A proper wast: ang disposal aregd must be proviced. as well as proper
adizpasal ¢f contarweated products.

Vil Adcianal Guasines for Vertical and Fonzonta! Projec:s
. M pesstle, &t corsiruction workers are to be boused ir either on-sts
barmracks, or of-site barracks. This would maxke montonng of workers'
&tivties easier.
1.1, Al vaxketx mus! use the same wehickes they came into wwrz o
retumning to the off-cite baracks.
1.2, Al vehices would recd 10 be dignfecied. befare teing reacy tor use the
noxt day.
2. Managzment can also ok inlo using the fioors of bulaings. as tamacks. wih
proper pormission of the owners.

Machinery

1. Al equipment delivorios must be carsfully planned, monitored and managed to
aved the nakc of COVID-19 ransmisson,

2. All detvered equipmant must be claaned end disinfected before use,

3. Assgn reguiar worker 10 use the exuepment, il possible. if sharing cannot be
prevenied, bike precaubons and fobow the cleanung guide belore and afler
cach use.

4. Clean equipment before and after each day's work wih a disinfectant,
concentrating on points of contact such as handles,

5. If equipment nesds to bo transferred 10 cther construction sites, the tuiowing
achorn must be taken nto canciderations:

5.1. Plan, menitor ané manage the transfer of equipment.
5.2. Equipmrert should b2 disinfected before transporting.

Canarater faatbedies A LA TR Tt dAnvyg B anos o Fules Aae Soeigeeoy 1 Pud 8od 12
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53. Transpeeting driver must pa recorded irciuding the assstant,

3.4, Atthe debvery site. equipment shculd be property encorsed.

55, Onee lhe cguipment s receives at the groject xite, number 2, 3 and 4
rast be dene,

Money

Contracting parties need (0 disruss. delore resumption or start of work, cantrad!
orovis\ans on. Payments, Variations and Timsiines censidernng the eflects of currant
government hea'th and safely sfandants that £3ve 1o be compliad wrth to prevant tha
spread of the tavonavirus pandemic and ensure worners’ protection from the
contagious ohsgasa. Contraclors’ cancevn on cash flow. pnce escalshon, lime
extensons and praducionty wil need to be establishad and agreen wath proyec!
owners  Contractors need lo devise project implemgntaticn plan afigred with
2overnment apgeoved heolth anc safety protocols.

Cortracters peed lo lamilionze remseives with Republic Aot (RA) 11259 wor
Euysnhsn 10 Heal As One At R.A. 11058 and ds IRR as spedfied in DOLE D.O. 198
S. 2018, and DOLE's D O, 13 and ensure omtracts are atgned with these hindmark
regulalions. For projecss with saned canimss before the onset of the coranavirus
pendertc. contracors need o check on DOLE 5 guidelnes on drafting new cortracts
$C provisions on empioyment delak, Le. sotommodations, meals, etc. can ba
irciudes as these are expected to be Peawily sfected by new guidalines cn haatth ang
zafety, Cormoany code of CrsCiphnees may hkewse need to be reviewer! and re-aniden
1o consder Dandemice gudelines and ensure emploveessworkers’ full suppor anc
Couferaiion

Fuszeant lo Sectior 21 of DOLE D.C. 138, =, 2018, “The Ictal cost of snpilemening a
QSH program shalt be an mntegral part of the operations cost M shal be 2 separats
gay Hem in camslructon and in al contracting or SubDcontrachng arangemepnis * 1o
cover the cost infiected durng tis Pubbs Health Emcrgency. Thess costs include, bat
are not imitad, {0 testing kds: personal prolective equipment, workers' barracks,
guarariine facabas: isplation rooms dainfectants; sanitation equisiment ang facilitios;
and cther experscs relative 1I© complance with safety end realth standards dunng
consiruclicn.

Conlractors shcould concuct periodic audits {requancy to be detstmined bascd on a
projact ecale and scope) lo verfy that the appropriate measures hsve been
smpiemented and sre mantained,

The sie superwsors and safety olficers are expecind to conduct daly audils, and
safety repors to manmgemeont it cegar (o make sura that the appropeate Mmeasdres
are mplemented and followed.

Construction companies should exoact ta desl with heghlened sa'ety and health
gwdelines unil cach time: tiat the pandemic has fully been eracicated, and:

Analyze contract requirements:

. Cemply with contractual nolice requircmen?s;

Adart and Adjust scheduss;

Coceginate and Ceoperats wih 3l participants; and

s
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5. Document evenything.

Risk Assgssment and Response:

1. AR contraclors vould need ta guarranlee the minimum level of standarss to
protect the healih of the workers engage? in the constructon sites.

2. Before any actvity is resumes, all bazards, due to the hatting of werk, must be
reviewed and confrolled.
2.1. VWorkers involved should haves proper understanding of the operations and

environment condiion chocking

3. Anintegrated cortinuity plan encuicd aise te providad in the event of a partiai ps
comrplite snutdoan of pbsite o if j[Ooste coerations are severely kmited,

4. All contrartors shculd complete an niegrated centnuity plan to resgond 1o
partial or compiete shuldown of construction stes or i the case of a savere
rmitabon of site operabans,

The COVID-19 pandemc atecls werking howrs and eamings in all busiresses,
glabaity. However. the construction incustry is uneue with resoect to the COVID-19
Bacause Sorsirucion contracts typicaly contain provisons about tme for pedormance
ard fees for fanng to perdorm on tme. There iz no guestion that all paricoan's in the
construclion industry have experience?, and will cortinue o expenence. impans on
their coeraticns because of COVID-19 and exzets say the fallout is one mora factor
possed 1o allest constuction fums, These impacts incd.ce, emong others, schedule
deiays  workiorce disruptions, equipment and supply cha=m disrustions. raduced
productvily due ¢ on sie health and ssfery measures (e.g., somal distancny
stagoenng of veork, enhancad sanitary me asures, «1c.), penmit delays of resincuors on
PEW permily, and Ainancng restcliong or cash fiow shentages,

Thesafore 1t s o~tica! that construttion comparnies be £roastive rather than react ve in
cealing wir: tne COVID-18 and it is highly recemmended that they tase the following
steps with rexpect o ths coronawr.g

1. Define - identtfy the tompany's main vulneradfities (convent: a meating with
SENICT management anc Selson-tnasers b Kentdy potentsl impacts on the
company),

2. Assess - undeesiand if and how e turpany is prepared 1o dsal wth the
CmEany’ s main vubneratablics {reviaw any existing plans arx procedures o
ensure they are cumant and begin prepating business cortinuty ang ensis
managament plans and grocedures amed at mynmzing potential impacts on
the compuiny).

3. Implement and Manage — ensure the company’s plans and procesures work
{work with senior managemant and decison-makeors 1o establish and embes
response and recovery Rrtangements ENC Confirm seniol maragemen! and
decision-makers undesstand ther roles and suppor how the pans and
rrocedures will be used),

4 Communicate and Remain Vigilant — ensurs B company's tlcams are irformed
[assgn cloar responsbbies for inlemal and external communications).

This pandemic was nct foreseeable and unfcriunatzly, ts durstion and fabaut reman

uncertain. WWhat is certan is that the worid is transitoring. Being preparad for this will
be essent.al 1o manag'ng the outcome and rminimizrg negatve impacts.

Lamaastos [onfremes s Bt dramormavvat a0 adng B feaf  Tme Rt Sregon, D Para 14 001
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Monitoring

DTI-CIAP is epwitaizing fts Jont Adminsteative Order No. 01, S. 2011 with DOLE,
DPWH. DILG ard the Profussioral Regulaton Commissinn (PRC) to strengthen
coorgination and enhance the implementation of the Construction Guidslnes on
Praicect Implerrentation fof the pericd of Pubhic Health Emeegency, DOLE D.O. 13 and
R.A. 11058 and its IRR as specified in DOLE D.O. 198 S. 2018. and spectically,
enforee strict monitonng of constryction actities.

The COLE =rall refer 1o the Prdipping Contractors Acredilition Board (PCAB) its
findngs. after due process, cn any act or omission commtiad by consiruct.on
contractors in wolaton of laber stancards. safely res and regulations and glher
partrent pohcies.

Eftectivity

These guicelines shall take eflect after 3pprovzi by the CIAP Board and posiing in the
cffizial gazetle {www cffiicialgazette. gow.ph) and CIAP website {wunv.Ciao.cl.geepn).

Raferences

1. WHO = Gellzig your workniese 13y for COVID-19. 15 March 2020

2 Palpoings - Omndus Gudesnes o0 1ha Implsmetslion of Communty Guamnine 1 he
Fripowmes as xf 1.5 May 2070

3 Frappmes — COVIG 1) Protacoss v Construction Sves Wovrksrs Safety and Secunty
Versan 3 by Fraigowne Sonulroctors Assocsion (PLA) s of 25 Aord 2920

4. Austhraty - Eaong gnd Constuctive (ndiastny Mnywizng the Fask and exposires (0
COVIL.13 a5 of § Aped 2020

& Carada -~ COVID-IS - Slanvwdiled Prxorcis for ab Csnadian Construcumn Sieg
Varsan 4

6. tea Zealang COVID-*5 VAM Construntion Fretocals Yersion 2

7. Mgw Zeaisnd - SOVID-13 Hestn amd Salery Eroiocgis fir New 26aand Resig=afial
Consiiucion Sites Verzion 1, 27 Apnd 2027

5. DOM - Admenistraiee Oroer No. 2020-015 Cintsines i the Kisk-Sased Pubic Heath
Stangerds for COVID 1) Mingaiun”

3. DO Deparment Memuwandum M. 2920-131 Jnlenm Guidelines on Expanded Testvig
oy COVID- 18 roaarstodt angor COA DM No 2020-124

10 DOH DA No. 2220-0220. = 2020, Intenm Guidefines on the Return-do-Work a3 of 19
May 2020

11 DPWH DD 33 & 2020 Ravised Corstruetion Safety Guviewes for ha Imilementsion
of Inlrastnucture Projects dunng the COVID-13 Pubic Heath Crisis, repeaing 0.0 A
35 8. 200

12 LTI - DOLE ierim Gundainas on WorkNace Preventon and Contad of COVID-13

13 O and DOLE Webnar an 8 May 2020

14 DOLE Loabur Advisory ) 15, 8 2720 Guivelnes on the Cos of COVID-19 Preverion
and Conirod Maasures, 16 May 2029

13. ODOLE Depaxtment Oreter 13 Gudriines Governing Ocoupstuns! Satety and Heabh in the
Consinuciion industry

16. RA 11958 “An Act Stremthering Comgphance akh Qcoupations! Salely and Haath
Siandards end Provating Fenaies for Violationz theres®™ and £5 fmpementing Ruies and
Reguiahons g5 sceclfied n DCLE 0.0 198 S 2018

17. DOLE-DFWHM-DTLOIL G-PRT Jovy Admirniziratee Ovdtar Mo, 1. Saes of 26171

ToVe AT R T N TR L aTRESTTIEART A AN MRS Tl 07 Sy vk A Al S anpene: - lr'“'v-' BT ¥
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13 EEI Guionines on the COVID. 19 Froventan and Contred o the Warkplace (Alert leval
code RED sulydaved 2)
12 DM Wore Resumpbon Protocols as of 22 Apvif 2020
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% = 5 SAtTAPATS

_ / BUILDING WETH INTEORITY
4 o

15 June 2 020

Aty JAY DANIEL R SANTIAGO
Gezieral NARN3AGRC .
Philippires  Forts Asthornity (PPA)
Bonffagie Dnve, Soutk Hamor
Port Arezs , Mania

su bjoct:  Construction Guidelines for Project Implementation during the
petiod of Public Health Emergency

Deitr Atty - Santago!
Greetrygy &5

In Wine with he Presicent's geclirabion of Public Health Fmergency in the coeniry to
adermes  COVID-19, the Phitippine menc Constructlc'm Board (P[J_(;B): an
imptemeeting toard of the Constructiony Industry Authority of the Philippines
(CIAR). mandated to formuliste poacies, plans. programs, and strategies for the
davepprmicnt of the Phibpeine construciory industry orgamized a Technical Working
Group (TWG) ccempnsod of reprasentalnves frcrn contractors of vary:ng szes and
supginrs coming from Luzon, Vrtsa_yﬁs anfi _Mmdanm 10 ff}fﬂ'\{:fﬂ[{% peotapnis for he
ndustry for fmsumption of corstruchon wark n araas Lnder quara tne.

Ae 3 resull, we have developed the “Construction Guidelines for Project
)implementation during the period of Public Health Emergcf_:cy”_ Wy serve a3
refotence for CONIAZIOTS and (MPIMEstg agenciws. 10 ensurs viatuiity of prajocts
ardd proteston foem and sprezd of Ibe oronaerys, The Guidelines ware 2pprovint by
the POCH and CIAP Board on May 13 and June 2629, respectuvely.

These guideunes sat key prncipees and minimum  requiremerts that define
r.-_s.pcnsible. heatthy and safe o;mr;‘:l:_{ns. for zonstruchon-teiisted op‘era-'.nons wurter
COVID-19 and ensure the survival of tusiness as well as the protection of workers.
These guiceines nidude prevention, delechon, and rapd response measures

designed 10 adheeve the prncples asowve vaile mainiaming business continuity
acrgss 1he constryction industry.

These alsc presenl cobons OF COUrRses gf :K:Y:Ol“ls whah coptr_actoc_s may ;cn_si::ier
depending on arglicadility tv the peyect’s unique charactefistics whila maintaining
e L requirements based On GUdenes by_ govermnmenl a-.:_hom:es suf:h gs the
JATF Omnibus Guideines fur the Irplementation of Community Quarantine in the
Phipoines. Department of Trade_ and industry (OT1) and Department of Labor and
Erpioymant (DOLE) Intenm Gudelines on Vorkplace Preventon and Control of
coVID-13. anc DOH Depariment Memora ndum No. 2020-229, irtenm Guideknes on
the Retum-to-verk,

in thes regard. may we respectully fumiish you with the gopy of ths approved
Construction Guldelines (copy 8itschsd), fer your reference. Further, may we also
PHRIPPME DOMESTIC CORSTRUCTION BOARD
SONSTRUCTION AQUTTRY AJ THORITY OF THE P IPINES
Ny ARl ey £ e D reott A TE RS a6 ROLETY
; FoAr LE: e PILY A YL IS
A L & s

AT AL LN
G wow Sin b s =
A

Patept pou e
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request your kind assistance In disseminating these Construcbon Guidelnes among
your stakehokiers, inckiding contractors and implementing agancies.

You may also visit CIAP's wobs-te sl www cigp dti.gov.ph for the latast updalas and
version of these Construction Guidenes.,

For questions and clarfications, kindly emall POCB Secratariat at pachs . fhatl.gov.ph,
Thank you for your usus support.

Sincerely,

DORIS U. GACHO
Executive Diroctor, PODCB [
o b"

PROPOSED DREDGING OF SURIGAD CLUSTERED PROJECT: PORTS OF SURIGAD, SURIGAD DEL NORTE AND DIEL CARMEN, SIARGAD ISLAND
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documenis

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) {all pages); or

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O (c) Statement of the bidders Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (d} Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O ({e) Original copy of Bid Security. if in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

()  Project Requirements, which shall include the following:
a a. Organizational chart for the contract to be bid,;

O b. List of contractor's key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

a ¢. List of contractors major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be; and

[0 {(g) Original duly signed Omnibus Sworn Statement (OSS),
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Aftorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

PROPOSED DREDGING OF SURIGAD CLUSTERED PROJECT: Ports of Surigoa, Surigao del Norte and Def Carmen, Siargoe fslond
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Class “"B” Documents

O (i) If applicable, duly signed joint venture agreement (JVA) in accordance with RA
No. 4566 and its IRR in case the joint venture is already in existence;

Or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
[3 () Originat of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Fomm, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

00 (m) Cash Flow by Quarter.

PROPOSED DREDGING OF SURIGAQ CLUSTERED PROJECT: Ports of Surigao, Surigao del Norte and Del Carmen, Siargao Islond
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid}]

BID FORM

Date :
Project identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Projectt PROPOSED DREDGING OF SURIGAC CLUSTERED
PROJECT: PORTS OF SURIGAO, SURIGAO DEL NORTE AND DEL CARMEN, SIARGAO

ISLAND;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: X

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii} income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Perfformance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in ligu of the
allowable forms of Performance Security, subject to the terms and conditions of
issued GPPB guidetines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,

! currently based on GPPB Resolution No. 09-2020

PROPOSED DREDGING OF SURIGAD CLUSTERED PROJECT: Poris of Surfgao, Surigoo del Norte and Del Carmen, Siargaa Islond
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Bidding Forma
(Bid Form for the Procurement of Infrastnsciure Projects)

other than altemnative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a fermal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the PROPOSED DREDGING OF SURIGAO
CLUSTERED PROJECT: PORTS OF SURIGAQ, SURIGAO DEL NORTE AND DEL
CARMEN, SIARGAO ISLAND of the Philippine Ports Authority.

We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:

PROPOSED DREDGING OF SURIGAD CLUSTERED PROJECT: Ports of Surigne, Surigao def Norte and Del Carmen, Siargoo Isfand
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM
Date :

Project Identification No.

BILL NO,

DESCRIPTION

TOTAL AMOUNT

GENERAL EXPENSES

1.1) MOBILIZATION AND DEMOBILIZATION

1.2) PROVIDE ENVIRONMENTAL SAFETY AND HEALTH
PROGRAM

1.3) PROVIDE AND MAINTAIN SITE OFFICE

1.4) PCG'S DUMPING PERMIT/FEE AND PPA's PORT
CHARGES {BERTHING / DOCKAGE / ANCHORAGE FEE)

DREDGING WORKS
2.1} DREDGING AND DISPOSAL OF DREDGED MATERIALS

REIMBURSABLE ITEMS

TOTAL AMOUNT OF BID (INCLUDING VAT)

PROPOSED DREDGING OF SURIGAD CLUSTERED PROJECT: Ports of Surdgao, Surigao def Norte and Del Carmen, Siargoa island
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Bidding Forms
{Financial)

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

(=2}

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Aftached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official
Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit separate financial statements.

PROPOSED DREDGING OF SURIGAD CLUSTERED PROJECT: PORTS OF SHENGAD, SURIGAD DEL NORTE AND DEL CARMEN, SIARGAG ISLAND
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Bidding Forms
{Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITYMUNICIPALITY OF ) S8.S.

AFFIDAVIT

I , of legal age, [Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby

depose and state that:

1. | am the sole proprietor or authorized representative of with office
address at :

2. As the owner and sole proprietor, or authorized representative of |
have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF SURIGAO CLUSTERED PROJECGT: PORTS OF SURIGAO, SURIGAQ DEL NORTE AND
DeEL CARMEN, SIARGAO ISLAND of the Philippine Ports Authority, as shown in the
attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmentforeign or internationa! financing institution whose blacklisting rules
have been recognized by the Govermment Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

PROPOSED DREDGING OF SURIGAD CLUSTERED PRQJECT: PORTS OF SURIGAC, SURKGAD DEt MORTE Axts DEL CARMIN, SIARGAD ISLani



10
Bidding Forms
(Omnibus - Sole)

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF SURIGAO CLUSTERED PROJECT: PORTS OF SURIGAO, SURIGAO DEL NORTE AND DEL
CARMEN, SIARGAO ISLAND.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission_of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any

payment received by a person or entity under an obligation involving the duty to

deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or

the Reviged Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of ___, 20__ at
, Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF SURIGAD CLUSTERED PROIECT: PORYS OF SURIGAD, SURIGAO DEL NORTE AND DEL CARMEN, SIARGAC JSLAND
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Bidding Forms
{Omnibus — Partnarship)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPAULITY OF ) S.S.

AFFIDAVIT

I , of legal age, [Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby

depose and state that:

1. 1 am the duly authorized and designated representative of with office
address at ,

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF SURIGAO, SURIGAO DEL
NORTE AND DEL CARMEN, SIARGAO ISLAND of the Philippine Ports Authority, as shown in
the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secrefary’s Cerlificate, Board/Partnership Resolution, or Special Power of
Attorney, whichever is applicable;));

3. [Name of Bidder] is not “blacklisted™ or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmentforeign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling_interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

FPROPOSED DREDGING OF SURIGAD CLUSTERED PROJECT: PORTS OF SURIGAT, SURNIAD DEL NORTE AND DiL CARMEN, SIARGAG ISLAND
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Bidding Forms

{Ormnibus — Partnership)

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF SURIGAO CLUSTERED PROJECT: PORTS OF SURIGAO, SURIGAO DEL NORTE AND DEL
CARMEN, SIARGAO ISLAND.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the govemment in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of

the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with

unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person_or entity under an obligation Involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of
, Philippines.

20__ at

————?

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

urat
[Format shall be based on the latest Rules on Nolarial Practics]

PROPOSED DREDGING OF SURIGAD CLUSTERED PROUECT: PORTS OF SURKEAD, SURIGAD DEL NORTE AND DIEL CARMEN, SIARGAD ISLAND
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Bidding Forms
{Omnibus - Corp /). V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.8.

AFFIDAVIT

1, , of legal age, [Civil Status], [Nationality]l, and residing at
, after having been duly swom in accordance with law, do hereby depose

and state that:

1. | am the duly authorized and designated representative of with
office address at ;

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF SURIGAO, SURIGAO DEL
NORTE AND DEL CARMEN, SIARGAO ISLAND of the Philippine Ports Authority, as shown in
the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of
Attomey, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmentfforeign or international financing institution whose blacklisting rules
have been recognized by the Govemment Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another

blacklisted person_or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related
to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC),
the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract,

PROPOSED DREDGING OF SURIGAD CLUSTERED PROUECT: PORTS OF SURIGAD, SURIGAD DEL NORTE AND DEL CARMEN, SIARGAD ISLAND
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Bidding Forms
{Omnibus - Comp./J.V)

¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF SURIGAO CLUSTERED PROJECT: PORTS OF SURIGAO, SURIGAO DEL NORTE AND DEL
CARMEN, SIARGAO ISLAND;

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in_the contract shall be sufficient grounds to

constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to

deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930. as amended, or

the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of __ | 20__ at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Nolarial Practice]

PROPOSED DREDGING OF SURIGAQ CLUSTERED PROJELT: PORTS OF SURIGAD, SURIGAD DEL NORTE ANG DEt CARMEN, SLARGAD ISLAND
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Bidding Forms
(Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.8.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive, .
South Harbor, Port Area, Manila

1/We, the undersigned, declare that:

1.

I’We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IWe accept that: (a) l/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

I/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (ii) l/iwe filed a
waiver to avail of said right; and

¢. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and liwe
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[vear] at [place of execution].

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Llurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF SURIGAQ CLUSTERED PROJECT: PORTS OF SURIGAD, SURIGAG DEL NORTE AND DFL CARMEN, SiARGAG ISLAND



Bidding Forms
(Const Methodology)  1¢

DREDGING METHODOLOGY

Name of Project :

i
PR0P0§ED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF SURIGAQ, SURIGAQ DEL
NORTE AND DEL CARMEN, SIARGAO ISLAND

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS IAm:: OPEN SEA DISPOSAL
Location:

|
PROVINCE OF SURIGAO DEL NORTE

MINIMUM SCOPE OF DREDGING METHODOLOGY:
DREDGING

= Dredging/Excavation of the existing seabed up to the required, composing more or
else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

= Loading of excavated dredging materials into the dumping scow and disposal to
designated area as directed by the Project Engineer.

» Dredging works: (SEE ALSQ THE TECHNICAL SPECIFICATION AT SECTION V1)
e Shall be undertaken on the deep portion of the channel way up to the shallow

area.

o Must not obstruct the flow of vessel's traffic within the vicinity.
= Estimated Dredging Area :  See Section 7.0; hydrographic survey plan
» Designed Depth :  See Section 7.0; hydrographic survey plan
= Estimated volume to be dredged 350,000 cu.m.

DISPOSAL (Open Sea Dumping)

* Transporting and disposing of dredged materials;;
e Minimum sea level of 20.0 meters
« Minimum distance of 15.0 kms. away from the project site
¢ Must not obstruct the flow of vessel's traffic within the vicinity.

NOTES:

- | The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be camried out in accordance with the highest standard of workmanship.

- | The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: Septomber 2021

PROPOSED DREDGING OF SURIGAD CLUSTERED PROIECT: PORTS OF SURIGAO, SURIGAD DEL NORTE AND DEL CARMEN, SIARGAD ISLAND




Bidding Forms 17
{Manpower Schaduole)

MANPOWER SCHEDULE

Name of Project :

PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF SURIGAQ, SURIGAO DEL
NORTE AND DEL CARMEN, SIARGAO ISLAND

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PROVINCE OF SURIGAO DEL. NORTE

Contract Duration (419 Calendar days)

MANPOWER
(Minirnumy) MONTHLY
a|s(a|f|28|8|X|3|R |8 |28 |8 %
Project Manager
Project Engineer
Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF SURIGAQ CLUSTERED PROIECT: PORTS OF SUmIGAD, SURGAO DL NORTE AND DEr CARMEN, SIARGAD IsLanD
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Manpower Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project :

PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF SURIGAO, SURIGAO DEL
NORTE AND DEL CARMEN, SIARGAO ISLAND

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PROVINCE OF SURIGAL DEL NORTE

Contract Duration (419 Calendar days)
EQUIPMENT Number
(Minimum) Of Unlts
MONTHLY
2|2 (&8 |8|8 | 2|3 E|8 |88 BI|%
1}
2)
3)
4)
5)
6)
7)
Signature

(Signatory's Legal Capacity)
Revised: September 2021

PROPOSED DREDGING OF SURIGAOQ CLUSTERED PROJECT: PORTS OF SURIGAD, SURIGAD DEL NORTE AND DEL CARMEN, SIARGAD ISLAND
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: PORTS OF SURIGAO, SURIGAO DEL
NORTE AND DEL CARMEN, SIARGAO ISLAND

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PROVINCE OF SURIGAO DEL NORTE

Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF SURIGAO CLUSTERED PROJECT: Ports of Surigao, Surigao del Norte and Del Carmen, Siargao Island



SECTION XI

CONTRACT FORM
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after

receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonrfacuo Drive, South Harbor,
Port Area, Manila (hereinafter called the "Entity”) and [name and address of Contractor]
(hereinafter called the "Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price In words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);

i.
ii.
i
iv.
V.

Drawings/Plans;

Specifications;

Bill of Quantities;

General and Special Conditions of Contract;
Supplementatl or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted {e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that

additional contract documents or information prescribed by the GPPB that
are subsequently required for submission after the contract execution,

such as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
{Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]



