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BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 

Port of Lucena, Quezon

UNIT PRICE AMOUNT
(Pesos)DESCRIPTION OP WORK (Pesos)

BILL NO. 1 GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of temporary site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Health Program In the execution of the project 
including stringent Covid-19 protocols per Engineering Circular No, 01-2020 
and, PCR testing of all project personnel (as indicated in the Bid Documents)

TOTAL FOR BILL NO. 1

Page 1 of 9



BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 

Port of Lucena, Quezon

pHiumsE
PORTSfir

Authority r
NO.
(1)

BILL NO.

2.01

2.02

DESCRIPTION OP WORK

2 DEMOLITION & REMOVAL WORKS

Chip-off portion of existing R.C. Curb, flush to deck level 
and smoothen with mortar

Demolish and dispose existing security fence

UNIT
JIL

l.m.

I.m.

QTY,
JdL

183

154

UNIT PRICE 
(Pesos) 

(5)

TOTAL FOR BILL NO. 2

AMOUNT 
(Pesos) 
(4) X (5)

Page 2 of 9



BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 

Port of Lucena, Quezon
PHIUPPlNf ^9 

POSTS Kf
AUTMOKity*^

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNrr
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4)x(5)

BILL NO. 3 CONSTRUCTION OF BACK-UP AREA

3.01 Excavation and backfilling of fill materials for lateral drainage, catch basin and 
reinforced concrete pipe culvert cu.m. 171

3,02 Supply and place gravel bedding for lateral drainage cu.m. 11

3.03 Supply and place 3,500 psi concrete for the retaining walls, shear key and 
lateral drainage

cu.m. 344

3.04 Supply and install steel reinforcement for the retaining walls, shear key and 
lateral drainage

kg. 36,717

3.05 Supply and place 50-100 kg. core rocks cu.m. 4,670

3.06 Supply and place 2-layer 1,000 kg. armour rocks cu.m. 2,587

3.07 Supply and install geotextile fabric sq.m. 2,411

3.08 Supply and place sand and gravel fill cu.m. 42,180

3.09 Supply, spread and compact aggregate subbase course cu.m. 11,268

3.10 Supply, spread and compact aggregate base course cu.m. 1,518

3.11 Supply, spread and compact cement treated base course cu.m. 1,500

3.12 Supply, spread and compact levelling sand cushion cu.m. 492

Page 3 of 9



BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 

Port of Lucena, Quezon

PMILlPPlNt
PORTS^ 

AUTnORITV^P

NO.
(1)

DESCRIPTION OF WORK UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

3.13 Supply and install interlocking concrete paving blocks sq.m. 9,835

3.14 Construct Perimeter fence including accessories lot 1

3.15 Supply, deliver and install wires and cables lot 1

3.16 Supply, deliver and install conduit pipes including fittings of various sizes lot 1

3.17 Supply, deliver and install 10.0 m.ht single bar floodlight steel tapered 
lamp post in hot dip galvanized with 2 units -100 watt LED, 
floodlight fixtures

set 4

3.18 Supply and install lateral drainage trench grate cover including angular frame l.m. 143

3.19 Supply and lay 600mm dia. reinforced concrete pipe culvert including 
sand bedding and other accessories

I.m. 76

TOTAL FOR BILL NO. 3

Page 4 of 9



BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 

Port of Lucena, Quezon
PORT$B^

Author iTv r
NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
t3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

BILL NO. 4 CONSTRUCTION OF TRANSIT SHED

4.01 Excavation and backfilling works for pile cap, wall footing, septic vault,
catch basin, pededstal post, lamp post foundation, duct bank and hand hole cu.m. 229

4.02 Supply and deliver to site 400mm x 400mm PSC Piles I.m. 1,104

4.03 Handle, pitch and drive 400mm x 400mm Vertical PSC Piles I.m. 1,104

4.04 Cut/chip and dispose newly driven PSC Piles up to required elevation no. 46

4.05 Subgrade preparation sq.m. 2,260

4.06 Supply and apply soil treatment sq.m. 2,250

4.07 Supply, place and compact fill materials up to required elevation cu.m. 1,519

4.03 Supply, place and compact 100mm thk. gravel bedding for footing, pile cap, 
ramp, slab on grade, septic vault, catch basin, lamp post foundation, 
pedestal post and duct bank

cu.m. 229

4.09 Supply and place lean concrete for pile caps cu.m. 4

4.10 Supply & place 4,000 psi. concrete for pile caps, columns, footing, wall footing, 
retaining walls, tie beams, stair landing, stiffiner column, lamp post foundation, 
pedestal post, duct bank and hand hole

cu.m. 174

Page 50^9



BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 

Port of Lucena, Quezon
PHfl»P»INC 
AUTMQWtTr^^iy <

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4)x(5)

4.11 Supply & instal steel reinforcement for pile caps, columns, footing, wall footing, 
retaining walls, tie beams, stair landing, stiffiner column, lamp post foundation, 
pedestal post, duct bank and hand hole

kg. 33,224

4.12 Construct 4,000 psi. concrete slab and ramp on-grade Including reinforcement sq.m. 2,230

4.13 Construct 150mm thick CHB wall including reinforcement sq.m. 1,524

4.14 Construct 100mm thick CHB wall including reinf. for zocalo for locked up area sq.m. 10

4.15 Supply, fabricate and erect tapererd column, tapered rafters, steel trusses, beams, 
purlins, sag rods and other roof framimg accessories lot 1

4.16 Supply and Install roofing materials and accessories lot 1

4.17 Supply and install 63.40m x 1,02m (H) divided into 79 louver panels using 
smaller powder coated heavy duty louver blade section (20 pcs per panel) with
1/2" X1-1/2" counter trim, 1-3/4" perimeter/vertical rectangular tubes set 2

4.18 Supply and Install 50mm x 10mm thk. Stair Nosing (Rigid Type) l.m. 19

4.19 Supply and place 13mm thick cement Plaster finish (2,500 psi concrete) sq.m. 2,819

4.20 Supply and apply paint for concrete surfaces (2-coats) sq.m. 2,819

4.21 Application of anti- rust paint for metal surfaces sq.m. 6,408

4.22 SuddIv and apply paint for metal surfaces (2-coats) sq.m. 6,408

Pegs 6 of 9



BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 

Port of Lucena, Quezon
*OHTS«f

AUTKOKiTV r
NO.
(1)

DESCRIPTION OF WORK 
(2) -

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4)x(5)

4.23 Supply and apply water proofing for toilets sq.m. 11

4.24 Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles (FI) sq.m. 72

4.25 Supply and apply Powder Epoxy Floor Coating (F2) sq.m. 2,064

4.26 Suppy and place Non-skid / Rough Cement Floor Rnish (F3) sq.m. 103

4,27 Supply and install 0.60m x 0.60m Non-slip Tile Finish sq.m. 7

4.28 Supply and Install 0.30m x 0.60m Glazed Ceramic Wall Tiles sq.m. 44

4.29 Supply and install Granite countertop sq.m. 4

4.30 Supply and Install Aluminum Cllp-in Perforated Panel including accessories 
(0.60 X 0.60 X 0.07m) (CF-1)

sq.m. 71

4,31 Supply and install i2mm thk fiber cement board celling indding framings and accessories sq.m. 22

4,32 Supply, fabricate and install cydone wire with G.l. pipe framings Including 
full swing door (D-2, 3.00m x 4.20m) and accessories and painting

lot 1

4.33 Supply and install Roll-up doors ,1.5 mm thk. Aluminum Framed Powder Coated 
Finish Doors and Windows including glass and accessories lot 1

4.34 Supply and install fabricated 6mm thk. marine plywood finsh flush doors 
including doorjambs, hinges and locksets lot 1

Page 7 ofQ



BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 

Port of Lucena, Quezon
ports!

AUTHORiTr

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

4.35 Supply and install Toilet Fixtures and accessories lot 1

4.36 Supply and install water line pipes and fittings Including accessories. lot 1

4.37 Supply and Install sewerage pipes and fittings including accessories. lot 1

4.38 Supply and Install drainage pipes and fittings Including accessories lot 1

4.39 Construct septic vault including fittings and accessories no. 1

4.40 Construct catch basin including accessaries no. 19

4.41 Supply, deliver and install electrical materials for transit shed lot 1

4.42 Construct Pumphouse including apurtenances lot. 1

4.43 Supply and deliver office furnitures lot 1

4.44 Supply, deliver and install Cut-Out Signage and logo tot 1

TOTAL FOR BILL NO. 4

Pag»B<^B



BILL OF QUANTITIES
CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED 

Port of Lucena, Quezon
avYhOritv^^s^r

NO.
JIL
BILL NO.

5.01

DESCRIPTION OF WORK 
(2) ---

S REIMBURSABLE ITEMS

Provide reimbursable Items necessary In the implementation 
of the project as determined by the Authority

a) Office furnitures and appliances

b) Computers and accessories

TOTAL FOR BILL NO. 5

UNIT
J3i

lot

lot

QTY.
(4)

UNIT PRICE 
(Pesos) 

(5)

1

AMOUNT
(Pesos)

Page 9 of 9



BQ-10
BOO and Attachments 

(Annex 1 - Bssis of Payments]

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the sKe and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including cleaning of the sKe. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity virile the remaining (50%) payable after demobilization 
and cleaning.

Item 1.02 Rental of temporary site office and residence fbrthe Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the 
engineer and staff and accepted by tiie Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary for the provision of temporary site office and residence for the engineer and 
staff.

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be foil compensaUon 
for furnishing all materials, labor, equipment, tools and incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project 
including stringent Covid-19 protocols per PPA Engineering Circular No. 01- 
2020 and, construction guidelines for the project implementation during the 
period of public health emergency approved by PDCB and CIAP (as indicated in 
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

Construction of Bsck up Ana snd TrsnsK Stwd 
Port e( Lucans, Ouazon



BQ-n
BOO and Attachments 

(Annex 1 - Basie of Payments)

BILL NO. 2

DEMOLITION AND REMOVAL WORKS

item 2.01 Chip-off portion of existing RC Curb, flush to deck level and smoothen with 
mortar

The quantity to be paid for shall be the actual length in linear meter of portion of 
existing RC Curb chipped off, flushed to deck level and smoothened with mortar in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.02 Demolish and dispose existing security fence

The quantity to be paid for shall be the actual length in linear meter of existing security 
fence demolished and disposed, and turn-over of materials with value to the authority 
as directed by the Engineer in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the woi1(.

BILL NO. 3

CONSTRUCTION OF BACK-UP AREA

Kern 3.01 Excavation and backfilling of fill materials for lateral drainage, catoh basin and 
RC pipe

The quantity to be paid for shall be the actual volume in cubic meter of fill materials to 
be excavated and backfilled for lateral drainage, catch basin and RC pipe in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.02 Supply and place gravel bedding for lateral drainage

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding 
for lateral drainage to be supplied and place in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.03 Supply and place 3,500 psi concrete for retaining walls, shear key and lateral 
drainage

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete for retaining walls, shear key and lateral drainage, supplied and set-in-place 
In accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing alt materials, labor, 
equipment, tools and incidentals necessary to complete the vrark.

ConstmOnn of Backnip Ares end T rsnsit Shed
Pen of Lucene, Quezon



BQ-12
BOQ wvj Attachmants 

(Anmx 1 - Basis of Payments)

Item 3.04 Supply and install steel reinforcements for retaining walls, shear key and lateral 
drainage

The quantity to be paid for shall be the actual weight in kilogram of steel 
reinforcements for retaining walls, shear key and lateral drainage, supplied and 
installed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and inddentals necessary to ccwnplete the work.

Item 3.05 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. 
core rocks, supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.06 Supply and place 2-layer 1,000 kg. Armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 2-layer 1,000 
kg. armour rocks, supplied and set-in-place in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, toots and incidentals 
necessary to complete the work.

Item 3.07 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter 
fabric, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, tabor, equipment, tools and inddentals necessary to complete 
the work.

Item 3.08 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume In cubic meter of sand and 
gravel fill, supplied and set-in-place in accordance with the plans and spedfications 
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after 
placing of sand and gravel fill shall be made to determine the actual elevations along 
the cross sections and the actual quantities for payment. Volume due to settlement as 
established using settlement plates shall also be considered for payment. The contract 
unit price shall be full compensation for furnishing all materials, labor, equipment, tools 
and inddentals necessary to complete the work.

Item 3.09 Supply, spread and compact selected fill

The quantity to be paid for shall be the actual volume In cubic meter of selected fill to 
be supplied, spread and compacted in accordance with the plans and specifications 
and accepted by the Engineer. Hie contract unit price shall be full compensation for 
fomishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

ComOuOlon BaciHjp Ana md Transit Shed
PM Of Lucena, Quezon



BQ-13
BOQ and Attachments 

(Amex 1 - Basis of Paymsrts)

Item 3.10 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume In cubic meter of aggregate base 
course to be supplied, spread and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing ail materials, labor, equipment, tools and incidentals 
necessary to complete the work,

item 3.11 Supply, spread and compact cement treated base course

The quantity to be pad for shall be the actual volume in cubic meter of cement 
treated base course to be supplied, spread and compacted in accordance with the 
plans and spedfications and accepted by the Engineer. The contract unit price shall 
be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 3.12 Supply, spread and compact levelling sand cushion

The quantity to be paid for shall be the actual volume in cubic meter of levelling sand 
cushion to be supplied, spread and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing ail materials, labor, equipment, tools and incidentals 
necessary to complete the vwrk.

Kern 3.13 Supply and install interlocking concrete paving blocks

The quantity to be paid for shall be the actual area in square meter of interlocking 
concrete paving blocks, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddent^s 
necessary to complete the work.

Item 3.14 Construct Perimeter fence including accessories

The quantity to be paid for shall be the actual lot of perimeter fence induding 
accessories, supplied and installed In accordance with the plans and specifications 
and accept^ by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 3.15 Supply, deliver and install wires and cables

The quantity to be paid for shall be the actual lot of wires and cables, supplied, 
delivered and installed in accordance with the plans and spedfications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.

Item 3.15 Supply, deliver and install conduit pipes Including fittings of various sizes

The quantity to be paid for shall be die actual tot of conduK pipes induding frttings of 
various sizes, supplied, delivered and installed in accordance wth the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and Inddentals 
necessary to complete the work.

Consttuction of Back^jp Aroo and Transit Shad
Port of Lucena, Oueeon



BQ-I4
BOO and Attachments 

(Annex 1 - Basis of Payments)

Item 3.17 Supply, deliver and install 10.0m ht single bar floodlight steel tapered lamp post 
In hot dip gaivanized with 2 units-100 watt LED, floodlight fixtures

The quantity to be paid for shaii be the actual set of 10.0m ht. single bar floodlight 
steel tapered lamp post in hot dip galvanized with 2 units-100 watt LED, floodlight 
fixtures, supplied, delivered and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be hill 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 3.18 Supply and install lateral drainage trench grate cover including angular frame

The quantity to be paid for shall be the actual length in linear meter of lateral drainage 
trench grate cover including angular frame, supplied and installed In accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Kern 3.19 Supply and iay 600mm dia. Reinforced concrete pipe including sand bedding 
and other accessories

The quantity to be paid for shall be the actual length in linear meter of 600mm dia. 
Reinforced concrete pipe including sand bedding and other accessories, supplied and 
laid-in-place in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 4

CONSTRUCTION OF TRANSIT SHED

Item 4.01 Excavation and backfilling woilcs for pile cap, wall footing, septic vault, catch 
basin, pedestal post, lamp post foundation, duct bank and hand hole

The quantity to be paid for shall be the actual volume in cubic meter of existing 
materials to be excavated and backfilled for pile cap, wall footing, septic vault, catch 
basin, pedestal post, lamp post foundation, duct bank and hand hole in accordance 
with the plans and spedfications and accepted by the Engineer. TTie contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tods and 
incidentals necessary to complete the work.

Item 4.02 Supply and deliver to site 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles 
(400mm x 400mm), supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.03 Handle, pitch and drive 400mm x MOmm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x 
400mm vertical PSC piles, handled, pitched and driven in accordance with the plans 
and spedfications, measured from the tip of piles to cut-off elevation and accepted by

ConstucSon 0* Baek'W Atm and Transit Shad
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the Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 4.04 Cutfchip and dispose newly driven PSC piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven PSC piles, 
chipped/cut off up to required elevation and disposed in acaardance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing alt materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.05 Subgrede preparation

The quantity to be paid for shall be the actual area in square meter of subgrade 
preparation in accordance with tite plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work

item 4.06 Supply and apply soli treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment, 
supplied and applied in accordance with the plans and spedfications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, toots and incidentals necessary to complete the work.

Item 4.07 Supply, place and compact fill materials up to required elevation

The quantity to be paid for shall be the actual volume in cubic meter of till materials 
supplied, set-in-place and compacted up to required elevation in accordance with the 
plans and spedfications and accepted by the Engineer. The contract unit price shall be 
foil compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 4.08 Supply, place and compact 100mm thk. gravel bedding for footing, piie cap, 
ramp, siab on grade, septic vault, catch basin, lamp post foundation, pedestal 
post and duct bank

The quantity to be paid for shall be the actual volume in cubic meter of 100mm thk. 
gravel bedding for footing, pile cap, ramp, slab on grade, septic vault, catch basin, 
lamp post foundation, pedestal pc4t and duct bank to be supplied, set-in-place and 
compacted in accordance v^h the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and Incidentals necessary to complete tiie work.

Kern 4.09 Supply and place lean concrete for pile caps

The quantity to be paid for shall be tiie actual volume in cubic meter of lean ccmcrete 
to be supplied and set-in-place for pile caps in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and Incidentals 
necessary to complete the work.

ConsBuctlon d Baek.up Am and Transit Shad
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Kern 4.10 Supply and place 4,000 psi concrete for pile caps, columns, footing, wall footing, 
retaining walls, tie beams, stair landing, stiffener column, lamp post foundation, 
pedestal post, duct bank and hand hole

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi 
concrete for pile caps, columns, footings, wall footing, retaining walls, tie beams, stair 
landing, stiffener column, lamp post foundation, pedestal post, duct bank and hand 
hole to be supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

item 4.11 Supply and Install steel reinforcement for pile caps, columns, footing, wall 
footing, retaining walls, tie beams, stair landing, stiffener column, lamp post 
foundation, pedestal post, duct bank and hand hole

The quantity to be paid for shall be the actual weight in kilogram of reinfordng steel 
bars for pile caps, columns, footings, wall footing, retaining walls, tie beams, stair 
landing, stiffener column, lamp post foundation, pedestal post, duct bank and hand 
hole to be supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.12 Construct 4,000 psi. concrete slab and ramp on-grade including reinforcement

The quantity to be paid for shall be the actual area in square meter of 4,000 psi. 
concrete and ramp on-grade including reinforcement, constructed in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 4.13 Construct 150mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick 
CHB wall Including reinforcement for PTB and pump hcHJse, constructed in accordance 
with the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the woric

Item 4.14 Construct 100mm thick CHB wall including reinforcement for zocalo for locked 
up area

The quantity to be paid for shall be the actual area in square meter of 100mm thick 
CHB wall including reinforcement for zocalo for locked up area, constructed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 4.15 Supply, fobricate and erect tapered column, tapered rafters, steel trusses, 
beams, purlins, sag rods and other roof framing accessories

The quantity to be paid for shall be the actual lot of tapered column, tapered rafters, 
steel trusses, beams, purlins, sag rods and other roof framing accessories to be 
supplied, fabricated and erected in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for

Constiuctlon of BadMip fma and Transt Shad 
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furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.16 Supply and install roof framing materials and accessories

The quantity to be paid for shall be the actual lot of roof framing materials and 
accessories to be supplied and installed in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Hem 4.17 Supply and install 63.40m x 1.02m (H) divided into iouver panels using smaller 
powder coated heavy duty louver blade section (20 pcs per panel) with Vi’ x 1- 
Yz” counter trim, I**//’ perimeter/vertical rectangular tubes

The quantity to be paid for shall be the actual set of 63.40m x 1.02m (H) divided into 
louver panels using smaller powder coated heavy duty louver blade section (20 pcs 
per panel) with YT x l-W counter trim, l-V* perimeter/vertical redangular tubes to be 
supplied and installed in accordance with the plans and spedfications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing ail 
materials, labor, equipment, tools and Inddentals necessary to complete the work.

Item 4.18 Supply and install 50mm x 10mm dik. Stair Nosing (Rigid Type)

The quantity to be paid for shall be the actual length in linear meter of 50mm x 10mm 
thk. Stair Nosing (Rigid Type) to be supplied and installed in accordance with the plans 
and specifications and acceded by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 4.19 Supply and place 13mm thick cement plaster finish (2,500 psi concrete)

The quantity to be paid for shall be the actual area in square meter of 13mm ttrk. 
cement plaster finish (2,500 psi concrete), supplied and set-in-place in accordance 
with the plans and spedfications and acceded by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
inddentals necessary to complete the work.

Item 4.20 Supply and apply paint for concrete surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for 
concrete surfaces (2-coats), supplied and applied in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 4.21 Application of anti-rust paint for metal surfaces

The quantity to be paid for shall be the actual area in square meter of anti-rust paint for 
metal surfaces to be applied in accordance with the plans and spedfications and 
accepted by the Engineer. The contrad unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

ConstmctKci of Bacfc-up Vaa and TransS Shad 
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Mem 4.22 Supply and apply paint for metal surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint (2-coats) 
for metal surfaces, supplied and applied in accordance with the plans and 
specifications and accef^ed by foe Engineer. The contract unit price shall be full 
ccHTipensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete foe work.

Mem 4.23 Supply and apply water proofing for toilets

The quantity to be paid for shall be the actual area In square meter of water proofing 
for toilets, supplied and applied in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.24 Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles (F1)

The quantity to be paid for shall be the actual area in square meter of unglazed 
ceramic floor tiles (0.60m x 0.60m), supplied and installed in accordance with the 
plans and specifications and accept^ by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.25 Supply and apply Powder Epoxy floor Coating (F2)

The quantity to be paid for shall be the actual area in square meter of Powder Epoxy 
floor Coating, supplied and applied in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit piice shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.26 Supply and place Non-Skid / Rough Cement Floor Finish (F3)

The quantity to be paid for shall be the actual area in square meter of non-sidd / rough 
cement floor finish, supplied and set-in-place in accordance with the plans and 
specifications and acx^epted by foe Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incident's 
necessary to complete the work.

Mem 4.27 Supply and install 0.60m x 0.60m Non-Slip Tile Finish

The quantity to be paid for shall be the actual area in square meter of non-slip tile 
finish (0.60m x 0.60m), supplied and installed in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and inddentais 
necessary to complete the work.

Mem 4.28 Supply and install 0.30m x 0.60m Glazed Ceramic Wall Tiles

The quantity to be paid for shall be the actual area in square meter of glazed ceramic 
wall tiles (0.30m x 0.60m), supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentais 
necessary to complete the work.
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Item 4.29 Supply and install Granite countertop

The quantity to be paid for shall be the actual area in square meter of Granite 
countertop, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
fomishing all materials, labor, equipment, tools and incidentals necessary to complete 
the wrork.

Hern 4.30 Supply and install Aluminum Clip-in Perforated Panel including accessories 
(0.60 X 0.60 X 0.07m) (CF1)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in 
perforated panel including accessories (0.60 x 0.60 x 0.07m), supplied and installed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 4.31 Supply and install 12mm tltk. Fiber cement board ceiling including framings and 
accessories

The quantity to be paid for shall be the actual area in square meter of 12mm thk. Fiber 
cement board ceiling including framings and accessories, supplied and installed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 4.32 Supply, fabricate and install cyclone wire with G.I. pipe framings including foil 
swing door (D-2,3.00m x 4.20m) and accessories and painting

The quantity to be paid for shall be the actual lot of cydone wire with G.i. pipe 
framings including full swing door (D-2, 3.00m x 4.20m) and accessories and painting, 
supplied, fabricated and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.33 Supply and install Roll-up doors, 1.5mm tiik. Aluminum Framed Powder Coated 
Finish Doors and Windows including glass and accessories

The quantity to be paid for shall be the actual lot of Roii-up doors, 1.5mm thk. 
Aluminum Framed Povkder Coated Finish Doors and Windows Including glass and 
accessories, supplied and installed in accordance vrith the plans and spedfications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.34 Supply and install tebricated 6mm thk. Marine Plywood Finish Flush Doors 
including doorjambs, hinges and locksets

The quantity to be paid for shall be the actual lot of fabricated 6mm thk. marine 
plywood finish flush doore including door jambs, hinges and locksets, supplied and 
installed in accordance with the plans and spedtications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.
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Item 4.35 Supply and insteli Toilet Fixtures and accessories

The quantity to be paid for shall be the actual lot of toilet fixtures and accessories, 
supplied and installed in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 4.36 Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of water line pipes and fittings 
including accessories, supplied and installed In accordance with the plans and 
specifications and arxepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.37 Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of sewerage pipes and fittings 
Including accessories, supplied and installed in accordance with the plans and 
spedfications and accept^ by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.38 Supply and install drainage pipes and fittings including and accessories

The quantity to be paid for shall be the actual lot of drainage pipes and fittings 
including accessories, supplied and installed in accordance with the plans and 
spedflcafions and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 4.39 Construct septic vault including fittings and accessories

The quantity to be paid for shall be the actual number of septic vault induding fittings 
and accessories, constructed in accordance with the plans and specifications, 
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The 
contract unit prico shall be full compensation for furnishing all materials, labor, 
equipment, tools and inddentals necessary to complete the work.

item 4.40 Construct catch basin including accessories

The quantity to be paid for shall be the actual number of catch basin including 
accessories, constructed in accordance with the plans and specifications, measured 
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract 
unit price shall be full compensation for furnishing all materials, labor, equipment, tools 
and inddentals necessary to complete the work.

Item 4.41 Supply, deliver and install electrical materials for transit shed

The quantity to be paid for shall be the actual lot of electrical materials for transit shed 
to be supplied, delivered and installed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.
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Item 4.42 Construct Pumphouse including apurtenances

The quantity to be paid for shall be the actual lot of Pumphouse induding 
apurtenances to be constructed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 4.43 Supply and deliver office furniture

The quantity to be paid for shall be the adual lot of office furniture to be supplied and 
delivered in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and inddentals necessary to complete the work.

Item 4.44 Supply, deliver and install cut-out signage and logo

The quantity to be paid for shall be the actual lot of cut-out signage and logo to be 
supplied, delivered and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contrad unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

BILL NO. 5

REIMBURSABLE ITEMS

Item 5.01 Provide reimbursable items necessary in the Implementation of the project as 
detennined by the Authority.

a. Office Furniture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the actual quantity of determined items by the 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said items shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be foil 
compensation for providing all determined items. The Contrador's Profit and 
Overhead. Contingendes and Miscellaneous (OCM) should not be induded In the cost 
of said items. Claims for payment shall be supported by Offidal Receipt(s) (OR) and at 
least tiiree (3) canvasses. The amount to be paid for shall be the price indicated in the 
OR but should not exceed the contrad lump sum price. The determined items shall be 
the property of PPA. Operation and maintenance shall be borne by PPA.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48 
square meters for use of the Engineer and his staff for the whole duration of the project.
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OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main 
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make 
available for use of the Engineer other equipment as may be necessary for the proper functioning of 
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by 
PPA.

a) Office Furniture and appliances
2 sets Office table, 1.5 x 0.70m with chair
1 set Conference table w/ chair (6-str.)
2 pcs. Single bunk beds w/ mattress & beddings
2 pcs. Waste paper basket
1 pc. Calculator (Scientific, 12 digit capacity)
1 pc. Communication system, Cell phone
1 pc. Filing Steel Cabinet, 4-drawers
2 units Air-conditioned unit (1.0 hp., wdo type)
1 unit Refrigerator (6 cu.ft.)
1 set Gas stove (2 burner with tank)
1 unit Hot and cold water dispenser (5 gal. Cap.)
1 pc. White board with eraser and marker
1 unit Stand fan (16" dia.)

b) Computers and Accessories
2 sets Desktop Unit & Accessories
2 sets Printer and Accessories
2 units Uninterrupted Power Supply (UPS)
2 units External Hard Drive (USB 3.0,4TB)
1 unit Computer Table
1 unit Computer Chair

c) Licensed Softwares
2 units Microsoft Office (latest version)

Cansbudian tfBadHip Aim and Ttansil Shed 
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COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand 
New Desktop”, complete with printer and accessories and licensed software for the use of the PPA 
Engineer and his Staff at the start of the project. The items shall be the property of PPA. Operation 
and maintenance shall be borne by PPA.

Description / 
Specifications: DESK TOP UNIT

Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded

Processor Intel ® Core ™ i7-9700K CPU

System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots

Chipset Intel B360

CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)

Graphics NVIDIA GeForce RTX 2060 6GDS

SATA 4 X SATA 6.0 Gbps

HDD/SSD 128GB SSD (M.2 PCIe 128GB) + 1TB HDD (3.5” 7200rpm)

WIFI/ Bluetooth 802.1 lac 2x2/Bluetooth 5.0

LAN Realtek RTLS111H 10/100/ 1000Mbps

Audio Realtek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Ports 4 X USB 3.2, 2XUSB 2.0, HDMI, Audio Jack, RJ45and Micin/headphone 
out

Display (Monitor} 27” inch. PHD (1920 x 1080 Display) with speaker, display ports, USB hub, 
earphone lack and PC audio inputs.

OS Bundled 
(Certification/License)

Windows 10 PRO for business

Multi-Function
Printer
(Copy. Scan Printer)

HP, Epson, Brother or equivalent brand with wide format capabilities 
(A3 size), 128 MB Memory Capacity and Automatic Document Feeder (ADF)

External Hard Drive Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License 
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

Construction of BaekMjpAraa and Transit Shad 
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular 
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public 
heaHh emergency approved by PDC6 and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer
1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

47 pcs. Hard Hats
47 pcs. Gloves (rubberized)
47 pcs. Safety Glasses/Goggles (dear)
94 pcs. Long sleeve T-shirt
8 pcs. Aprons
5 pcs. Safety Belts
47 pcs. Safety Shoes
5 pcs. Life Lines

Safety Devices

1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher
1 lot Disinfection Booth with Footbath
47 no. PCR Test for Covid-19 (Initial Testing)
47 no. PCR Test for Covid-19 (Confirmatory 1

Medical and First Aid System 
Temporary shelter for workers

Twenty (20) mos. 
1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

Construcbon of Back-up Area and Transit Shed
Pot of Lucana, Ouazon



BQ-27
BOQ arxS Attachments 

(Annex 5 - Miramum Tasting Requirements)

PPA MEMORANDUM CIRCULAR
No n?
Senes o(201&
Attactanen 
Page let 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF 
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Mafnsis/ttBma of 
Work

I. Construction of 
PtertWharf, Ptetform 
and Ramp

Struchtfsl Concrete (SC) 

A Porttand Cement

6 Fine Aggregate

C Coarse 
Aggregate

D Water

E Steel Bars

F Concrete

G Admixture and 
Concrete Curmg 
Materials

Piling (P)

A Concrete Piles

1 Concrete

2 Steel Bars

3 High 
Tensiort 
Strand

Required Tests

Quality Test

Quality Test for Grading. Butnatioo {wash), 
BuBi Spectfic Gravity, Absorption, Mortar 
Strength. SounrSiess, Organic Impurities, Umt 
Weight, % Clay Lumps and Shale

Quality Test for Grading. Bull Specihe Gravity, 
Absorpbon and Abrasion

Certihcate from the Engmeer or Quality Test 
for Dertsty and ClAjnde Content

Mil Certificate and Quality Test for Chemical 
Composition and Mechanical Properties

Compressive Strength on cylinder samples

SkirrsJTesl 

Quality Test

Fabneabon Report

Sane test as for SC (F)

Same test as for SC (E)

Test for Ctonucal Composition and 
Mechanical PmpertiBS

Minimum Incromentai 
Frequency of Tests

For every 2.000 bags (4Wig) or 
fraction thereof

For every 1,500 cubic meter or 
fraction thereof

Fry every 1,500 oibK meter or 
fraction thereof

One per source

For every 10,000 kg or fracOon 
thereof

1 sat consisting of 3 concrete 
cylinder samples shall be taken 
from each d^s poumg and to 
represent not more than 75 cu m 
of concrete or frac*on thereerf

For every rrax

One per sh^ment

One perfabrKation

Same frequency as SC (F)

Sane frequency as SC (E)

For every 2(X}(X)kg or fraction 
thereof

CoratrucHon of Back^ Aim md Twsl Shad 
PMt of Lunna, OwEcn
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(Annex S - Minimum Testing Requirements)

PPA MEUOKANUUM CIRCULAR 
No 02 
Senes ol 7016 
AHadwienl

PageSoffO

Matenals/ltems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

4 Coarse 
Aggregates

Same Test as for SC (C) Same frequency as SC (C)

S Fine
Aggregates

Same Test as for SC (B) Same frequency as SC (8)

8 Steel Pips Piles Fabrication Report Mill Certificate and Duality 
Test for Chemical and Mechanical properties

One per fatmcabon

1 Steel Chemical Composition (refer below)

Under 14' (355 60mm) Outside 
Diameter

2 from 200 pipe of fraction thereof

• 14* to 36" (355 6 to 9t4mtn) Outside
Oia

2 from 100 pipe or fraction thereof

• Over 36’(914mm) Outside Diamefor 2 from 3000ft (914m) or fraction 
thereof

■ • :

MechamcaVTensiie One (1) tension test shall be irade 
on one length or fraction thereof of 
each size, ot one piece of skelp 
representing each lot of 200 
lengths or fraction thereof of each 
size

2 Polyurethane 
Coabng

Mdl Certtficate and QuaMy Test One per fabrication

3 Concrete Same test as for SC (F) Same frequency as SC (F)

4 Fine 
Aggregate

Same test as for SC (B) Same frequency as SC (B)

5 Coarse 
Aggregate

Same test as for SC (C) Same frequency as SC (C)

8 Steel Bars Same Test as SC (E) Same frequency as SC (E)

7 Water Same Test as SC (0) Same frequency as SC (D)

Rubber Dock Fenders 
(RDF)

Phyaca! Test

Performance Test for Energy Absorption and 
Reaction Force

All units

All units .

Accessories

Washer and Fixing SoK. 
Anchor Bolt

Physicat Test

Quality Test for Chemical Composition and 
Mechanical Properties

All units

One per fabncabon “ y
^

Constiuctian ^ Back-up A/ss and Trans* Shad 
Poft d Lucena. Oueaon
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(Annex 5 - MinimuTi Testing Requirements)

PPA hKWORANDUM CRCULAR 
NO 02 

■Senes or 2016 
AttachmeM

PageioltO

Matenats/ftems of 
Work

Required Tests Uirumum IncrementaJ 
Frequency of Tests

Moonng Boliartj (MB) 
and Accessories 
(Hexagon Nuts. Plain 
Washer, Anchor Ring 
and
Anchor Bo ft)

Physical Test

Quality Test for Chemctf Composition and 
Mechanical Properties

An Units

One per faferx^atcn

II. Construction of 
Back-Up Area, 
Causeway and 
Pavement

She^ Pihng (SP)

A Concrete Sheet - 
Piles

1 Concrete Same test as for SC (F) Same frequency as SC (F) .

2 Steel Bars Same test as for SC (E) Same frequency as SC (E)

3 High Tension 
Strands

Same test as for P (A 3) Same frequency as P {A 3)

4 Fne Aggregates Same test as for SC (B) Same frequency as SC (B)

5 Coase
Aggregates

Same Test as for SC (C) Same frequency as SC (C)

B Steel Pipe Piles

1 Steel Same test as fdrP(Bl) Same frequency as P (Bt)

2 Concrete Same test as for SC (F) Same frequency as SC (F)

3 Fne Aggregate Same test as for SC (B) Same frequency as SC (B)

4 Steel Bars Same lest as for SC (E) Same frequency as SC (E)

7ft

Construction of Beck-up Ar^ end Transit Shad
Pun of Lucana. Quezon
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(Annex 5 - Minimum Testing Requirecnents)

PPA UEMORAHOUU CIRCULAR 
02

Senes ol 2016 
Aaacnmnt

Page 4 c/10

Matenals/ltems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

Rocks Test tor Apparent Spec he Gravity and 
Abrasion

For every 1,500 cubio meter or 
fractiOT thereof

Geotextile Fitter Physical and Mechanical Test One per batedt

Mdl Certificate One oer batch

Sand and Gravel Fin Quality Te^ for Organic Impunbes and 
Grading

For every 1,500 cubic meter or 
fraction thereof

Selected Fill Quality Test for Grading, Plasticity and 
Laboratory Cwnpaction Test

For every 1.500 cubic meter or 
fraction til ereof

Labwattxy Caktomia Beanng Ratio (CBR) For every 2,600 cubic meter or 
fraction thereof

FiM Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-sttu density test 
for every 500 sq m or fraction 
thereof

Aggregate Base Course Quality Test for Grading and Plasticity For every 300 cubic meter or
fraction thereof

Quality Tea for Grading. Plasscity. Abrasion 
and Laboratory Compa^n Test

For every 1,600 cubic meter or 
fraction thereof

Laboratory Cakfoma Beanng Ratio (CBR) Same frequency as Selected Fill

Field Density Te^ Same frequency as Selected Fill

Portland Cement
Concrete Pavement 
(PCCP)

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Foie Aggregate Same test as for SC (8) Same frequency as SC (B)

C Coarse
Aggregate

Same test as for SC (C) Same frequency as SC (C)

0 Water Same test as for SC (D) Same frequency as SC (D)

E Steel Bars 
(Dowels)

Same test as for SC (E) Same frequency as SC (E)

F Joint Filler Quality Test
y

One (Doer shipment /1

ConstructKin of Back-up Ares and Transit Shed
Port of Uicena, Quezon
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(Annex 5 - Minimum Testing Requireinents)

Pf>A MEMORANDUM CIRCIAAR 
wc 02
Senes ot2D16 
AitacnneM

PageSallO

Matenals/ftems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

G Admixture and 
Concrste Cunng 
Material

Same test as for SC (G) Same frequency as SC (G)

H Concrete Same test as for SC (F) Same frequency as SC (F)

Flexural Test 3 beam samples for every 330 
sqm or fraction

1 Completed 
Payment

Core Test 1 set (3 specimen) for every 2.500
AO m and fraction thereof

Interlocking Conaete 
Blocks

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Ag^egale Same test as for SC (B) - Same frequency as SC (B)

C Coarse
Aggregate

Same test as for SC (C) Same frequency as SC (C)

D Water Same test as for SC (D) Same frequency as SC (D)

E Admixture & 
Concrete Cunng 
Materials

Same test as for SC (G) Same frequency as SC (G)

F Compieied Blocks Physical Test and Compressive Str^igth 6 Mocks per day of fabrication

Cement Treated Base 
Course (CTB)

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fine & Coarse 
Aggregates

Quabty Test for Grading. Abrasion and 
Soundness

For every 1,500 cubic meter or 
fraction thereof

C Water Same test as for SC (D) Same frequetKy as SC (D)

D Completed CTB Field Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-situ density test 
every 500 sq m or fraction thereof

Retaining Wall/Copmg 
WaB/RC Curb/RC 
Ditch/Shear
Key/Concrete
BlocksVLean Concrete

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Frie Aggregate Sarne test as for SC (8) Same frequency as SC (B) y'

Construction of Back-up Area and Transit Shed
Port of Lucsfis. Quezon
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(Antex 5 - Minimum Testing Requirements)

Sene*of 2016 
AltaeMwi

PegsCoTfO

tlaturialantems ef 
Wok

R«quir»d Tests Minimum Inentiwital 
Frequency of Tests

C Coarse 
Aggregates

Same test as for SC (Cl Same frequency as SC (C)

D W^er Same test as Am- SC (0) Same frequency as SC (D)

E Steel Bars Same test as tor SC (E) Same frequency as SC (E)

F Admixture and 
Concrete Cieing

Same test as for SC (G) Same frequency as SC (G)

G Concrete Same test as tor SC (F) Same frequency as SC (F)

Tie Rod
A Steel Same test as for SC (£} Oneperbtech

B Assembtv Performance Test (Tension) One oer batch

Tie Bars and Dowels Same test as for SC (E) For every 10.000 kg or fraction 
thereof per Tie bars and Dcwets

p^e Culverts and Storm 
Drams

•

A Ppes Test for Strengtti, Absorption and Physical For every SO pieces

B Mortar or Jont Same Test as for SC (A,B and D)
AHemativB Test Same test as for SC (F) and 
tnsoection Reoort

For every 2S pieces

Concrete Hcfiow Stocks

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

8 Fine Aggregates Same test as for SC (B) Same trequteicy as SC (B)

C Water Same test as for SC (D) Sams frequency as SC (C)

D Concrete Same test as for SC (F) Same frequency as SC (F)

E CwnpletedCHB Quality Test Oneforevwy 500 pKcesof 
fraction ther^

Construction Jotots (CJ)

A Angle Bars Test for Physmal and Mechanical Properties One per batch

B Steel Bars Same test as for SC (E) One per batch

C Zinc (Hot Dig 
Gahrsniang) 
Coatings __

Physical Test for Appearance, Stopping, 
Weighing. Aflherance arid Adhesion

Coating Thickness
Mnanebc Thickness Measurement

All units

1 set (3 specimen) fry every
100.000 so mm or fraction thereof

$

Construction of Back-up Am and Transit Shad 
Port of Lucan*, Quaeon
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pm MEMORANEXJM CRCUAR 
Wo__OZ_
Senes of 2016 
Attechnw*

Pag»7o/ie

Matefiats/ltama of 
War*

Requmd Tests Minimum Incremental 
Frequency of Tests

Sacked Concrete

A Cement Same test as (Or SC (A) Same frequency as SC (A)

B Fne A(^regates Same test as for SC (B) Same frequency as SC (B)

C Coana 
Ag^egates

Same test as for SC (C) Same frequency as SC (C)

D Water Same test as for SC (D) Same frequency as SC (D)

E Concrete Same test as for SC (F) Same frequency as SC (F)

F Sack (jute) f^ysnalTest One for every 50 pieces

Rubble Concrete

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Aggregates Same test as for SC (B) Same frequency as SC (B)

C Coarse 
Aggregates

Same test as for SC (C) Same frequency as SC (C)

D Water Same test as for SC (D) Sme frequency as SC (O)

E Concrete Same test as for SC (F) Same frequency as SC (F)

F Rocks Sms lest as for ROCKS Same freouencv as ROCKS

Earthworks

A Sub-grade 
preparation

Gradmg Test
Plasbcny Test (LUPt^PI)
Laboratory Compaction Test

For every 1,500 cube meter or 
fracboo thereof

Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-situ densi^ test 
every 500 som or fraction foereof

6 Structure 
Excavation

If excavated matentes shtel be used as
Backfill
Grading Teel
Plasticity Test (LUPL.PI)
Laboratory Compaction Test

For every 1.500 cube meter or 
fraction thereof

Density Test For every layer of ISOrran of 
compacted depth at least one 
group of three liveibj density test 
every 500 som or fraction thereof

Coft$tnictton Of 9»cfHip Atm and Tftn$l SM 
Port <3t Lucsna, Quazon
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(Annex 5 - Minimum Testing Requirements)

PPA ^MORANOUM CIRCULAR

Senes 0(2016 
Attacnmem

Pag* B t/10

Matenals/Iterns of 
Work

Required Tests Minimum Incremental
Frequency of Tests

III Port Operations Building/Passenger Terminal Buiiding/Transit Slied/Warehouse

STRUCTURAL WORKS
Refer to Structural Conoete (SC) and Piling Works (PI

ARCHITECTURAL WORKS

Ceramic - Pilled bquid 
Memtoane / Water 
Proofing. Hydrophobic 
Poreblocking Ingredients 
with Suoerolasbcizer

Physical Property, Mechanical and Chemical 
Prf^jerty, LseA Test / Flood Test

One per shipment

Paint Quality Test One 4-L can for every 100 cans or 
fraction thereof

Ceramic Tile Inspecbon and Evaluation Report from the 
EfWineer

One per shipment

Stainless Steel Inspection and Evaluation Report from the 
Enameer

One per shcpment

Roofing Materials Inspection and Evaluation Report from fee 
Enotneer

One per shipment ;

Cedmg Materials Inspection and Evaluation Report from fee 
Engineer

One per shipment

ELECTRICAL AND MECHANICAL WORKS

Wires/Cables Inspection and Evaluation Report from fee 
Engineer

Testino and (Commissiontna

One per shipment

Bectncal Devces Inspecbon and Evaluation Report bom the 
Engsieer

Tesbna and Commssionina

One per shipment

Fre Alarm System Inspecbon and Evaluabon Report from fee 
Engineer

Tesbng aid Commissioning

One per item

Wiring Devices Inspection and Evaluation Report from fee 
Engmeer

Tesbng and Cocrvnissioning

One per shipment

y
V

Construction of BacL-uo Area end Transit Shed
Port of Lucans, Quezon
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PPA HEMORAieXJM CIRCULAR
Me 02 ,
Senes oi2016 
ABechiTienl

PagatollO

Matenats/ltsfns of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

Protective Devices Inspection and Evaluation Report from tee 
Engineer

Testng and Commissionmg

One per shipment

Telephone System inflection and Evaluation Report from tee 
Engineer

Testing and Commissioning

One per Item

CCTV System Inspection and Evaluation Report from tee 
Engineer

Testing wid Commission mg

One per item

CATV System Inspection and Evaluation Report from the 
Engaieer

Testing wid Commissioning

Onepertem

Background Music and 
Paging System

Inspection aid Ev^uabon Repeat from tee 
Engineer, Testing and Commissioning

One per item

Air Conditioning Unte & 
Ventilation

inspeebon and Evaluation Report from the 
Engineer

Testing and Commissioning

One per item

Conduit Pipes Inspection and Evaluabon Report from the 
Engmeer

Testing and Conrnssnrung

One per item

Lighting Fixtures Inspection and Evaluabon Report from tee 
Engineer

Test!no and Commissionmo

One per item

PLUUBING WORKS

Pipes Inspection and Evaluabon Report from tee 
Engineer

Testmo and CommissiannQ

One per tern

Construction of Seck-is Area and Transit Shed
Port of Lucans, Quezon
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(Annex S - Minimum Testing Requirements)

PPA Mg^ORANOUM CIRCUIAR

Senesot2016 
AttsdnwS

PagelOolie

MatenalsAtems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

Fixtures Inspection and Evaluation Report from the
Engineer

One per item

Testmo and Commissionmo

Pipe Culverts Compression Strength

Inspection and Evaluation Report from the 
Enomeer

Forevery size not more than 25 
pipes east in the field

IV Miscellaneous 
Materials
Fencing

A Barbed Wire. 
Cyclone Wre 
Mest), Cham
Link

Physical Test (Dimensions and Coatings) One per Batch

B Concrale Post Refer to Superstructure (SC) Refer to Superstructure (SC)

Lamp Post
A Structural Steel Physical Test (Dimensions)

Same test as fw SC (E) • -
All units

B Zinc (Hot Dip 
Galvanizing) 
Coatmos

Same test as for CJ (C) One per batch

Drainage Steel Grabng Same test as for SC (E) One (1) batch

Inspection Report

Metal Pipe (Cast Iron 
Galvanized, etc)

Physical Test (Oirnensions and Coatings) 1 per delivery

Welding Works Destructive and Non Destructive Test One (1) per tot

NOTES 1. Testing of RDF sliatt be performed only by an independent Tesbng Laboratory duly 
accredited by BRS, DOST and PPA

2. Tesbng of other materials shall be performed only by an independent Tesbng 
Laboratory duly accredited by BRS and PPA.

3. Ail other issuances which are otherwise inconsistent herewith are hereby revoked 
or otherwise amended.

Approved

RAUt T. SANTOS
Off«»r-!n-Charge,
OffiTC of the General Manager

Constnjcfion m Back-«9 Ar«a and Transi Shod
Port of UiCWM, Quezon
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MAY 1 5 2(^

ENGINEERING CIRCULAR NO.fL2020

FOR THE MANAGER, PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

PORTS y ^7 
AUTHORITY

FROM THE ASSISTANT GENERAL MANAGER. 
ENGINEERING OFFICE

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVID-19 
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo 
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the 
Coronavirus Disease 2019 (COVID-19) and in view of me extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
in me identified areas, me following guidelines, in addition to me existing safety 
standards approved by me DOLE and also to me PPA Memorandum Circular No. 18- 
2020, are hereby directed to be implanented in all on-going PPA infrastructure 
projects including the DOTr Tourism and Social Reform project;

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, v^thout pre­
existing health conditions, suim as. but not limit^ to immunodefidency, 
comorbidities or ofoer health risk and who did not come in contact wim someone 
with COVID-19 shall be allowed to be included in me workforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for mdr personnel/workers me necessary welfare 
fadlities and amenities, such as employees' quarters for board and losing for 
the project area covered by me ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
the Contractors for their in-house personnel/worker during the period of 
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene arto mandatory wearing efface 
masks and other protective personal equipment shall be ensured for all on­
going projecte as precautionary measures to avoid and contain ti\e spread of 
COVID-19 in toe work place.

A Bomfaao Dnve South HarbOf. PdH Ar^, > 
PO.Bea 436 ManMa. Ph* 

Te( Mo. («632i QU-mo

1018 Pndtpptf)6»

i 527-48S5

ConstniCtMfi of Baefcrup Atm And Transil SM
Port of Ukota. Ouaeon
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5. Field Offices, employees’ quarters, bunkhouses and other common areas shall 
pe maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly,

6. Contactors shall provide disinfection facilities such as handwashing station, 
toot bath and others to be placed at various locations of all on*going prefects.

7. Contactors shall ensure that their projects are in compliance with the DOLE 
0.0. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitarnins particularly Vitamin C and other over toe counter medidnes, 
quarantine fecilities and oxygen tanks for emergency purposes.

Safety OTicer of the Contractor shall regularly conduct'briefing on the 
information regarding COVID-19 construction protocols on top of other safety 
requirements.

8.

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contraaoris health/safety 
officer particularly the temperature, blood pressure and exposure monitoring 
Personnel with symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVID-19 treatment feciiity under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to toe assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by toe Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13. Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. All materials and equipment brought inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
toe project site. All personnel entering the construction site premises on a 
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly 
logged and checked for symptoms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in toe project site.

Constnictian of BoelMip Vaa and Transit Shed 
Pen of Lueena, Quezon
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16. PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No. 
13, series of 1998 and implementation of the mentioned COVID -19 
precautionary measures in the work place.

17. Clustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit ttte inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break times shall be 
conducted in a staggered manner.

For strict compliance.

^CPNSTA^TET^ FARINAS, JR.

Construction of BadHjp Ar«a anti Transti $M
port of Uicena, Quezon
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during Public Health Emergency dated June 29, 2020)

9^

June 29, 2020 

MEMORANDUM

%cA M

- 4 ,Xr, I •.

r ■

FOR The Aaelstant General Manager for Engineering
Office of Pv Assistant Genera! Manager for Enginee^’ng

FROM The Manager
iniemoi Audit Department (lAO)

SUBJECT Coft»lnjctk>n Guideline* for Project Implementation during the
period of Public Health Emergency

Last June 16. 2C2D, we recei/ed Ihnj email the letter from the Construction Industry 
Auihcnty of the Philipfxnes (CiAP} to life General Manager dated June 15 2C20 
(copy attached) rogarO'^ the aPDve su£>;e:t. ClAP is requesting PPA to assist them 
in dsseminating the above Consirycton Gi*deiir*es to our sia>iehobsfs rciudrng 
contractors and in-)Pem9<Tjng units.

Relative to this. tAD being the implerrwntmg unit fer Constructors Performance 
Evaluation System (CPES) and relative to rts invlementalion. may we seek 
assistance from your good offce in dtssemnaling the attached guideiines to the PPA 
Ergineering Units and PPA constructors

Thank you for your kind consideration

VENICIUS V. VILLASENOR

Tiw Gwwrtf Manager

Aiiacj miaii/a As sieiec

PHIL. PORTS PUTHORIIT
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Col'S trucOon Guidelines for Project Im piemen tall on during the period of Public
Health Emergency

Background

The PfcikJcnl declared a state of public health emc^tjency through Presidential 
Prcclamatson Ho. 922 s 2020 to acd’ess the Corona Virus Dtsesse (COVlO-19) 
threat. Subsequently piadrig the T.'tyule of tuzco under Enharrced Community 
Quar^tme (ECQ) on 16 March 2C20.

The Inter-Agency Task Force for the Management of Emerging infectious Diseases 
(lATF), based on its risk assessment recommended the ertensian of the ECQ m high 
risk geographic areas in Lu^cn and imposioon of the ECQ sr. sons high nsJt areas 
in Visayas and Mindanao, while prc^xfiing a Ger-eryi Community Quarantine (GCQ) in 
all iow nsA and niuderatc nsk areas in the country from 1 May 2C20 to 15 May 2020.

OiffereTit parts of tlie tuurtiry arc exposed to progress through van^ous levels of public 
htsjlLh emergency and declared as hig.h. meduim, or k/w risk areas dejmnd'rrg on the 
prevalence of COVlD-19 coses and retailed statisbes. b'-ersby placing them under 
corresponding community Quarancne status.

The consLrjcticn industry which certnbutea atx>it 4,2 miSon wxjrksfS to the ccuniry s 
labor force, in antoput on of the rifting of ECQ. is getting ready to return to v*w< and 
wjijid iko to ensure the safety and welfare of people, most esfina.iSy (hosn of its 
empioyeeS'Workers. Cotislmidicn ydjstry players would like to focus on preventing 
the occurrence cf and ccr.trollirg the spread of the virus m the woikpl.ice mindluJ 
a sing^ case of COVlD-19 can lead to intrmipHnn. if not total v>s^ stoopogc.

The gtoDa! parxSemic has affscled kvelihoods. lifestyles and industries inOuding the 
ccoi.tiucli<xi industry v/hich reties heavily on human resources. Total work stoppage 
frem the time ECO was declared has harj dnhililalmg effects not just on wor«^ who 
are mostly project based and therefore paid on a daily ba&s but on contractors as 
weR, masonry of whom or 58% are smaH and medium enterprises (SWEsi.

The Philippine Domestic Construction Board (POCB), an trrplr;meriting beard of the 
Construction Industry Aulhority of the Philippines <ClAP). mandated to formulate 
policies, plans, programs, and slralegirrs for the development </ the Phiiipptr-e 
consL'udiim industry organized a Technical V/Ofkir*g Group (TA'G) compnsed of 
representatives from contractors of varying sizes and suppfie'S oemmg from Luzon, 
Vesayas and Mindanao to draft the proposed protocols for the ir.du&try in preparation 
for resumption of corstruebon work in areas under quarantine- The TWG drafted the 
'Construebon Guidelirves for Project Implementation dur^g the period cf Pubfic Health 
Emergency* as a reference for ccmiraclors and implemenfrg agencies, to ensure 
v.ability of projects »nd protection from and spread of the corona virus.

The TVv'G ccnsidered four (4) major components of the project cycle, namety; 
M-aler^is, Manpower. Machinery and Money or the 4Ms of construction in creoLng the

ic E mllT'.* Ejri
y yu Smi. j Pti,.!.- A.- Avv

PHILrPPlE OOWEStiC CONSTRUCTION BOARD
CEc-.tt.P.vi.T*.'- o’ Ti<"
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guidelines. Thesa wwe developed considenrg SKC cofdrsctors w+iich empioy the 
biggest chunk of the rxiustr/s labor tvorkforce and large contractors Involved in both 
public 3T<j private infrastructure projects as well as vertical con^cten. The 
guidelines will give posters in managng their humai resources at Oils t^itical trne but 
wfl likewise give important directions to contractors in managing their business not just 
fcf survival but to bo able to contribute to the ocuntry’s economic recovery program.

pie TWG is pre5cntir>g options or courses of actions which contractors may consider 
d^jetxfing on applicabitt/ tn the project's irec^ charaetehstjes v^tiilc maritaining 
minimum reqwemenis based on gudefir>es by government authorlbes such as the 
WTF Omnibus Guidelines for the Implementation of Commundy Quar»rtne in the 
^ppines. Department of Trade and Industry (DTI) and Department of Labor and 
Employment (DOLE) Interim Guidelines on Workplace Prevention and Control of 
COVID-19, and OOH Department Memorandum No. 2020-220. Interim Guidelines on 
tr>e Retom-to-Work.

TTtese guidelines are subject to periodic review to better respond to developments and 
ensure workera health and protscfion as well as compliance with government 
mgulaticns.

Purpose

The guidelines will set key pfrciples and minenum fequvemems that define 
^poniMs, healthy and safe operations for constructiixi related operations under 
COVID-19 and ensure the survival of busness es wel as tfve prelection of workers.

Scope f Coverage

The gukSeknes wtB todude prevented, detection, and rapid ntspense rr^asyras 
designed to echfeve the ptinoples above malntoirting b<7!*'e55 continuff/ across 
the construction industry.

Policy Content / Guidelines 

Materials

t. Oe/ive.'jes
1.

2,

3.

All equipment and matenal delivenes mixst be carefully planned and 
monitored,
Transition and delivery zones are identified and limited lo select pcrsomel. 
I.e.. receivers and deSverers.
2.1. Transition personnel arc regularly monitored, alivays j»ovidcd required 

Personal ProloctivB Egupmenl (PPEs) and may be included for optional 
testing.

2.2. Social distancir>g and other prolooHs by the Departmanl of Health (DOH) 
should be follodved.

As much as possible, cargo is unloaded only by the receivers, vMvl© die 
defverers do not leave the»r vehicles, ff the receivers are not enough lo unioad 
the cargo, Uve deliverers must unload wflvile the reoeivef has to wait at a 
Secured ^starves unti completed.

Construction of Backriip Afoa and Transit Shad 
Port of Lucana. Quezon
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3.

4. All cargo shouid undergo proper disinfecbon procedures before use. Lilcevrise 
involved staff should also b« property disinfected before entering the jcfcsitc.
4.1. Maieriels, %^riich are exposed to the suv, such as excrete and gravel 

rieed not be disinfected.

Manpower

/. Awgrenoss and Communicat>cn
1. Active ccsnoiunicnticn between the workers, safety officers fas specified under 

Section 1J of R.A. ft CSS and tfs i/ripi&menling Rules anj ReguJul/ons (IRR) as 
speciCed in DOLE 0.0. fSO S 2018). site supervesors. and ma^-agemert ts 
advised in ptanrw^g and irnpieniemjr>g the protocols.

1.1. All tjnguages and dialects should be accounted for to ensure proper 
communication.

2. Infographics (may adopt DOH's), signages, ar*d posters on health and safety 
measures (see Anne* A) must be posted at entry pwints and strategic areas'
2.1. Daily updates on the latest deveiepments.
2.2. Self-screening measures.
2.3. COVlD-19 Hodif>e.
As much £3 pOSS)We, a! workers should exercise the practices for reduc»g 
the nsk of Iransmissicn, and proper hygerve as identified by the DOH;
3.1. Social distancmg {at least one (i) meler distarice from r«*1 person],
3.2. Proper hancfwasmng using anti-bactefial soap (or use alcohol-based 

hand saniL^erwhen unavailable).
Avoid centec? wrtth cMn eyes. nose, and mouth.
Prohibit spitcng.
Covenr>g of mouth with tissue or arm (if tissue is unavailable) when 
sneezing or cougivng.
L'ae and femowe PPE wnh Cc»re.
Do not share personal belongings such as ph<»>e$, pens. PP£s.

3.8. Avoid physical greetings (e g. handshakes, hugs).
All wrtpfkers' status entire and off-&te. are properly noted at aB times by frie 
safety cdteers.
4.1. Pfttowerk
4.2. Sick
4.3. High temperature
4.4. Olber cohOitons
An acceptable level of heahh evali^aon is properly convnunicated between 
new hires and manageny^.
AS workers would need la provide their location or place of residence prior to 
workmg. This Is to help create a proper aigoritom for contact tracing.
6.1. Additionally, workers comng from COVlD-19 hotspots would need to be 

identified.
Quarantined workers should also be kept track of under strict confidentiality 
and privacy.

4.

6.

3.3.
3.4.
3.5.

3.6.
3.7.

7.

it Clearing for Return to Work
1. Stringent Qualification enjeria for emptoyeesilwofkers:

.V PnMtf (CvWrm'Mlex <A>vv cf luW. nu»I- frrtn^rc-j j ?•(«;»> 3?/ 12
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1.1. f.luBt be 21 to 59-yearold, wfUiout pre-existing heaitJi oorwlitions. stjc?i 
as. but net Imitsd to. immunodeficiency, comoftwiites. or other heafth 
risks, mduding an/ person v/ho resides with the aforernentioned.

1.2. Employees or consultants who are feO-year-old or above may be part of 
the workfcrce for construction prr^ecU as may be afkit^ed under General 
Community Quarantine (GCO) and ECQ guidd^cs under Omnibus 
Guidelines on the Implementation of Community Quarantne in Uie 
Philippines dated 15 May 2020 wOch states that those aged 60 and 
above may be alovt*sd to wort in permitted induslnes and offices.

1.3. Must have no COVID 19 symptoms.
Screening and entry at construction site. Item 4. Section B cf the Omnibus 
Gufdefines cn me Irni^emcntafion of Community Quarantine 6n the Philippines, 
dated 15 May 2020. stales that ‘Compliance with Joint DTI-OOLE Retum-to- 
Work Guidelines and DOH Retum-to-Work Guidelines shal be considered 
sufficient compliance with mirtmom health standards, in no case shall the 
testing of aS returning workers be construed as a wndiUon precedent for 
hts^er return." The most jmponant screen^ step is checking afl retumir^ 
workers for sj-rptoms wthin the last 14 days and excluding antyone wf>o is 
symptomatic. (Mnex B) Contracters have the option to lest worxers for 
COVlD-19 thru DOH presenbed testing protocols lo determine If there is 
as/mi^omahc transmission.
2.1. The Human Resource Oepanment should undertakd ddHy health pre­

screening (see Annexes C & D - DOLE Work Resumption Protocol & 
pre-screening sarnpJe forni). Returning employeesi'wofkcrs should bo 
n^adc anarc of giving accurate intormaUen as speefied «n RA 11332.

2.2. Ail returrung employees’Workers must dectsre (‘na S.MS) »ny recert 
travel tastory to or residence in an area s reported esse of bcal 
transmission of COVlD-15 over the 14-days pror to entry.

2.3. Reluming Mtirkers that do not show any symptoms will bo cuarantir^ed 
for 14 days within bie lobsitc and wil be allowed to work under a 2or«id 
or grouped area.

2.4. These who have been Iving/confined in the barracks during ECO/GCQ 
period for at kvist 14 days and with no syn’^iioms- vrfll be allo'wed lo wort 
immediately.

2.5. Managern^ should have an understanding and plan co hew the 
workers travel to and from the jobsilcs.

2.6. A heightened gate entrance screening protocol {see Arvicx E - Sample
prolccol for Screening Employees and Visitors per DTl-DOLE interim 
Guidelines) wnth the use of nco-contaci themial scanners on ALL 
personnel upon entry lo construction premises wri be Implemented. 
Me/She must declare recent possible exposure to confirmed COVlD-19 
cases, indudfig travel history lo or residence n an area with reported 
local transmission of COVlD-19 disease. The should also
attest they are not experiencing the fofcwhg symptoms: (see A'lnex 
F - Dally COVlD-19 Health Checklist Form)
2-6.1. Fever 
2.62. Cough
2.6.3. Shortness of breath
2.6.4. Colds
2.6.5. Sore threat

Si»:SJV«w Tv in'Mj w i Fj»jd 4 gMS
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2.6.6. Runny nose
2.6.7. NasaJ congestion
2.6.8. Musdc pains 
2.6il. Headactie
2.6.1 D.Difflujtty of tKoathrg 
2 6.11 .Oiantiea 
2.6.12-Loss of sense of smell 
2.6.13.Loss of sense of taitH

2.7. Security guar^ or assigned pereoinel/ safety engineers on duly wB Ihcn 
refer these personnel to trie Safety and Health Personnel, wno vwll then 
conduct tt'-B DOH OccisVon Tool fer COVlD-19 Asaossn^L

2.8. Employers shafi provide the DOLE through its Regional Office copy 
fumtshed DON, monthly report d Utnesj. diseases and injuncs utilizing 
the DOLE Work Accsdent/lllness Report Form (WAIR) (see Annex G).

3, Suspected Cases <Po5S%*e cases of COViD-19)
3.1. Any individual exhibilir^ ffcj-6ke symptoms should rot report to wtork. 

Instead, mey should do the fofcwwrtg:
3.1.1. Self-isoiate. afert their safety officers or other appllcabie 

autboniies-
3.1.2. Contract prwer health authcrities for addilicnat guidance.

3.2. EmployeesAvorlters. vrfio had the COVO-19 virus, should do the 
following before reporting lo work;
3.2.1. Fulfill the adeQuale feme for seff-uuarantinir>g as rBcoirmended by 

me DOH.
3.2.2, Test ryegative fer COVID-19.
322. Receive proper medical clearance, before recocting lo

3.3. In die event d a worker contracting COV!0*19 while working, die 
management should do the foliating:
3.3. t. botnlQ the w<xker immediatefy in a separate wet-vcnltelcd

holding area (or in site isolation room) in the ncrkplace. eway from 
other workers.

3.32. Contain local government and hcaW** authorities.
3.3.3. Gather records of aS peccle wfx) have worked with the Infeded 

worker, who tested poertlw within the past feur weeks.
3.3.4. Gather Information on thcjse who have been in tocatirxi or shared 

equipment with the person.
3.3.5. Provide CO^HD-IS testing to all workers. wTo have been working 

clcsefy with the infected todlvldual.
3.3.6. Be ready to preseni die information to the approcnate authorities.
3.3.7. Inform toe wider werkton^ of the situation while protecting toe 

privacy of the IrtoMdual.
3.3.5. Clean and disinfect all &te surfaces andeguipmenL
3.3.9. FoltokV any addlOcrial drccticos firom local gavenvnem and health 

aulhoritios.
3.4. For senwr personoel. who are working in mufcple jobsites, they are 

expected to self-quaranline for at least 14 days, if Owe has been a 
breach to one of Bretf jobsticss.

3.5. The safety ofTicer should have a kncrwledge on the proximate hospitals or 
quarantine facilities to »i£ure that in the event of a COVID-19 Incident, 
workers can be given proper he^care.

Construction of BadiHip Aroa and Tis»t Shod
Pot of Urcana. Quezon



BQ-46
BOQ and Attachments

(Annex 7 - Construction Guidelines for Protect Implementation 
during Public Health Emwgency dated June 29,2020}

HI. Xtonilohng
1. Health Checks

1.1. Re^bif monitcnng c/ persoond’s health, especatfy for CCJVlD-19 
symptoms (e.g.. marKiatcfy regular no contact temperature check).

1.2. Day to clay monitoring of peracnncl's health.
Workers Hygiene
7.1. Constant reminder on proper cccghing etiquette,
Lirril number of Work Personnel
3.1. UmitoO mctiiUzation of personnel arx3 minimljecJ skeletal staff.

2.

3.

IV. Proper tVork AOli'e
1. AJ1 workers must wear the prescribed eliding of the DOLE*OSHC:

1.1. Shkt with sleeves
1.2. Pants
1.3. Ctosed*tcc boots
1.4. Hard hat
1.5. visibility vest
1.6. Other necessary Personal Protecove Equipment (i.e. face masks, gtoves. 

goggles, face shields, etc.) shai be prescribed based on specafic 
characteristics of project.

2. As per the DON, sll workers are expected to wear premier face masks.

'/ So col Disiaffcing and AVcceufoner)' Measj/as
1. Soda! di-stanang should be observed a! the construebon s-ie and in office;

T.1. Ah workers shoukt respect sooaf distancing guidelines, as much as
possible.

2. Provision for transport compiiarn with social distancing requ»remerts.
3. Provision of On^TJear-S^te accommodations'barracks. where avatalAs.

3 1 Enoogh space should be provided for ever/ cmpJoyco^v/crVer staying in 
ff>e barracks to ensure that distancang (at least SC% reducbon in
density of people) are acequately implemented. This can be achieved 
eib>cr by providing addilonaf space'TadWes or by havrw ocscupants 
work (and sleep) m shifts.

3.2. Segregate emc4oyees-Vvorkens who ana coming back to work from those 
who ongirally stayed in the barracks durmg the £CQ penud.

3.3. Barracks should have at least one (1) meter of physical distance bom 
each occupant aryj.^ur provision of a pTiys>cal barrier in betvwcn 
occupants.

3.4. Should be well venblated / vri ndows opened to allow fresh air ciroiation.
4. Provision of dedicated po»nMo-po»rt shuttle service (restdence-worKpHace-

residence and con>pitant with sodol distancing).
5. Observe social distancing (e.g.. no sharing of workspaces, staggered lunch

breaks, use of large conference rooms only) and hygiene measures (e.g..
provide hand washing and disinfection st aliens, mandat cry use of face masks)
In workplaces, shuttles and accemmodations.
5.1. Sp*l/altemating shifts are encouraged to avoid extensive intemwfgling.
5 2. Breaks should be st^^ed to imrt the number of people in proximriy 

with each other.

O.^an.-n^r, (ft o'cVi«< £.i»s'ViS't> « C/12
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5.3. Individuals are exp^tcd to dean up their own areas after eating with 
proper disinfectants.

5.4. Limit the number of people operating or occupying fre^ht elevators.
5.5. Designate stroking area:

5.5.1. SmokersiVapftrs must use designated area or do so off-site and 
butts are to be piaced in the designated receptacle. Hands must 
be washed before and after smeking.

5.5.2. &artd so that smoke or vapor produced is net going into ar^oiher 
person's breathing zone.

5.6. Site mccttigs;
5.6.1. Only abSG^lety necessary meeting partetpants should attend.
5.6.2. Attcrxiccs Should be or*e (1) meter apart from each other.
5.6.3. Rooms should be well ventilated / vMdows opened Id allow fresh 

air crculabon.
5.6.4. Held meetiros m open areas where possible.
5.6 5 Conduct teefco* meetings m wde open spaces to enable workers 

to keep the regv^d phy&cal distance of at tedst one (1) meter, 
{see Annex H).

5.6.6. Meetings are to fce held through teleconferencing or 
videocofiterencng. where possible.

VI. Site OfXifS.'ions / Constr'jcbon Wo/y SJta
1. Access and Movement tofron Construction Site

1.1. tf posscle, establish ooe-way si^rxases and w^kways to minimize 
workers' contact.

1.2. Managorrent can tack up possiMc dcccmlammaton chambers (e.g. 
swimming pool gra<Jc<hlorin e).

1.3. AH poop*s entering exrtlng the workplace should be repstered, for 
easier contact tracing in the ovent cf an outbreak.

1.4. All non-osscT.tial workers are prohiliited from cntcnr*g the jobsite.
2. Limiting and Removing internal touch points areas.
3. Comparunentalizalicn

3.1. If possible, divide the cons:ruction site into zones or other methods to 
keep VAXkens physically separated. Th*s will promote social d'Stancir>g 
and will make coniainn^ent pT possible outbreaK easier.
3.1.1. Limit on the fKffnber of people per zone « advised.
3.12. Management can consider reducing workforce in the job Site.

4. Construction &te Cleaning
4.1. Regular disinfection of workplaces, shuttles, and accwnmodalions.
4.2. AH offices and jobsites should dsinfeci the following at least twice per 

day
4.2.1. Doorhandles 
4.22. RaTmgs
4.2.3. Ladders
4.2.4. Switches
4.2.5. Cofiirois
4.2.6. Shared equipment
4.2.7. Cerrmon and eating areas 
42.8. Personal workstations

Consbuctnn of 6dck-up Area and Tianai Shad
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4.3. Hiuids «»od common tools.'equipmeni are cleaned or d^infccted after 
each lask.

4.4. A'ATjrcncss on location of commonly used items
5. AH effaces and jobsites should implement additional clewing measures of 

common areas as recomntended by tfte OOH.
6. Mana^emenl can lock op possSjlc docontaminabon chambers (e.g. chkxJne. 

icxlif^, betadino, potassium persulfate).
6.1. Demrsbog only decontaminates the surface, thus the need for PPEs.
6-2 Suggested additicnal sanitary measures to be implemcnied/insJaflcd on

site Out are not limited to the fotbwing:
6.2.1. Water stations
6.22. Proper handwashirg areas and hand washing protocol.
6.2,3. Aicchol-based hand sanitizer shall be provided m all department 

a^eas. entrances, canteens, beside hand pifl%ch machines and 
other faalities.

624. Ois-rvfcctant wiping products.
62.5. Foobvear chsirtfection bcatmeni vrits ftoct baths) before entering 

site premises or facilities (staff houses, barracks, canteens-'mess 
halls, site cities and others).

7. Umil and remove internal lo-ch pord areas (e.g. coffee madimes, water 
fountains, common pens). If poss-b^e. also remove dcors/ door handles for 
jobsites.

8. A fT'opef waste and disposaf area must be provided, as well as proper 
disposal cf contaminated products.

VH. Ad^itfonai Gufashnes far Vertical ana1 Hanzonta! Projects
1, tf possible, aS construclton workers arc to be housed in either on-stte 

barracks, or off-silc barracks. This would maxe monitonng of workers' 
activities easier.
1.1. Ail workers must use the same vehictes they came into vwyk in. if 

returning to the off-site barracks.
1.2. All vfihicSfts would need to be disinfected, before being ready for use the 

noxt day.
2. Management cart look into using the floors of builcunga. as barracks, wrth 

proper permission of the owners.

Machirtery

1. All equ^enf deliveries must be carefully planned, monitored and m^sgttd to 
avoid tile nsk of COVID-19 transmis^on.
AS dekvered cquipmijfTt must be cleaned artd disinfecled before use.
Assign regular worker to use the esquspmcnt, if possible. If sharing cannot be 
prevented, take prccaubons and fotow the clearvtrtg glide before and after 
each use.
Clean equipment before aid after each day's work w.ih a dlsinfect^t, 
concentrating on points of contact such as bodies.
tf equipmen! net^s to bo transferred to other construebon sites, the following 
action must be taken mto considerations;
5.1. Plan. n^cruTof and manage the trarsfer of eqiipmenL
5.2. Ecfuipmert should be disinfected before transpcrllng.

2.
3.

4.

5.
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5.3. T rani porting drfver must be recorded IfKludlng the assilant.
5.4. Atth© defivery site, equipment should be property erKlcjrsed.
5.5. Once equipment received it the pmiect site, numfeef 2. 3 and 4 

must be done.

Money

Contracting parties need lo discuss, beftve rosumptnvi or start of wort(, contract 
pfovfsons on; Payments, Variations and Timethes considering the effects of current 
government health and safety standards Mat have to be comptred wflti to prevent the 
spread of the cofonavkvs panctemc end ensure workers’ protection from the 
contagious disease. Contractors' concern on cash flow, price escaiabon. time 
extensions and productivity will need to be established and agreed with project 
owners. Contractors need to devise project implementation plan aSgned vnth 
government approved health and safety protocols.

Contractors r^eed to tamiiianzs themselves with RepubBc Act (R-A.) 11459 or 
Bayanihan lo Heal As One Act; RA 11055 and 9s IRR as specified in DOLE D.0.198 
S. 2018. and DOLE'S 0-0. 13 and ensure cor tracts are signed with these landmark 
regulations. For projects vtHh signed contracts before the onset of the coronavirus 
pandemic, conuictors need to check on DOLE'S guidelines on drafting new cntract* 
so proviipons on employment deta^ I.e. acccmmodalions. meals, etc. can be 
inducted as toese are expected to be heavily affected by new sidelines on health and 
saretv, Company code of c^ipftnes may likewise need to be reviewed and ra-v/ntten 
to eextstoer partoemlc guideiines and enstre empfoyees/workers' full support and 
cooperation.

Pursuant to Section 21 of DOLE D.0.198. a. 2018. “The total cost of imptemenliryg 9 
OSH program shaB be en Integra/ pad of the operations cost It shall be a separate 
pay Bern to consfrifction and in ah contracting or suficonfracOng arrangement, * to 
cover toe cost inflected during this Pubk Health Emergency. These costs include, but 
are not Imitod, to tcsUng krls: personal prolectrve equipment; workers’ barracks; 
quararftinB facSties; isolation rooms; k^nfectants; sanitation equitm^ent and faciities; 
and other expenses reladve to comp4ance with safety and health standards during 
construction.

Contractors should conduct periodic audits frequency to be determined based on a 
project scale and scope) to verify toat the eppropriate roeBSurss have been 
tmpieriented and are maintained.

The sila supervisors and safety officers are expected to conduct daly audits, and 
safety reports to rronagement in order to make sure that the apprepnate measures 
are implemmt^l and followed.

CoftSthicSon companies should expect lo deal with heightened safety and health 
guidelines until such tkne toat toe pandemic has fully been erac&»ted. arto:

1. Analyze contract requirement:
2. Comf^ with contractual noficc requirements;
3. Adapt and Adjust schedule:
4. Cocfdtnale and Cooperate with all pwtidpants; end

Caf»sn«JW' <5w««4-->es V ^wHfiwuaiVCip eiAr^ iw a' Aja»; h»*V; Bns-amtt ] P»yc SpM2

CoratnMIon of Back-up Area and TransK Shtd 
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5. Oocumenl everything.

R/sk Assessment and Response
1. AB cofitractcvs v/ouM need to gunranicc the minimum level of standards to 

protect the health of the workers engaged in tlte construction sites.
2. Before any activity ts resumed, all hazards, due to the hatting of work, must be 

reviewed and controlled,
2.1. Workers invoK'ed should hava proper undQrstarvding of the operations and 

environment concStoo chocking
3. An integrated centinurty plan s.bcui<i gfgo to provided in the event c< a partial or 

oorrptete shutdeyj^ of johsilc cr If joOs.te operattons are severely Smited.
4. All contradors should complete an integrated continurty plan to respond to 

partial or complete s^widown of cconslrocton Sites or in the case of a severe 
bmrtation of site operators.

The COVO-19 pandemBC affects wtjrking hours and earnings in all businesses, 
globally. However, the construction rndustry Is unrjue with respect to the CWID-IQ 
because corstruction contracts typicafy contain provisions abexil bme for perfcrrruincc 
a»xJ fees for fating to perform on time. There is no question that all partiedanss in the 
construction industry have experienced, and will continue to experience. Impacts or; 
their opefations because of COVlD-19 end ejceds say the falkwt is one rrore factor 
poised to effect construction firms. These dipacts incluoe. among others, schedule 
delays, w’oricfcrce disruptions, equipment and supply chan cf-sruptions. redxed 
productivity due lo on s;te health and safer/ measures (e.g.. social dis'.arxrrg, 
Staggering of work, enhanced sanitary measures, etc.), permit delays cf restnetvons on 
new- permits, and fina.ocng restncUons or cadi ficrw shortages.

The'efore, it is cortical that construction companies be proactive rather than rejectve in 
dealing with the COVlD-19 and it is highly reccmniended that they take the following 
steps with respect to the corona'/trjs'

1. Define — identify the company's main vulnerabdities (convene a mooting with 
senior ma.'vagemer?! and decisrcrwivikers lo identify potential impacts on the 
corr^ny).

2. Assess - understand if and how the conH>f»ny is prepared to deal wrth the 
company's main vu trier abilities (ro\ksw any existing plans anc procodums to 
ensure chey arc current and D^ln preparing business continuity and cnsis 
marwgement plans ar’id proccduros aimed at mmlmupng poierHlal Impacts on 
the company).

3. implement and Manage - ensure toe company’s plans and procetfure& work 
(work with senior managemerl and dedison-makcrs lo establish and embed 
response and recover/ arrangements end confirm senior maragemenl and 
decision-makers unde'stand their roles and support hew the plans and 
procedures will ba used).

4. Communicate and Remain Vigilant — ensure toe company's teams are informed 
(assign clear responstxlines for miomal and external communications).

This pandemic wgs net foreseeable and unfertunatety. Its duration and faltout remain 
uncertain. What is certain is that the world is transitioning. Being prepared for this will 
be essential to managing the outcome and rrtornizjrg negative impacts.

C.i-rtn.ii* S'*-®:? rV'- ; ^itx 11 Cf 12

Construdion o( BackHjp/V«a and Transit Shed
Pan of Lueana. Quezon
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Monitoring

OTI-CIAP is ?cvilaf2ing its Jotnt Administrab'*,c Order No. Of, S. 2011 with DOLE. 
DPWH. OtLG and the Prcrfessional Regulaton Commis.sion (PRC) to strengthen 
coordination and enhance the implementation of the Construction Guidekves on 
project JmfrferTsentatlcn for the pwriod of Puc^ic Health Emergency. DOLE D.0.13 and 
RA 11058 and its IRR as specified in DOLE D.O, 198 S. 2018. and specifically, 
enforce strict monitoring of construction actrviiies.

The DOLE shall refer to the Philippine Contractors AccrMilntioo Board (PCAB) its 
findings, after due process, on any act or omission committed by consinjcbon 
contractors in violation of labor standards, safety oJea and regulations and other 
pert'nent pciioes.

Effeetivity

These guidelines shall lake efleet after approval by me ClAP Board and posting in the 
offida! gazette ('^ww.cfficiaigazette.gov.ph) and ClAP nebsite (•nfww.ciap.dti.gcv.ph).
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DOLE Dapadmcnl Order 13: CuiOtdinvs Gowning OewpaOondf Safety end HeaHh in the 
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.JATACb
•UH^NO mr« iMTvemTT

IS JuneZ<^20

Atty j^Y DANIEL R. SANTIAGO
Gcfteral N^*'jnagcr 
PhiBpt«r«» Ports Auttwmy (PPA) 
Bonifacio Drrvo, Sour Hart>or 
Port Are^a. M»n,lare^a. Manila

SlI l'>j»3Ct; Construction GuideSnes for Project Implementation during the 
period of Public Health Emergency

Dear Ally'- Sanbago;

Greeting
I ne tr>e Prcsklent's declaralion uf Public HeaUtt Emergency in the eix^try lo

rtr BS COVlD-19. the Philippine Oomeabc Construction Board fPDCB), an 
® board of the Construction Industry Authority of the Philippines
fOAPl * mandnled to formulate pcJicei. fA^ns. programs, and strategies f-yr the 
fk*vetoprncnt of the PhiBppine cxrtstruction irdustry organized a Technical Working 

^ (xrrtpnsod of representatives from contractors cf varyv^ sies and
er^crs corrjng from Luzon. Visay^s and Mindanao lo fom^jfafe pre/ocois fo' the 
Indu^itr'/ for resumpticn of con.strucoon work ri areas under quara^cirre.

As a rebuff- v,e have developed the “Construction Guidelirres for Project 
knotemsTritaiion during tJie period of Pubfic Health Emergency" lo snrve as 
reference for confraoJars and irrpigfnGr,t-ng agencies, to ensure viability of projects 

1 oVotecLon fro"' and spread of tt»e cx^enavi-us. The Gu.-delirres were a;>provi!il by 
^ POCD and ClAP Board on May 18 and June 2020. respectively.

Th e guidelines set key prrvdctes and minimum requirements that define 
Brmnsitil«. heaW'y and sefe opnrabens fur coostrucl»oiwitliited operations under 

CO^O-19 onJ ensure the survival of business as well as the protection of workers. 
The'e Quidelinas r»dude pwention. detection, and rapid response measures 

to ac^veve the pdnoples atxive v/hile maintaining business continuity 
ac/oss the construction industry.

These »'s° t'esent opbens or courses of actons Vkh»ch contractors may consider 
j‘rg on acplicability to the prcject’s unique characteristics while maintaining 

rrnn^rri requ-'e-nenls based On guidelines by government autnorites such an the 
lATF omnibus Guidc^es fer the Implementation cf Community Quarantine in the 
PnJicpirvca. Department of Trade and Industry (DTI) and Department of Labor and 
c—ohymenl (DOLE) intenm Guklsfines on Workplace Prevenbon and Control of 
CO^O'19-an<^ DOH Department Memorandum No. 2020-220. Interim Guidelines on
the Rctum-*ov'’Cfk-

. regard, rra/ we respectfully fimish you with the copy of the approved 
Construction Guidelines (copy eCachacf). for your referervse. Further, may we also

PHRJPme DOMESTIC COWSTWJCriON BOARD
cows'Tftucrio*' riCcsTfty authority of tk* »»n<MpniNEs

w Agi«:y DVUWIV Tl>e »>’ «k«r;

- . ^ SS ik 't:wisio! Ib:i tr c6:7iXASr 97SI
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request your kind a^istance in tfss«minating these ConstrucOon Guideines among 
your stakehoAiers, including centractors and implementing agendos.

You may also visit CiAP's webs^ at wsaaw dap.dti.Qov.Dh for the latest updates and 
version of these Consmjclion Ckadefines.

For questions and danfications. Wndly email POCB Secretadat at pdctvSHJti.oov.t^. 
Thar* you tor your usual support

Stocerely.

DORIS U. GACHO
Ex&cutwe Director, POOCfi _

Construction of Back-up Area and Tnnst Shad 
Port cf Lucarta. Quezon
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class‘A” Documents

Legal Documents
□ (a) Valid PhilGEPS Registration CertiHcate (Platinum Membership) (all pages); or 
D (b) Registration certificate from Securities and Exchange Commission (SEC).

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Auttiority (CDA) for cooperatives or its 
equivalent document; 
and

□ (c) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all its ongoing government and

private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to be 
bid: and

□ (f) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

□ (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB Ucense in case of Joint Ventures; 
and registration for the type and cost of the contract to be bid; and 

D (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall include the following:
Organizational chart for the contract to be bid;
List of contractor’s key personnel (e.g.. Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid. with their complete qualification and experience 
data;
List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ 0) Original duly signed Omnibus Sworn Statement (OSS); 
and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

□
O

□

a.
b.

c.

Coratrudion o( Backup Area and TramA Shed 
Port of Lucena. Quezon
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Financial Documents
□ (k) The prospective bidder’s audited finandal statements, showing, among

others, the prospective bidder's total and current assets and liabilities, 
stamped “received" by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “Bn Documents

O (m) If applicable, duly signed joint venture agreement (JVA) In accordance with 
RA No. 4566 and its IRR in case the Joint venture is already in existence;
or
duly notarized statements from all the potential Joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

IL FINANCIAL COMPONENT ENVELOPE

Q (n) Original of duly signed and accomplished Finandal Bid Form; and

Other documentary requirements under RA No. 9184
□ (o) Original of duly signed Bid Prices in the Bill of Quantities; and
□ (p) Duly accomplished Detailed Estimates Form, induding a summary sheet

Indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and

□ (q) Cash Flow by Quarter.

ConstrueOon of Atm and TwwtShM
Ppit of Ucana. Quezon
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date
Project Identification No.

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers___________ , the receipt of which is hereby duly
acknowledged, v/e, the undersigned, dedare that:

a. We have no reservation to the PBDs, induding the Supplemental or Bid Bulletins, for 
the Procurement Project: Construction of Back-up Area and Transit Shed, Port of 
Lucena, Quezon;

b. We offer to execute the Works for this Contrad in accordance virith the PBDs;

c. The total price of our Bid in words and figures, exduding any discounts offered
below is:__________________ ;

d. The discounts offered and the methodology for their application are:

e. The total bid price indudes the cost of all taxes, such as, but not limited to: 
[specify the applicable taxes, e.g. (0 value added tax (VAT), (ii) income tax, (iii) 
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and 
refleded in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs. and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of __________________  percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Dedaration in lieu of the 
the allowable forms of Performance Security, subject to the terms and conditions 
of issued GPPB guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents:

i. We understand that this Bid, together with your written acceptance thereof

1 cuirently based on GPPB Resolution No. 09-2020

Canstnidlon o( Back-up Araa and Transit SM*
Pot Uic«ra, OiMzcn
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J-

included In your notification of award, shall constitute a binding contract between 
us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or 
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for the Construction of Back-up Area and Transit 
Shed, Port of Lucena, Quezon of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity: 
Signature:____

Duly authorized to sign the Bid for and behalf of: 
Date:

CenstrucUon of 8sck-up Am and Tiansil Shad
Port of Lucana, QuKBDn



Bidding Fenrw 
(On-going)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

1]

Owner’s
Name
and

Address

Nature/
Scope

of
Work 
..2].-

Contractor’s
Role
(in

percentage)
3]

Total Contract Value At
Award Project

Completion
Escalated 
Value to 
Present 
Prices

4}

Date of 
Award 

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of 
Accomplishment

Planned Actual

Contract Duration
JL

start Completed

A) Government
Contracts

i. Orv-going 
II. Awarded but 

not yet started

B) Private
Contracts

i. On-going
ii. Awarded but

not yet started

NOTE:

1]
2]
3]
4]

5]

As appearing or defined In the contract entered/executed by the parties
With special reference to the Scope of Works as described/enumerated In the advertised Invitation To Bid.
Indicate whether as Sole Contractor. Sub-Contractor or Member In a Joint Venture / Consortium
Indicate the FOREX used if Contract Value Is expressed In a currency other than the Philippine Peso. Specify the ‘Escalation Factor” used to escalate the 
Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

ConjlTjaiori of Back-up Vat and Tranak Shad
Pert e( Lueam, Quezon

UJ



STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Fonn* 
(SLCC)

Name of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor’s 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that Is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid,

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed,
b. Project Owner’s Certificate of Final acceptance Issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory,
0. Recapitulation/Bill of Quantities.

Name of Firm/Applicant Authorized Signing Official Date

ConstnieUon ot Badt-up Atm and Transit Shed
Port of LiKona, QtMzon
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(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work
1]

Unit of Quantity Unit of Quantity
Measure Trtle of 

the
Project

Title of 
the
Project

Trtle of 
the
Project

Title of 
the
Project

Measure

1, RC Pile Driving Works l.m. 552

2. Reinforced Concrete Works cu.m. 261

3. Rockworks
a. Supply/place rocks 50-100 kg core 

rocks
b. Supply/piace rocks 1,000 kg amiour 

rocks

cu.m.

cu.m.

2,335
1,294

4. Placing of fill materials cu.m. 27,484

5. Supply and install interlocking concrete 
paving blocks

sq.m. 4,918

6. Construction of Structural Steel Building m.t. 117

7. Construction of concrete slab on-grade sq.m. 1,115

note- 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings. 1at, 2nd & Final visit (if applicable). Projects with no Certificate of 
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

ConstucBon of Back-up Ai«s and TransH Shed 
Poit of Lucena, Quuon

(-n
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Bidding Forms 

(Financial)

FINANCIAL DATA
A. TTie prospective bidder’s audited Financia! Statements, shoving, among others, the 

prosp^ive bidder’s total and current assets and liabilities, stamped ‘’RECEIVED'' by the 
Bureau of Internal Revenue (BIR), or its duly accredKed and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows;

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited finandal statements stamped received by 
the BIR or BIR authorized collecting agent for the iatest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date:________________

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

CoAStrucfion of Area and Transit Shed
Port of Lueana. Oueaon



Bidding Form* 
(Pledged Personnel)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/functions, are available for the project applied for;

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Prefered)

Complete Qualification and Experience Data
Certiricate of Commitment

Annex

Projed Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Materials Engineer II PRC License (CE Preferred)
SubmK Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Construction Safety end 
Health Officer

Certificate of Safety and Health Construdion Related Course
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex V

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contrador’s License)

Project Manager - Five (5) years Materials Engineer - One (1) year
Project Engineer - Three (3) years Materials Engineer I-for projects costing up to 100M
Foreman - Five (5) years Materials Engineer II-for projects costing more than 100M
Construction Safety and Health Officer - One (1) year

Name of Firm/Applicant 
REVISED FORM (September 2012)

Authorized Signing Official Date

Construction of Back-up Arcs and Transit Shad
Port of Lucsnt, Quezon



Bidding Form* 
(Pl»dg*d Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
i hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

21

Owned, Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
•A............Z")

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submrt LTD Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For nev^y purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, I.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (January 2011)

Authorized Signing Official Date

Construcbor ol BKknjp Araa and Transit Shad 
Pert of Lueana, Quezon

00
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Bidding Forms 

(Omnbus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHTLIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, fCivil Status! INationalitvl. and residing at
after havir^ been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of 
at ;

with office address

2. As the owner and sole proprietor, or authorized representative of____________, I have full
power and authority to do, execute and perform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for Construction of Back-up Area and 
Transit Shed, Port of Lucena, Quezon of the Philippine Ports Authority, as shown in the 
attached duly notarized Special Power of Attorney;

3. [Name of Bidder! is not ‘Ijlacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, coiporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of tiie documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. pMame nf Riddftr] is authorizing the Head of the Procuring Entity or its duly authorized 
representative{s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. [Name of Bidder! is avs^re of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Biddit^ Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract,
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid BuUetin(s) issued for the [Name of the Project].

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Construction or MMjp Af«a M Trensi
Port of Ujcwm. QuMon
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Bidding Forms 

(Orrnbus - Sole)

representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
nhlipatinns anti iindprfakinps in the contract shall be suflicient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
ahiisp of confidence through misaDpropriating or converting any payment received by a
person or entity under an obligation invnlving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this day of.
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]

ConeiiuctMn ef Back-up Area and Trenail Shad
Panel Lucana, Ouason
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(Omnibus - Partnersh^)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, [Civil Status!. INationalitvI. and residing atL___________ . _
after having been duly sworn in accordance with law, do hereby depose and state that:

with ofBce address/. I am the duly authorized and designated representative of____________
at__________________ ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Constnictioo of 
Back-up Area and Transit Shed, Port of Lucena, Quezon of the Philippine Ports Authority, 
as shown in the attached [state title of attached document showing proof of authorization (e.g., 
duly notarized Secretary’s Certificate. Board/Partnership Resolution, or Special Power of Attorney, 
whichever is applicable;)];

3. IName of Bidder! is not “blacklisted” or barred fi-om bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
a<t«nriflrimi1 affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder] is related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAG), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder! complies with existing labor laws and standards; and

8. IName of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bu!letio(s) issued for the [Name oftheProiect].

Constniciion ol Back-up Atm and Transt Shed
PM ofLucana, Quazon
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(Omnfeus - Partnership)

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pectiniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
fthliffations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling fEstafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by_a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the preindice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this 
Philippines.

day of__ , 20_at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Bock>up and Transit Shod
Port of LuGona. QuozDo
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(Omnibus - Corp./J.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the BidJ

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

I, of legal age, fCivil Status!. [Nationalitvi. and residing at.
after having been duly sworn in accordance with law, do hereby depose and state that:

with office address1. I am the duly authorized and designated representative of____________
at________________ ;

2 I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Construction of 
Back-up Area and Transit Shed, Port of Lucena, Quezon, as shown in the attached [state title 
of attached document showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Natne nf Rittrfer] is not “blacklisted” or barred from biddit^ by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association, affiliation, or controlling interest with another blacklisted persoa or entity as 
defined and nrovided for In the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidderl is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Techmeal 
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidderl complies with existing labor laws and standards; and

8. [Name of Bidderl is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidderl did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, persoimel or

Canstnidian of Back-up Ana and Transt 9>ed
Pot cf Lucana, Ouaaon



representative of the government in relation to any procurement project or activity.

14
Blddino Forms 

(OmnSsus - Corp./J.V)

10. Ip case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be safficienl grounds to constitate
criminal liability for Swindling fEstafal or the commission of fraud with unfaithfulness or
abuse of confidence through misaoDropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the nreludice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

TN WITNESS WHEREOF, I have hereunto set my hand this 
Philippines.

day of__ , 20__at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat]
[Format shall be based on the latest Rides on Notarial Practice]

CoratniGlion of BadHip Araa and Transit Shad
Port of LMEsna. Quezon
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(Bid-Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ ) S.S.

BID SECURING DECLARATION 
Project Identification No.:________

To; Philippine Ports Authority 
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid Securing Declaration.

2. I/We accept that; (a) I/we will be automatically disqualified from bidding for any procurement 
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 
Use of Bid Seeming Decimation, within fifteen (15) days from receipt of die written demand by 
the procuring entity for the commission of acts resulting to the enforcement of the bid securing 
declaration under Sections 23.1(b), 34.2,40.1 and 69.1, except 69.1(f),of the IRR of RANo. 9184; 
without prejudice to other legal action the government may underlie.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 

and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have 
furnished the performance security and signed the Contract

IN WITNESS WHEREOF, I/We have hereunto set my/om hand/s this 
[place of execution].

day of [month] [year] at

Name of Bidder/Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

lJurat]
[Format shall be based on the latest Rules on Notarial Practice]

ConsAucten of Back-up Ana and Transit Shed
Port of Uieana, Quacon
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(Const MsthorMogy)

CONSTRUCTION METHODOLOGY
Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. DEMOLITION & REMOVAL WORKS

1. Chipping & disposal of existing RC Curb (183 l.m.)
2. Demolish and dispose existing security fence (154 l.m.)

B. CONSTRUCTION OF BACK-UP AREA

1.
2.
3.
4.
5.
6.

7.
8.

9.

Supply and placing of3,500 psi concrete (334 cu.m.)
Supply and installation of steel reinforcement (36,717 kg.)
Supply and placing of 50-100 kg/pc. Rocks (4,670 cu.m.)
Supply and placing of 1,000 kg/pc. Rodcs (2,687 cu.m.)
Supply and placing of fill materials (53,448 cu.m.)
Supply and installation of interlocking concrete paving blocks (9,835 sq.m.) including 
aggregate base course (1,518 cu.m.), cement treated base course (1,500 cu.m.) and 
levelling sand cushion (492 cu.m.)
Construction of perimeter fence induding accessories (1 lot)
Construction of port lighting system induding single bar floodlight steel tapered lamp 
post with 2 units lOOwatt LED floodlight fixtures (4 set)
Construction of lateral drainage with trench grate cover (143 l.m.)

10. Supply and lay 600mm dia. Reinforced concrete pipe (76 l.m.)

C. CONSTRUCTION OF TRANSIT SHED

1. Supply and driving of 400 x 400mm PSC foundation piles (1,104 l.m.)
2. Construction of 1-storey Transit Shed (2,230 sq.m.)
3. Construction of Pumphouse (12.24 sq.m.)
4. Construction of RC Ductbank, handhole & pedestal (19.65 cu.m.)
5. Supply and deliver office furniture (1 lot)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Construcfion ot Back-up Arat and Transt Shad
Port of Lucent, Quason
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(Manpmer Schedule)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION f Calendar Davs)

MONTHLY

1 2 3 4 S 6 7 a a 10 11 12 IS 14 16 16 17 18 18 20

Project Manager

Project Engineer

Materials Engineer II

ConstrucUon Safety and 
Health Officer

Foreman

Specify other applicable posit ons. ie.:
- Carpenter

- Steelman

- Mason

- Eiectrician

- Rigger

- Others

Signature
(Authorized Signing Official)

CoraSucaso «r Back-up Area and Trans! Shad
PcA ef Lucans. Ouason
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(Equipment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project ____________________ _

Proposed Project Description _____________________

Location _____________________ _

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATION ( Caiendar Days)

MONTHLY

i 2 t 4 8 e 7 i 10 11 12 13 14 19 IS 17 10 10 20

Signature
(Authorized Signing Official)

Construction of Back>Mp Area and Transit Shed 
ron or Lucene. Quezon
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(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Consiniclion oT Back-up Area ar<d Transit Shed
Pen ol Lueens. Quezon
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(Contract Agreement Form)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid. but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive. South Harbor. 
Port Area, Manila (hereinafter called the ‘Entity”) and [name and address of Contractor] 
(hereinafter called the ‘Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid fbr 
[contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Worics and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contact hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans:
ii. Speciftcations;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements. Technical and Financial 
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained In the Bidder's bidding 
envelopes, as annexes, and all other documents submitted (e.g.. Bidder’s response to 
request for clarifications on the bid), including corrections to the bid, if any, resulting from 
the Procuring Entity’s bid evaluation;

c. Performance Security:

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents foat may be required by existing laws and/or the 
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional 
contract documents or information pi-escribed bv the GPPB that are
subseouentiv required for submission after the contract execution, such as

Constnjctton of B6Cfe-up Area TiwbM Shed 
Pcft cf Lucana, QiMZDn
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(Contract Agraement Form)

the Notice to Proceed. Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained, [Named of the bidder] agrees to [state the object 
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance 
wth the terms of the Bidding.

IN WITNESS whereof the parties ttiereto have caused this Agreement to be executed the 
day and year first before written.

JAY DANIEL R. SANTIAGO
General Manager

for:

Name of Bidder/ Authorized 
Representative 

(Signatory’s Legal Capacity}

for

Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

CiMStniGtkin of Back-up Am and Twiait Shad 
Port of Lucane, QuazDa


