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Technical Specifications

(Safety Signages and Bamicades)

ITEM 11 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the

Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2” x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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Project Drawings
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SECTION Vi

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

01 of 06 Vicinity Map, Development Plan, General Notes, List of Drawings

02 of 06 General Plan, Sections, Typical Section (Pier Approach), Detail of Retaining
Wall, Typical Detail of Pavement Joint

03 of 06 Piling Plan, Pile Schedule, Detail of RC Deck (Showing Slab Reinforcement),
Detail of Pile Cap

04 of 06 Typical Transverse Beam Reinforcement, Typical Longitudinal Beam
Reinforcement, Detail Section of Beam, Detail of Curtain Wall, Detail of 15
Tons Mooring Bollard (Tee Head)

05 of 06 Detail of Rubber Dock Fender (V250H X 1500L), Typical Detail of Mooring
Tee Head & Rubber Dock Fender Attachment

086 of 06 Detail of Pre-Stress Concrete Pile (400mm X 400mm)
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BOQ and Attachments
(Annex 1 - Basis of Paymenits)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED iIN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

ftem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

ftem 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be fuli
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Propesed Codon Port Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BILL NO. 2
CONSTRUCTION OF BACK-UP AREA/ PIER APPROACH

item 2.01 Chip-off existing r.c. curb, flushed to deck level and smoothened with mortar

The quantity to be paid for shall be the actual length in linear meter of existing r.c. curb
to be chipped off, flushed to deck level and smoothened with mortar in accordance
with the plans and specifications area and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

ltem 2.02 Supply and place 50-200 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-200 kg.
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, tabor, equipment, tools and incidentals necessary to complete
the work.

Item 2.03 Supply and place 2000-3000 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 2000-3000 kg.
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, fabor, equipment, tools and incidentals necessary to complete

the work.
item 2.04 Supply and place 3,500 psi concrete for slotted RC Curb and retaining wall

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for slotted RC curb and retaining wall to be supplied and set-in-place in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.05 Supply and install steel reinforcements for slotted RC Curb and retaining wall

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for slotted RC curb and retaining wall, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

Hem 2.06 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.07 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications

Proposad Codon FPort Devetopment Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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BOQ and Attachments
{Annex 1 - Basis of Payments)

and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall aiso be considered for payment. The contract
unit price shall be fuli compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 2.08 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill
materials to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.09 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shail be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.10 Supply and place Portland Cement Concrete Pavement (PCCP, 250mm thk.)

The quantity to be paid for shall be the actual area in square meter of Portland Cement
Concrete Pavement (PCCP, 250mm thk.), supplied and set-in-place in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Cadon Port Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BILL NO. 3
CONSTRUCTION OF RC PIER

item 3.01 Supply and deliver to site 0.40m x 0.40m PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles
(0.40m x 0.40m), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.02 Handle, pitch and drive 0.40m x 0.40m PSC vertical piles

The quantity to be paid for shall be the actual length in linear meter of 0.40m x 0.40m
PSC vertical piles to be handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be fult compensation for furnishing ail materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.03 Handle, pitch and drive 0.40m x 0.40m PSC batter piles

The quantity to be paid for shall be the actual length in linear meter of 0.40m x 0.40m
PSC batter piles to be handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.04 Chipping and cutting of driven PSC piles up to cut-off elevation including
disposal of debris

The quantity to be paid for shall be the actual number of driven PSC piles, chipped-off
to cut-off elevation including disposal of debrs in accordance with the plans and
specifications and disposal of debris at the designated area and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.05 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for superstructure to be supplied, set-in-place and finished in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Itern 3.08 Supply and install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for superstructure, supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Proposed Codon Port Development Project
Part of Cedon, Brgy. Codon, San Andres, Catanduanes
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BOQ and Attachments
(Annex t - Basis of Payments)

item 3.07 Supply and deliver to site rubber dock fender (V-type, 260H x 1500L) including
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V-
type, 250H x 1500L) including accessories, supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.08 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete

the work.
Item 3.09 Supply and deliver to site mooring bollard (15T, T-head) including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (15T,
T-head) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals

necessary to complete the work.

Iitem 3.10 Install mooring bolilard including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete

the work.

Proposed Codon Port Project
Port of Codon, Brgy. Cedon, San Andres, Catanduanes
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BOQ andt

Attachment

{Annex 2 — Facilities to be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as

required by the Engineer.
SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF
The Contractor shall provide (Rental) and maintain a temporary site office and residence with an

area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Proposed Cadon Port Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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BOQ and Attachments
(Annex 3 ~ Minimum Equipment Requirements)

MINIMUM EQUIPMENT REQUIREMENTS

unit  Crane Barge (319 GW, minimum), with 60T Crane, owned/ leased /
unit  Crawler Crane (30T, minimum), owned

unit  Pile Hammer (Diesel, 10,500 kg.m.), owned

unit  Drop Hammer (2T, minimum), owned

unit  Clamshell, owned

units Concrete Mixer (1-bagger, minimum), owned *

units  Concrete Vibrator (3.5 hp, minimum), owned

unit  Concrete Bucket, owned

unit  Concrete Cutter (5 hp, minimum) , owned *

unit  Bar Cutter (electric, 25mm dia min.), owned

unit  Bar Bender (electric, 25mm dia min.), owned

unit  Dump Truck (8 cu.m., minimum), owned

unit  Water Truck with pump (1,000 gal., minimum), owned
unit  Concrete Screeder, owned

units Jackhammer, owned

unit  Air-Compressor (250 c¢fm, minimumj), owned

units  Oxy/Acetylene Cutting Outfit, owned

unit  Tugboat (500 hp, minimum), owned/leased

unit Road Roller (10T, vibratory, minimum}, owned/leased
unit  Road Grader (125 hp, minimum), owned/leased

unit  Payloader (80 hp, minimum), owned/leased

unit  Backhoe (0.40 cu.m., 94.30 hp, minimum), owned/leased 4

Proposed Codon Port Developmant Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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BOQ and Attachments
{Annex 4 — Construction Safety & Health Requirements}

CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of

Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters fogether with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer / Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
41 pcs. Hard Hats
41 pcs. Gloves
2 pcs. (Goggles
2 pcs. Aprons
4 pcs. Safety Belts
41 pcs. Safety Shoes
4 pcs. Lifelines

Safety Devices

1 lot Barricades
1 lot Warning signs
2 units Fire extinguisher
Medical and First Aid System - For seven (7) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and heaith
requirements or as required by the Engineer.

Proposed Codon Port Development Project
Poit of Codon, Brgy. Codon, San Andres, Catanduanes
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Bid Form

1

Bidding Forms
(Bid Form})

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,

Port Area, Manila

We, the undersigned, declare that:

Date:
ITB No:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Proposed Codon Port Development Project, Port of Codon,

Brgy. Codon, San Andres, Catanduanes;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid,

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses e
2 Construction of Back-up Area/ Pier Approach
3 Construction of RC Pier
TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their apptication are: insert information];

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information],

Proposed Codon Port Development Projact
Port of Codon, Brgy. Codon, San Andres, Catanduahes
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Bidding Forms
{Bid Form)

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(@) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Proposed Codon Port Development Project, Port of Codon, Brgy. Codon, San
Andres, Catanduanes of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Proposed Codon Port Development Project
Port of Codan, Brgy. Codon, San Andres, Catanduanes
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Bidding Forms
(Financial)

FINANCIAL DATA

A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the vaiue of all
outstanding or uncompleted portions of the projects under ongoing contracts,
inciuding awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit

separate financial statements.

Proposed Codon Port Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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Bidding Forms
(Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), {Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attorney” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided

therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) compiies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact,
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed Codon
Port Development Project, Port of Codon, Brgy. Codon, San Andres,
Catanduanes.

Proposed Codon Port Developmant Project
Port of Codot, Brgy. Codon, San Andres, Catanduanes
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Bidding Forms
{Cmrnibus - Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement project

or activity.

IN WITNESS WHEREOQF, | have hereunto set my hand this ___ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiantis isfare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with histher photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
iIBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Proposed Codon Port Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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Bidding Forms
(Omnibus — Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided

therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted,

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third

civil degree,
7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulietin(s) issued for the Proposed Codon
Port Development Project Port of Codon, Brgy. Codon, San Andres,
Catanduanes.

Proposad Codon Post Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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Bidding Forms
(Omnibus — Partnership)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

IN WITNESS WHEREOQF, | have hereunto set my hand this ____ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me hisfher [insert type of government identification card used],
with hisfher photograph and signature appearing thereon, with no. and his/fher Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of [month] fvear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
{BP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

—_—

Proposed Codon Port Deveiopment Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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Bidding Forms
{Omnibus -~ Corp./J.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| { Name), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary's Certificate;

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed Codon
Port Development Project, Port of Codon, Brgy. Codon, San Andres,
Catanduanes.

Proposed Codon Port Developiment Project
Port of Codon, Brgy. Codon, San Andras, Catarduanes
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Bidding Forms
{Cminibus — Corp.JJ.\)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ____ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ____ day of [month] [year] at [place of
execution], Philippines. Affiant/s isfare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and hisfher Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

—_—

ed Codon Port Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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Bidding Forms
{Bid—Securing Declaration)

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID-SECURING DECLARATION
Invitation to Bid No.

To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila

I, the undersigned, declare that:

1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) l/we will be automatically disqualified from bidding for any
contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resuiting
to the enforcement of the bid securing declaration under Sections 23.1 (b}, 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184, without prejudice to other legal action
the government may undertake:

3. | understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) | am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (ii) | filed a
waiver to avail of said right;

(c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Proposed Codon Port Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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Bidding Forms
(Bid—-Securing Declaration)

SUBSCRIBED AND SWORN to before me this __ day of fmonth] [vear] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me his/her finsert type of govemment identification card used], with his/her

photograph and signature appearing thereon, with no.

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission
Notary Public for until
Roli of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ____

Page No. ___

Book No. ___

Series of ____.

Proposed Codon Port Development Project
Port of Codon, Brgy. Codon, San Andras, Catandusnes
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Bidding Forms
(Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location
MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. CONSTRUCTION OF BACK-UP AREA / PIER APPROACH
(Area = 104.28 sq.m.)

1. Demolish and dispose existing rc curb (7 |.m.)

2. Construction of rock bulkhead (423 cu.m.), fil materials (177 cu.m.), reinforced
concrete for rc curb and retaining wall (57 cum. of concrete and 5927 kg of
reinforcing steel bars of various sizes)

3. Construction of portland cement concrete pavement (PCCP, 250mm thk.-99 sq.m.),
including aggregate base course (19 cu.m.)

4. Supply and install of geotexiile fabric (81 sq.m.)

B. CONSTRUCTION OF RC PIER
(Area = 243.0 sq.m.})

1. Supply and drive 0.40m x 0.40m PSC piles (954 1. m.), supply and place 3,500 psi
reinforced concrete (109 cu.m.) and stee! bars (16,254 kg.) for superstructure

2. Supply and install mooring bollards, 15 tons, T-head (5 sets) and Rubber Dock Fender
(V-Type 250H x 1500L) (18 sets)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
{Authorized Signing Official)

Propesed Codon Pert Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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(Manpower Sehede)
MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER CONTRACT DURATION (_____ Calendar Days)
{Minimum)
M O N T H LY
1 2 3 4 5 6 7

Project Manager

Project Engineer

Materials Engineer

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, i€.:
- Carpenter

- Steelman

-  Mason

- Electrician

- Rigger

- Others

Signature
{Authorized Signing Official)

Froposed Codon Port Development Project
Port of Codan, Brgy. Codon, San Andies, Catanduanes
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Bidding Forms
{Equipment Schedule}
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Proposed Project Description
Location
EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)
(Minimum) Units
M O N T H L Y
Signature

{Autharized Signing Official)

Proposed Codon Port Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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Bidding Forms
{Payment Scheduls)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description

Location

Project Duration
{days or months)

Payment Schedule
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Proposed Codon Port Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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(Draft Contract Form)

Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacic Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE PROPOSED CODON PORT DEVELOPMENT PROJECT
PORT OF CODON, BRGY. CODON, SAN ANDRES, CATANDUANES

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under Presidential
Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, represented herein by its duly authorized General Manager, JAY DANIEL R.
SANTIAGO, and hereinafter referred to as “PPA”;

-and -

, a corporation duly organized and existing in accordance with

Philippine laws, with office and business address , represented in this act
by , duly authorized for this purpose, as evidenced by
Secretary's Certificate , a copy of which is hereto attached and made an integral part

hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR"
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and Regulations,
PPA advertised and published in a newspaper of general circulation and posted on the PPA website and G-
EPS as well as in its bulietin board, an Invitation to Bid for the Proposed Codon Port Development Project, Port

of Codon, Brgy. Codon, San Andres, Catanduanes;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids for the
foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation and
required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices set forth in
its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of e ), Philippine

Currency;
WHEREAS, pursuant to Head Office BAC Resolution No. Series of , award of the
contract was made to the CONTRACTOR in a Notice of Award dated , in the amount of
=] ), after submission of the

required documents within the prescribed period and compliance to the conditions stipulated in the IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said Notice
of Award,

NOW, THEREFQORE, for and in consideration of the foregoing premises and the mutual covenants,
stipulations and agreements herein contained, the PPA and the CONTRACTOR have agreed, as they do
hereby agree, and contract as follows:

Proposed Codon Port Development Project
Port of Codan, Brgy. Codon, San Andres, Catanduanes
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ARTICLE |
CONTRACT DOCUMENTS

1.01  The following documents shall constitute integral parts of this Contract, as fully as if the contents of the
said documents are reproduced, incorporated and set forth herein, and shall govem and control in full force and
effect the rights and obligations of the Parties, except as otherwise modified by the terms and conditions of this
Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement

b. Bidding Documents

C. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals
and alt other documents / statements submitted

d. Performance Security

e. Notice of Award of Contract; and

Other contract documents that may be required by existing laws and the PPA such as:

s

(N Construction Schedule and S-Curve

(2) Manpower Schedule

(3) Construction Methods

(€)] Equipment Utilization Schedule

(5) Construction Safety and Heaith Program approved by the DOLE

) Pert/ CPM
{7) Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02  All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively assigned to
them in the Contract Documents referred to above.

ARTICLE Il

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter hereby
covenants to execute and compiete the Proposed Codon Port Development Project, Port of Codon, Brgy.
Codon, San Andres, Catanduanes, in conformity in all respects with the provisions of this Contract, as follows:

1. General Expenses R
2. Construction of Back-Up Area / Pier Approach P
3. Construction of RC Pier R

TOTAL AMOUNT B

2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and defined in
this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools, labor supplies,
equipment, services and superintendence for the implementation of this Contract in accordance with the
schedule in the Contract Documents forming integral parts of this Contract.

Proposed Codon Port Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and materials it will supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be brand new and in accordance with the

Contract Documents.

204 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this Contract,
and agrees to perform its obligations hereunder in the most efficient and competent manner, use its skill and
good judgment, always set in good faith, and carry out the execution of this Contract in the most sound,
expeditious and economical manner consistent with the interest of the PPA.

ARTICLE IlI
CONSIDERATION

3.01 Forand in consideration of the full, satisfactory and faithful performance by the CONTRACTOR of all
its undertakings defined in and provided for under this Contract and Contract Documents, the PPA agrees to
pay the CONTRACTOR the total amount not exceeding

B ),
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the basis of
final quantities at the unit bid price for each item of work actually performed and finished for each pay item as
determined and accepted by PPA and in the manner set forth in the Contract Documents, as full compensation
for everything furnished and done by the CONTRACTOR under this Contract, including all works required but
not specifically mentioned, and aiso for all iosses and damages to the CONTRACTOR arising out of the work
aforesaid, from the action of the elements, or from any obstruction or difficulty encountered in the prosecution
of this Contract, for all expenses incurred by or in consequence of the suspension or discontinuance of the
contract herein specified and for faithfully compieting the contract and the whole thereof, at the time and in the
manner provided in the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as fixed
prices, and therefore not subject to price adjustment and escalation during the contractimplementation, except
under extraordinary circumstances and upon prior approval of the Govemment Procurement Policy Board
(GPPB)or when a Treaty or Intemational or Executive Agreement Expressly allows it. Any request for price
escalation under extraordinary circumstances shalt be submitted by PPA to the National Economic and
Development Authority (NEDA). Extraordinary circumstances shall refer to events that may be determined by
the NEDA in accordance with the Civil Code of the Philippines and upon recommendation of the PPA,

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full completion of the
project and fulfillment by the CONTRACTOR of all the terms and conditions set forth in this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final payment
upon issuance of Certificate of Completion and Acceptance, shall be understood as performance of this
Contract, either wholly or in part, and no payment shall be construed to be an acceptance of defective work or

improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated damages
payable to the PPA by the CONTRACTOR under this Contract.

3.04 It is likewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any payment
is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works accomplished,
submit an affidavit certifying to the fact of payments of said labor, materials, supplies, equipment, insurance
premiums, etc.

3.05 Al payments shall be subject to existing government accounting and auditing rules and regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention money”.

Proposed Codon Port Development Project
Port of Codon, Brgy. Coden, San Andras, Catanduanes
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Such retention shall be based on the total amount due to the contractor prior to any deduction and shall be
retained from every progress payment untit fifty percent (50%) of the value of works, as determined by the PPA
are completed. If, after fifty percent (50%) completion, the work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%) retention shall be imposed.

3.07 The total "retention money” shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress billing with
irevocable standby letters of credit from a Universal or Commercial Bank, of amounts equivalent to the
retention money substituted for and acceptable to PPA, provided that the project is on schedule and is
satisfactorily undertaken. Otherwise, the ten percent {10%) retention shail be made. Said irrevocable standby
letters of credit to be posted in favor of PPA shall be valid for a duration to be determined by PPA and will
answer for the purpose for which the ten percent (10%) retention is intended, i.e., to cover uncormrected
discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

401 To guarantee the faithful performance of the CONTRACTOR of its obligations under this Contract, it
shall post prior to the signing of the Contract a performance security in the form of irrevocable letter of credit
issued by a Universal or Commercial Bank, and acceptable to PPA or a combination thereof as may be
required by PPA, in accordance with the following schedule:

a. Irevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or  contract price
Commercial Bank
b. any combination of the foregoing - Proporticnate to share of form with
respect to total amount of security
402 This performance security shali be denominated in Philippine Pesos and posted in favor of PPA, and
shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default in any of its

obligations under this Contract.

4.03  Subject to the conditions of the Contract, the performance security may be released by PPA after the
issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed against the
CONTRACTOR or the surety company and there are no claims for labor and materials filed against the

contractor.

404 The CONTRACTOR shall post an additional performance security following the schedule above to
cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result
of amendments to order or change orders, extra work orders and supplemental agreements as the case may
be. The CONTRACTOR shall cause the extension of the validity of the performance security to cover approved

contract time extensions.

4.05 In case of a reduction in the contract value or for partially completed works under this contract which
are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect the structural
integrity of the entire project, PPA may allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the aggregate of such reductions is
not more than fifty percent (50%) of the original performance security.

ARTICLE V
COMPLETION TIME: LIQUIDATED DAMAGES

501 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for in this
Contract within calendar days (including Sundays and Holidays), reckoned not later than
seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall be issued after this
Contract has been signed by the Pariies hereof.

Proposed Codon Port Development Project
Port of Codon, Brgy. Codon, San Andres, Catanduanes
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502 Time is of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby in
default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by way of
penalty, an amount as provided in the conditions of contract, equal to at least one—tenth (1/10) of one (1)
percent of the cost of the unperformed portion of the works for everyday of delay.

503 The project or a portion thereof may be deemed usable when it starts to provide the desired benefits as
certified by the Facilities Construction and Maintenance Department of PPA.

5.04 Itis understood that the damages herein provided are fixed and agreed liquidated damages and to be
entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such amount shail
be deducted from any money due or which may become due the CONTRACTOR under the contract and/or
collect such liquidated damages from the retention money or other securities posted by the CONTRACTOR,
whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten percent
(10%) of the specified contract time plus any time extension duly granted to the CONTRACTOR, PPA may
rescind the contract, forfeit the CONTRACTOR's performance security and take over the prosecution of the
project or award the same to a qualified contractor through negotiated contract.

506 Inno case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the total
contract price, in which event the contract shall automatically be taken over by PPA or award the same to a
qualified contractor through negotiation and the eming CONTRACTOR's performance security shall be forfeited.
The amount of the forfeited performance security shall be aside from the amount of the liquidated damages that
the CONTRACTOR shall pay PPA under Section 5.02 hereof and impose other appropriate sanctions.

ARTICLE VI
EXTENSION OF CONTRACT TIME

6.01  Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitie the CONTRACTOR to an extension of contract time, PPA shall
determine the amount of such extension; provided that PPA is not bound to take into account any claim for an
extension of time uniess the contractor has prior to the expiration of the contract time and within thirty (30)
calendar days after such work has been commenced or after the circumstances leading to such claim have
arisen, delivered to PPA notices in order that it could have investigated them at that time. Failure to provide
such notice shall constitute a waiver by the CONTRACTOR of any claim. Upon receipt of full and detailed
particulars, PPA shall examine the facts and extent of the delay and shall extend the contract time for
completing the contract work when, in PPA's opinion, the findings of facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary unfavorable
weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide the required
equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical path of
the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon by the parties before
contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for the
prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of the
number of rainyfunworkable days predetermined by the PPA in relation to the original contract time during the
conduct of detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection and/or for the equivalent period of delay due to major calamities such as
exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for causes such as

Proposed Codon Port Development Project
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non-delivery on time of materials, working drawings, or written information to be furnished by the PPA, non-
acquisition of permit to enter private properties within the right-of-way resulting in complete paralization of
construction activities, and other meritorious causes as determined by the PPA's authorized Engineer and
approved by the PPA. Shortage of construction materials, general labor strikes, and peace and order problems
that disrupt construction operations through no fault of the CONTRACTOR may be considered as additional
grounds for extension of contract time provided they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG and DND, among others. The written consent of bondsmen must be
attached to any request of the CONTRACTOR for extension of contract time and submitted to the PPA for
consideration and that the validity of the performance security shall be correspondingly extended.

ARTICLE VI
ENTIRE CONTRACT

7.01  Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one whole
complete work and that partial payments on account by the PPA or the use of parts of the work or equivalent
shall not constitute an acceptance of any part of the work before its entire completion and final acceptance in
writing by the PPA.

ARTICLE VI
CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not employees of
the PPA; hence, the PPA shall not in any way be liable or responsible for any personal injury or damages
including death sustained or caused by any of the employees of the CONTRACTOR and/or his sub-contractor
or agent or supplier whether or not occumring during the performance of their duties. The CONTRACTOR
agrees and binds itself to indemnify the PPA for whatever injuries or damages caused or occasioned or
contributed to by the failure, negligence or conduct of the CONTRACTOR and/or its employees, sub-
contractors, agent and supplier or consultants arising out of or in connection with or on the occasion of the
performance of this Contract. The CONTRACTOR shall, at all times, stand solely liable and/or responsibie for
the enforcement of, and compliance with all existing laws, rules and regulations and binds itself to save and
hold the PPA free and harmless from any and all liability in respect thereof and/or arising therefrom and/or by
reason of this Contract and its implementation.

ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

901 The CONTRACTOR shall assume full responsibility for the entire contract work until its final acceptance
by the PPA and shali be held responsible for any damage or destruction of works until such final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and convenience of its
personnel, third parties and the public at large, as well as the works, equipment, installation and the like to be
affected by the construction work.

9.03 Any actionable act or acts of arising out of or in the course of this Contract shall
be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in progress to
ascertain that the completed works or stages comply in all respects, with the standards and requirements set
forth in the Contract Documents. Notwithstanding such inspection, the CONTRACTOR shall be held

Proposed Codon Port Development Project
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responsible for the acceptability of the finished works. The CONTRACTOR shall promptly correct all works
determined by the PPA as failing to meet requirements, at CONTRACTOR's own expense.

ARTICLE XI
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, transfer,
pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to terminate or cancel this
Contract motu proprio without need of judicial action pursuant to Section 19.04 hereof. Should the PPA give
its written approval, such consent shall not relieve the CONTRACTOR of its responsibilities under the Contract.
The CONTRACTOR shall ensure that the terms and conditions of any such sub-contract shall comply and
conform with the terms and conditions of the Contract. The CONTRACTOR shall be responsible for the
observance by any such sub-contractor of the terms and conditions of the Contract.

11.02 Ifany portion of the project sub-contracted is not prosecuted faithfully in accordance with the Contract,
the sub-contractor shall be removed or replaced immediately upon the written request of the PPA, provided,
however, that any failure of PPA to make such a request shalt not relieve the CONTRACTOR of its obligations
under the contract. PPA shall not be responsible for the delays or costs incurred by the CONTRACTOR
because of the disapproval or removal of the sub-contractor or because of the late submittal of its or his

approval.

ARTICLE XH
INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard CONTRACTOR's
alf risk insurance (CARLI) from the Government Service Insurance System (GSIS) or any insurance company
duly  certified by the insurance  Commission  as authorized  to issue  such
insurance, to insure the works against all losses or damages arising from whatever cause for which the

CONTRACTOR is responsible under the Contract.

ARTICLE Xl
WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for any
damage or destruction of the works, except those occasioned by force majeure. The CONTRACTOR shall be
responsible for the safety, protection, security, and convenience of its personnel, third parties, and the public at
large, as well as the works, equipment, installation and the like to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from project
completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR shall undertake
and complete the repair works, at its own expense, of any damage to the said project within NINETY (90)
DAYS from the time the PPA General Manager or his duly authorized representative has issued an order to
undertake repair. In case of failure or refusal to comply with this order, PPA shall undertake such repair works
and the CONTRACTOR shall fuily reimburse the former for all the expenses incurred therein upon demand.

13.03 Afterfinal acceptance of the project by the PPA, the CONTRACTOR shall be responsible for structural
defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the date of final
acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a warranty security in the
form of letter of credit issued by a Universal or Commercial Bank or Bank guarantee confirmed by a Universal
or Commercial Bank and acceptable to PPA in accordance with the following schedule:

Propesed Codon Port Development Preject
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a. Letter of Credit issued by a - Five percent (5%) of the total contract price
Universal or Commercial Bank

b. Bank guarantee confirmedbya - Ten percent (10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from the date
of issuance of the Certificate of Final Acceptance by PPA and be retumed only after the lapse of the said one

(1) year period.
ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of whatever
form, kind or nature due or which may be due to the national and/or local government units and/or its
instrumentalities/agencies on account of the performance and completion of the work stipulated herein, fees for
the testing of materials and samples and fees for the testing and inspection of the installation by all agencies
having jurisdiction and all necessary and incidental expenses relative thereto including preparation of
documents and notarial fees shall be paid for and obtained by the CONTRACTOR on its own account. Should
the PPA be compelled to advance the same, PPA is hereby authorized to deduct the amount advanced from
whatever amount due the CONTRACTOR from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitte PPA to
suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this Contract
regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as a copy of its
income and business tax retumns duly stamped and received by the BIR and duly validated with the tax

payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the Parties
hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions set forth
in the applicable provisions of Republic Act No. 8184 and its Implementing Rules and Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the project as
bid and awarded. The CONTRACTOR shall be paid for additional/extra work iters whose unit prices shail be

derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which are
exactly the same or similar to those in the original contract, the applicable unit prices of work
items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders invoiving new work items that
are not in the original contract, the unit prices of the new work items shall be based on the
direct unit costs used in the original contract (e.g. unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work item shall be fixed
prices, provided the same is acceptable to both PPA and the CONTRACTOR, and provided
further that the direct unit costs of new components shall be based on the CONTRACTORS's
estimate as validated by PPA via documented canvass in accordance with existing rules and
regulations. The direct cost of the new work item shall then be combined with the mark-up
factor (i.e., taxes and profit) used by the contractor in his bid to determine the unit price of the
new work item.

Proposad Codon Port Development Project
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15.04 Requestfor payment by the CONTRACTOR for any extra work shall be accompanied by a statement,
with the approved supporting forms, giving a detailed accounting and record of amount for which he claims
payment. Said request for payment shall be included with the CONTRACTOR's statement of progress

payment.

ARTICLE XVi
SUSPENSION OF WORK

16.01 The PPA orits duly authorized representative shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous
events or for failure on the part of the CONTRACTOR to correct bad conditions which are unsafe for workers or
for the general public to carry out valid orders given by PPA or to perform any provisions of the Contract, or due
to adjustment of plans to suit field conditions as found necessary during construction. The CONTRACTOR
shall immediately comply with such order to suspend the work wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to any
fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation and the
order to resume work shall be atlowed the CONTRACTOR by adjusting the contract time accordingly.

ARTICLE XVil
INDIVISIBILITY OF OBLIGATION

17.01 itis the intent of the Contract that all the documents, annexes and addenda forming part hereof, shall
be read together and that each and every provision or stipulation hereof be given full force, effect and
applicability. However, in the event that one or more provisions or stipulations herein be declared nuil and void
by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations shall not be affected

thereby.
ARTICLE XVIIi

ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the parties
in connection with the implementation of this Contract; the Parties hereto shall make every effort to resolve
amicably such dispute or difference by mutual consultation. In the event that such dispute or disagreement be
not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in the Philippines according
fo the provisions of Republic Act No. 876, otherwise known as the “Arbitration Laws” and Republic Act No.
9285; otherwise known as the “Alternative Dispute Resolution Act of 2004”. Provided, however, that disputes
that are within the competence of the Construction Industry Arbitration Commission to resolve shali be
submitted thereto. Provided, further, that, by mutual agreement, the parties hereto may agree in writing fo resort
to other alternative modes of dispute resolution. Provided, finally, that the arbitration proceeding shall be
without prejudice to the right of PPA to rescind or terminate this contract in accordance with Article XiX, Section

19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and interests
under this Contract, the CONTRACTOR shali be liable to the PPA for attomey’s fees in an amount equivalent
to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other damages and the
expenses of litigation. Venue of all court actions in connection with or arising out of this contract shall be laid
exclusively in the proper court of the City of Manila.

18.03 it is clearly understood that in case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall follow
the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or go to court for

relief.

Proposed Codon Port Development Project
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ARTICLE XIX
OTHER COVENANTS

19.01 Itis expressly agreed and understood that in case of irreconcilable conflict between the provisions of
this Contract and the provisions of any of the contract documents, the former shail be controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand compliance with
any of the terms and conditions of this Contract or any act of liberality on the part of the PPA shall not be
construed or considered as a waiver on the part of the PPA for the enforcement of this Contract, nor shall it
relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra cost of
work, change of work, or change order undertaken without the prior written approval of the PPA to perform said

work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or rescind
this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of judicial action by
giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which Notice shall be final
and binding on all the parties. In such event, the PPA may take over and continue the project, and the contracts
and agreements entered info by the CONTRACTOR with third parties, which the PPA in its discretion, may
want to assume are hereby conclusively deemed assigned to the PPA. For this purpose, the CONTRACTOR
here agrees and obligates itself to incorporate or cause to be incorporated in any contract or agreement with
third parties, as same is connected with or related to the performance of any or all of the CONTRACTOR's
obligations and undertakings hereunder, a stipulation providing for its assignability to and assumption by the
PPA, at the option of the PPA. Itis further agreed and understood that upon receipt of the Nofice mentioned
above, the CONTRACTOR cannot remove, withdraw or pull-out any of the equipment, machineries, tools,
materials, and/or supplies brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall
settle their respective accountabilities as of the date of termination, cancellation or rescission, including the
refund of any and all advances made plus legal interest from date of receipt of the amount or amounts

advanced.

19.05 Itis expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work and
incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA may
undertake the whole or portion of the unfinished work by administration or by negotiation through another

qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved PERT/CPM, the
PPA shall notify and direct the CONTRACTOR to immediately undertake such work activity. Iif within fifteen (15)
days from receipt of such notice, the CONTRACTOR fails to start work and to show a satisfactory
performance, PPA may take over the whole or portion of such work and have such work done by administration
or award the same to another qualified contractor through negotiated contract at the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work when
exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply with the same,
PPA shall have the option to take over the project in whole or in part or award the same to another
CONTRACTOR throtugh negotiated contract at the current valuation price. Any increase in cost which the PPA
may incur as a result of its take-over of the project pursuant to Sections 19.04, 19.05 and 19.06 shall be bome
by and charged to the CONTRACTOR.

18.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under this
Contract according to the true intent and meaning of all the Contract Documents taken together, whether the
same may or may not be shown or described particularly in the drawings, plans and specifications provided that
the same can be inferred therefrom. Should the CONTRACTOR find discrepancy in the drawings, plans and
specifications, it shall immediately refer the same to the PPA, whose decision shall be followed.

Proposed Codon Port Development Project
Port of Coden, Brgy. Codon, San Andres, Catanduanes
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19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own account,
any public road, pavement, streets or open space and/or public or private property which are excavated or in
any manner used by the CONTRACTOR in connection with the performance of its obligations under this

Confract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmiess from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all injuries
that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the CONTRACTOR
and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concerned of the
local works o be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration shall be made
available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, itis agreed that the
same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds and
obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards, fines,
penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by reason of this
Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or non-observance or
violation of this Contract or any stipulation and warranty by the CONTRACTOR and/or any of its employees,
agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL. REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts hereof
are authentic and duly executed with all the required formalities for the same, and that the facts and/or date
contained therein are true and correct. A breach of this representation including all misrepresentation in the
documents or suppression of material facts therein, which if known, could have disqualified the CONTRACTOR
such that this contract would not have been made and entered into, gives the PPA the immediate right or
recourse to motu proprio rescind, abrogate or otherwise terminate the contract without need of judicial action,
in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift or any

material favor/consideration to any official or employee of the PPA to secure this Contract; that any violation of
this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract extrajudicially or without

need of judicial intervention.

ARTICLE XXI
BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No. 767

dated 16 November 1978, issued by the Office of the President, as implemented by the Letter Circular, dated 7
December 1978, of the Department of Budget and Management.

ARTICLE XXII
EFFECTIVITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties hereof.

Proposed Codon Port Development Project
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IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place first
hereinabove written.

PHILIPPINE PORTS AUTHORITY

By: By:

Jay Daniel R. Santiago
General Manager

WITNESSES:

Mark Jon S. Palomar
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

City of )S.5.
BEFORE ME, a Notary Public for and in the City of , this day of
, 20 |, personally appeared the following:
NAME Proof of DATE PLACE
Identity

Jay Daniel R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority

and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act
of the corporation they represent.

This foregoing instrument is a Contract for the Proposed Codon Port Development Project, Port of
Codon, Brgy. Codon, San Andres, Catanduanes, consisting of 13 pages, including this page on which this
acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page
thereof,

IN WITNESS WHEREOF, | have hereunto affixed my hand and notarial seal on these presents at the
place and on the date first above written

Doc. No. ;
Page No, ;
Book No.

Series of 20____;

Proposed Codon Port Developmaent Project
Port of Codon, Brgy. Codon, San Andres, Catenduanes



