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SUBMITTALS
Submit the following.
1. Shop Drawings
a. System layout
b. System wiring diagrams
c. Conductor wire marker schedule
2. Product Data
a. Contro! panel and modules
b. Batteries
¢. Battery charger
d. Manual pull stations
e. Smoke detectors
f. Duct smoke detectors (Optional)
g. Audio/Visual/Alarm horns
h. Graphic annunciator panel
i. Wiring
j- Conduit
k. Outlet boxes
. Fittings for conduit and outlet boxes

Data which describe more than one type of item shall be clearly marked to indicate which type the
Contractor intends to provide.

Submit one original for each item and clear, legible, first generation photocopies for the remainder
of the specified copies. Incomplete or illegible photocopies will not be accepted. Partial submittais
will not be accepted.

3. Test Reports

4. Preliminary testing

5. Final acceptance testing

Submit for all inspections and tests specified under paragraph entitled "Field Quality Control.”

6. Certificates
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a. Qualifications of installer
b. Qualifications of system technician
7. Operation and Maintenance Data
a. Fire alarm system
8. Closeout Submittals
a. System as-built drawings
QUALITY ASSURANCE
1. Qualifications of Installer
The Contractor or installer shall have satisfactorily installed fire alarm systems of the same type and
design as specified herein. Prior to commencing fire alarm system work, submit data showing that
the Contractor or installer has satisfactorily installed three fire alarm systems of the same type and

design as specified herein within the past three years. For each system installed, submit the
following:

a. A detailed summary of the type and design of the system;
b. The contract name or number, completion date of the project and total cost of the system;

c. The name and telephone number of the facility or installation for which the work was
performed;

2. Manufacturer's Representative
Provide the services of a representative or technician from the manufacturer of the system,
experienced in the installation and operation of the type of system being provided, to supervise

installation, adjustment, preliminary testing, and final testing of the system and to provide instruction
to Owner representative.

3. Qualifications of System Technician

Installation drawings, shop drawings and as-built drawings shall be prepared by, or under the
supervision of, a qualified technician. Qualified technician shall be an individual who is experienced
with the types of work specified herein. Contractor shall submit data showing the name and
certification of the technician at or prior to submittal of drawings.

4. Drawing Requirements

a. System Layout

Submit shop drawings of the system layout showing locations of initiating devices and alarm
horns. Show wire color coding, wire counts, and device wiring order.

b. System Wiring Diagrams

Submit complete wiring diagrams of the system showing points of connection and terminals
used for all electrical connections in the system. Show all modules and lamps in the control
panel.
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c. System As-Built Drawings
Upon compietion, and before final acceptance of the work, furnish to the Engineer 4
complete sets of as-built drawings, including complete as-built circuit diagrams, of each the

system. The as built drawings shall be as the contract drawings and with title block similar to
contract drawings.

MAINTENANCE
1. Spare Parts
Furnish the following spare parts:
a. Five (5) complete sets of system keys
b. One (1) of each type of audible and visual alarm device installed

c. Two (2) of each type of fuse required by the system
d. One (1) spare zone modules for modutar type controi panels in addition to those installed

in the panel
e. Two (2) of each type of heat detector installed
f. Tow (2) of each type of smoke detector base and head installed

2. Manuals

Submit operation and maintenance data manuals. The manual shall include: circuit drawings; wiring

and control diagrams; installation instructions; maintenance instructions; safety precautions,

diagrams, and illustrations; test procedures; performance data; and parts list.

MATERIAL REQUIREMENTS

SYSTEM DESIGN

1. Operation
Provide a complete, electrically supervised, zoned, annunciated, fire alarm system as
described herein, and as shown on the drawings. Provide separate circuits from the control
panel to each zone of initiating devices as specified herein.

a. Fire Alarm Signal Initiation

Operation shall be such that actuation of any:

1) Manual station
2) Smoke detector

Shall cause all of the following actions:

a) All building evacuation alarm devices Audio/visual alarm horns to operate continuously,
b) The annunciators to properly register;

All operations shall remain in the alarm mode until the system is manually restored to normal.
b. Monitoring Integrity of Installation Conductors

All system circuits shall be electrically monitored for integrity including the following:
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1) Initiating circuits.
2) Evacuation alarm circuits

3) Battery power supply low and no voltage across the standby battery terminals and open
battery circuit. Provide Class A initiating device circuits, and Class A notification device
circuits as defined by NFPA 72. For Ciass A circuits, provide separate conduits for
outgoing and return (redundant) conductors as required by NFPA 72. A ground fault
condition or single break in any other circuit shall cause operation of the system trouble
signals. Loss of AC power, abnormal AC voltage, a break in the standby battery power
circuit, or low battery voitage shall also cause operation of system trouble signals. The
abnormal position of any switch in the control panel shall also cause operation of the
system trouble signals. Audible and visual equipment for supervision of the AC power
supply shall be energized from the auxiliary DC power supply and vice versa. Trouble
signals shall sound continuously until manually silenced or the system has been restored
to normal.

c. Walk-Test Mode

Provide system with walk-test mode to allow one person to test alarm and supervisory features of
initiating devices. Walk-test mode shall be enabled from the control panel by authorized service
personnel. Control panel shall display a unique visual indication when system is in walk-test mode.
If testing ceases while in walk-test mode, after a preset delay system shall automatically return to
normal standby mode.

d. Alarm Verification Feature

System shall have a smoke detector alarm verification feature. Upon activation of any area smoke
detector, system shall institute an alarm verification process prior to enabling of the alarm functions
as specified herein. Activation of any initiating device other than an area smoke detector shall cause
immediate enabling of system into alarm mode. If an alarm input from a smoke detector on the initial
zone in alarm is present at the end of an initial delay period not exceeding 20 seconds, ail alarm
functions as specified herein shall be immediately enabled. If a smoke detector alarm input is not
present at the end of the initial delay period, a second-stage confirmation period of one minute shall
be initiated. If a smoke detector alarm input is received during the second-stage confirmation period,
all alarm functions shall be immediately enabled. During the verification process, activation of any
area smoke detector on any zone other than the initial zone in alarm shall also cause system to go
into alarm mode immediately. {f no smoke detector alarm input occurs within the second-stage
confirmation period, system shall reset to normal. Any alarm input received from an area smoke
detector after the second-stage confirmation period has elapsed shall cause system to institute a
new verification process.

2. Primary Power

Primary power source shall be 240 volts AC service, transformed through a two winding isolation
type transformer and rectified to 24 volts DC for operation of all initiating device, notification device
signalling line and trouble signal. The alarm current draw of the entire fire alarm system shall not
exceed 80 percent of the rated output of the system power supply modules. Obtain AC operating
power as shown on contract drawings. Provide an independent enclosed circuit breaker with
provisions for locking the cover and operating handle in the "POWER ON" position. Paint the
enclosure red and identify it by the lettered designation "FIRE ALARM SYSTEM POWER".
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3. Auxiliary Power

Provide secondary DC power supply for operation of system in the event of failure of the AC source.
Transfer from normal to emergency power or restoration from emergency to normal power shall be
fully automatic and shall not cause transmission of a false alarm.

a. Storage Batteries

Provide sealed lead calcium or sealed lead acid or batteries and charger. Dry cell batteries are not
acceptable. House batteries in the control panel. Provide batteries of adequate ampere-hour rating
to operate the system, including audible trouble signal devices, and under supervisory conditions for
60 hours, at the end of which time batteries shall be capable of operating the entire system in a full
alarm condition for not less than 15 minutes. Provide calculations substantiating the battery
capacity. Provide reliable separation between cells to prevent contact between terminals of adjacent
cells and between battery terminals and other metal parts.

b. Battery Charger

Provide completely automatic high/low charging rate type capable of recovery of the batteries from
full discharge to full charge in 24 hours or less. Provide a trouble light to indicate when batteries are
manually placed on a high rate of charge as part of the unit assembly if a high rate switch is
provided. House charger in the control panel.

COMPONENT DESIGN
1. Control Panel

Control Panel shall comply with the applicable requirements of UL 864. Provide modular type panel
installed in a surface mounted steel cabinet with hinged door and cylinder lock. Mount with panel
centerline 1.5 m above finished floor elevation. Switches and other controls shall not be accessible
without the use of a key. The control panel shall be a neat, compact assembly containing all parts
and equipment required to provide specified operating and supervisory functions of the system.
Each control panel component shall be UL listed or FM approved and approved by the control panel
manufacturer for use in the control panel. Panel cabinet shall be finished on the inside and outside
with factory-applied enamel finish. Provide main annunciator located on the exterior of the cabinet
door or visible through the cabinet door. Provide audible trouble signal. Provide permanent
engraved rigid plastic or metal identification plates, or silk screened labels attached to the rear face
of the panel viewing window, for all lamps and switches. Provide panel with the following switches:

a. Trouble silencing switch which silences audible trouble signals without extinguishing trouble
indicating lamps. For non-self resetting type switch, upon correction of the trouble condition,
audible signals will again sound until the switch is returned to its normal position. For silencing
switch of the momentary action, self resetting type, the trouble signal circuit shall be
automatically restored to normal upon correction of the trouble condition.

b. Evacuation alarm silencing switch which when activated will silence ail alarm notification devices
without resetting the panel, and cause operation of system trouble signals. Subsequent alarms
from additional zones not originally in alarm shall cause activation of the notification devices even
with the alarm silencing switch in the "silenced” position.

c. Individual zone disconnect switches which when operated will disable only their respective
initiating circuit and cause operation of the system and zone trouble signals.
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d. Reset switch which when activated will restore the system to normal standby status after the
cause of the alarm has been corrected, and all activated initiating devices reset. Operation of
reset switch shall restore activated smoke detectors to normal standby status.

e. Lamp test switch.
f Drill switch which will enable test of notification devices and restoration to normal.
1) Graphic Annunciator Pane! (Optional)

Provide panel located as shown. Mount with panel centreline 1.5 m above finished floor elevation.
Panel shall be of the interior type, surface-mounted. Panel shall be provided with the building floor
plan, drawn to scale, with alarm lamps mounted to represent the location of each initiating device.
Panel graphic shall also show the locations of the control panei, and shall have a "you are here"
arrow showing its location. Orient building floor plan on graphic to location of person viewing the
graphic, i.e. the direction the viewer is facing shall be toward the top of the graphic display. Provide
a North arrow. Lamps shall illuminate upon activation of corresponding device and shall remain
illuminated until the system is reset. Panel shall have a lamp test switch.

2. Manual Pull Stations

Provide noncoded single action type with mechanical reset features. Stations shall be surface semi-
flush mounted and interior type as indicated. For surface mounting provide station manufacturer's
approved back box. Back box finish shall match station finish. Equip each station with a terminal
strip with contacts of proper number and type to perform functions required. Stations shall be a type
not subject to operation by jarring or vibration. Break-glass-front stations are not permitted;
however, a pull-lever break-rod type is acceptable provided presence of red is not required to reset
station. Station color shall be red. Station shall provide visible indication of operation. Restoration
shall require use of a key. Keys shall be identical throughout the system for all stations and control
panel. Mount stations with operating lever not more than 1.2 m above finished floor.

3. Smoke Detectors

Provide smoke detector in accordance with NFPA 101, Life Safety Code. Provide detectors
designed for detection of abnormal smoke densities by the photoelectric principle. Detectors shall
be 4-wire type. Provide necessary control and power modules required for operation integral with
the control panel. Detectors and associated modules shall be compatible with the control panel and
shall be suitable for use in a supervised circuit. Malfunction of the electrical circuits to the detector
or its control or power units shall result in the operation of the system trouble signals. Each detector
shall contain a visible indicator lamp that shall fiash when the detector is in the normal standby
mode and shall glow continuously when the detector is activated. Each detector shall be the plug-in
type with tab-lock or twist-lock, quick disconnect head and separate base in which the detector base
contains screw terminals for making all wiring connections. Detector head shall be removable from
its base without disconnecting any wires. Removal of detector head from its base shall cause
activation of system trouble signals. Each detector shall be screened to prevent the entrance of
insects into the detection chambers.

a. 4-Wire Smoke Detectors (Optional)

Detector circuits shall be of the 4-wire type whereby the detector operating power is
transmitted over conductors separate from the initiating circuit. Provide a separate, fused,
power circuit for each smoke detector initiating circuit (zone). Failure of the power circuit
shall be indicated as a trouble condition on the corresponding initiating circuit.
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b. Photoelectric Detectors (Optional)

Operate on the light scattering principle using a LED light source. Detector shall respond to
both flaming and smoldering fires. Detectors shall be factory set for sensitivity and shall
require no field adjustments of any kind. Detectors shall have an obscuration rating in
accordance with UL 268.

c¢. Detector Spacing and Location

Detector spacing and location shall be in accordance with the manufacturer's
recommendations and the requirements of NFPA 72, except provide at least two detectors in
all rooms of 54 square meters or larger in area. In no case shall spacing exceed 9 by 9m
per detector, and 9 linear m per detector along corridors. Detectors shall not be placed
closer than 0.9 m from any air discharge or return grille, nor closer than 300 mm to any part
of any lighting fixture.

4. Notification Devices

Provide in accordance with NFPA 72 and as indicated. Do not exceed 80 percent of the listed rating
in amperes of any notification device circuit. Additional circuits above those shown shall be provided
if required to meet this requirement. Effective sound levels shall comply with NFPA 72. Provide
devices in addition to those shown if required in order to meet NFPA 72 sound level requirements.

a. Alarm Horns

Surface-mounted vibrating type suitable for use in an electrically supervised circuit and shall have a
sound output rating of at least 90 decibels at 3 m, when tested in accordance with UL 464 while

emitting a slow whoop tone.
b. Visible Devices

Surface-mounted assembly of the stroboscopic type suitable for use in an electrically supervised
circuit and powered from the notification device circuits. Devices shall provide a minimum of 75
candela measured in accordance with UL 1971, but in no case less than the effective intensity
required by NFPA 72 for the device spacing and location shown. Lamps shall be protected by a
thermoplastic lens and labeled “FIRE” in letters at least 12 mm high. Provide visible devices within
300 mm of each audible appliance and as indicated. Visible devices may be part of an audio-visual
assembly. Where more than two devices are located in the same room or corridor, provide
synchronized operation.

5. Conduit
a. Intermediate Metal Conduit (IMC) UL 1242, zinc-coated steel only.
6. Outlet Boxes UL 514A, zinc-coated steel.
7. Fittings for Conduit and Outlet Boxes UL 514B, zinc-coated steel.
8. Wiring
NFPA 70, PEC and NFPA 72. Wire for 240V circuits shall be 3.5 mm? minimum copper conductors.

Wire for low voltage DC circuits shall be 2.0 mm? minimum copper conductors insulation shall be 75
degree C minimum with nylon jacket. Color codes all wiring.
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EXECUTION
INSTALLATION

Installation shall be in accordance with the requirements of NFPA 70, PEC NFPA 72 and NFPA
90A. Each conductor used for the same specific function shall be distinctively color coded. Each
function color code shall remain consistent throughout the system. Use colors as directed by the
Engineer. All wiring shall be in steel conduit. All circuit conductors shall be identified within each
enclosure where a tap, splice or termination is made. Conductor identification shall be by plastic
coated self sticking printed markers. The markers shall be attached in a manner that will not permit
accidental detachment. Control circuit terminations shall be properly identified. Wire devices so that
their removal will activate system trouble signals. Pigtail or "T" tap connections are prohibited.
Wiring for DC circuits shall not be permitted in the same conduit or tubing as wiring for AC circuits.
Paint all junction box covers red or provide them with permanent labels reading "FIRE ALARM
CIRCUIT." Provide a written schedule of conductor markings identifying each wire marker, the
purpose, the origin, and termination point of each conductor. The conductor wire marker schedule
shall be turned over to the Engineer at the time of preliminary testing with as built drawings.

1. Additional Installation Requirements

Pull all conductors splice free. Make all conductor connections under screw terminals. Provide
insulated barrier type terminal strips at junction points. Use of wire nuts, crimped connectors, or
twisting of conductors is prohibited. All control panels shall be dressed out in a professional manner
with all wires running in the vertical or horizontal plane, cut to exact length, making all turns at 90
degree angles, and tightly bundled and wire wrapped. Conduit may not enter the top of

control panel cabinet.

FIELD QUALITY CONTROL
1. Preliminary Testing

Notify Engineer prior to performing preliminary testing. Contractor shall conduct the following tests
during installation of wiring and system components. Any deficiency pertaining to these
requirements shall be corrected by the Contractor prior to final acceptance testing of the system.
Record results of testing. Submit all test results to the Engineer.

a. Operation of Entire System. Operate all initiating and indicating devices.

b. Operation of Supervisory Systems: Operate all portions to demonstrate correctness of
installation.

c. Smoke Detector Test: Clean the smoke detectors in accordance with the manufacturer's
recommended procedures. Test smoke detectors using magnet-activated test switch, manufacturer
provided test card, or smoke. Use of aerosol sprays to test smoke detectors is prohibited.

2. Final Acceptance Testing

The Contractor shall notify the Engineer when the system is ready for final acceptance testing.
Request scheduling for final acceptance testing only after all necessary preliminary tests have been
made and all deficiencies found have been corrected to the satisfaction of the equipment
manufacturer's technical representative and the Engineer and written certification to this effect has
been received by the Fire Protection Engineer. The system shall be in service at least 15 calendar
days prior to final acceptance testing. The Contractor shall allow at least 15 calendar days between
the dates final testing is requested and the date the final acceptance testing takes place. The
Contractor shall furnish all equipment, instruments, devices and personnel for this test. The system
shall be tested for approval in the presence of representatives of the manufacturer, the Engineer,
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and the Fire Protection Engineer. All necessary tests shall be made including the following, and any
deficiency found shall be corrected and the system retested.

a. Entire System

Test the entire system by operating all fire alarm initiating, notification, and signaling
devices. Perform tests with the system operating on primary power and repeat the test with
the system operating on battery power only. Provide necessary equipment to test smoke
detectors and heat detectors.

b. Supervisory Systems

All aspects of the supervisory functions of the systems shall be operated. Introduce faults in
each circuit at random locations as directed by the Fire Protection Engineer. Verify proper
trouble annunciation at the control panel.

3. Additional Tests

When deficiencies, defects or malfunctions develop during the tests required, all further testing of
the system shall be suspended until proper adjustments, corrections or revisions have been made
to assure proper performance of the system. If these revisions require more than a nominal delay,
the Engineer shall be notified when the additional work has been completed, to arrange a new
inspection and test of the fire alarm system. All tests required shall be repeated prior to final
acceptance, unless directed otherwise.

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporate Building, South Harbor, Port Area, Marila



127
Technical Specifications (Building Works)
(Wire Commaunication and Signal System)

ITEM 17 : WIRE COMMUNICATION AND SIGNAL SYSTEM
TELEPHONE SYSTEM
GENERAL

Electrical General Requirements applies to this section with the additions and modifications
specified herein.

DESCRIPTION OF WORK

The telephone/data system shall consist of an interior system of conduits, outlet, boxes, junction
boxes, main distribution frame (MDF) for interconnection of PABX system, telephone/data terminals,
telephone/data distribution cables (category 5).

Should there be conflicts between these specifications and the plans, or conflicts within
specifications and plans, these shall be brought to the attention of the Engineer for resolution.

PRODUCTS
CONDUIT AND FITTINGS

a. Conduit shall be polyvinyl-chloride conduit (PVC) where specified, shall be heavy wali, high
impact resistant Schedule 40, with factory made bends, couplings and fittings. PVC cement
for joints shall be of the same brand as for the PVC pipe.

b. No conduits shall be used in any system smaller than 20mm (1/2") diameter electric trade
size, nor shall have more than four (4) 90 degree bends in any one run and where
necessary, pull boxes shall be provided as directed.

c. No wire shall be pulled into any conduit until the conduit system is completed in all details, in
the case of concealed work until all rough plastering masonry has been completed, and in
the case of exposed work until the conduit work has been completed in every detail.

d. The ends of all conduits shall have tightly plugged to exciude plaster, dust and moisture
while the construction of the building is in progress. All conduits shall be reamed to remove
all burrs.

OUTLETS, BOXES AND FITTINGS

a. At all outlets whatever kind, for all system, there shall be provided a suitable fitting, which
shall be either a box or other device especially designed to receive the type of fitting to be
mounted thereon.

b. The Contractor shall consult with the Engineer as to the nature of the various fittings to be
used before installing his outlet fittings, and shall conform strictly in the use of fittings, to the
nature of the appliance to be mounted on them, so that the work, when the completed will be
a finished design.

C. All outlets on concealed conduit work, provide galvanized pressed steel outlet boxes on
standard make. These boxes shall be in all cases standard and where such boxes are not
available on the market, special boxes shall be secured by the Contractor at his own
expense. In general outlet boxes shall be at least 100mm diameter, 53mm deep and No. 16
minimum gauge.
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JUNCTION AND PULL BOXES
a. Junction and pull boxes, of code gauge steel, galvanized shall be provided as indicated or
as required for facilitating the pulling of wires and cables. Pull boxes as finished places shall
be located and installed with the permission and to the satisfaction of the Engineer.

b. Al junction and pull boxes on exposed conduit work shall be provided with hubs for threaded
pipe entry and covers provided with neoprene gaskets.

MAIN TELEPHONE TERMINAL CABINET (MTTC)/ INTERCONNECTION OF PABX SYSTEM
a. All components, connections of MTTC shall conform to EIA/TIA standards.

b. Cable terminals shall be the type acceptable to the Telephone Company. Terminals shall be
Category 5 as required on the plans.

TELEPHONE TERMINALS

The telephone terminals shall be wall mounted, terminal blocks shall be mounted or 20mm thick
treated wood backboard. Terminal blocks shall be based on cross connection system. Terminal
blocks shall have similar design with MTTC.

HORIZONTAL CABLE

All horizontal cabling shall be Category 5E (RJ — 45) network cables.

TELEPHONE / DATA OUTLETS

All modular jacks shall be data grade Category 5.

SHOP DRAWINGS

Prepare and submit complete shop drawings for the telephone system in accordance with the latest
Local Telephone Company.
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ITEM 18 : UNITARY AIR-CONDITIONING SYSTEMS
GENERAL

“Mechanical General Requirements” applies to this section with additions and modification specified
herein.

GENERAL REQUIREMENTS
1. Unitary Air-Conditioning Systemn

Air conditioning units in retail stores shall be supplied and installed by the tenant. Capacity of
equipment shall not be less than that indicated. In the NFPA standards and SMACNA manuals
referred herein, the advisory provisions shall be considered to be mandatory, as though the word
"shall" had been substituted for "should" wherever it appears. Reference to the "authority having
jurisdiction” shall be interpreted to mean the Engineer.

2. Refrigerant Piping, Fittings and Accessories

Refrigerant piping assembly as used in this section includes pipes, flanges, bolting, gaskets,
valves, relief devices, fittings, and the pressure containing parts of other piping components. it
also includes hangers and supports and other equipment items necessary to prevent
overstressing the pressure containing parts.

a. Piping

ANSI 15 and ANSI B31.5. Compatible with fluids for which they are being used and capable
of withstanding the pressures and temperatures of the service that they are handling.

b. Tubing

Refrigerant piping shall be seamless copper tubing, hard drawn, type K, ASTM B88. Tubing
used for refrigerant service shall be cleaned, sealed, capped or plugged prior to being
shipped from the manufacturer's plant. Fittings for copper tubing shall be wrought copper or
bronze, brazing or solder joint type ANSI B16.18 or ANS| B16.22. Copper flared type tubing
may be made only in annealed copper tubing ASTM B280 and in nominal sizes smaller than
one- inch only for connection to equipment and no larger than 1-3/8 inches diameter for
other connections. Flanges shall be of bronze ANS| B16.24.

3. Corrosion Pravention

Unless specified otherwise, equipment fabricated from ferrous metals that do not have a zinc
coating shall be treated for prevention of rust with a factory coating or paint system that will
withstand 125 hours in a salts-pray fog test except that equipment located outdoors shall be
tested for 500 hours. The salt-spray fog test shall use a 20 percent sodium chioride solution.
Immediately after completion of the test, the coating shall show no signs of blistering, wrinkling or
cracking, no loss of adhesion, and the specimen shall show no signs of rust creep age beyond
1/8 inch on either side of the scratch mark. The film thickness of the factory coating or paint
system applied on the equipment shall be not less than film thickness used on the test specimen.

4, Safety Standards

a. Design, Manufacture and Installation of Mechanical Refrigeration Equipment: ASHRAE
Safety Code for Mechanical Refrigeration.
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b. Machinery Guards: Fully guard drive mechanisms, or other moving parts. Provide guards
fabricated of steel and expanded metal, rigidly mounted, and readily removed without
disassembly.

MATERIAL REQUIREMENTS
UNITARY AIR-CONDITIONING SYSTEMS - SPLIT TYPES
1. General

The air-conditioning systems shall be designed, constructed, and rating tested in accordance
with ARI Standard 210 for unitary air-conditioning equipment of capacities below 135,000 Btu's
per hour and ARI! Standard 300 for unitary equipment with capacities of 135,000 Btu's per hour
and greater. Units shall be ARI certified. Units with capacities below 135,000 Btu's per hour shall
be listed in the ARI Directory of Certified Unitary Air-Conditioners.

2. Performance Rating

Cooling capacity of unit shall meet the sensible heat requirements and total requirements
indicated. In selecting unit size, make true allowance for "sensible to total heat ratio” to satisfy
required sensible cooling capacity. Submittals shall include catalogue selection data which
accounts for sensible to total heat ratio, entering air-conditions at evaporator, and condenser air-
conditions.

3. Air Conditioners, Ceiling Cassette Type

The air conditioning system has a 4-way air distribution with auto sweep, it can cool an adjacent
room using of the 4-way airflow outlets The fresh air intake device and additional outlet grille can
condition the air in an adjoining room using one of its 4-way airflow sides..

4. Compressors

Provide hermetic, semi-hermetic rotary, or screw type provided with all the minimum standard
equipment and accessories listed therein. Compressor speed for compressors above 20 tons
shall not exceed 1750 rpm. Provide compressors with automatic capacity reduction of at least 50
percent for units over 10 tons. Compressors shall start unloaded. Provide each compressor with
devices to protect the compressor from short-cycling when shut-down by safety controls. Provide
a pump-down cycle of the non-recycling start type for each compressor 20 tons and over.
Provide compressors with vibration isolators. Compressor motor shall be suitable for electric
power characteristics as indicated. Motor shall conform to NEMA NG-1. Motor starters shall
conform to NEMA ICS. Motors shall be constant speed, squirrel-cage induction, open type or
hermetically sealed, low starting current, high-torque type, and shall be furnished with reduced
voltage or and magnetic across-the-line type motor starter with weather-resistant enclosures

5. Coils

a. Cooling coils shall conform to ARI 410 and to paragraph entitled, Cooling Coils. Coils
shall be the type indicated or specified herein.

b. The air-cooled condenser coil shall be extended-surface fin-and-tube type with seamless
copper or aluminum construction. Aluminum alloy conforming to ASTM B210, alloy 1100,
shall be used for the tubes, and aluminum alloy conforming to chemical requirements of
ASTM B209, alloy 7072, shall be used for fins and sheets. Fins shall be soldered or
mechanically bonded to tubes and installed in a metal casing. Coils shall be air tested
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under water for leakage. After testing, dry coils for remote type units to remove free
moisture, and cap to prevent entrance of foreign matter. Evacuate and seal coils at the
factory.

6. Filter Boxes

Provide filter boxes with either hanged access doors or removable panels. Filter boxes shali have
racks for filters arranged for angle pattern. Filters shall be of type indicated and shall conform to
paragraph hereinafter entitled, "Filters”.

7. Mixing Boxes

Mixing boxes shall be of physical size to match the basic unit and include equal sized flanged
openings, each sized to handle full air flow. Arrangement of openings shall be as indicated.
Provide openings with dampers of opposed blade type. All damper shafts shall be connected
together by one continuous linkage bar. Arrange dampers for manual operation so that when one
starts to close from its opened position, the other starts to open from its closed position.

8. Controls
a. Condenser Controls

Provide load pressure control to insure condensing temperature for proper system
operation at all ambient temperatures down to 40°F.

b. Condenser Start-up Control Provide condenser with a start-up control package which
permits start-up compressor regardless of low ambient temperatures. Package shall
temporarily bypass system low pressure-start to permit start-up whenever minimum
ambient temperature is below design evaporator coil suction temperature.

9. Refrigerant Circuits

Entire refrigerant circuit shall be dehydrated, purged, and charged with refrigerant and oil at
factory. Factory oil charge shall be the full amount required for operation. Factory charge for
refrigerant shall be the full amount required for operation.

10. Corrosion Protection

Units shall be factory corrosion protected in accordance with paragraph entitled, Corrosion
Prevention.

COOLING COILS
1. Direct-Expansion Coils

Direct-expansion coils shall be fin-and-tube type constructed of seamless copper or aluminum
tubes and copper or aluminum fins mechanically bonded or soldered or helically wound to tubes.
Casing and tube support sheets shall be not lighter than 16-gauge (0.0635-inch nominal
thickness) galvanized steel, formed to provide structural strength. Suction header shall be
seamless copper tubing or seamless or resistance welded steel tube with copper connection.
Supply header shall consist of a distributor to distribute the refrigerant liquid through seamless
copper tubing, equally to all the circuit in the coil. Tubes shall be circuited to insure minimum
pressure drop and maximum heat transfer. Circulating shall permit refrigerant flew from liquid
inlet to suction outlet without causing oil staging or restricting refrigerant flow in coil. Rack coil
shall be tested at the factory under water at not less than 300 psi air pressure and shall be
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suitable for 200 psi working pressure. Each coil shall be completely dehydrated and scaled at the
factory upon completion of pressure tests. Coil shall be mounted for counter flow service.

2. Filters

Filter shall be of the sectional or panel cleanable type and be capable of filtering the entire air
supply.

3. Manometers

Provide inclined-type manometers for filter stations of 2,000 c¢fm capacity or larger including
filters furnished as integral parts of air handling units and filters installed separately. Manometers
shall be of sufficient length to read at least one inch of water column, shall be graduated in 1/10
inches, and equipped with spirit level. Equip each manometer with over-pressure safety traps to
prevent loss of oil, and two three-way vent valves for checking zero setting.

CLEANING, PAINTING AND IDENTIFICATION

Cleaning, painting and identification of piping shall be as specified under, “Painting” of
“Building Works”. -

IDENTIFICATION TAGS AND PLATES

Provide equipment, thermometers, valves, and controllers with tags numbered and stamped
for their use. Plates and tags shall be of brass or suitable non-ferrous material, securely
mounted or attached. Minimum letter and numeral size shall be 1/8 inch.

EXECUTION

INSTALLATION

Application and installation practices for unitary air-conditioning systems shall conform to the
requirements of an acceptable industry standard for installation of unitary systems.

1. General

Install equipment and components in a manner to insure proper and sequential operation of the
equipment and its contrals. Installation of equipment not covered herein or in manufacturer's
instructions shail be installed as recommended by manufacturer's representative. Provide proper
foundations for mounting of equipment, accessories, appurtenances, piping and controls
including, but not limited to, supported vibration isolators, stands, guides, anchors, clamps, and
brackets. Foundations for equipment shall conform to equipment manufacturer's
recommendation, unless otherwise shown in the drawings. Set anchor bolts and sleeves
accurately using properly constructed templates. Anchor bolts shall be of adequate length and
provided with welded-on plates on the head end embedded in the concrete. Level equipment
bases, using jacks or steel wedges, and neatly grouted-in with a non-shrinking type of grouting
mortar. Locate equipment so that working space is available for all necessary servicing such as
shaft removal, disassembling compressor cylinders and pistons, replacing or adjusting drives,
motors, or shaft seals, access to water heads and valves of shell and tube equipment, tube
cleaning or replacement, access to automatic controls, refrigerant charging, lubrication, oil
draining and working clearance under overhead lines. Provide electric isolation between
dissimilar metals for the purpose of minimizing galvanic corrosion.
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2. Unitary Air-Conditioning System

Install system as indicated, in accordance with the requirements of ASHRAE 15-76 and as
recommended in the manufacturer's installation and operational instructions.

3. Electrical Work

Electric motor driven equipment specified herein shall be provided complete with motors, motor
starters, and controls. Electrical equipment and wiring shall be in accordance with Section 7.1,
“Electrical General Requirements” of division 7. Motor starters shall be provided complete with
properly sized thermal overload protection and other appurtenances necessary for the motor
control wiring required for controls and devices but not indicated.

4. Piping

a. Piping Sleeves
Pipe sleeves shall be as Gaivanized Iron, Schedule 20.

b. Provide refrigerant driers, sight glass liquid indicators, moisture indicators, and strainers in
refrigerant piping for remote installations when not furnished by the manufacturer as part
of the equipment.

¢. Locate strainers close to equipment they are to protect. Provide a strainer in the common
refrigerant liquid supply to two or more thermal valves in parallel when each thermal
valve has a built-in strainer. Install strainers with screen down and in direction of flow as
indicated on strainers body.

d. Solenoid valves shall be installed in horizontal lines with stem vertical and with flow in
direction indicated on the valve. If not incorporated as internal part of the valve, provide
strainers upstream of the solenoid valve. Provide service valves upstream of the solenoid
valve, upstream of the strainer, and downstream of the solenoid valve. Remove the
internal parts of the solenoid valve when brazing the valve.

5. Auxiliary Drain Pans, Drain Connections, and Drain Lines

Provide auxiliary drain pans under ali drain pans of the units located above finished ceilings or
over mechanical or electrical equipment where condensate overflow over unit drain pan may
cause damage to ceilings, piping, and equipment below. Provide drain lines for all drain and
auxiliary drain pans. Trap the drain from bottom pan of air-conditioning units to insure complete
pan drainage. Drain lines shall be full size of opening.

6. Air Filters

Provide access panels for all concealed valves, controls, dampers, and other fittings requiring
inspection and maintenance.

7. Inspection Plates and Test Holes

Inspection plates and test holes where required in casings for air balance measurements shall
conform to SMACMA High Pressure Low Velocity Duct Construction Standards. Test holes shall
be a factory-fabricated, air-tight, non-corrosive test hole with screw cap and gasket. Extend cap
through insulation.
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8. Flashing and Pitch Pockets

Provide flashing and pitch pockets for equipment support and roof penetrations and flashing
where piping or ductwork passes through exterior walls.

FIELD TESTS AND INSPECTIONS
1. Tests

All tests shall be performed and materials and equipment required for test shall be furnished by
the Contractor. Tests after installation and prior to acceptance shall be performed in the presence
of a representative of the Owner and subject to his approval. Equipment and material certified as
having been successfully tested by the manufacturer in accordance with referenced
specifications and standards will not require retesting before installation. Equipment and
materials not tested at the place of manufacturer will be tested before or after installation, as
applicable, where necessary to determine compliance with referenced specifications and
standards.

2. Leak Testing

Upon completion of installation of the air-conditioning equipment, test all factories as well as field
refrigerant piping with an electronic-type leak detector to acquire leak tight refrigerant systems. If
leaks are detected at the time of installation or during the guarantee period, remove the entire
refrigerant charge from the system, correct the leaks and retest the system.

3. Evacuation, Dehydration, and Charging

After system is found to be without leaks, evacuate the system using a reliable gauge and a
vacuum pump capable of pulling a vacuum of at least 1 mm lig absolute. Evacuate system in
strict compliance with the triple evacuation and blotter method or in strict accordance with
equipment manufacturer's printed instructions. System leak testing, evacuation, dehydration, and
charging with refrigerant shall comply with the requirement contained in an acceptable industry
standard.

4. Start-Up and Operation Tests

The air-conditioning system and its components shall be started and initially placed under
operation and checked to see that it is functioning correctly. Adjust safety and automatic control
instruments as necessary to place them in proper operation and sequence. The operational test
shall be not less than 8 hours.

5. Performance Tests

Upon completion of evacuation, charging, start-up, final leak testing, and proper adjustment of
controls, the system shall be performance tested to demonstrate that it complies with the
performance and capacity requirements of the specifications and plans. Test the system for not
less than 8 hours, during which time hourly readings shall be recorded. At the end of the test
period, the readings shall be averaged and the average shall be considered to be the system
performance.

6. Sound Tests, Air-conditioners, Unitary, Spilit Type

Sound pressure level measurements shall be conducted on units designated by the Owner.
Calculate sound power levels by ASHRAE Systems Handbook and Product Directory. Submit
test results and calculations.
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ITEM 19 : EXHAUST EQUIPMENT

GENERAL

“Mechanical General Requirements” applies to this section with additions and modification specified
herein.

SCOPE OF WORK

1. Furnish materials that are new, of first-class quality.

2 Install all materials in strict accordance with the manufacturer's instructions and
specifications.

PRODUCTS
MATERIAL REQUIREMENTS
1. Ceiling Mounted Cassette Type Exhaust Fans

The exhaust fans shall be of the built-in ceiling type, ceiling mounted, suitable for ducted
operation. Sizes and capacities are based on KDK, NATIONAL models or approved equal.
Brand and models indicated herein is for the purpose of establishing product quality,
capacities and dimensions. Other brands satisfying the same shall likewise be accepted,
subject to the approval of the owner and Engineer In-Charge. The capacities of the units
shall be as shown on the Drawings.

2. Wall Mounted Propeller Exhaust Fan

The wall-mounted propeller exhaust fan shall be direct-drive three blade type with a steel
mounting plate. Capacity of the fan shall be as shown on the drawings. Fan blades shali be
constructed of steel or aluminum. The fan hub shall be of heavy construction and shall be of
steel or semi-steel, and the blades shall be riveted to the hub. Fan blade shall be quiet in
operation and shall be statically and dynamically balanced at the factory. Motor and Drive
shall be of the condenser motor type, tightly sealed and dust proof with non-lubricating ball
bearings. The fan shall be provided with automatic shutters to prevent air from re-entering
the fan when fan is off. The fan control switch shall be located as near as possible to the fan.

EXECUTION

1. Install the fan securely to the ceiling.
2. Install back-draft dampers and check to make sure they are free to open and close.

3. Connect power and check rotation of fan.
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SECTION VII

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

ARCHITECTURAL

A-01 of 06 Perspectives
A-02 of 06 Table of Contents, Vicinity Map, Location Plan

A-03 of 06 Site Setting-Out and Finishes Plan, Floor Plan and Furniture Layout, Floor
Pattern Layout, Sections, Blow-up Detail, Schedule of Finishes

A-04 of 06 Blow-up Plans and Elevations

A-05 of 06 Reflected Ceiling Plan, Lighting and Switch Layout, Power and Auxiliary
Layout, Ceiling and Cove Details, Wood Slats Ceiling, Legends and Notes

A-05 of 06 Schedule of Doors and Windows, Blow-up Plans and Details, Wall Type
Details, Floor Details, Baseboard Detail, Door Trim and Baseboard Detail

ELECTRICAL

E-01 of 01 Lighting Layout Plan, Power and Auxiliary Layout Plan, General Notes and
Legends, Schedule of Load, Riser Diagram

MECHANICAL

ME-01 of 01  Air Condition Layout Plan, Equipment Schedule, Legend

PLUMBING

P-01 of 01 General Notes, Schedule of Pipe (Sewer Line), Schedule of Pipe (Water Line),
Sewer Line Layout Plan, Water Line Layout Plan, Sewer Line Isometric Layout
Plan, Water Line Isometric Layout Plan, Cleanout Detail, Air Chamber Detail
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BASIS OF PAYMENT FOR WORK {ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

{tem 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payabie
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

ftem 1.02 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be fuil
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

BILL NO. 2
REMOVAL AND DISPOSAL WORKS

item 2.01 Remove and dispose existing vinyl floor tiles as directed by the Engineer

The quantity to be paid for shall be the actual area in square meter of existing vinyl
floor tiles, removed and disposed as directed by the Engineer in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.02 Remove existing ceiling including electrical materials and turn-over to the
Authority

The quantity to be paid for shall be the actual area in square meter of existing ceiling
inciuding electrical materiais, removed and turned over to the Authority in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete.

item 2.03 Remove existing wall partitions, doors and turn-over to the Authority
The quantity to be paid for shall be the actual area in square meter of existing wall

partitions and doors, removed and tumed over to the Authority in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be

Proposed Renovation of PPA Executive Lounge and Gym
PPA Cotporale Building, South Harbor, Poit Area, Manila



BQ-6
BOQ and Attachmerds
(Annex 1 - Basis of Payments)

full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete.

item 2.04 Remove existing glass doors with fixed sidings and turn-over to the Authority

The quantity to be paid for shall be the actual area in square meter of existing glass
doors with fixed sidings, removed and turned over to the Authenty in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete.

item 2.05 Remove existing panel partition and turn-over to the Authority

The quantity to be paid for shall be the actual area in square meter of existing panel
partition, removed and turned over to the Authority in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete.

Item 2.06 Remove existing window sunscreen and accessories and turn-over to the
Authority

The quantity to be paid for shall be the actual area in square meter of existing window
sunscreen and accesscries, removed and turned over to the Authority in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete.

item 2.07 Remove existing counter, cabinet and plumbing fixtures

The quantity to be paid for shall be the actual area in square meter of existing counter,
cabinet and plumbing fixtures, removed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete.

item 2.08 Remove existing air conditioning units and turn-over to the Authority

The quantity to be paid for shall be the actual area in square meter of air conditioning
units, removed and turned over to the Authority in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete.

BILL NO. 3
PPA EXECUTIVE LOUNGE AND GYM

tem 3.01 Supply and install 100mm thk. gypsum board drywall including light steel metal
furring and accessories

The quantity to be paid for shall be the actual area in square meter of 100mm thk.
gypsum board drywall including light steel metal furring and accessories to be supplied
and installed in accordance with the pians and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.
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item 3.02 Supply and apply elastomeric paint (2 coats)

The quantity to be paid for shall be the actual area in square meter of elastomeric
paint to be supplied and applied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.03 Supply and install wall paper at lounge area

The quantity to be paid for shall be the actual area in square meter of wall paper at
lounge area to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing ail materiais, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.04 Supply and install (1”x4°20’) mahogany border

The quantity to be paid for shall be the actual length in linear meter of mahogany
border (1"x4"20°) to be supplied and installed in accordance with the pians and
specifications and accepted by the Engineer. The contract unit price shail be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.05 Supply and install (1”x4”8’) matwood baseboard

The quantity to be paid for shall be the actual length in linear meter of matwood
baseboard (1'x4"8’), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 3.06 Supply and install grooved wall panel in walnut wood in laminate finish

The quantity to be paid for shall be the actual area in square meter of grooved walt
panel in walnut wood in laminate finish, supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shail be
full compensation for furnishing all materiais, fabor, equipment, tools and incidentals
necessary to complete the work.

ftem 3.07 Supply and install 200mm x1,200mm x 12mm thk wainut wood tiles

The quantity to be paid for shall be the actual area in square meter of 200mm
x1,200mm x 12mm thk walnut wood tiles, supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tocls and
incidentals necessary to complete the work.

Item 3.08 Supply and instail 600mm x 600mm x 12mm thk terrazzo cream design
homogenous tiles

The quantity to be paid for shall be the actual area in square meter of 600mm x
600mm x 12mm thk terrazzo cream design homogenous tiles to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing ali materials,
labor, equipment, tools and incidentals necessary to complete the work.
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item 3.09 Supply and install 900mm x 900mm x 12mm thk beige ceramic tiles

The quantity to be paid for shall be the actual area in square meter of 900mm x
800mm x 12mm thk beige ceramic tiles to be supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.10 Supply and install Poly Vinyl Chloride gym flooring

The quantity to be paid for shall be the actual area in square meter of Poly Vinyl
Chloride gym flooring, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shail be fuil
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.11 Supply and install moisture gypsum board ceiling

The quantity to be paid for shall be the actual area in square meter of moisture
gypsum board ceiling, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 3.12 Supply and install concealed grid acoustic celling system

The quantity to be paid for shall be the actual area in square meter of concealed grid
acoustic ceiling system, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, fabor, equipment, tools and incidentals
necessary to compiete the work.

Iitem 3.13 Supply and install biowood timber ceiling system

The quantity to be paid for shall be the actual area in square meter of biowood timber
ceiling system, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete

the work.
item 3.14 Supply and install acoustic insulation

The quantity to be paid for shall be the actual area in square meter of acoustic
insulation, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.15 Supply and install acoustic panel at gym area

The quantity to be paid for shall be the actual area in square meter of acoustic panel at
gym area, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing ail materials, labor, equipment, tools and incidentals necessary to complete

the work.

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporaie Builkding, South Harbor, Port Araa, Marila
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BOQ and Attachments
(Annex 1 - Basis of Payments)

ltem 3.16 Supply and instali fabricated glass doors and partitions including metal frames
and accessories

The quantity to be paid for shall be the actual quantity in lot of fabricated glass doors
and partitions including metal frames and accessories, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing afl materals, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.17 Supply and install herringbone thin weave 100% abaca fiber carpet (2.74m Xx
3.65m)

The quantity to be paid for shali be the actuai area in square meter of herringbone thin
weave 100% abaca fiber carpet (2.74m x 3.65m), supplied and installed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, abor, equipment, tools and
incidentals necessary to complete the work.

item 3.18 Supply, deliver and install electro/mechanical materials and accessories

The quantity to be paid for shall be the actual quantity in lot of electro/mechanical
materials and accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing al! materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.19 Supply and install 2.40m H x 2.033m W mirror at Gym Area

The quantity to be paid for shall be the actual quantity in set of 240mH x 2.033m W
mirror, suppiied and installed at Gym Area in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuil
compensation for furnishing ali materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 3.20 Supply, deliver and install plumbing materials and accessories

The quantity to be paid for shall be the actual quantity in lot of plumbing materials and
accessories, supplied and instalied in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete

the work.

Propased Renovation of PPA Executive Lounge and Gym
PPA Gosporale Buitding, Socuth Harber, Port Area, Manila
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards {OSHS) of the Department of
Labor and Employment (POLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer / Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
2 pcs.  Hard Hats
2 pcs. Gloves
2 pcs. Goggles
2 pcs. Safety Shoes
Medical and First Aid System - For three (3) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporale Building, South Harbor, Port Area, Maiiila
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Bidding Forms
(Bid Form)

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

Date:
ITB No:

(@) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Proposed Renovation of PPA Executive Lounge and Gym,

PPA Corporate Building, South Harbor, Port Area, Manila;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses B2
2 Removal and Disposal Works
3 PPA Executive Lounge and Gym
TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their application are: insert information},

{c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e} Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information,

Proposed Renovation of PPA Executive Lounge and Gym
FPA Corporate Building, South Harbor, Port Arsa, Maniia
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Bidding Forms
{Bid Form}

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

(i) We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Proposed Renovation of PPA Executive Lounge and Gym, PPA Corporate
Building, South Harbor, Port Area, Manila of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

in the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Proposed Renovation of PPA Executive Lounge snd Gym
FPA Corporate Building, South Harbor, Port Ara, Manila
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Bidding Forms
(Financial)

FINANCIAL DATA

A, The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped "“RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

-

. Total Assets

N

. Current Assets

3. Total Liabilities

i -N

. Current Liabilities

[4)]

. Net worth (1-3)

[#2]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit

separate financial statements.

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporats Building, South Harbor, Port Area, Manila
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Bidding Forms
(Omnibus - Sole}

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF yS8

AFFIDAVIT

I ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attorney” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree,

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact,
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed

Renovation of PPA Executive Lounge and Gym, PPA Corporate Building,
South Harbor, Port Area, Manila.

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporate Buiiding, South Harbor, Port Area, Manila
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Bidding Forms
{Omnibus - Sole}

0. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ____ day of 20  at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me hisfher [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporate Buiiding, South Harbar, Port Area. Manila
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Bidding Forms
(Omnibus — Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary's
Certificate (whichever is applicable),

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, carporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify ail the documents submitted;

6. None of the officers and members of {Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third

civil degree;
7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed

Renovation of PPA Executive Lounge and Gym, PPA Corporate Building,
South Harbor, Port Area, Manila.

Proposed Renavation of PPA Executive Lounge and Gym
PPA Corporate Building, South Harbor, Port Area, Manila
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(Omnibus - Partnership)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ____ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Proposed Renovation of PPA Executive Lounge and Gym
FPA Cormperate Building, South Harbor, Port Area, Manila
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OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), {Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted,

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed

Renovation of PPA Executive Lounge and Gym, PPA Corporate Building,
South Harbor, Port Area, Manila.

Proposad Rencvation of PPA Executive Lounge and Gym
PPA Corparate Building, South Harbor, Port Area, Manila
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9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his’her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] {year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [pface issued]

Doc. No.
Page No.
Book No.
Series of

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporate Building, South Harbor, Port Area, Manila
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REPUBLIC OF THE PHILIPPINES)
CITY OF )S.8.
BID-SECURING DECLARATION
Invitation to Bid No.
To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila
|, the undersigned, declare that:
1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. I/We accept that: (a) l/we will be automatically disqualified from bidding for any

contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resuiting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(F), of the IRR of RA 9184; without prejudice to other legal action
the government may undertake:

3. | understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) | am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (ii} | filed a
waiver to avail of said right;

(c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
{Signatory's Legal Capacity)
AFFIANT

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporate Building, South Harbor, Port Asea, Manila
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SUBSCRIBED AND SWORN to before me this __ day of {month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me histher finsert type of government identification card used], with histher
photograph and signature appearing thereon, with no.

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. _, [date issued], [place issued]
Doc. No. ____

Page No. ____

Book No. ___

Series of ____ .

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporate Building, South Harbor, Port Area, Manila
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CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY
A. REMOVAL AND DISPOSAL WORKS

Removal and disposal of existing vinyl floor tiles (229 sq.m.)
Removal of existing ceiling and electrical materials (229 sq.m.)
Removal of existing wall partitions and doors (425 sq.m.)

Removal of existing glass doors (11 sq.m.)

Removal of existing panel partitions (30 sq.m.)

Removal of existing window sunscreen and accessories (10 sq.m.)
Removal of existing counter, cabinet and plumbing fixtures (16 sq.m.)
Removal of existing air conditioning system (5 sets)

DN AW

B. PPA EXECUTIVE LOUNGE AND GYM

Supply and installation of gypsum board drywall (238 sq.m.)
Supply and application of elastomeric paint (119 sq.m.)
Supply and installation of wall paper (34 sq.m.)

Supply and installation of wooden border and baseboards (134 sq.m.)
Supply and installation of grooved wall panels (6 sq.m.)
Supply and installation of floor and wall tiles (125 sq.m.)
Supply and installation of ceiling system (308 sq.m.)

Supply and installation of glass doors and windows (1 lot)

. Supply and installation of floor carpets (10 sq.m.)

10. Supply and installation of electro/mechanical system (1 lot)
11. Supply and installation of plumbing fixtures and fittings (1 lot)

WoNOOhWN =

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Proposed Renovation of PPA Executive Lounga and Gym
PPA Corporate Building, South Harbor, Port Area, Manila
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MANPOWER SCHEDULE

MANPOWER

(Minimum)

CONTRACT DURATION ( Calendar Days)

M O N TH L Y

1 2 3

Project Manager

Project Engineer

Materials Engineer

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:

Carpenter

Steelman

Mason

Electrician

Rigger

Others

Signature

{(Authorized Signing Official)

Proposed Renavation of PPA Exacutive Lounge and Gym
PPA Corporats Building, South Harbor, Port Arsa, Manila
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(Equipment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Proposed Project Description

Location
EQUIPMENT No. of CONTRACT DURATION ( Calendar
(Minimum) Units Days)
M O N T H L Y
1 2 3
Signature

(Authorized Signing Official)

Proposad Renovation of PPA Executive Lounga and Gym
PPA Corporate Building, South Harbor, Port Area, Manila
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description

Location

Project Duration
(days or months)

Payment Schedule
{Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporate Building, South Harbor, Port Anea, Manila
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Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE PROPOSED RENOVATION OF PPA EXECUTIVE LOUNGE AND GYM
PPA CORPORATE BUILDING, SOUTH HARBOR, PORT AREA, MANILA

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager,
JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

-and -

, a corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , a copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its implementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the
PPA website and G-EPS as well as in its bulletin board, an invitation to Bid for the Proposed
Renovation of PPA Executive Lounge and Gym, PPA Corporate Building, South Harbor, Port Area,
Manila;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on . and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of (] ), Philippine Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of , award of
the contract was made to the CONTRACTOR in a Notice of Award dated , in the amount
of (R ), after submission of

the required documents within the prescribed period and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Proposed Renavation of PPA Executive Lounge and Gym
PPA Corporate Building, South Harbor, Port Area, Manila
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ARTICLE |
CONTRACT DOCUMENTS

1.01  The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement

b. Bidding Documents

c. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

d. Performance Security

e. Notice of Award of Contract; and

Other contract documents that may be required by existing laws and the PPA such as:

—h

(N Construction Schedule and S-Curve

(2) Manpower Schedule

(3) Construction Methods

(4) Equipment Utilization Schedule

(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/ CPM

(7) Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9) Abstract of Bids

(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shali have the same meanings respectively
assigned to them in the Contract Documents referred to above.

ARTICLE li

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideration of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Proposed Renovation of PPA Executive Lounge and
Gym, PPA Corporate Building, South Harbor, Port Area, Manila; in conformity in all respects with the
provisions of this Contract, as follows:

O —— T T T T T e e
o —amm e e T N L L e L L o N S R S e e s s S e s r e E e S S E S e e Emmm————

———r T T N R I T T N R S S R S S s R R ST e e e EEESE e m——————

1. General Expenses R
2. Removal and Disposal Works R
3. PPA Executive Lounge and Gym p

TOTAL AMOUNT R

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corparate Building, South Harbor, Port Area, Manila
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202 The CONTRACTOR agrees to commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools,
labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and materials it will supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be brand new and in accordance with the
Contract Documents.

204 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE Il
CONSIDERATION

301 Forand in consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR  the  total amount not  exceeding

(= ),
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything furnished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in
the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approval of the Government
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Finaland full payment of the consideration herein above-mentioned shall be upon full completion
of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth in this
Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated damages
payable to the PPA by the CONTRACTOR under this Contract.

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporate Building, South Harbor, Port Area, Manila
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3.04 [Itis likewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies,
equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

3.06 Progress payments are subject to retention of ten percent (1 0%) referred to as the "retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention
shall be imposed.

3.07 The total "retention money" shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the project is on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

401 To guarantee the faithful performance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank

b. any combination of the foregoing - Proportionate to share of form with
respect to total amount of security

402 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default
in any of its obligations under this Contract.

403 Subject to the conditions of the Contract, the performance security may be released by PPA
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

Proposed Renovation of PPA Executive Lounge and Gym
PPA Corporate Building, South Harbor, Port Area, Manila
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4.05 Incase of a reduction in the contract value or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect the
structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLE V
COMPLETION TIME: LIQUIDATED DAMAGES

501 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract within calendar days (including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall
be issued after this Contract has been signed by the Parties hereof.

502 Time is of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equalto at least one-tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 Itis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

505 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR's performance security and
take over the prosecution of the project or award the same to a qualified contractor through negotiated
contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the
total contract price, in which event the contract shall automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the erring CONTRACTOR's performance
security shall be forfeited. The amount of the forfeited performance security shall be aside from the
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof
and impose other appropriate sanctions.

ARTICLE VI
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA
shall determine the amount of such extension; provided that PPA is not bound to take into account any
claim for an extension of time unless the contractor has prior to the expiration of the contract time and
within thirty (30) calendar days after such work has been commenced or after the circumstances leading
to such claim have arisen, delivered to PPA notices in order that it could have investigated them at that
time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. Upon

receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and shall

Proposed Renovation of PPA Executive Lounge and Gym
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extend the contract time for completing the contract work when, in PPA's opinion, the findings of facts
justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorabile for
the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of
the number of rainy/unworkable days predetermined by the PPA in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract documents as agreed
upon by the parties before contract perfection and/or for the equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for
causes such as non-delivery on time of materials, working drawings, or written information to be
furnished by the PPA, non-acquisition of permit to enter private properties within the right-of-way
resulting in complete paralization of construction activities, and other meritorious causes as determined
by the PPA's authorized Engineer and approved by the PPA. Shortage of construction materials,
general labor strikes, and peace and order problems that disrupt construction operations through no
fault of the CONTRACTOR may be considered as additional grounds for extension of contract time
provided they are publicly felt and certified by appropriate government agencies such as DTI, DOLE,
DILG and DND, among others. The written consent of bondsmen must be attached to any request of
the CONTRACTOR for extension of contract time and submitted to the PPA for consideration and that
the validity of the performance security shall be correspondingly extended.

ARTICLE VI
ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one
whole complete work and that partial payments on account by the PPA or the use of parts of the work or
equivalent shall not constitute an acceptance of any part of the work before its entire completion and
final acceptance in writing by the PPA.

ARTICLE VIl
CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees ofthe CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all

existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from
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any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its
implementation.

ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
installation and the like to be affected by the construction work.

8.03 Any actionable act or acts of arising out of or in the course of this Contract
shall be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in progress
to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Contract Documents. Notwithstanding such inspection, the CONTRACTOR
shall be held responsible for the acceptability of the finished works. The CONTRACTOR shall promptly
correct all works determined by the PPA as failing to meet requirements, at CONTRACTOR's own
expense.

ARTICLE XI
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04
hereof. Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of
its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.

11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or
because of the late submittal of its or his approval.
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ARTICLE XlI
INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance (CARI) from the Government Service Insurance System (GSIS) or
any insurance company duly certified by the Insurance Commission as authorized to issue such
insurance, to insure the works against all losses or damages arising from whatever cause for which the
CONTRACTOR is responsible under the Contract.

ARTICLE Xl
WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public at large, as well as the works, equipment, instailation and the like
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage to the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized
representative has issued an order to undertake repair. In case of failure or refusal to comply with this
order, PPA shall undertake such repair works and the CONTRACTOR shall fully reimburse the former
for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the

following schedule:

a. Letter of Credit issued by a - Five percent (5%) of the total contract price
Universal or Commercial Bank

b. Bank guarantee confirmed by a - Ten percent (10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the lapse

of the said one (1) year period.

ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local government units
and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of

the installation by all agencies having jurisdiction and all necessary and incidental expenses relative
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thereto including preparation of documents and notarial fees shall be paid for and obtained by the
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is
hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR from
PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this
Contract regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BiR) as well as
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated
with the tax payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and
Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose
unit prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which are
exactly the same or similar to those in the original contract, the applicable unit prices of
work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shall
be based on the CONTRACTORS's estimate as validated by PPA via documented
canvass in accordance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's
statement of progress payment.

ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the CONTRACTOR to correct bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any

provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
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during construction. The CONTRACTOR shall immediately comply with such order to suspend the work
wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time
accordingly.

ARTICLE XVl
INDIVISIBILITY OF OBLIGATION

17.01 Itis the intent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given full force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations
shall not be affected thereby.

ARTICLE XVIII
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the "Arbitration
Laws” and Republic Act No. 9285; otherwise known as the “Alternative Dispute Resolution Act of 2004”.
Provided, however, that disputes that are within the competence of the Construction industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 Itis clearly understood that in case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or
go to court for relief.

ARTICLE XIX
OTHER COVENANTS
19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the

provisions of this Contract and the provisions of any of the contract documents, the former shall be
controlling.
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19.02 It should also be clearly understood that any payment or failure of the PPA to demand
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liabie for the payment of any extra work, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itseif to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or all of the CONTRACTOR's obligations and undertakings hereunder, a
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. itis
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or supplies
brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, canceilation or rescission of this Contract, the Parties
shall settle their respective accountabilities as of the date of termination, cancellation or rescission,
including the refund of any and all advances made plus legal interest from date of receipt of the amount
or amounts advanced.

19.05 It is expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved PERT/CPM,
the PPA shall notify and direct the CONTRACTOR to immediately undertake such work activity. If within
fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and to show a
satisfactory performance, PPA may take over the whole or portion of such work and have such work
done by administration or award the same to another qualified contractor through negotiated contract at
the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply
with the same, PPA shall have the option to take over the project in whole or in part or award the same
to another CONTRAGTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under
this Contract according to the true intent and meaning of all the Contract Documents taken together,
whether the same may or may not be shown or described particularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Shouid the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA,
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own

account, any public road, pavement, streets or open space and/or public or private property which are
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excavated or in any manner used by the CONTRACTOR in connection with the performance of its
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

18.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concerned
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, it is agreed
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards,
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts
and/or date contained therein are true and correct. A breach of this representation including all
misrepresentation in the documents or suppression of material facts therein, which if known, could have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise
terminate the contract without need of judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XXI

BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No.
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter
Circular, dated 7 December 1978, of the Department of Budget and Management.

ARTICLE XXI|

EFFECTIVITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties hereof.
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IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place
first hereinabove written.

PHILIPPINE PORTS AUTHORITY

By: By:

Jay Daniel R. Santiago
General Manager

WITNESSES:

Marl Jon S. Palomar
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)

City of ) S.8.
BEFORE ME, a Notary Public for and in the City of , this day of
,20___, personally appeared the following:
NAME Proof of DATE PLACE
Identity

Jay Daniet R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority

and they acknowledged to me that the same is their own free act and deed as well as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for Proposed Renovation of PPA Executive Lounge and
Gym, PPA Corporate Building, South Harbor, Port Area, Manila; consisting of 13 pages, including this
page on which this acknowledgment is written, signed by the parties and their instrumental witnesses on
each and every page thereof.

IN WITNESS WHEREOF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written

Doc. No. X
Page No. ;
Book No. ;
Series of 20____;
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