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BQ-8
BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDER IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the tatal amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision far electric power, telephone bill, potable water supply,
janitorial and security services.

Item 1.04 Provide construction safety and Health Pragram in the execution of the project

The quantity to be paid for shall be the actugl implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation far furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

BILL NO. 2
BACK-UP AREA
Item 2.01 Excavation/backfilling works
The quantity to be paid for shall be the actual volume in cubic meter of existing fill

materials to be excavated and backfilled in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Coren Port Expansion Project
Port of Coron, Palawan
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compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.02 Chip-off portion of existing R.C. curb, flush to deck level and smoothen with
mortar

The quantity to be paid for shall be the actual length in linear meter of existing R.C.
curb to be chipped off, flushed to deck level and smoothened with mortar, in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 2.03 Remove and relocate existing street lamp post as directed by the Engineer

The quantity to be paid for shall be the actual number of existing street lamp post,
removed and relocated in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shal| be full compensation for furnishing aif
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.04 Remove and relocate existing floodlight as directed by the Engineer

The quantity to be paid for shall be the actual number of existing floodlight, removed
and relocated in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
tabor, equipment, tools and incidentals necessary to complete the work.

lItem 2.05 Demolish and digpose existing NAMRIA tide house and foundation piles

The quantity to be paid for shall be the actual number of existing NAMRIA tide house
and foundation piles, demolished and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furpishing all materials, labor, equipment, tools and incidentals
necessary to completa the work.

Item 2.06 Remove existing wire fence and turn-over To PPA authority

The quantity to be paid for shall be the actual length in linear meter of existing wire
fence removed and turned-over to PPA authority in accordance with the plans and
specifications ang accepted by the Engineer. The contract unit price shall be full
compensation for furpighing all materials, lgbor, equipment, tools and incidentals
necessary to complete the work.

Item 2.07 Demolish and dispose existing portion of concrete wall and smoothen with
mortar

The quantity to be paid for shall be the actual length in linear meter of existing portion
of concrete wall and smoothen with mortar, demolished and disposed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.08 Demolish and dispose existing portion of concrete pavement

The quantity to be paid for shall be the actual area in square meter of existing portion
of concrete pavement, demolished and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Coron Port Expansion Project
Port of Coren, Palawan
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compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and deliver to site 0.35m x 0.60m P3C sheet piles

The quantity to be paid for shall be the actual length in lingar meter of PSC sheet piles
(0.35m x 0.60m), supplied and delivered in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and deliver to site R.C. corner piles
a) R.C. corner pile no. 1
b) R.C. corner pile no, 2
c) R.C. corner pile no. 3

The quantity to be paid for shall be the actual length in Jinear meter of R.C. corner
piles of various type and sizes, supplied and delivered to site in accordance with the
pians and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Handle, pitch and drive PSC sheet piles and R.C, corner piles

The guantity to be paid for shall be the actual length in linear meter of PSC sheet piles
and R.C. corner piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The cantract unit price shall be full compensation for furishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Chipping of newly driven PSC sheet pile & R.C. corner piles including disposal

The quantity to be paid for shall be the actual pumber of newly driven PSC sheet piles
and R.C. corner piles, chipped-off to cut-off elevation including disposal of debris in
accordance with the plans and specifications and disposal of debris at the designated
area and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the work.

Supply and place 3,500 psi concrete for the R.C. curb, anchor wall, retaining
wall, ditch, shear key, manhole and electrical foundation

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the R.C. curb, anchor wall, retaining wall, ditch, shear key, manhole and
electrical foundation, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Enginear. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and install steel reinforcement for the R.C. curb, anchor wall, retaining
wall, ditch, sheay key, manhole and electrical foundation

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for the R.C. curb, anchor wall, retaining wall, ditch, shear key, manhole and electrical
foundation, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The cantract unit price shall be full compensation for

Coron Port Expansion Project
Port of Coron, Palawan
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furnishing all materials, labor, equipment, toolg and incidentals necessary to complete
the work.

item 2.15 Supply and place ruhbled/sacked concrete

The quantity to be paid for shall be the actual volume in cubic meter of rubbled/sacked
concrete, supplied and set-in-place in accorgance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.16 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, Jabor, equipment, tools and jncidentals necessary to complete
the work.

Item 2.17 Supply and place 1000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1000 kg.
armour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnigshing all materials, labor, equipment, tools and incidentals
necessary to complete the work

Item 2.18 Supply and install tie-rod including accessories
a) 50mm @ x 14.00m
b) 50mm @ x 2.00m

The quantity to be paid for shall be the actual set of tie-rod including accessories of
various size and length, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.19 Supply and install 610mm®@ reinforced congrete pipe for drainage

The quantity to be paid for shall be the actyal length in linear meter of reinforced
concrete pipe for drainage (6tmm&), supplied and installed in accordance with the
plans and specifications and accepted by the Engineers. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to compiete the work.

Item 2.20 Supply and install geotextile fabric

The guantity to be paid for shall be the actual area in square meter of geotextile fabric,
supplied and installed in accordance with the pians and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.21 Supply and place sand and gravel fill

The quantity to be paid for shall bg the actual valume in cubic meter of sand and
gravel! fill, supplied and set-in-place in accordance with the plans and specifications

Coron Port Expansion Proiect
Port of Coron, Palawan
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and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Supply, spread and compact selected fill

The quantity to be paid for shall be the actual volume in cubic meter of selected fill,
supplied, spread and compacted in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course, supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply, spread and compact cement treated base course

The quantity to be paid for shall be the actual volume in cubic meter of cement treated
base course, supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply, spread and compact levelling course, sand cushion

The quantity to be paid for shall be the actual volume in cubic meter of leveling course,
sand cushion, supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and install interlocking concrete paving blocks

The quantity to be paid for shall be the actual area in square meter of interlocking
concrete paving blocks, supplied, and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuli
compensation for furnishing all materials, fabor, equipment, tools and incidentals
necessary to complete the work.

Construct PCC Pavement (250mm) at transition area

The quantity to be paid for shall be the actual area in square meter of PCCP (250mm)
at transition area, constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, fabor, equipment, tools and incidentals necessary to complete
the work.

Coron Port Expansion Project
Pert of Coron, Palawan



BQ-13
BOQ and Attachments
{Annex 1 - Basis of Payments)

Item 2.28 Construct CHB perimeter fence includjng accessories as shown in the
plan/drawings

The quantity to be paid for shall be the actual length in iinear meter of CHB perimeter
fence including accessories, constructed in accordance with the plans and
specifications and accepted by the Enginear. The contract unit price shall be full
compensation for furnighing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.29 Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shall be the actual quantity of wires and cables of various
sizes, supplied, delivered and installed in accordange with the plans and specifications
and accepted by the Engineer. The contract unit price shall be fuli compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.30 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the actual quantity of conduit pipe including fittings
of various sizes, supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.31 Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual quantity of wiring devices, supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, togls and incidentals necessary to complete the work.

Item 2.32 Supply and install additional 250 LED floodlight fixtyres and accessories

The quantity to be paid for shall be the actual quantity of 250 LED floodlight fixtures
and accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation far furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.33 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual quantity of protective devices, supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 3
EXTENSION OF R.C. PIER
Item 3.01 Supply & deliver to site steel pipe piles (700mm dia. x 13mm thk., A252 Grade 2)
The quantity to be paid for shall be the actual weight in metric tons of steel pipe piles
(700mm dia. x 13mm thk., A252 Grade 2), sypplied and delivered in accordance with

the plans and specifications and accepted by the Engineer. The contract unit price

Coron Port Expansion Project
Port of Coron, Palawan
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shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 3.02 Application of polyurethane external coating for the steel pipe piles

The quantity to be paid for shall be the actual area in square meter of polyurethane
external coating, applied on the steel pipe piles in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Iitem 3.03 Handle, pitch and drive 700mm dia. vertical steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of vertical steel
pipe piles (700mm diameter), handled, pitched and driven in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineer. The contract unit price shall be fuli compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete.

Item 3.04 Handle, pitch and drive 700mm dia. batter steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of batter steel pipe
piles (700mm diameter), handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The coptract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete

Item 3.05 Splice 700mm dia. Steel pipe piles

The quantity to be paid for shall be the actual number of 700mm dia. steel pipe piles,
spliced up to cut-off elevation in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.06 Cut and dispose portion of newly driven SPP up to required elevation

The quantity to be paid for shal| be the actual number of newly driven SPP, cut-off and
disposed up to elevation in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.07 Removall/extraction of clogged materials inside the driven steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of clogged
materials inside the driven steel pipe piles, removed/extracted in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.08 Supply and place sand filler inside the steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of sand filler
inside the steel pipe piles, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Enginear. The confract unit price shall be full

Caron Port Expansion Project
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compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.09 Supply and install reinforcing steel cage for the steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for the stee| pipe piles, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, iabor, equipment, tools and incidentals
necessary to complete the work.

Item 3.10 Supply and place 3,500 psi concrete filler inside the steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler inside the steel pipe piles, supplied, set-in-place and finished in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumighing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 3.11 Supply and install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements, supplied and installed in accardance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.12 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.13 Supply and instatll construction joints (100mm x100mm x10mm angle bar, hot-
dipped galvanized) including dowel bars

The quantity to be paid for shall be the actual length in linear meter of construction
joints (100mm x100mm x10mm angle bar, hot-dipped galvanized} including dowel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work

Item 3.14 Supply and deliver to site rubber dock fenders (V-Type, 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type 500H x
1500L.) including accessories, supplied and delivered in accordance with the plans and
specifications and accepted by the Engineer, The contract unit price shall be full
compensation for furnigshing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Coron Port Expansion Project
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Item 3.15 Install rubber dock fender (V-type, 500H x 1600L) including accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type, 500H
x 1500L) including accessories installed in accordance with the plans and
specifications and accepted by the Engineer, The contract unit price shall be full
compensation for furnighing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.16 Supply & deliver to site mooring bollard (35 tons, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (35 tons, T-head)
including accessories supplied and delivered in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.17 Install mooring bollard (35 tons, T-head) including accessories

The quantity to be paid for shall be the actual number in set of mooring bollard (35
tons, T-head) including accessories installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

BILL NO. 4

REIMBURSABLE ITEMS

item 5.01 Provide service vehicle, office equipment, computer system and digital camera
for the use of the PPA personnel

The quantity to be paid for shall be the actual number of service vehicle, office
equipment, computer system and digital camera enumerated on the bid documents,
supplied and delivered in accordance with the specifications and accepted by the
Authority. Payment for this item shall be made only upon complete
delivery/acceptance of all the listed equipment in (annex 2.a — Reimbursable items) of
the bid documents. The contract lump sum price shall be full compensation for
providing all the reimbursable items. The Contractor's Profit and Overhead,
Contingencies and Miscellaneoys (OCM) should not be included in the cost of
reimbursable items. The amount ¢f bid should not exceed the maximum amount stated
in the Bid Data Sheet [ITB Clause 13.1(a)]. Claims for payment shall be supported by
Official Receipt(s) (OR). The amount to be paid for shall be the price indicated in the
OR but should nat exceed the contract lump sum price.

Coron Port Expansion Project
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an
area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Coron Port Expansion Project
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OFFICE EQUIPMENT FOR USE QF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne

by PPA.
2 sets  Office Table, 1.5 x Q.70m with chair
1 set  Conference Table with chair, 6 seater
2 pcs.  Single Bunk Beds with Mattress and Beddings
2 pcs. Waste Paper Basket
1 pc. Calculator, Scientific (12 digits capacity)
1 pc. Communication System
1 pc. Steel Filing Cabinet, 4 drawers
2 units  Air-conditioning Unit, 1.0hp. Window type
1 unit  Refrigerator, 6 cu, ft.
1 set Gas Stove, 2 burner with tank
1 unit  Hot and Cold water dispenser, 5 gal. Capacity
1 pc. White Board with eraser and marker
1 unit  Stand Fan, 16" @
1 unit  Computer Tabie
1 unit  Computer Chair
COMPUTER SYSTEM

The Contractor shall provide within thirty (30) days after notice to commence work, two (2} “Brand
New Desk Top Computer”, complete with Printer, accessories and licensed software for the use of
the PPA Engineer and his Staff at the start of the project. The items shall be the property of PPA.
Operation and maintenance shalil be borne by PPA.

Description /
Specifications:

DESK TOP UNIT

Brand/Model

Apple, IBM, ACER, HP, Touch Smart or branded equivalent (all-in-one PC)

Processor

Intel ® Core ™ 17-6700 Processor
(8M Cache, up to 4.0 GHz)

System Memory

16GB DDR4 (1x16GB)

CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)
Graphics Nvidia (R) Geforce (R) GTX 960 with 2GB GDDR5

HDD 2TB 7200 RFM + 256 SSD

Display 24" inch. Full HD LED Monitor {(Widescreen Screen Capable)
OS Bundled Windows 10 PRO (64bit) Single Language English
(Certification/License)

Office Software MS Office 2016 Home and Business

Anti-Virus Software

Symantec 11 (optional}

Coron Port Expansion Project
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Power Management

ACPI - compliant

System Compliance

PC 2001,NSTL Y2K, Energy Star, ISO 9001, ISO 14001, BVQi

EMI Certification

FCC, CE, C - tick, BSMI

Safety Certification CB, UL, CUL/CSA, CCEE, CCIB, Nemko, B-Mark, TUV/GS

Printer HP, Epson All-in-one printer with wide format capabilities (A3 size) or
equivalent

/O Interface 6-USB, 2-PS/2, 1-RJ-45, 1-Line-in Jack, 1-Line-out Jack, 1-Headphone

Jack, 1 VGA outport, 1 HMDI outport, Biuetooth capable

Networking / Wireless

Wireless 802.11 b/g; Integrated 10/100/1000, Base T Network
(WiFi Capability)

Digital / Media Reader

6-in-1 Memory card Reader (SD, SDHC) (MMC) (MS) (MS PRQ)

/O Expansion

1-AGP, 3-PC/

Audio Embedded AC 97 3D PCI Audio w/ 16 bit Sound Blaster Compatibility
Speakers Built-in Dolby Surround Sound Speakers / External Speaker
Keyboard Wireless Keyboard w/ internet & email Access keys, Audio/Video controls,
Volume dial & mute, Suspend / resume button
Mouse Wireless Ontical / Mouse with Pad
UPS A1 PLUS 980,
Input : 230V, 50/60 Hz., 4.04 A
Qutput ; 230V, 50/60 Hz., 3.04 A
Watts/VA . 980W/1500VA
DIGITAL CAMERA

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) units
“Brand New” Digital Camera for use of the PPA Engineer and staff. The unit shall be the property
of PPA. Operation and maintenance shall be borne by PPA

The Digital Camera with 12 Mega Pixels still image capture and capable of High Definition Movie up
to 4K30 recording with professional quality lenses, 8GB Memory Card capacity, Shockproof to 2
meters, Waterproof to 12 meters, Crushproof to 100kgf and with built-in Wi-Fi and Bluetooth
enhanced connectivity.

PORTABLE EXTERNAL BACK-UP DRIVE

The Contractor shall provide within thirty (30) days after commence work, two (2) units “Brand
New” Portable External Hard Drive for the use of the PPA Engineer and staff. The unit shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

The Portable External Hard Drive has the capacity not less than 2TB of storage with an interface of
USB 3.0.

Coron Port Expansion Project
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SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, one (1) unit “License
software” latest version of TEKLA STRUCTURAL SOFTWARE for the use of the PPA Engineer and
staff. The software shall be the property of PPA. Operation and maintenance shall be borne by PPA.

SERVICE VEHICLE

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit
“Brand New” Transportation Service Vehicle for the use of the PPA personnel. The vehicle shall
comply in all respect with all relevant nationai or local laws, statutes and regulations. The unit shall
become the property of PPA. Operations and maintenance shall be barne by PPA.

The vehicle shall be diesel-fed engine with a displacement of not more than 3000cc and not
exceeding 4 cylinders;

Coron Port Expansion Project
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MINIMUM EQUIPMENT REQUIREMENTS

Crane Barge (319 GW) with 60T Crane, owned
Tugboat (500 hp), owned/leased

Clamshell, owned

Crawler Crane (30T), 1 owned, 1 owned/leased
Crawler Crane (20T), owned/leased

Centrifugal Trash Pumps, owned

Pile Hammer (Diesel 7,500 kg.m.), 1 owned, 1 owned/leased
Concrete Mixer (1-bagger), owned

Concrete Vibrator (3.50 hp, minimumy}, owned
Bar Cutter {electric, 25mm dia. minimum), owneg
Bar Bender (electric, 25mm dia. minimum), owned
Drop Hammer (2T), owned

Welding Machine (400 amp.), owned

Dump Truck (8 cu.m., 275hp), owned

Water Truck (1,000 gal.), with Pump, owned
Oxy/Acetylene Cutting Outfit, owned

Plate Compactor, (5 hp), owned

Jackhammer, owned

Air-Compressor (250 cfm}), owned

Concrete Cutter, owned

Road Roller (12.05T, vibratory), owned/leased
Road Grader (125 hp), owned/leased

Payloader (8Q hp), owned/leased

Concrete Bucket, owned

Transit Mixer (5-6 cu.m. cap.), owned/leased
Forklift, (1.36T), owned/leased

Concrete Screeder, owned

Backhoe (0.40Q cu.m., 94.30hp), owned/leased
Diving Equipment (Complete), owned/leased
Cargo Truck (6T}, owned

Coron Port Expansion Project
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).
The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.
The Contractor shall provide the following minimum requirements:
LABOR

1 no.  Safety Engineer/ Officer

1 no.  Nurse / Health QOfficer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

49 pcs. Hard Hats

49 pcs. Gloves

7 pcs. Goggles

1 pcs.  Apron

1 pcs. Safety Belt

49 pcs. Safety Shoes

1 pcs. Life Line

Safety Devices

1 lot Barricades
1 lot Warning signs
2 units Fire extinguisher

Medical and First Aid System

For thirteen (13) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.
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Bid Form

Date:
ITB No: 031 — 2017

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Coron Port Expansion Project, Port of Coron, Palawan;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses p
2 Back-Up Area
3 Extension of R.C. Pier
4 Reimbursable ltems
TOTAL AMOUNT OF BID (including VAT) p

The discounts offered and the methodology for their application are: insert information,

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert infarmation],

(H We are not participating, as Bidders, in more than one Bid jn this pidding process, other
than alternative offers in gccordance with the Bidding Documents;

Coron Port Expansion Project
Port of Coren, Palawan
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(g) Our firm, its affiliates or subsidiaries, including any subcantractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Coron Port Expansion Project, Port of Coran, Palawan of the Philippine Ports
Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

in the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Coron Port Expansion Project
Port of Coron, Palawan
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Bidding Forms
{Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped "“RECEIVED" by the
Bureau of Internal Revenue {BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

8. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liapilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be gtarted caingiding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Coron Port Expansion Project
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Bidding Forms
{Omnibus - Scle)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attorney” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing ipstitution whose blacklisting
rules have been recognized by the Governmept Procurement Policy Board,

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, |ocal or otherwise, affecting the implementation of
the contact,
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemantal / Bid Bulletin(s) issued for the Coron Port

Expansion Project, Port of Coron, Palawan.

Coron Port Expansion Project
Port of Coron, Palawan
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Bidding Forms
(Omnibus - Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this _ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used),
with his/her photograph and signature appearing thereon, with no. and hisfher Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of /month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Pubilic for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]

IBP No. {date issued], [place issued]
Doc. No.
Page No.
Book No.
Series of
Coron Port Expansion Project

Port of Coron, Palawan
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Bidding Forms
(Omnibus — Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF 1SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), {Nationality), and residing at {Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Addrgss):
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary's
Certificate (whichever is applicable);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Progurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and carrect;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) o verify ail the documents submittad;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by conganguinity or affinity up to the third

civil degree;
7. (Name of Bidder) complies with existing labor [aws gnd standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Dacument:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Coron Port

Expansion Project, Port of Caron, Palawan.

Coron Port Expansion Project
Port of Coron, Palawan
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Bidding Forms
{Omnibus — Partnership)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOQOF, | have hereunto set my hand this ____ day of 20 __ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and hisfher Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No, of Commission
Notary Public for ____ until
Roll of Aftorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Coron Port Expansion Project
Port of Coron, Palawan
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Bidding Forms
{Omnibus — Corp./L.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )58

AFFIDAVIT

| ( Name ). of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated reprasentative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board,;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and ali statements and information provided
therein are true and carrect;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officgrs, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws gnd standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Dacument:
b) Acknowledge all conditions, local or otherwige, affecting the implementation of

the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemantal / Bid Bulletin{s) issued for the Coron Port

Expansion Project, Port of Caron, Palawan.

Coron Port Expansion Project
Port of Coron, Palawan
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Bidding Forms
{Omnibus — Corp./J.V)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known fo me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/fher Community
Tax Certificate No. issued on at

Witness my hand and segl this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial Na. of Commission
Notary Pybilic far until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Coron Port Expansion Project
Part of Coron, Palawan
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Bidding Forms
{Bid—Securing Declarsation)

REPUBLIC OF THE PHILIPPINES)
CITY OF )8.S.

BID-SECURING DECLARATION
Invitation to Bid No.

To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila

|, the undersigned, declare that:

1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. IAWe accept that: (a) I/we will be automatically disqualified from bidding for any
contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/iwe will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resuiting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 401
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action
the government may undertake:

3. | understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) | am declared ineligible or post-disqualified upen receipt of your notice to such
effect, and (i) | failed ta timely file a request for reconsideration or (i) | filed a
waiver to avail of said right;

(c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have furnigshed the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidders Authorized Representative
(Signatory’'s Legal Capacity)
AFFIANT

Caron Port Expansion Project
Port of Coron, Palawan
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Bidding Forms
(Bid—Securing Declaration)

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me his/her finsert type of government identification card used], with his/her
photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ____

Page No. ____

Book No. ____

Seriesof .

Coron Port Expansion Project
Port of Coron, Palawan
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Bidding Forms
{Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY
A. BACK-UP AREA

Excavation and backfilling works (5 cu.m.}
Chipping of existing R.C., Curb (68 I.m.)
Removal and Relgcatipn of exigting lamp and floodlight post (5 no.)
Demolition and disposal of NAMRIA tide house (1 no.)
Demolition and disposal of existing wire fence and foundation (44 I.m.)
Supply and driving of PSC sheet piles (1,938 |.m.)
Supply and placing of 3,500 psi concrete (456 cu.m.)
Supply and installation of reinforcing steel bars (47,682 kg.)
Supply and placing of 50-1,000 kg. rocks (2,348 cu.m.)
Supply and installation of tie-rods of various siges (32 sets)
Supply and laying of R.C. drainage pipe (45 L.m.)
Supply and placing of geotextile fabric (2,099 gq.m.)
. Supply and placing of fill materials (17,351 cu.m.)
Supply and placing of base course materials (1,374 cu.m.)
Supply and installation of interlocking concrete paving blocks (4,278 sq.m.)
Construction of partland cement concrete pavement (245 sq.m.}
Construction of CHB perimeter fence (35 1.m.)
Supply and installation of portlighting system (1 lot)

MeTOS3ITATTSI@TEANTD

EXTENSION OF R.C. PIER

Supply and deliver of 700mm dia. steel pipe piles (588.40 m.t.)

Driving of vertical and batter steel pipe piles (2,720 L.m.)

Removal and extraction of clogged materials from SPP (477 cu.m.)

Supply and placing of sand filler for the SPP (74 cu.m.)

Supply and installation of reinforcing cage (87,725 kg.)

Supply and installation of 3,500 psi concrete fifler (411 cu.m.)

Supply and installation of steel reinfarcement for the superstructure (46,643 kg.)
Supply and placing of 3,500 psi conarete for the superstructure (352 cu.m.)
Supply and installation of hot-dipped galvanized construction joints (135 I.m.)
Supply and installation of rubber dock fenders {16 sets)

Supply and installation of mooring bollards (8 sets)

XU TT@Tmeaoow

Coron Port Expansion Project
Port of Coron, Palawan
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Bidding Forms
{Const. Methodology)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Coren Port Expansion Project
Port of Coron, Palawan
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Bidding Forms
{Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER CONTRACT DURATION {( Calendar Days)
(Minimum)

M O N TH L Y

1 2 3 4 5 ] 7 8 9 10 11 12 13

Project
Manager

Project
Engineer

Materials
Engineer

Construction
Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Coron Port Expansion Project
Port of Coron, Palawan



Name of Project

Proposed Project Description

EQUIPMENT UTILIZATION SCHEDULE

20

Bidding Forms

(Equipment Schedule)}

Location
EQUIPMENT No. CONTRACT DURATION ( Calendar Days)
(Minimum) of
Units
M O N T H L Y
3 4 5 6 7 8 9 10 11 12 13
Signature

(Authorized Signing Official)

Coron Part Expansion Project

Port of Coron, Palawan
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Bidding Forms
(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project

Proposed Project Description

Locaticn
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES
- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.
- Advance payment should be specified if contractor wants to avail.
- Payment schedule shall not be more than once a month.
Signature
(Authorized Signing Official)

Coron Pert Expansion Project
Part of Coron, Palawan
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CF-1

(Draft Contract Form)

Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, Sputh Harbhor,
Port Area, Manila, Philippines

CONTRACT
FOR THE CORON PORT EXPANSION PROQJECT
PORT OF CORON, PALAWAN

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PHILIPPINE PQRTS AUTHORITY, a government instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General
Manager, JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

-and -

, @ corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , a copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Coron Port Expansion
Project, Port of Coron, Palawan;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount
of i B ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of , award of

the contract was made to the CONTRACTOR in a Notice of Award dated , in the amount
of ({2 ), after submission of

the required documents within the prescribed peariod and compiiance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly agcepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregping premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Coron Port Expansion Project
Port of Coron, Palawan
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{Draft Contract Form)

ARTICLE |
CONTRACT DOCUMENTS

1.01  The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control in
full force and effect the rights and obligations of the Parties, except as otherwise modified by the terms
and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning bidder's bid, including the Eligibility requirements, Technical and Financial

Proposals and all other documents { statements submitted

d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve

(2) Manpower Schedule

(3) Construction Methods

4) Equipment Utilization Schedule

(5) Construction Safety and Health Program approved by the DOLE
(6) Pert / CPM

{7) Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9 Abstract of Bids

(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively assigned
to them in the Contract Documents referred to above.

ARTICLE Il

CONTRACTOR’'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideraton of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Coron Port Expansion Project, Port of Coron, Palawan,
in conformity in all respects with the provisions of this Contract, as follows:

ittt — ) et —p— ]

ITEMS TOTAL AMOUNT
frtrrri————4—4 iy pordert—— —— b —fundmn e
1. General Expenses
2. Back-Up Area
3. Extension of R.C. Pier
4. Reimbursable ltems

TOVO

TOTAL AMOUNT R

Coron Port Expansion Project
Port of Coron, Palawan
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{Draft Contract Form}

202 The CONTRACTOR agrees to commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools,
labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

203 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and materials it will supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be in accordance with the Contract
Documents.

The CONTRACTOR further guarantees that all the service vehicle, office facilities, computer
system and digital camera it will provide/supply in connection with this contract shall be brand new and
in accordance with the specifications prescribed thereof in the Bid Document.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its abligations hergunder in the mast efficient and competent manner,
use its skill and good judgment, always set in gaed faith, and carry out the execution of this Contract in
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE Il
CONSIDERATION

301 Forand in consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR the  total amount not exceeding

B ),
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything furnished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whale thereof, at the time and in the manner provided in the
Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to prica adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upan prior approvai of the Govemment
Procurement Policy Board (GPRB)or when a Traaty or international or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer to
events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Final and full payment of the cansideration herein above-mentioned shall be upon full completion
of the project and fulfilment by the CONTRACTOR of all the terms and conditions set forth in this
Contract.

However, it is agreed that no payment o payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or |n part, and no payment shall be construed to be an
acceptance of defective work ar improper implamentation thereof.

3.03 Any payment due and payable to the CONTRACTOR may he set off against liquidated damages
payable to the PPA by the CONTRACTOR under this Contract.
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3.04 Itis likewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works accompilished,
submit an affidavit certifying to the fact of payments of sajd labar, materials, supplies, equipment,
insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

3.06 The PPA shall, upon wiitten request of the contractar whigh shall be submitted as a contract
document, make an advance payment to the contractor in an amount not exceeding fifteen percent
(15%) of the total contract price, to be made in lump sum or, at the most, twe installments according to a
schedule specified in the Bidding Documents.

3.07 The advance payment shall be made only upon the submission to and acceptance by the
procuring entity of on irrevocable standby letter of credit of equivalent value issued by a Universal or
Commercial Bank.

3.08 The advance payment shall be repaid by the contractar by deducting fifteen percent (15%) from
his periodic progress payments a percentage equal to the percentage of the total contract price used for
the advance payment.

The contractor may redyce his standby letter of credit by the amounts refunded by the Monthty
Certificates in the advance payments.

3.09 Progress payments are subject to retention of ten percent (10%) referred to as the “retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as
determined by the PPA are completed. If, after fifty percent (50%) complation, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention
shall be imposed.

310 The total "retention money" shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the projectis on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrected discovered defects and third party ligbilities.

ARTICLE IV
PERFORMANCE SECURITY

401 To guarantee the faithful performance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of
irevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocabie, - Ten Percent (10%) of the total
letter of credit isgued by a Universal or contract price
Commercial Bank

Coron Port Expansion Project
Port of Coron, Palawan



CF-5

{Draft Contract Form)

b. any combination of the foregoing - Proportionate to share of form with
respect to total amount of security

402 This performance securijty shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default in
any of its obligations under this Contract.

403 Subjectto the conditions of the Contract, the performance security may be released by PPA after
the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed
against the contractor.

4.04 The CONTRACTOR shall post an additional perfformance security following the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order ar change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved coniract time extensjons.

4.05 In case of a reduction in the contract value or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect the
structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLE V
COMPLETION TIME; LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for in
this Contract within calendar days (in¢luding Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall
be issued after this Contract has been signed by the Parties hereof.

5.02 Timeis of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in defauit under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equal {q at least one—tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Constructign and Maintanance Department of PPA.

5.04 Itis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient ta PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the CONTRACTOR,
PPA may rescind the contract, forfeit the CONTRACTOR's perfarmance security and take over the
prosecution of the project or award the same to a qualified contractor through negotiated contract.

5.06 Inno case, however, shall the total sum ¢f liquidated damages exceed ten percent (10%) of the
total contract price, in which event the cantract ghall automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the erring CONTRACTOR's performance security
shall be forfeited. The amount of the forfeited perfgrmance security shall be aside from the amount of
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the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof and impose
other appropriate sanctions.

ARTICLE VI
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA shall
determine the amount of such extension; provided that PPA is not bound to take into account any claim
for an extension of time unless the contractor has prior to the expiration of the contract time and within
thirty (30) calendar days after such work has been commenced or after the circumstances leading to
such claim have arisen, delivered to PPA notices in order that it could have investigated them at that
time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. Upon
receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and shall
extend the contract time for completing the contract work when, in PPA's opinion, the findings of facts
justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b) inexcusable failure ar negligence of CONTRACTOR to provide
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for
the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of
the number of rainy/unworkable days predetermined by the PPA in relation to the original contracttime
during the conduct of detailed engineering and in the preparation of the contract documents as agreed
upon by the parties before contract perfection and/or for the equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for
causes such as non-delivery on time of materials, working drawings, or written information to be
furnished by the PPA, non-acquisition of permit to enter private properties within the right-of-way
resulting in complete paralizatian of construction activities, and other meritorious causes as determined
by the PPA's authorized Engineer and approved by the PPA. Shortage of construction materials, general
labor strikes, and peace and order problems that disrupt construction operations through no fault of the
CONTRACTOR may be considgred as additional grounds far extension of contract time provided they
are publicly felt and certified by appropriate government agencies such as DTI, DOLE, DILG and DND,
among others. The written conseént of bondsmen must be attaghed to any request of the CONTRACTOR
for extension of contract time and submitted to the PPA for consideration and that the validity of the
performance security shail be ¢orrespondingly extended.

ARTICLE VI
ENTIRE CONTRACT
7.01 Provisions to the contrary notwithstanding, it is agreed that this ij$ an entire contract for one
whole complete work and that partial payments on account by the PPA or the use of parts of the work or

equivalent shall not constitute an acceptance of any part of the wark before its entire completion and
final acceptance in writing by the PPA,
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ARTICLE VIII
CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,
at all times, stand solely liable andfor responsible for the enforcemant of, and compliance with all
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmiess from
any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its
implementation.

ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such

final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of arising out of or in the course of this Contract
shall be understood and binding as an act of - and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in progress
to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Contract Documents. Notwithstanding such inspection, the CONTRACTOR
shall be held responsible for the acceptability of the finished works. The CONTRACTOR shall promptly
correct all works determined by the PPA as faijling to meet requirements, at CONTRACTOR's own
expense.

ARTICLE XI
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to terminate
or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04 hereof.
Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of its
responsibilities under the Contract. The CONTRACTOR shall ensyre that the terms and conditions of
any such sub-contract shall comply and conform with the tarms and conditions of the Contract. The
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.
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11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or
because of the late submittal of its or his approval.

ARTICLE Xl
INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance (CARI) from the Government Service Insurance System (GSIS) or
any insurance company duly certified by the Insurance Commission as authorized to issue such
insurance, to insure the works against all losses or damages arising from whatever cause for which the
CONTRACTOR is responsible under the Contract.

ARTICLE XIi

WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage to the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized representative
has issued an order to undertake repair. In case of failure or refusal to comply with this order, PPA shall
undertake such repair works and the CONTRACTOR shall fully reimburse the former for all the
expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confirmed by a Universal or Commergial Bank and acceptable to PPA in accordance with the
following schedule:

a. Letter of Credit issued by a - Five percent {5%) of the total contract price
Universal or Commercial Bank

b. Bank guarantee confirmed by a - Ten percent (10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from
the date of issuance of the Certificate of Final Accaptance by PPA and be returned only after the lapse
of the said one (1) year period.

Coron Port Expansion Project
Port of Coron, Palawan



CF-9

{Draft Contract Form)

ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local government units
and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative
thereto including preparation of documents and notarial fees shall be paid for and obtained by the
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is hereby
authorized to deduct the amount advanced from whatever amount due the CONTRACTOR from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA
to suspend payment to the CONTRACTCR, Further, the CONTRACTOR shall during the term of this
Contract regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated
with the tax payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions set
forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additionalf/extra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose unit
prices shall be derived based an the following:

a. For additional/extra works duly covered by change orders involving work items which are
exactly the same or similar to thase in the original contract, the applicable unit prices of
work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Wark Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract {e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rental, etc.). All naw components of the new work
item shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shall
be based on the CONTRACTQORS's estimate as validated by PPA via documented
canvass in accardance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRAGCTOR for any extra work shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's
statement of progress payment.
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ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work wholly
or partly by written order for such period as may be deemed necessary, due to force majeure or any
fortuitous events or for failure on the part of the CONTRACTOR to correct bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any
provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
during construction. The CONTRACTOR shall immediately comply with such order to suspend the work
wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is notdue to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time
accordingly.

ARTICILE XVI1I
INDIVISIBILITY OF OBLIGATION

17.01 ltis the intent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given full force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
null and void by the courts, or otherwise rendered ineffective, the ramaining provisions and stipulations
shall not be affected thereby.

ARTICLE XVIII
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the pravisions of Republic Act No, 876, otherwise known as the “Arbitration
Laws” and Republic Act No. 9285; otherwise known as the “Alternative Dispute Resolution Act of 2004",
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an
amount equivalent to Twenty Percent (20%) of the total sum ¢laimed in the complaint, exclusive of other
damages and the expenses of |jtigation. Venue of all court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 Itis clearly understood that in case a dispute or disagreemeant arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or
go to court for relief.
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ARTICLE XIX
OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the
provisions of this Contract and the provisions of any of the contract documents, the former shall be
controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice to that effact to the CONTRACTOR, which
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or all of the CONTRACTOR's obligations and undertakings hereunder, a
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. ltis
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or supplies
brought to the project site withaut the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties
shall settle their respective accountabilities as of the date of termination, cancellation or rescission,
including the refund of any and all advances made plus legal interest from date of receipt of the amount
or amounts advanced.

19.05 Itis expressly agreed that whenever the CONTRACTOR is pehind schedule in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is nat being done on schedule per approved PERT/CPM,
the PPA shall notify and direct the CONTRACTOR to immediately undertake such work activity. If within
fiteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and to show a
satisfactory performance, PPA may take over the whole or portion of such work and have such work
done by administration or award the same to another qualified contractor through negotiated contract at
the current vatuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilitieg, and ta increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR fall, refuse or neglect to comply
with the same, PPA shall have the option to take oyer the project in whole or in part or award the same
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.
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19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under
this Contract according to the true intent and meaning of all the Contract Documents taken together,
whether the same may or may not be shown or described particularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA,
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own
account, any public road, pavement, streets or open space and/or public or private property which are
excavated or in any manner used by the CONTRACTOR in connection with the performance of its
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any
damage, claims and rights of action by third parties arising qut of or by reason of this Contract and all
injuries that may be suffered by PPA dus to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their abligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concerned
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, itis agreed
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards,
fines, penatties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
andfor any of its employees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts
andfor date contained therein are true and correct. A breach of this representation including all
misrepresentation in the documents or suppression of material facts therein, which if known, could have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio resgind, abrogate or otherwise terminate
the contract without need of judicial action, in accordance with Section 18.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XXI
BUDPGETARY REQUIREMENT
21.01 The parties hereto hereby adapt and ingorporate hergin by reference, Letter of Instruction No.

767 dated 16 November 1978, issued by the Office of the Presigent, as implemented by the Letter
Circular, dated 7 December 1978, of the Depariment of Budget and Management.
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ARTICLE XXII

EFFECTIVITY
22 01 This Contract shall become effective after the same shall have been signed by the Parties hereof.
IN WITNESS WHEREQF, the Parties have hereunto signed this Gontract on the date and place

first hereinabove written.

PHILIPPINE PORTS AUTHORITY
By: By:

Jay Daniel R. Santiago
General Manager

WITNESSES:

Adrian Ferdinand S. Sugay
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

City of ) 8.8.
BEFORE ME, a Notary Public for and in the City of , this day of
,20___, personally appeared the following:
NAME Proof of DATE PLACE
Identity

Jay Daniel R. Santiago

Known to me and to me known to be the same persons wha executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager Philipping Ports Authority

and they acknowledged to me that the same is their own free act and deed as well as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for the Coron Port Expansion Project, Port of Coron,
Palawan, consisting of 13 pages, including this page on which this acknowledgment is written, signed by
the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREQF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written

Doc. No. ;
Page No.
Book No.
Series of 20____;

Coron Port Expansion Project
Part of Coron, Palawan



