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A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or protection
of the project which were not included as items of Work in the original contract,
such as, where there are subsurface or latent physical conditions at the site
differing materially from those indicated in the contract, or where there are duly
unknown physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent in the
Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
ancther contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HoPE may authorize a positive Variation Order go
beyond ten percent {(10%) but not more than twenty percent (20%) of the original
contract price, subject to the guidelines to be determined by the GPPB: Provided,
however, That appropriate sanctions shall be imposed on the designer,
consultant or official responsible for the original detailed engineering design
which failed to consider the Variation Order beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7) calendar
days after such work has been commenced or after the circumstances leading to
such condition(s) leading to the extra cost, and within twenty-eight (28) calendar
days deliver a written communication giving full and detailed particulars of any
exira cost in order that it may be investigated at that time. Failure to provide
either of such notices in the time stipulated shall constitute a waiver by the
contractor for any claim. The preparation and submission of Variation Orders are
as follows:

(a) If the Procuring Entity's representative/Project Engineer believes
that a Change Order or Extra Work Order should be issued, he
shall prepare the proposed Order accompanied with the notices
submitted by the Contractor, the plans therefore, his computations
as to the quantities of the additional works involved per item
indicating the specific stations where such works are needed, the
date of his inspections and investigations thereon, and the log book
thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change
Order or Extra Work Order, and shall submit the same to the HoPE
for approval.

(b)  The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct the appropriate technical staff or office of the Procuring
Entity to conduct an on-the-spot investigation to verify the need for
the Work to be prosecuted and to review the proposed plan, and
prices of the work involved.
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(<) The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together
with the supporting documents, to the Head of Procuring Entity or
his duly authorized representative for consideration.

(d) The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being

~ satisfied that the same is justified, necessary, and in order.

(¢) The timeframe for the processing of Variation Orders from the
preparation up fo the approval by the Procuring Entity concemed
shall not exceed thirty (30) calendar days.

44. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-fist to the Contractor in preparation for the final tumover
of the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific durationftime to fully complete
the project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Entity for liquidated damages.

45. Suspension of Work

45.1) The Procuring Entity shall have the authority to suspend the work wholly or partly
by written order for such period as may be deemed necessary, due to force
majeure or any fortuitous events or for failure on the part of the Contractor to
correct bad conditions which are unsafe for workers or for the general public, to
camry out valid orders given by the Procuring Entity or to perform any provisions
of the contract, or due to adjustment of plans to suit field conditions as found
necessary during construction. The Contractor shall immediately comply with
such order to suspend the work wholly or partly.

45.2) The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path of
activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer/regional director/consultant or
equivalent official, as the case may be, due to the following:

{a) There exist right-of-way problems which prohibit the Contractor
from performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-fumnished are
not issued to the contractor precluding any work calied for by such
plans.

(c) Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in
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writing by the Philippine National Police (PNP) station which has
responsibility over the affected area and confimed by the
Department of Interior and Local Government (DILG) Regional
Director.

(d) There is failure on the part of the Procuring Entity to deliver
govermnment-furnished materials and equipment as stipulated in the
contract.

(¢} Delay in the payment of Contractor's claim for progress billing
beyond forty-five (45) calendar days from the time the Contractor's
claim has been certified to by the procuring entity's authorized
representative that the documents are complete unless there are
justifiable reasons thereof which shall be communicated in writing
to the Contractor.

45.3) In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed the Contractor by adjusting the contract time accordingly.

46. Payment on Termination

46.1) If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the
value of the work done and Materials ordered less advance payments received
up to the date of the issue of the certificate and less the percentage to apply to
the value of the work not completed, as indicated in the SCC. Additional
Liquidated Damages shall not apply. If the total amount due to the Procuring
Entity exceeds any payment due to the Contractor, the difference shall be a debt
payable to the Procuring Entity.

46.2) If the Contract is terminated for the Procuring Entity’s convenience or because of
a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the Contractor's costs
of protecting and securing the Works, and less advance payments received up to
the date of the certificate.

46.3) The net balance due shall be paid or repaid within twenty eight (28) days from the
notice of termination.

46.4) If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly retum the Performance Security to the Contractor.

47. Extension of Contract Time

47.1) Should the amount of additional work of any kind or other special circumstances
of any kind whatsoever occur such as to fairly entitle the contractor to an
extension of contract time, the Procuring Entity shall determine the amount of
such extension; provided that the Procuring Entity is not bound to take into
account any claim for an extension of time unless the Contractor has, prior to the
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expiration of the contract time and within thirty (30) calendar days after such work
has been commenced or after the circumstances leading to such claim have
arisen, delivered to the Procuring Entity notices in order that it could have
investigated them at that time. Failure to provide such notice shall constitute a
waiver by the Contractor of any claim. Upon receipt of full and detailed
particutars, the Procuring Entity shall examine the facts and extent of the delay
and shall extend the contract time completing the contract work when, in the
Procuring Entity’s opinion, the findings of facts justify an extension.

47.2) No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

47.3) Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.

47.4) No extension of contract time shall be granted when the reason given to support
the request for extension was already considered in the determination of the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection.

47.5) Extension of contract time shall be granted for rainy/unworkable days considered
unfavorable for the prosecution of the works at the site, based on the actual
conditions obtained at the site, in excess of the number of rainy/unworkable days
pre-determined by the Procuring Entity in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection, and/or for
equivalent period of delay due to major calamities such as exceptionally
destructive typhoons, floods and earthquakes, and epidemics, and for causes
such as non-delivery on time of materials, working drawings, or written
information to be furnished by the Procuring Entity, non-acquisition of permit to
enter private properties or non-execution of deed of sale or donation within the
right-of-way resulting in complete paralyzation of construction activities, and other
meritorious causes as determined by the Procuring Entity’s Representative and
approved by the HoPE. Shortage of construction materials, general labor strikes,
and peace and order problems that disrupt construction operations through no
fault of the Contractor may be considered as additional grounds for extension of
contract time provided they are publicly felt and certified by appropriate
government agencies such as DTl, DOLE, DILG, and DND, among others. The
written consent of bondsmen must be attached to any request of the Contractor
for extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

48. Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations, or
other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

Py Colechmc s sy Qv BEDuIARON OF ADs TO MAARE A WasaTION AT Fouts of L, Cuuam, Asienat; S Jose OF BUBMAWATIA, ANTIOUE AND SERSAG, GURMARAS



GCC-29

49. Completion

The Contractor shall request the Procuring Entity's Representative to issue a certificate
of Completion of the Works, and the Procuring Entity’s Representative will do so upon
deciding that the work is completed.

50. Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date the Procuring Entity’s Representative issues a certificate of Completion.

51. Operating and Maintenance Manuals

51.1) If "as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

51.2) If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity's Representative’s
approval, the Procuring Entity's Representative shall withhold the amount stated
in the SCC from payments due to the Contractor.

PADPOSED CONSTIGETION AND OFFSHORE INSTALLATION OF ADs 10 AR MaVIGATION AT PORTS OF LIPATA, CLLAS, ANTIGUE: SAN JOSE DE BUENAVISTA, ANTIOUE AN SIRMNAS, GUIMARAS



SECTION V

SPECIAL CONDITIONS OF
CONTRACT



SCC -1

Special Conditions of Contract

SCC Clause

117 The Intended Completion Date is 130 calendar days fom
commencement of work, inclusive of the estimated Twenty (20}
calendar days considered unfavorable to the prosecution of the works
at site.

1.22 The work consists of :
- Construction, delivery and offshore installation of Aids to Marine
Navigation System;

- Supply, construct and delivery at staging area of solar-powered
lighted buoy assembly;

- Offshore commissioning, testing and observation of Aids to
Marine Navigation.

1.23 The Procuring Entity’s Representative is:

ATTY. MARK JON S. PALOMAR
Chairperson, HO-BAC-EP

5" Floor PPA Building
Bonifacio Drive, South Harbor, Port Area, Manila

1.24 The Site is located at LIPATA, CULASI, ANTIQUE; SAN JOSE DE
BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS and is defined in
drawing/s

1.28 The Start Date is the date of receipt of the notice to proceed by the
Contractor.

1.31 1. Refer to the Bidder's Responsibilities under 6.1 of ITB-56 and GCC
4.5

2.2 None
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SCC Clause
5.1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon mobilization of equipment.
6.5 The Contractor shall employ the following Key Personnel:
a. Project Manager
b. Project Engineer
c. Construction Safety and Health Officer
d. Foreman
e. Others
7.4(c) No further instructions.
7.7 No further instructions.
8.1 No further instructions.
10.0 None
123 No further instructions.
125 One (1) year from the project completion up to final acceptance by PPA.
13.0 No additional provision.
If the Contractor is a joint venture, “All partners to the joint venture shall
be jointly and severally liable to the Procuring Entity.”
18.3(h)(i) No further instructions.
21.2 The Arbiter is: (To be appointed)
291 No day works are applicable to the contract.
311 The Contractor shall submit the Program of Work to the Procuring

Entity's Representative within days of delivery of the Notice of
Award.

SCC-2
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31.3 The period between Program of Work updates is days.

The amount to be withheld for late submission of an updated Program
of Work is .

343 The Funding Source is the Philippine Porlts Authority’s Corporate
Budget for CY 2019.

391 The provision on advance payments or mobilization fees in the terms
and conditions of all contracts / purchase orders / job orders for goods,
services and infrastructure projects that will be signed or executed shall
henceforth be excluded.

401 No further instructions.

51.1 The date by which operating and maintenance manuals are required is
The date by which *as builf® drawings are required is

51.2 The amount to be withheld for failing to produce “as built” drawings

andfor operating and maintenance manuals by the date required is

SCC-3
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Technical Specifications 1

PROJECT NAME : PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION AT PORTS OF LIPATA, CULAS!, ANTIQUE; SAN JOSE DE
BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

6.01 SCOPE OF WORK

» General Provisions
* To undertake the following works :

Mobilization/Demobilization and Cleaning/Clearing

Provide environmental safely and heaith program in the execution of the project
Provide the Upkeep and Maintenance of Temporary Facility and Service Vehicle
{rental)

Construction, delivery and Offshore installation of Aids to Marine Navigation System
Supply, construct and offshore installation of Solar-powered Lighted Buoy Assembly
Offshore Commissioning, Testing and Observation of Aids to Marine Navigstion
Re-imbursable ltems (Provide/Procure brand new equipment for use of PPA
Engineers and Staff necessary for the proper implementation of the project}

Nooak GN=

* The work includes fumishing of all labor, materials, plants and equipment required to
completeffinish the works in accordance with the Specifications.

= Work Schedules
= After examinations of all relevant data, coordination needs, work constrains, equipment
to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of work shall be submitted to the
Engineer for approval within 15 days before the proposed commencement of the Works.

6.02 EQUIPMENT/LAYOUT OF WORK

* Plant
s The Contractor shall keep on the job sufficient equipment and/or plant to meet the
requirement of the project.

» The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the works with safety as set forth herein and shall be subject to
inspection by the Authority’s Representative at all times.

= Physical Data/l ayout of Work
» The Authonity does not guarantee to keep the project site free from obstructions.

= The Contractor shall conduct the work in such manner not to disrupt the flow of seacraft
plying the navigational channel at all times.

*» The Contractor shall furnish, at his own expense, all platforms, equipment, range
markers, temporary buoys, efc., and labor as may be required in laying out any part of
the work.

» The Contractor shall be responsible for the installation, maintenance and preservation of
all gauges, ranges, platforms and temporary buoys. Upon completion of the work, the
Contractor shall promptly remove all ranges, markers, buoys and other marker place by
him that may be detrimental to smooth passage of seacraft passing the channel.




6.03

6.04

6.05

Technical Specifications

N! OF THE SUPPLY, DELIVERY AND INSTALLATION OF WORKS

The PHILIPPINE PORTS AUTHORITY (PPA), hereinafter referred to as the employer
wishes to receive bids for the Construction, Supply, Deliver and Cffshore Installation of
Twenty (24) units of Navigational Aids System herein referred to as the works.

The Invitation to Bid is open to contractors who are qualified and authorized under the
Philippine Laws to undertake the works. However, only one (1) of the firms with interlocking
directors or officers or interest shall be allowed to submit a bid. Failure to detect prior to
bidding, any of these types of relationship does not constitute as a waiver by the Employer.

Bid proposals are to be completed and to be submitted to the Employer in accordance with
the Instructions to Bidders.

The bidder/s shall bear all cost associated with the preparation and delivery of its bid and the
Employer will in no case be responsible or liable whatsoever to those cost, regardiess of the
conduct or outcome of the bidding process.

CRITERIA IN THE SELECTION OF THE CONTRACTOR

Contractor should be duly registered to operate a business/services with the LGU with valid
and existing license Ports and Harbors and Offshore Engineering.

Contractor should have undertaken similar in nature and complexity with at least 50% of the
ABC for any major operations of Ports and Harbors or Offshore Engineering works as
indicated in the Eligibility Statements

Contractor should have a PCAB LICENSE OF MEDIUM B — Port, Harbor and Offshore
Engineering

Contractor should satisfy the minimum equipment requirement

Contractor should have no pending case with the Govemment.

Contractor should be the lowest calculated and responsive bidder to undertake the required
works.

Among others required by BAC.

WORKS

Description
=« This item shall consist of supplying, constructing, delivering and installing the
required Navigational Akis System at the designated offshore site around LIPATA,
CuLASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS.

Progress of Work
= Upon mobilizing sufficient labors, materials, plants and equipment, the Contractor
shall works at such hours as may be necessary, subject to existing laws, to ensure
the prosecution of work in accordance with the approved schedule (PERT/CPM). If
the Contractor falis behind the approved schedule, the Authority’s Representative
may require the Contractor to increase the number of shifts and/or equipment without
extra cost to the Authority.

» Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the work with such diligence
as will insure completion within the specified time, in which case, the Authority may
be compelled to take steps to protect the interest of the PPA.

= When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concerns must be secured and notice of his
intention to do so shall be submitted to the Authority’s Representative within the
reasonable time in advance thereof.

2
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6.08

Technical Specifications

= The Contractor shall submit monthly reports within two (2} days after the end of the
day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

= The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Govemment. The
Contractor shall provide safety devices to Authority’s personnel while on land or on
board the equipment/plant in performance of their official duties.

* The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his work. No liability whatlsoever aflaches to the
Authority, if as a resuft of the installation, an accident happens in the project area.
The Contractor shall hold the Authority free and harmless against any or all claims of
persons involve in such accidents.

WORK DURATION

The supply, delivery and installation works shall be completed within ONE HUNDRED THIRTY
(130) CALENDAR DAYS {INCLUSIVE OF SUNDAYS, HOLIDAYS AND UNWORKABLE WEATHER/SEA
CONDITION).

INSPECTION

No PPA Project Engineer or Authority's Representative is authorized to change any
provisions of the specifications without written authorization of the Authority.

Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and workforce as may be necessary in inspecting and supervising the supply, construction,
delivery and installation of navigational aids system.

The Contractor shalt provide a temporary site facility for office and work site purposes of the
Contractor's Personnel and Authority's Representatives. The room shall be fully equipped
and maintained to the satisfaction of the Authority. It shall be properly lighted and ventilated.

MODE OF PAYMENT

The total amount to be paid for under this contract will be measured by the actual work
accomplished after the work specified is completed or immediately after the cut-off date to
be set if the Contractor opted for interim payments.

Payments for supply, delivery and installation works will be made not often than once a
month. Payments shall be made upon the estimates of work satisfactorily completed by the
Contractor and accepted by the Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the total supply, delivery and installation works
shall have been completed.

The bid unit rate for supply, delivery and works applies to any additional materials or works
needed to complete the works.

3
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Technical Specifications 4

6.010 YECHNICAL SPECIFICATION {Also see Attached Drawings)

AIDS TO MARINE NAVIGATION SPECIFICATION AND PROPOSED LOCATION
{Duly Coordinated With Philippine Coast Guard)

PORT OF LIPATA, CULASI, ANTIQUE

Buoy Light
Area Coordinates Type of Mark ol Color Rhythm
L-lPM- | 11°28’49.38"N | Lateral Port Sic';‘gl:zd‘fm" Green Green Flash 2 every
Buoy 1 122°3'29.87" E Hand Mark Can 5 sec
: " Lateral Single Red Flash 2 every
:;';LP";' 1;;?3:92, E" Starboard | Cone Pointing | Red Red S sec
oY . Hand Mark Upward
; Flash 2 eve
LHPM- | 11728'27.94*N | LateralPort 32‘31&?{&?‘ Green v
Buoy3 | 122°33670"€ | HandMark Can Green 5 sec
. , R Lateral Single Red Flash 2 every
:;H'Ph:- :;;2.3,;3:2, I: Starboard Cone Pointing Red Red 5 sec
uoy : Hand Mark Upward
AIDS TO MARINE NAVIGATION SPECIFICATION AND PROPOSED LOCATION
PORT OF SAN JOSE DE BUENAVISTA, ANTIQUE
Buoy Light
Area Coordinates Type of Mark gh Rhythm
Color Color
10°43'44.82" N
. - Lateral Port Single Green Flash 2 every
SIHPM-1 | 121°55'50.56" E Hand Mark Cylindrical Can Green Green S sec
10°43'36.52" N Lateral Single Red Flash 2 every
121°56'2.60" E
5)-LSM-2 Starboard Cone Pointing Red Red 5 sec
Hand Mark Upward
Diigast | wstentpont | Singeo Flash 2 every
. ingle Green
SIHPM-3 Hand Mark | Cylindrical Can | SFee™ Green 5 sec
ez
SJ-LSM-4 ’ Starboard Cone Pointing Red Red 5 sec
Hand Mark Upward
1;?..';:"?[:3;? E Lateral Port Single Gi Flash 2 every
. ingle Green
SJ-LPM-5 Hand Mark Cylindrical Can Green Green 5 sec
10’.44’5.60' ‘I:l Lateral Single Red Flash 2 every
121°56'19.02" E
SH-LSM-6 Starboard Cone Pointing Red Red 5 sec
Hand Mark Upward
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AIDS TO MARINE NAVIGATION SPECIFICATION AND PROPOSED LOCATION

PORT OF SIBUNAG, GUIMARAS
Buoy Ught
A f Mark - m
rea Coordinates Type of Ma Color Color Rhyth
10°30°'41.11" N Lateral Port Single Green Flash 2 every
S-UPM-1 1 12294237.08"E| MandMark | Cylindrical Can Green Green 5 sec
10°31°15.36" N Lateral .
> Single Rad Cone Flash 2 every
5-L15M-2 122°42'2.19" £ | Starboard Hand Pointing Upward Red Red S sec
Mark
10°30°25.82" N .
N . Lateral Port Single Green Flash 2 every
S-PM3 | 122421504%E | e ylindrica Can Green Green S sec
10*30°'55.45" N Lateral Single Red € Flash 2 every
5-LSM-4 122°41°45.25" E | Starboard Hand Pointing Upward Red Red - 5 se.u;.- S
Mark
10*30°'9.71" N .
. Lateral Port Single Green Flash 2 every
stms  [1220arsanzef oS L | oyiingrical Can | Gree Green 5sec
10°3Y34.81" N Lateral Single Rad Cone Flash 2 every
SSM-6 | 122°4128.52" E [ Starboard Hand | poinking Upward Red Red 5 coc
Mark
10°29'55.10" N . Flash 2
s Lateral Port Single Green ash 2every
SIPMT | 22°AVR25T°E| L dMark | Cylindrical Can Green Green S sec
10°30'14.54 N Lateral . Flash 2
e Single Red Cone ash 2 every
SISM-8 | 122°4111.747 E | Starboard Hand | pointing Upward Red Red S sec
Mark
tateral Port Single Green Flash 2 every
S-LPM-9 10°29'39.03° N Hand Mark Cyllnclricai Can Green Green S sec
122°41°10.53"E
10°29'54.05" N Lateral Single Red Cone Flash 2 every
$-1SM-10 | 122°40'54.70" E | Starboard Hand | pointing Upward Red Red S sec
Mark
2 Black Cones
10"31'39.28* N } North Cardinal | One Abowe the Black above . Very Quick or
Upward
Yellow with .
10°31°18.01* N | West Cardinal § 2 Black Cones . 9 Very Quick
5-WCM-B 122°4330.88" E Mark Point to Point Horiz:r;::: Black White Flashes
Yellow with
10°30°359.81 N | West Cardinal | 2 Black Cones \ 9Very Quick
5-WCM-C 122°43'3.66" E Mark Point to Point Horh:n:cll Black White Flashes
10"29°36.89" N | North Cardinal | 2 Black Cones Black above . Very Quick or
SNEMD | oragar7s7|  Mark Poirts Upward Yellow White Quick
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Technical Specifications

% FOCAL HEIGHT - 3.20 meters (minimum)}
< BODYWIDTH - 2.20 meters (minimum)
% LANTERN - Self-contained LED
& LIGHT VISIBILITY - 5.0 Nautical Mile (minimum)
st MOORING LINKS - See Annex B and Section Vil
s CONCRETE SINKER - 5.0 ton (see Section VII)
PROPOSED CHAIN AND CABLE SPECIFICATION
PORT OF LIPATA
BUOY NAME WATER CHAIN CABLE TOTAL
DEPTH LENGTH LENGTH LENGTH
(meter) (meter) (meter) {meter)
(25 mm) {32 mm}
LI-LPM- Buoyl 50 50 25 75
LI-LSM- Buoy2 50 50 25 75
Li-LPM- Buoy3 30 35 15 50
Li-LSM- Buoy4 30 30 15 45
165 80 245
25mm Mooring Chain 165 meters
3Zmm Wire Rope 80 meters
PORT OF SAN JOSE DE BUENAVISTA
BUOY NAME WATER CHAIN CABLE TOTAL
DEPTH LENGTH LENGTH LENGTH
(meter) [meter) {meter} (meter)
(25 mm) (32 mm)
S]-LPM-1 33 is 15 50
S]-LSM-2 35 a5 20 55
S|-LPM-3 12 15 5 20
SJ-LSM-4 15 15 10 25
SJ-LPM-5 7 0 15 15
SJ-LSM-6 7.5 0 15 15
100 80 180
25mm Mooring Chain 100 meters
32mm Wire Rope 80 meters
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BUOY NAME

S-LPM-1
S-LSM-2
5-LPM-3
5-LSM-4
$-LPM-5
5-LSM-6
S-LPM-7
51L5M-B8
S-LPM-9
S-LSM-10
5-NCM-A
5-WCM-B
S-WCM-C
S§-NCM-D

25mm Mooring Chain
32mm Wire Rope

Total Length:

Lipata

San Jose de Buenavista

Sthunag

Technical Specifications

PORT OF SIBUNAG
WATER CHAIN CABLE TOTAL
DEPTH LENGTH LENGTH LENGTH
(meter) (meter) (meter) (meter)
(25 mm) (32 mm)
12 15 5 20
9 15 5 20
14 15 10 25
10 15 5 20
12 15 15 30
10 15 5 20
8 - 15 15
9.5 15 5 20
6 - 15 15
5 - 10 10
12 15 5 20
13 15 10 25
13 15 10 25
6 - 15 15
150 130 280

150 meters

130 meters

Chain Cable

165 80O

100 80

150 130

415m 290 m
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BOQ and Attachments
{Annex 1 - Bawis of Payriends)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE
BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

LOCATION : LpATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE;
AND SIBUNAG, GUIMARAS

The work items included in the proposal and the basis of payments are as follows:
BILL NO. 1 - GENERAL EXPENSES
Item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the actual number of minimum equipment requirement
enumerated in the bid documents mobilized, demobiiized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary fo mobilize and demobilize all the minimum
equipment requirement enumerated in the bid documents including cleaning of the site. Fifty percent
(50%) of the total amount shall be payable after the mobilization activity while the remaining (50%)
payable after demobilization and cleaning.

ttem 1.02 Provide Environmental Safety and Health Program in the execution of the project.

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff.

item 1.03 Provide the Upkeep and Maintenance of Temporary Facility

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all
matenials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services.

BILL NO. 2 - CONSTRUCTION, DELIVERY AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION SYSTEM

ltem 2.01 Construction/Fabrication and delivery at site of the mooring system

Item 2.02 Supply, delivery and installation at site of the mooring chains

ltem 2.03 Offshore Installation of mooring system at designated site, including buoys and
navigational marine lights

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site.
However, 10% of the cost for the item/s delivered by the Contractor shall be temporarily withheld by
PPA and shall only become demandable/payable upon installation and commissioning of the buoys.

PoOPOLED CONSTRUCTION AND OFFanE IESTALLATION OF A TO IMEARME NAVGATION AT PORTS OF LIMTA, CULAS, ANTIOUE: a3 JOst DF BOENAWSTA, ANTIOUE AND SSIsue, GUEMARAS



BOQ and Attachments
{Anneax 1 - Basis of Payments)

Payment shall include freight and delivery cost, brokerage fees, if any, the cost of equipment,
materials and labor in handling the items and all related works.

BILL NO. 3 - SUPPLY, CONSTRUCT AND DELIVERY AT STAGING AREA OF SOLAR-
POWERED LIGHTED BUOY ASSEMBLY

tem 3.01 Supply, construct, deliver and install at site 40 sets of polyethylene Buoys
tem 3.02 Supply, test, deliver and install at site Marine Lanterns Assembly (Nav Aid)

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site.
However, 10% of the cost for the item/s delivered by the Contractor shall be temporarily withheld by
PPA and shall only become demandable/payable upon installation and commissioning of the buoys.
Payment shall include freight and delivery cost brokerage fees, if any; the cost of equipment,
materials and labor in handling the items and all related works.

BILL NO, 4 — OFFSHORE COMMISSIONING, TESTING AND OBSERVATION OF AIDS TO
MARINE NAVIGATION

Item 4.01 Offshore commissioning, testing and observation of aids to marine navigation

The quantity to be paid for shalt be the actual number of navigational aids delivered and installed at
the Entrance Channel. Payment shall be in accordance with the actual work accomplished
include the cost of equipment, materials and labor in handling the items and all related works.

BILL NO. 5 - REIMBURSABLE ITEMS

item 5.01 Provide Office and Survey Equipment

The quantity to be paid for shall be the actual number of office equipment, as enumerated on the bid
documents, supplied and delivered in accordance with the specifications and accepted by the
Engineer. The contract lump sum price shall be full compensation for providing all the reimbursable
items. The amount of bid should not exceed the maximum amount stated in the Bid Data Sheet [ITB
Clause 13.1 (a)]. Claims for payment shall be supported by Official Receipt(s) (OR). The amount to
be paid for shall be the price indicated in the OR but should not exceed the contract lump sum price.
Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.
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BOQ and Attachment 8
{Annex 2 - Facilities to be provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE

NAVIGATION AT PORTS OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE
BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

LOCATION : LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE;

A

1

AND SIBUNAG, GUIMARAS

SITE OFFICE

The Contractor shall rent/lease a fully fumished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroom/toilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be bome by PPA after the completion of the project.

unit SERVICE VEHICLE; 6 speed A/T; 2.2 L; Max Power 193ps @ 3,800 rpm
Diesel/Gasoline with; Power Steering, Power Window and Power Door Lock
capable; Includes Registration, Insurance, Misc.

1 lot DEsSKTOP COMPUTER SYSTEM & ACCESSORIES, INCLUDING AUTO-CAD SOFTWARE,

OFFICE COLORED PRINTER
Description/Specifications:
Intel Quad Core i7-4790 Processor 3.8GHz

Processor 3.50 GHz Intel Core i7

RAM : 8 GB SDRAM DDR3

Hard Drive : 2 TB HDD 7200 rpm

Operating System : Windows 7 Professional-64 Bit
Processor Brand : Intel

Computer Memory Type : DDR3 SDRAM

Optical Drive Type BluRay DVD

4GB GTX745 Dedicated Graphlcs

Includes: Computer, Power cable, Keyboard and Mouse (USB wired)
DVI-VGA Dongle

AUTOMATIC VOLTAGE REGULATOR

Includes Auto-Clivil 3D Software (3 year Subscription) and Colored Office Jet
Printer (wide format)

1 pc. COMMUNICATION UNIT

(CelVSmart Phone /Two Way Radio)

ComsTmaction anp O BeSTALLATION O Al TO MANNE NAVIEATION AT PORTS OF LimaTa, GIRAS, ANTIOUE; San JOSE DE BUmAVISTA, ANTIGUE; AND SIBUNAS, GLWMARA



BOC and Attachments
{Annex 3 = Minimum Equinment Requinemernts)

EQUIPMENT REQUIREMENT

PROJECT NAME : PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE

LOCATION

NAVIGATION AT PORTS OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE
BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

: PORTS OF LIPATA, CULAS!, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE;
AND SIBUNAG, GUIMARAS

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 24 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

unit Crane Barge, Non-propelled (319 GWT) with
60T mechanically operated crane (Owned)

unit Tugboat, 500hp (Owned or Leased}
Or

unit Crane Barge, Self-propelled (319 GWT) with 60T
mechanically operated crane (Owned)

unt  Concrete Mixer, One Bagger, Min. (Owned)
unit  Bar Cutter, Electric, 25mm dia., Min. (Owned)

unit Bar Bender, Electric, 26mm dia., Min. (Owned)

PROPOSED CONSTRUCTION AN OFFSHORE ISTALLATION OF AIDS TG MANNE NAWGATION AT PORTS OF LWTA, CURASL ANTIQUE San JOSE Dt BUERAVISTA, ANTIGUE AND SIBUNAS, GLIMARAS
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BID FORM

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

Bidding Forms 1
{Bid Form)

2019

a. We have examined and have no reservation to the Bidding Documents, including Addenda,
for the Contract for the PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION AT PORTS OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA,
ANTIQUE; AND SIBUNAG, GUIMARA;

b. We offer to execute the Works for this Contract in accordance with the Bid and Bid Data

Sheet, General and Special Conditions of Contract accompanying this Bid:
The total price of our Bid, excluding any discounts offered below is:

BILL DESCRIPTION TOTAL
NO AMOUNT
1 GENERAL EXPENSES
2 CONSTRUCTION, DELIVERY AND OFFSHORE INSTALLATION
OF AIDS TO MARINE NAVIGATION SYSTEM
3 SuPPLY, CONSTRUCT AND DELIVERY AT STAGING AREA OF
SOLAR- POWERED LIGHTED BUOY ASSEMBLY
4 OFFSHORE COMMISSIONING, TESTING AND OBSERVATION
OF AIDS TO MARINE NAVIGATION
5 REIMBURSABLE ITEMS
TOTAL AMOUNT OF BID (including VAT)

The discounts offered and the methodology for their application are

c. Our Bid shall be valid for a period of 120 Calendar days from the date fixed for the Bid
submission deadtine in accordance with the Bidding Documents, and it shall remain binding
upon us and may be accepted at any time before the expiration of that period;

d. If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract;

e. Our firm, including any subcontractors or suppliers for any part of the Contract, have

nationalities from the following eligible countries: [insert information];

mMHMMUMDMMMMwmanmuwmmmmm&-n-u



Name:

In the capacity of:

Signed:
Duly authorized to sign the Bid for and on behalf of:

Bidding Forms 2
{Bid Form)

We are not participating, as Bidders, in more than one Bid in this bidding process, other than
alternative offers in accordance with the Bidding Documents;

Our fim, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of
the Confract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal Contract is
prepared and executed; and

We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid
that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative of the
bidder, and granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for the
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT
PORTS OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE; AND SIBUNAG,
GUMARAS,

We acknowledge that failure to sign each and every page of this Bid Form, including the Bill
of Quantities, shall be a ground for the rejection of our bid.
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FINANCIAL DATA

A The prospective bidder's audited Financial Statements showing, among others, the
prospective bidder’s total and current assets and liabiliies, stamped "RECEIVED" by the
Bureau of Internal Revenue or its duly accredited and authorized institutions for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal fo the ABC to be bid, as follows.

NFCC = [ (current assets minus current liabilities) (15) ] minus value of all outstanding
or uncompleted portions of the projects under ongoing contracts, including
awarded contracts yet to be started coinciding with the contract to be bid.

NFCC =

Attached herewith are certified true copies of the audited financial staterents stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firn/Applicant

Authorized Signing Official
Date;

NOTES:
if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit separate financial statements
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Bidding Forms 9
{Omnibus - Scle)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)

CITY OF

)SS

AFFIDAVIT

| { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1.
2

| am the sole proprictor of (Name of Bidder} with office address at

As the owner and sole proprietor or authorized representative of (Name of Bidder), |
have full power and authority to do, execute and perform any and all acts necessary
to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA,
ANTIQUE; AND SIBUNAG, GUIMARAS of the Philippine Ports Authority;

{Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and comect;

(Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted:;

{ am not related to the PPA General Manager, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head
of the Project Management Office or the end ~ user unit, and the project consultants
by consanguinity or affinity up to the third civil degree:

(Name of Bidder) complies with existing labor laws and standards: and

{Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

¢) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

PRGPOIED: CORTTIUCTION AR CrFSHGIE INSTALLATION O Ass 70 MR BAWGATION AT PORTS OF LA, Cunas, Avnou; Sas Jos DF UENAVSIA, ANTIGUE: AnD SEmas, GURAMS



Bidding Foms 10
{Omnibus - Sole)

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT
PORTS OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE; AND
SIBUNAG, GUIMARAS;

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.
IN WITNESS WHEREQF, 1 have hereunto set my hand this day of
20 at , Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice {A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/er [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her
Community Tax Certificate No. issued on at .

Witness my hand and seal this ____ day of fmonth] fyear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
{EP No. [date issued], [place issued]

ProratrD CONSTRUCTION AND Orrinom: eTaLATION OF Ass TO M NAvearion AT Powrs oF LimTa, Cutas, Antaque; San JOSE OF BUEAVETA, ANTILEE SN0 SERAG, GUBIAMS



Bidding Forms 11
{Omnibus - Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)

CITY OF

)SS

AFFIDAVIT

I (Name ), of legal age, (Civil Status), {(Nationality), and residing at (Address), after having
been duly swomn in accordance with law, do hereby depose and state that:

1.

2.

| am the duly authorized and designated representative of (Name of Bidder) with
office address at (Address):

I am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing
contract for PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION AT PORTS OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE
BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS;

of the Philippine Ports Authority, accompanied by the duly notarized Special Power of
Attomey, Board/Partnership Resolution, or Secretary’s Certificate (whichever
applicable);

(Name of Bidder) is not “blacklisted" or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board:

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

(Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee {BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management office
or the end- user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

(Name of Bidder) complies with existing labor laws and standards; and
(Bidder) is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Document;

b) Acknowledge all conditions, local or otherwise, affecting the implementation
of the contact;

c) Made an estimate of the facilities available and needed for the contact to be
bid, if any; and

mMHMMwMUMMHMWMMMMMMummmmm Gumeams



Bidding Forms 12
{Omnibus - Partnership)

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION
AT PORTS OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE;
AND SIBUNAG, GUIMARAS;

10.  (Name of Biider) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity,

IN WITNESS WHEREOF, | have hereunto set my hand this day of
20 at , Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this __ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s isfare personally known to me and washwere identified by me
through competent evidence of identity as defined In the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-5C). Affiant/s exhibited to me his/er [insert type of government identification card used],
with hisher photograph and signature appearing thereon, with no. and hisher
Community Tax Certificate No. issued on at .

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

mmmmmﬂmaFMmmmmarMarm mmmhuummmma-m



Bidding Forms 13
{Omnibus = Corp 11V}

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)

CITYOF

)SS

AFFIDAVIT

I (Name ), of legal age, (Civil Status), (Nationality), and residing at {Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1.

2,

| am the duly authorized and designated representative of (Name of Bidder) with
office address at :

I am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing
contract for PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION AT PORTS OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE
BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS;

of the Philippine Ports Authority, accompanied by the duly notarized Special Power
of Attorney, Board Resolution, or Secretary’s Certificate (whichever is applicable);

(Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board:

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are frue and correct;

(Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted:

None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the
Project Management Office or the or end- user unit and the project consultants by
consanguinity or affinity up to the third civil degree;

(Name of Bidder) complies with existing fabor laws and standards; and

(Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b} Acknowledge all conditions, local or otherwise, affecting the implementation
of the contact;

c) Made an estimate of the facilities available and needed for the contact to be
bid, if any; and

WMWMMMGMWM&HMHMGMMmmmhummmmmﬁmmn



Bidding Forms 14
{Ormnibus ~ Comp /J.V)

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION
AT PORTS OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE;
AND SIBUNAG, GUIMARAS;

10.  (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this day of
20 at , Philippines, '

Bidder's Representative / Authorized Signatory |

SUBSCRIBED AND SWORN to before me this ____ day of [month] [year] at fplace of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of govemment identification card used],
with hisher photograph and signature appearing thereon, with no. and his/her
Community Tax Certificate No. issued on at .

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

PROPOSED CONsTRUCTION ARD OPFINORE NETALLATION OF AlDS mmlmmmaﬂbmswmuauthuﬂ&mm“m Guhbas 4



15
Bidcing Forma

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID-SECURING DECLARATION
Invitation to Bid No.

To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila

1/We, the undersigned, declare that:

1. 1MWe understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid-Securing Declaration.

2. |/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with any
procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) liwe
will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing
Declaration, within fifteen (15) days from receipt of written demand by the procuring entity for the
commission of acts resulting to the enforcement of the bid securing declaration under Sections
23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other
legal action the govemnment may undertake.

3. UWe understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. | amiwe are dectared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) liwe failed to timely file a request for reconsideration or (ii) iwe filed a waiver to avail
of said right;

¢. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and l/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set myfour hand/s this day of [month] {year] at
[place of execution).

Name of Bidder's Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

PROPOLED CONSTRUCTION AND CPsHORE ISTALLATION OF AIDS TO MARWE NAWGATION AT PORTS OF mrqauqmmqumHumem
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Bidding Forma
ing Declaration)

SUBSCRIBED AND SWORN to before me this __ day of fmonih] fyear] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC), Affiant/s
exhibited to me his/her finsert fype of govemment identification card used], with histher photograph
and signature appearing thereon, with no.

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], fplace issued]
Doc. No. ___

Page No. ____

Book No. ___

Series of .

WMMMMUMDMMMHMGM aummm'mmmmm



Bidding Forma 17
{Const, Methodology)

WORK/CONSTRUCTION METHODOLOGY

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 24 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location:
LiPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

MINIMUM SCOPE OF WORK METHODOLOGY:

Upon receipt of Notice to Proceed (NTP), procurement for the mooring chains and marine lantern,
and polyethylene buoys if preferred, shall be made.

Thereafter, shall mobilized sufficient labors, supplies, materials, plants and equipment for the
construction of mooring system and solar-powered lighted buoys. The construction works shall be at
such hours as may be necessary, subject to existing laws, to ensure the prosecution of work in
accordance with the approved schedule (PERT/CPM).

After the completing the construction of the entire Navigational Aids system, it shall be delivered
near the project site and it shall be loaded to a crane barge one (1) set at a time and shall be
installed at the designated offshore site.

1. CONSTRUCTION, DELIVERY AND OFFSHORE INSTALLATION OF AtDS TO MARINE NAVIGATION SYSTEM

2. SUPPLY, CONSTRUCT AND DELIVERY AT STAGING AREA OF SOLAR-POWERED LIGHTED BUOY
ASSEMBLY

3, OFFSHORE COMMISSIONING, TESTING AND OBSERVATION OF AIDS TO MARINE NAVIGATION OPEN SEA
DISPOSAL OF DREDGED MATERIALS

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Signature
{Authorized Signing Official)

PoorasED CORSTRUCTION AMD OFFSHORE INSTALLATION OF AUCS 1O MARWE NAVWGATION AT Porrs oF Leara, CLean, Annau; Sur Jose D IR, , A AND S & G



Bidding Forms 18
(Manpower Scheduls)

MANPOWER SCHEDULE

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 40 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

L.ocation:
LIPATA, CULAS!, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

MANPOWER Contract Duration
(Minimum)
130 Calendar days
15 30 45 60 75 90 105 120 130
Project Manager
Project Engineer
Safety Officer
Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Official)

PROPOSED CONSTRUCTION AMD OFFSNOmE IS TALLATION OF AUCS 10 MAIINE NAVIGATION AT Pouts OF LinaTa, Cutasy, ANTIOUE SAN JOSE D¢ BUERAVISTA, ANTIQUE; AND SIUNAG, Giamanmes



Bidding Forms 19
(Manpower Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Narme of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 24 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location:
LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

Conftract Duration
EQUIPMENT Number
{(Minlmum) Of Units 135 Calendar days
15 30 45 60 75 80 | 105 | 120 | 130
1)
2)
3)
4)
5)
6)
7)
Signature
{Authorized Signing Official)

Prorasco C AND € IETTALLATRW OF AL FO- MARIE M WGATION AT PORYS oF LR, Ciuati, ANTOUE; Sw JOTE DE BUTHAVSTR, ARTIRE; ARD SSUNAS, GUINMARAS
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Bidding Forms 20
{Manpower Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF LIPATA, CuLASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

Proposed Project Description ;
CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 24 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location:
LIPATA, CULASI, ANTIQUE; SAN JOSE DE BUENAVISTA, ANTIQUE; AND SIBUNAG, GUIMARAS

Project Duration Payment Schedule Cash flow
(days or months} (Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL

NOTES
- The cash flow by quarter and payment schedule should be consistert with the Bar Chart and S-curb.

- Advance payment should be specified if contractor wants to avail.
- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

PROPCED CONSTRUCTION AND DFFSIORE BESTALLATION OF AIDS YO MAVE NAVGATION AT PORTS OF LIDTA, QLRAS, ANTIGUE; SAN JOSE DE ButiavisTa, ANTIGUE AND SIXWAG, Gl



SECTION X
CONTRACT FORM



Republic of the Phifippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT

FOR THE

This Contract made and entered into this day of 2019, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a govemment instrumentality created
under Presidential Decree No. 857, as amended, with principal office at PPA
Building, Bonifacio Drive, South Harbor, Port Area, Manila, represented herein
by its duty authorized General Manager, JAY DANIEL R. SANTIAGO, and
hereinafter referred to as "PPA";

-and -

, duly organized and existing in accordance
with Philippine laws, with office and business address at .
represented in this act by its , as evidenced by , @ copy
of which is hereto attached and made an integral part hereof as Annex *17,
and hereinafter referred to as “CONTRACTOR".

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its 2016 Implementing Rules
and Regulations (IRR), PPA advertised and posted on the PPA website and PhilGEPS, as well
as on its bulletin board, an Invitation to Bid for the ;

WHEREAS, in response to the said advertisement bidders submitted their
respective bids for the foregoing project;

WHEREAS, after the opening of bids on and the conduct of bid evaluation and
post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices set
forth in its proposal was found to be the Bid in the amount of
PESOS ( ), Philippine Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of
award of contract was made to the CONTRACTOR in a Notice of Award dated in
the amount of PESOS {( ), after submission of the required

documents within the prescribed period and compliance to the conditions stipulated in the IRR;
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WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the
said Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
stipulations herein contained, PPA and the CONTRACTOR have agreed, as foilows:

1. In this Coniract, words and expressions shall have the same meénings as are
respectively assigned to them in the attached Contract Documents.

2. The following documents shall form part of this Contract:
A. Bid Documents consisting of the following:
A.1 Invitation to Bid;
A.2 Instructions to Bidders;
A.3 Bid Data Sheet;
A.4 General Conditions of Contract;
A.5 Special Conditions of Contract

A8 Specifications;
A.7 Drawings/Plans;
A.8 Addenda and/or Supplemental/Bid Bulletins, if any;

Technical and Financial Proposals;
Performance Security;
Notice of Award of Contract with the Contractor’s Conforme thereto; and
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Other contract documents that may be required by existing laws and PPA, such
as;

E.1 Construction Schedule and S-Curve;

E.2 Manpower Schedule;

E.3 Construction Methods;

E.4 Equipment Utilization Schedule;

E.5 Construction Safety and Health Program approved by the DOLE;
E.6 Pert/CPM

E.7 Duly Approved Program of Works and Cost Estimates;

E.8 Certificate of Availability of Funds;

E.9 Abstract of Bids; and

E.10 Resolution of Award
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3. In consideration of the payments to be made by PPA, the CONTRACTOR commits to
complete the Works and remedy any defects therein in conformity with the provisions
of this Contract and Contract Documents.

3. In consideration of the execution and completion of the Works and remedying any
defects therein, PPA commits to pay the Contract Price or such other sum as may
become payable under the provisions of this Contract and Contract Documents.

5. This Contract shall become effective after the same shall have been signed by the
Parties hereof.

IN WITNESS WHEREOQF, the Parties have hereunto signed this Contract on the date
and place first hereinabove written.

PHILIPPINE PORTS AUTHORITY

TIN NO.
By:

JAY DANIEL R. SANTIAGO
General Manager

WITNESSES:

ACKNOWLEDGMENT
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