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Techrical Soocih
(Piling Works - PSC)
1 2WH
For Hydraulic Pile Hammer: R = x —
3 S+254
where : R = allowable bearing capacity of pile (if)
W = weight of ram (tf)
H = fall of ram {cm)
S = set (cm)
INTERRUPTED DRIVING

When driving is stopped before final penetration is reached and/or refusal is attained, the record of
pile penetration shall be taken only after a minimum of 30 cm. (12 in.) fotal penetration has been
obtained on resumption of driving.

ALIGNMENT TOLERANCE

Piles driven shall be within the allowable tolerance in alignment of 10 cm. (4 in.) in any direction.
DAMAGED AND MISDRIVEN PILES

1. Piles shall not be more than 10 cm. (4 in.) out of place at cut-off level. All vertical piles shall
not be more than 2% out of plumb.

2. Any pile damaged by improper driving or driven out of its proper location, or driven out of
elevation fixed on the plans, shall be corrected comespondingly at the Contractor's expense
by any of the following methods:

a. Withdrawal of the pile and replacement by a new pile.
b. Driving a second pile adjacent to the defective one.
c. Splicing an additional length.

The method to be adopted in each case shall be at the discretion of the Engineer.

OBSTRUCTION

Where boulders or other obstructions make it impossible to drive certain piies in the location shown

and to the required bearing strata, the Engineer may order additional pile or piles driven at other

suitable location.

RECORDS

The Contractor shall keep records of each pile driven and shall fumish the Engineer two (2) signed
typewritien/computerized copies. The records shall show the number of blows per 0.50 m. of initial
penetration taken from the free fall elevation of the pile down to penetration depth of 5.0 m,, the
penetration under the last 10 blows, and the calculated safe load according to the Hiley's Formula
as stated in bearing power of piles.
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Technioal Soacifoats
(Electrical Woriks)

ITEM 18 : ELECTRICAL WORKS

SCOPE OF WORK

The work to be done shall consist of fabricating, trenching, fumishing, delivering and installing
electrical materialsffixtures completed in accordance with all the details of the electrical works as
shown on the drawings including materials, labor, tools and equipment and all incidental works
as found necessary.

Refer to electrical plans/drawings for location and extent of work involved.

GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as welt as the requirements of the approved standards.

1. National Fire Protection Association - (NFPA)

2. National Electrical Manufacturer Association - {NEMA)

3. Underwriter Laboratories, Inc. - (UL)

4, Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)

5, Federation Specification:

Circuit Breaker, Molded Case, Branch
Circuit and Service

6. American National Standard Institute - (ANSI)
7. American Society for Testing and Materials - (ASTM)
8. Hluminating Engineering Society - (IES)

b) The electrical power will be connected to the existing local cooperative supply. The
supply voltages shall be 220 volt, single phase (12), and 60 hertz.

c) The Contractor shall employ a licensed Registered Electrical Engineer or Master
electrician to perform or to supervise and to conduct the continuous inspection of all
electrical work.

d) The Contractor shall first obtain approval from the Authority before procurement,
fabrication or delivery of electrical materials to the site. Partial submittals will not be
acceptable and will be retumed without review. Submittals shall include the
Manufacturer's Name, Trade Name, Place of Manufacture, Catalog Model or Number,
Nameplate Data, Size, Layout Dimensions, Capacity, Project Specification and
Paragraph Reference, Technical Society Publication References and other information
necessary to establish contract comphance of each item to be furnished.

e) All excavations fill and backfill and concrete works involved herein, shall be carried to the
required elevations and shall conform to the provisions of specification under Earthwork
and Concrete Construction of this tender document.

Expansion of Back-Up Ares and RC Whaf
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Technicat Soaciicat
(Electrical Works)

f) The materials and equipment to be fumished shall be standard products of reputable
manufacturer engaged in the reproduction of such materials and equipment.

g) All permits and electrical fees required for this work shall be obtained at the expense of
the Contractor, The Contractor shall furnish the Engineer-in-Charge, the fina! Certificates
of Inspections and approval from the proper govermment authorities after the completion
of work. The Contractor shall prepare all as- built plans and all other paper works as
required by the enforcing authorities.

h) The Contractor shall furnish and install electrical materials as shown in the drawings. A
licensed Electrical Engineer or Master Electrician is required to implement the instailation
of the electrical system. A licensed electrical contractor shall oversee/conduct the
installation of the main circuit breaker.

i) Electrical installation shall conform to the requirements of Philippine Electrical Code
(PEC) and the other approved standards.

) The contractor shall install all electrical works with the supervision of the qualified
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation
applications regardless of capacity and voltage whether new, addition or revision shall be
accompanied by electrical plans signed and sealed by a duly licensed Professional
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements
of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS
WIRES AND CABLES

The conductor material to be fumished and installed shall be copper wire Heat-Resistant
Themmoplastic (THHN/THWN-2). All conductors shall be rated 600 voits insulation and shall be
standard for all sizes.

CONDUIT AND FITTINGS

Underground PVC conduit shall be polyvinyl chioride with concrete covered. It shall be
manufactured to schedule 40 outside diameter. All fittings and bends shall be solvent bonded
using manufacturers recommended product.

LED FLOODLIGHT FIXTURE 70 WATT
Specifications:

Color Temperature: warm white (ww)

Average Life: 50,000 hours

Light Source: 1pc Hi-Power LED Chip (Bridgelux/ Epistar)

CRI: RA>75

Working Temperature: 30 -70 degrees

Certifications: CE, ROHS

Circuit Protection: Short Circuit & Over-Voltage & High Voltage Surge Protection
Frequency range: 60 hertz

Expansion of Back-Up Area and RC Whasd
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Beam angle: 120 degrees

Working voltage: AC85V-265V

IP Rating: IP 65

Power Factor : >90%

Lamp Body Material: Aluminum alloy, tempered glass (equivalent
Luminous Flux: 6400-8000 (Im)

PANEL BOARD

Panel board shall conform to the schedule of panel board as shown on the approved plans with
respect to supply characteristics, rating of main lugs or main circuit breaker, number and ratings
and capacities of branch circuit breakers.

Panel board shall consist of a factory completed dead front assembly mounted in an enclosing
NEMA 3R cabinet consisting of code gauge galvanized sheet steel box with trim and door.

Main and branch circuit breakers for panel board shall have the rating, capacity and number of
poles as shown on the approved plans. Breakers shall be thermal magnetic type solid state-type
with interrupting capacity of 10,000 amperes symmetrical minimum. Breaker terminal shall be
UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is,
bolted to the current carrying bus). Plug-in circuit breakers are not acceptable

SINGLE ANGLE BAR FLOODLIGHT STEEL TAPERED LAMP POST

Lamp Post shall be 10.0 m ht. single angle bar steel tapered, fumnished instalied and tested as
shown on the approved plans. The post/s shall be dimensioned for a wind velocity of 185 km/hr.
it shall be locally fabricated or manufactured. The post shall be Hot —Dipped Galvanized, prime-
coated with red lead and shall be painted at site with the final coating preferably aluminum paint
to be approved by the Engineer.

EXECUTION
INSTALLATION
Lamp Post shall be installed as shown on the approved plans.

Pole Setting: Depth as shown on the approved plans.

Construction of reinforced concrete lamp post foundation shall be in accordance with the shape
and dimensions as shown on the approved plans.

Excavations / backfilling required before /after installation of lamp post with the trench shall
conform to the provisions of Earthwork and Concrete construction.

Concrete Pedestal Post shall be reinforced concrete with appropriate weatherproof fittings as
constructed as shown in the approved plan. Reinforced concrete materials shall conform to the
requirements of concrete. Concrete shall be of 21 Mpa (3000 psi) compressive strength.

Metering: the local utility company of Cagayan de Oro City is responsible for the supply and
installation of metering equipment, and its accessories, but # is part of the contractor
responsibility and expense to coordinate with them on this regard.

Expansion of Back-Up Azea and RC Whad
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Tachnical Specifications
{Edectrical Works)

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician,
who will interpret the intent meaning of the drawings and specification and shall have the power
to reject any work and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the instalied electrical
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician.
The system shalt be free from any defects, shorts or grounds. The Contractor at no extra cost
shall fumish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall fumnish the
Engineer a written guarantee stating that all works executed are free from defects on materials
and workmanship, The guarantee shall be for a period of one year from the date of the final
acceptance. Any work that becomes defective during the said period shall be corrected /
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.

Expransion of Back-Up Arss and RC Whad
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Technical Specifications
{Project Billooard)

ITEM 19 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be instalied at location(s) designated by the Engineer.

The size and specifications of materials for the standard biliboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard bilthoard,

Expansion of Back-Up Area and RC Whasf
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Technical Specifications
(Safety Signages and Barricades)

ITEM 20 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance

with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and

2ft x 2-2/3ft (600mm x 800mm) for mobile type. For baricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch {12mm) marine plywood or
tarpaulin poster on 2° x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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BILL OF QUANTITITES
EXPANSION OF BACK-UP AREA AND R.C. WHARF

Port of Cagayan de Oro, Cagayan de Oro Clty

BILL NO.

1.01

1.02

1.03

1.04

1 GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of temporary site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Constructlon Safety and Health Program in the execution

of the project

lot

mo,

mo,

mo,

22

22

22

- TOTAL FOR BILL NO. 1
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BILL OF QUANTITITES
EXPANSION OF BACK-UP AREA AND R.C. WHARF

Port of Cagayan de Oro, Cagayan de Oro City

BILL NO.
2.01
202

203
2.04

205
2.06

2,07

2.08

2.09

210
21
2.12

2 CONSTRUCTION OF BACK-UP AREA

Chip-off existing RC curb, flush to deck level and smoothen with mortar

Excavation of existing fill for containment, drainage and port ligthing
system

Supply and deliver to site 350mm x 600mm PSC sheet piles

Suppy and deliver to site RC corner sheet piles (CP) of various sizes
a.CpP-1
b.CP-2
¢c.CP-3

Handle, pitch and drive 350mm x 600mm PSC and RC sheet piles

Chip-off portion of driven PSC piles up to required elevation including
disposal of debris

Supply and install 50mm dlameter x 11m iong tie rod including accessories

Supply and place 3,500 psl. concrete for the retaining walls, anchor block,
RC curb, lateral drainage and catch basin

Supply and install steel reinforcement for the retaining walls, anchor
blocks, RC curb, lateral drainage and catch basin

Supply and place 1,000 kg. armour rocks
Supply and place 50-100 kg. core rocks
Supply and install geotextile filter

set

cu.m,

kg.

cum,
cu.m,

sq.m.

92
2,398

2,800

10
10
10

2,830
283

74

1,026

93,888

3,313
4,609
4,951
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BILL OF QUANTITITES
EXPANSION OF BACK-UP AREA AND R.C. WHARF

Port of Cagayan de Oro, Cagayan de Oro City

2.13 §upply and place sand and gravel fill cu.m. 30,953
214 Supply, spread and compact selected fill cu.m. 12,678
2.15 Supply, spread and compact aggregate base course cu.m. 1,995
2.16 Construct concrete shear keys including steel reinforcement sq.m. 747
217 t::;aply, spread and compact 10% cement treated base course (150mm cu.m. 1,882
2,18 Supply and spread leveling sand cushion (50mm thk) cu.m. 828
219 Supply, deliver and install ICBP (100mm x 200mm x 125mm; 6,000 psl) sq.m. 12,548
2.20 Supply and install serrated steel grating cover in hot-dip galvanized L.m. 449
2.21 Supply and Install 400mm @ reinforced concrete pipe l.m. 3
222 Supply and place 100mm thick gravel bedding for lateral drainage, anchor cu.m. 110
block and high mast tower foundation
223 Supply and place 100mm thick lean concrete for lateral drainage, anchor cu.m. 23
block and high mast tower foundation

oot TOTAL FORBILLNO, 200 - i -
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BILL OF QUANTITITES
EXPANSION OF BACK-UP AREA AND R.C. WHARF

Port of Cagayan de Oro, Cagayan de Oro City

BILL NO.
3.0t
3.02

3.03
3.04

3.05
3.06
3.07

3.08
3.09
3.10

3.11
3.12

3.13

3.14

3 EXTENSION OF WHARF

Chip-off existing RC curb, flush to deck level and smoothen with mortar

Supply and deliver to site steel pipe piles 500mm@ x 12mm thk.(A252
Grade 2)

Supply and install 9mm thk reinforcing band tip for steel pipe piles

Apply protective external coating for steel pipe piles
(Polyurethane : 32-10 @ 1,500 microns dry film thickness or equivalent)

Handle, pitch and drive 500mm x 12mm thk. vertical steel pipe piles
Handle, pitch and drive 500mm@ x 12mm thk. batter steel pipe piles

Cutting of steel pipe piles up to cut-off elevation including turn-over to
Authority of excess piles as directed by Engineer

Extraction of naturat sand fill from steel pipe piles up to elevation -16.0m
Supply and place 3,500 psi. concrete filler for steel pipe piles

Supply and install reinforcing steel cage for steel pipe piles

Supply and place 3,500 psi. concrete for the superstructure

Supply and install steel reinforcements for the superstructure

Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle
bar for construction and expansion joints including dowel bars

Supply and deliver to site rubber dock fenders (M400H x 1500L) including
accessories

m.t.

no.

sq.m,

L.m.

lL.m.

no.

cu.n.

cu.m.

kg.

cu.m,

kg.

l.m.

set

38
990

250
6,321

4,050
2,800

250
587
812
226,267
1,835
253,489
380

12
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BILL OF QUANTITITES

EXPANSION OF BACK-UP AREA AND R.C. WHARF
Port of Cagayan de Oro, Cagayan de Oro Clty

3.15 Supply and deliver to site rubber dock fenders (M800H x 2000L} including set 13
accessories
3.16 Install rubber dock fenders including accessories set 25
3.17 Supply and deliver to site 100T, T-head mooring bollards including
accessories set 13
3.18 Install mooring bollards including accessories set 13
3.19 Supply and instaliation of water supply system lot 1

Page 5ol 8
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BILL OF QUANTITITES

EXPANSION OF BACK-UP AREA AND R.C. WHARF
Port of Cagayan de Oro, Cagayan de Oro City

BILL NO.] 4 RC RELIEVING PLATFORM

4.01 Supply and deliver to site 450mm x 450mm PSC piles l.m, 6,600
4.02 Handle, pitch and drive 450mm x 450mm vertical PSC piles lm. 3,900
4.03 Handle, pitch and drive 450mm x 450mm batter PSC piles Lm. 2,700
4.04 Chip-off portion of driven PSC piles up to required elevation including no. 250
disposal of debris

405 Supply and place 3,500 psi. concrete for the superstructure cu.m. 1,326
4.06 Supply and install steel reinforcement for the superstructure kg. 176,194
4.07 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle l.m. 372

bar for the construction joints

v SR P TOTAL FOR BILL NO. 4
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BILL OF QUANTITITES
EXPANSION OF BACK-UP AREA AND R.C. WHARF

Port of Cagayan de Oro, Cagayan de Oro City

BILL NO.
5.01

5.02

5.03

5.04

5.05

5.06

5.07

5.08

5.09

§ PORT LIGHTING SYSTEM

Supply, deliver and install wires and cables of various sizes
Supply, deliver and Install conduit pipe including fittings of vaious sizes

Relocate existing lamp post

Supply, deliver and install 10.0 m ht. single bracket steel tapered lamp post
in hot dip galvanized with 70 watt LED solar famp fixture and accessories

Construct reinforced concrete street lamp post foundation, handhole,
duckbank and high mast tower foundation

Supply and drive 0.45m x 0.45m x 23m PSC pile for floodlight pole
foundation

Supply, deliver and Install 30 meters high high mast tower in hot-dip
galvanized with 8 sets of 500 watt LED floodlight fixture.

Supply, deliver and install protective devices
Main: 100AT, 2P, 220V, 60HZ, CB
Branch:

9 - 15AT,2P,220V 60HZ, CB

Supply, deliver and install lightning protection and accessories

lot
no.

set

cu.m.

no.

set

assy

set

N N A .

28

~ TOTAL FORBILL NO. 5
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BILL OF QUANTITITES

EXPANSION OF BACK-UP AREA AND R.C. WHARF
Port of Cagayan de Oro, Cagayan de Oro City

BILL NO.| 6 REIMBURSABLE ITEMS

8.1 Provide reimbursable Items necessary In the implementation of the project lot 1
as determined by the Authority

Page 80of 8




BQ-9
BOQ and Attachments
(Arnex t - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payabie afier demobilization
and cleaning.

tem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Expansion of Back-Up Ares and RC Wharf
Port of Cagayan De Oro, Cagaysn De Oro City



BQ-10
BOQ and Attachments
{Annex 1 - Bases of Payments)

BILL NO. 2
CONSTRUCTION OF BACK-UP AREA

tem 2.01 Chip-off existing RC curb, flush to deck level and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing RC
Curb to be chipped off, flushed to deck level and smoothened with mortar in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.02 Excavation of existing fill for containment, drainage and port lighting system

The quantity to be paid for shall be the actual volume in cubic meter of existing fill for
containment, drainage and port lighting system to be excavated up to desired
elevation and disposed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.03 Supply and deliver to site 350mm x 600mm PSC sheet piles

The quantity to be paid for shall be the actual length in linear meter of 350mm x
600mm PSC sheet piles to be supplied and delivered in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shali be full
compensation for fumishing alf materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.04 Supply and deliver to site RC corner sheet piles {CP) of various sizes
a. CP1
b. CP-2
c. CP3

The quantity to be paid for shall be the actual iength in linear meter of RC comer sheet
piles(CP) of various sizes to be supplied and delivered in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.05 Handle, pitch and drive 350mm x 600mm PSC and RC sheet piles

The quantity to be paid for shall be the actual length in linear meter of 350mm x
600mm PSC and RC sheet piles to be handled, pitched and driven in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.06 Chip-off portion of driven PSC piles up to required elevation including disposal
of debris

The quantity to be paid for shali be the actual number of driven PSC piles to be
chipped-off to cut-off elevation including disposal of debris at the designated area in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Expanston of Back-Up Area and RC Whart
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ltem 2.07 Supply and install 50mm diameter x 11 m long tie rod including accessories

The quantity to be paid for shall be the actual number in set of 50mm diameter x 11 m
long tie rod including accessories to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing aill materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.08 Supply and place 3,500 psi concrete for retaining walls, anchor block, RC curb,
lateral drainage and catch basin

The quantity to be paid for shall be the actual area in square meter of 3,500 psi
concrete for retaining walls, anchor block, RC curb, lateral drainage and catch basin to
be supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work,

item 2.09 Supply and installation of steel reinforcements for retaining walls, anchor block,
RC curb, lateral drainage and catch basin

The quantity to be paid for shall be the actual weight in kilograms of steel
reinforcements retaining walls, anchor block, RC curb, lateral drainage and catch
basin to be supplied, fabricated and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.

item 2.10 Supply and place 1000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1000 kg.
armour rocks to be supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.

item 2.11 Supply and place of 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg core
rocks to be supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, fabor, equipment, tools and incidentals necessary to complete
the work.

Item 2.12 Supply and instail of geotextile filter

The quantity to be paid for shall be the actual area in square meters of geotextile fabric
to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 213 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravet fill to be supplied and set-in-place in accordance with the plans and

Expansion of Back-Up Area and RC Whast
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specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing of sand and gravel fill shall be made to detemine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

ltern 2,14 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill
materials to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.15 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.16 Construct concrete shear keys including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of concreie shear
keys including steel reinforcement to be constructed in accordance with the pians and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.17 Supply, spread and compact 10% cement treated base course {(150mm thk.)

The quantity to be paid for shalt be the actual volume in cubic meter of 10% cement
treated base course (150mm thk) to be supplied, spread and compacted in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

tem 2.18 Supply and spread leveling of sand cushion (S0mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of leveling sand
cushion in cubic meters to be supplied and spread in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.19 Supply, delivery and instalfation of ICBP (100mm x 200mm x 125mm; 6,000 psi)

The quantity to be paid for shall be the actual area in square meter of ICBP (100mm x
200mm x 125mm; 6,000 psi) to be supplied, delivered and installed to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Expansion of Back-Up Area and RC Whart
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tem 2.20 Supply and install serrated steel grating cover in hot-dip galvanized

The quantity to be paid for shall be the actual length in linear meter of serrated steel
grating cover in hot-dip galvanized to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

Rem 2.21 Supply and installation of 400mm dia. Reinforced concrete pipe

The quantity to be paid for shall be the actual length in linear meter of 400mm dia.
reinforced concrete pipes to be supplied and installed in accordance with the plans
and specifications and accepied by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.22  Supply and place of 100mm thick gravel bedding for lateral drainage, anchor
block and high mast tower foundation

The quantity to be paid for shall be the actual volume in cubic meters of 100mm thick
gravel bedding for lateral drainage, anchor block and high mast tower foundation to be
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.23 Supply and place of 100mm thick lean concrete for lateral drainage, anchor
block and high mast tower foundation

The quantity to be paid for shall be the actual volume in cubic meters of 100mm thick
lean concrete for lateral drainage, anchor block and high mast tower foundation to be
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 3
EXTENSION OF WHARF
item 3.01 Chip- off existing RC curb, flush to deck Jevel and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing RC
curb, to be chipped-off, flushed to deck level and smoocthened with mortar to be
chipped off in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.02 Supply and deliver to site steel pipe piles 500mm dia.x 12mm thk.{A252 Grade 2)

The quantity to be paid for shall be the actual weight in metric tons of (steel pipe piles
500mm dia.x 12mm thk.(A252 Grade 2} to be supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shalt be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Expansion of Back-Up Acea and RG Whar
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item 3.03 Supply and install 9mm thk. Reinforcing band tip for steel pipe piles

The quantity to be paid for shall be the actual number of 9mm. thk. reinforcing band tip
for steel piles to be supplied and installed in accordance with the plans and
specifications, measured from the tip reinforcing band to its end and is accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Iitem 3.04 Apply protective external coating for steel pipe piles

The quantity to be paid for shall be the actual area in square meters of protective
external coating for steel pipe piles to be applied in accordance with the plans and
specifications, and is accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materals, labor, equipment, tools and incidentais
necessary to complete the work. '

item 3.05 Handle, pitch and drive 500mm dia x 12mrf| thk. vertical steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of 500mm dia x
12mm thk. vertica! pipe piles to be handled, pitched and driven in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work. '

item 3.06 Handle, pitch and drive 500mm dia x 12mm thk. batter steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of 5606mm dia. x
12mm thk. batter steel pipe piles to be handled, pitched and driven in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 3.07 Cutting of steel pipe piles up to cut-off elevation Including turn ~ over to
Authority of excess piles as directed by engineer

The quantity to be paid for shall be the actual number of steel pipe piles up to cut-off
elevation including tum — over to Authority of excess piles in accordance with the plans
and specifications, and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work. '

item 3.08 Extraction of natural sand filler from steel pipe piles up to elevation -16.0m

The quantity to be paid for shall be the actual volume in cubic meter of natural sand
filier to be extracted in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
matenials, labor, equipment, tools and incidentals necessary to complete the work.

Expansion of Back-Up Area and RC Whaxf
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item 3.09 Supply and place 3,500 psi concrete filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filier for steel pipe piles to be supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all matenals, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.10 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe piles to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.11 Supply and place 3,500 psi concrete for the superstructure

The quantity to be paid for shall be the actual volume in cubic meters of 3,500 psi.
concrete for the superstructure to be supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 3.12 Supply and install steel reinforcements for the superstructures

The quantity to be paid for shall be the actual weight in kilograms of steel
reinforcements for the superstructure to be supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materais, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.13 Supply and install hot dipped galvanized 100mm x 100mm x 10mm angle bar for
construction and expansion joints including dowel bars

The quantity to be paid for shall be the actual length in finear meter of hot dipped
galvanized 100mm x 100mm x 10mm angle bar for construction and expansion joints
including dowel bars to be supplied and installed in accordance with the pians and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing al! materials, labor, equipment, tools and incidentals
necessary to complete the work,

item 3.14 Supply and deliver to site rubber dock fenders (M400H x 1500L) including
accessories

The quantity to be paid for shall be the actual number in set of rubber dock fenders
(M400H x 1500L) including accessories to be supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shali be full compensation for fumnishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

Expansion of Back-Up Area and RC Wharf
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Item 3.15 Supply and deliver to site rubber dock fenders (M800H x 2000L) including
accessories

The quantity to be paid for shall be the actual number in set of rubber dock fenders
{M8COH x 2000L) including accessories to be supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.16 install rubber dock fenders including accessories

The quantity to be paid for shall be the actual number in set of rubber dock fenders
including accessories to be installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

itern 3.17 Supply and delivery to site 100T, T-head mooring bollards including accessories

The quantity to be paid for shall be the actual number in set of 100T, T-head mooring
bollards inciuding accessories to be supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.18 install mooring bollard including accessories

The quantity to be paid for shall be the actual number in set of mooring bollard
including accessories to be installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shal! be full compensation for
furnishing all materials, fabor, equipment, tools and incidentals necessary to complete
the work.

item 3.19 Supply and installation of water supply system

The quantity to be paid for shall be the actual cost in lot required of water supply
system to be supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shalt be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 4
RC RELIEVING PLATFORM

item 4.01 Supply and deliver to site 450mm x 450mm PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm PSC piles to be supplied and delivered to site in accordance with the plans
and specifications and is accepted by the Engineer. The contract unit price shall be full
compensation for fumishing alf materials, labor, equipment, tools and incidentais
necessary to complete the work.
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item 4.02 Handle, Pitch and Drive 450mm x 450mm vertica! PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm vertical PSC piles handled, pitched and driven in accordance with the plans
and specifications and accepted is by the Engineer. The contract unit price shall be full
compensation for furishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.03 Handle, Pitch and Drive 450mm x 450mm batter PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm batter PSC piles to be handled, pitch and driven in accordance with the plans
and specifications and is accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.04 Chip-off portion of driven PSC piles up to required elevation including disposal
of debris

The quantity to be paid for shall be the actual number of portion of driven PSC piles to
be chipped-off up to required elevation including disposal of debris in accordance with
the plans and specifications and is accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 4,05 Supply and place 3,500 psi. concrete for the superstructure

The quantity to be paid for shall be the actual volume in cubic meters of 3, 500 psi
concrete for the superstructure to be supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, {ools and incidentals
necessary to compiete the work.

item 4.06 Supply and install steel reinforcement for the superstructure

The quantity to be paid for shall be the actual weight in kilograms of stee!
reinforcement for the superstructure suppiied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shail be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

litem 4.07 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for
the construction joints

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized 100mm x 100mm x 10msm angle bar supplied and installed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materais, labor, equipment, toois and
incidentals necessary to complete the work.
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BILL NO. 5
PORT LIGHTING SYSTEM

item 5.01 Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shall be the actual cost in lot of cable of various sizes to be
supplied delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 5.02 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the actual cost in lot of conduit pipe including
fittings of various sizes to be supplied, delivered and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

ftem 5.03 Relocate existing lamp post

The quantity to be paid for shall be the actual number of existing lamp post to be
relocated in accordance with the plans and specifications and is accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 5.04 Supply, deliver and install 10.0 m. ht. single bracket steel tapered lamp post in
hot dip galvanized with 70 watt LED solar lamp fixture and accessories

The quantity to be paid for shall be the actual number in set of 10.0 m ht. single
bracket steel tapered lamp post in hot dip galvanized with 70 watt LED solar lamp
fixture and accessories to be supplied, delivered and installed to site in accordance
with the plans and specifications and is accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 5.05 Construct reinforced concrete street lamp post foundation, handhole, ductbank
and high mast foundation

The quantity to be paid for shall be the actual volume in cubic meter of reinforced
concrete street lamp post foundation, handhole, ductbank and high mast foundation to
be constructed in accordance with the plans and specifications and is accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all matenals,
labor, equipment, tools and incidentals necessary to complete the work.

Item 5.06 Supply and drive 0.45m x 0.45m x 23m PSC pile for floodlight pole foundation

The quantity to be paid for shall be the actual number of 0.45m x 0.45mx 23m PSC
pile for floodlight pole foundation to be suppfied and driven in accordance with the
plans and specifications and is accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.
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item 5.07 Supply, deliver and install 30 meters high high mast tower in hot-dip galvanized
with 8 set 500 watt LED floodlight fixture.

The quantity to be paid for shall be the actual number in set of 30 meters high high
mast tower in hot-dip galvanized with 8 set 500 watt LED floodlight fixture to be
supplied, delivered and installed in accordance with the plans and specifications
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 5.08 Supply, deliver and install protective devices
Main: 100AT, 2P, 220V, 60HZ,CB
Branch: 9- 15§ AT, 2P, 220V,60HZ, CB

The quantity to be paid for shall be the actual number in unit of protective devices
(Main: 100AT, 2P, 220V, 60HZ, CB) (Branch: 8- 15 AT, 2P, 220V,60H2, CB) to be
supplied, delivered and installed in accordance with the plans and specifications and is
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 5.09 Supply, defiver and install lightning protection and accessories

The quantity to be paid for shall be the actual number in set of lightning protection and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and is accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.

BILL NO. 6
REIMBURSABLE ITEMS

item 6.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractor's Proft and
Overhead, Contingencies and Miscelianeous (OCM) should not be included in the cost
of said items. The amount of bid should be fixed as indicated in the amount stated in
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities
(BOQ). Claims for payment shall be supporied by Official Receipt(s) (OR) and at least
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR
but should not exceed the contract jump sum price. The determined items shall be the
property of PPA. Operation and maintenance shall be bome by PPA.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an
area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Expansion of Back-Up Area and RC Whar
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).
The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.
The Contractor shall provide the following minimum requirements:
LABOR

1 no.  Safety Engineer/ Officer

1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

o1 pcs. Hard Hats

o1 pairs Gloves

12 pcs. Goggles

3 pcs.  Aprons

4 pcs. Safety Belts

91 pairs Safety Shoes

4 pcs.  Life Lines

Safety Devices
1 lot Barricades
1 lot Warning signs

2 units  Fire extinguisher

Medical and First Aid System - For twenty-two (22) mos.
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Exparmsion of Back-Up Area ardd RC Whar!
Port of Cagaysn De Oro, Cagayan De Ovo City




SECTION IX
BIDDING FORMS



Bid Form

Bidding Forms:
(Bid Form)

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

Date:
ITB No:

(@) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Expansion of Back-Up Area and RC Wharf, Port of Cagayan

De Oro, Cagayan De Oro City;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses B
2 Construction of Back-Up Area
3 ) Extension of Wharf B
4 | RC Relieving Platform P
5 Port Lighting System 2
6 Reimbursable ltems R
TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their application are: insert information]:

(¢) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

Expansian of Back-Up Area and RC Wharl
Port of Cagayan De Om, Cagayan De Ovc City
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Biiding Forms

(Bid Form)

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) OQur fim, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information],;

(H We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(g} Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calcutated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Expansion of Back-Up Area and RC Wharf, Port of Cagayan De Oro, Cagayan
De Oro City of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Expansion of Back-Uip Area and RC Wherf
Port of Cagayan De Oro, Cagayan Da Oro City



Bldd!ng Forma

{On-going)
STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE
% of Contract Duration
Name of the Contractor's Total Contract Value At Accomplishment 5]
Contract or Title | Owner's | Nature/ Role Award Project Escalated | Date of Value of Estimated | Planned | Actual | Start | Completed
Of the Project Name | Scope (in Completion Value to Award | Outstanding Time of
1] and of percentage) Date Present 5) Works Completion
Address | Work 3] Prices
2] 4
A) Government
Contracts
i. On-going
ii. Awarded but
not yet started
B) Private
~ Contracts
i. On-going
il. Awarded but
not yet started
NOTE :
1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3 Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used If Contract Value Is expressed in a currency other than the Philippine Peso. Specify the *Escalation Factor” used o escalate the
Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5) State Month and Year.
Thie Statement shall be supported by:
a) Notice of Award and/or Contract
b} Notlce to Praceed
Name of Fir/Applicant Authorized Signing Official Date
Expansion of Back-Up Area #nd RC When

Port of Cagayen De O, Cagayan De O City

W



Bidding Forms
{On-going)

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Contract Duration

Name of the Owner's Nature/Scope { Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Qutstanding
of Present Works
Particlpation Prices
NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using

the PSA consumer price indices, must be at feast fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

8. Notice of Award and / or Notice to Proceed.

b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or

Constructors Performance Evaluation System (CPES) Final Rating, which must be at ieast satisfactory.

Name of Firm/Applicant

Authorized Signing Official

Date

Port

Expansion of Back-Up Area and RG Whar
of Cagayan De Oro, Cagayan De Oro City



EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Bidding Forms

(Experiance Record)

(inciuding aggregate base course and
cement treated base course)

Similar Major Operations of Work Unitof | Quantity Unit of Quantity
1) Measure Title of | Title of [ Title of | Title of Measure
the the the the
Project | Project | Project | Project
1. Pile Driving of Steel Pipe Piles Lm, 3,425 .
2. Pile Driving of PSC Piles L.m. 4,715
3. Rock Works
a) 1000 kg./pc. cu.m. 1,657
b) 50-100 kg./pc. cu.m. 2,305
4. Reinforced Concrete Works cu.m. 2,500
5. Filt Materials CULM. 21815
6. Interlocking Concrete Blocks Pavement sq.m. 6,273

NOTE:

1] Submit the Certificate of Complstion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or
Constructor Performance Evaluation System (CPES) ratings, 1%, 2 & Final visit (if applicable). Projects with no Cerlificate of
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

{Revised Form : September 2012)

Authorized Signing Official

Date

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the
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Bidding Forms
(Financial}

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

1N

. Cumrent Liabilities

h

. Net worth (1-3)

o

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:

if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Expansion of Back-Up Area and RC Wharf
Port of Cagayan De Oro, Cagayan De Oro City



Bigding Forms
(Ptledged Peraonnel)

LIST OF CONTRACTOR’S PERSONNEL

! hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
{ functions, are available for the project appfied for:

Similar Total
Position of Key Name No. of Key | Experience Inthe | Experience in the Attachment(s) Annex(es)
Personnel Persaonnel | Posltion (Years) Positlon (Years)
1]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex"_”
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex *_"

Complete Qualification and Experience Data
Certificate of Commitment

Materials Engineer PRC License (CE Preferred) Annex * "

Submit Valid and Renewed DPWH Certificate of Accreditation

Submit Accreditation Identification Card as Matertals Engineer
Comptlete Qualification and Experience Data

Certificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex*_*
Health Officer issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Foreman Complete Qualification and Experience Data Annex*_"
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex “_"

Certificate of Commitment

NOTE: 1. Minimum qualification requirements: (work experlence is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the

Contractor's License)
Project Manager - Five (5) years Materials Engineer — One (1) year
Project Engineer - Three (3} years Materials Engineer | - for projects costing up to 100M
Foreman - Five {5) years Materials Engineer It - for projects costing more than 100M
Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012)

Expansion of Back-Up Area snd RC Whasf
Port of Cagayan De Oro, Cagaysn Ow Oro City

-~



Bidding Forms
(Pledged Equipmant)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No.of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
{Type, Model, Unit(s) Qutput and/or under Ownership/Leased/ (As Applicable)
Make) 2} purchase Purchase Agreement
agreement {Mark as Annex
1] A, 2"
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid

Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's {Lessor’s)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulidozer and
concrete vibrator}, cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (January 2011}

Expension of 8ack-Up Area and RC Wharf
Port of Cagayan De Oro, Cagayan De Oro City



Bidding Forms
{Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF }SS

AFFIDAVIT

I { Name ) of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attomey” for the authorized representative);

3. (Name of Bidder) is not “blacklisted™ or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board:;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Expansion of

Back-Up Area and RC Wharf, Port of Cagayan De Oro, Cagayan De Oro City.

Expansion of Back-Up Avea and RC Whart
Pext of Cagayan De Oro, Cagayan De Oro City
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Bidding Forms
{Omnibus - Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ____ day of fmonth] fyear] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of govemment identification card used],
with his/her photograph and signature appearing thereon, with no. and his’her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Exparmaan of Back-Up Areg and RC Wharf
Purt of Cagayan De Ovo, Cageymsn Da Oro City
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Bidding Forms
{Omnibus ~ Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)

CITY OF

)SS

AFFIDAVIT

| { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1.

| am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);

| am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary's
Certificate (whichever is applicable);

(Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Govemment Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

(Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

Noene of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

(Name of Bidder) complies with existing labor laws and standards; and

(Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Expansion of

Back-Up Area and RC Wharf, Port of Cagayan De Oro, Cagayan De Oro City.
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Bikiing Forms
{Omnibus — Partnership)

9. {Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__ at
, Philippines.

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of /month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her {insert type of govemment identification card used),

with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] fyear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Page No.

Expansion of Back-Up Area snd RC Wharf
Port of Cagayan De Oro, Csgayan Ds Oco City
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Bidding Forms
(Omnibus - Corp /AJ.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT
| ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly swomn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attomey, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not "blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Govermnment Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted:;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

B. (Name of Bidder) is aware of and has undertaken the foliowing responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin{s) issued for the Expansion of

Back-Up Area and RC Wharf, Port of Cagayan De Oro, Cagayan De Oro City.

Expansion of Back-Up Area and RG Whatf
Port of Cagayan De Oro, Cagayan D O City
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Bidding Forms
(Omnibus - CothJV)

9. {Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ____ day of 20__ at
, Philippines.

Bidder’'s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place of
exscution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ____day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. ________ [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Expension of Back-Up Arsa and RC Wharf
Port of Cagayan De Oro, Capayan De Ovo City
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Bidding Forms
(Bid-Securing Declaration)
REPUBLIC OF THE PHILIPPINES)
CITY OF }S.S.
BID-SECURING DECLARATION
Invitation to Bid No.
To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila
I, the undersigned, declare that:
1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. IWe accept that. (a) liwe will be automatically disqualified from bidding for any

contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184, without prejudice to other lega! action
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) ! am dectared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (ii) | filed a
waiver to avail of said right;

(c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

Expansion of Back-Up Area and RC Wharf
Port of Cagayan De Oro, C. De Oro City
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Bidding Forms
(Bid-Sacuring Declaration)

SUBSCRIBED AND SWORN to before me this __ day of fmonth] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me his/her finsert type of government identification card used], with his/her
photograph and signature appearing thereon, with no.

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc.No.

Page No. ____

Book No.

Series of .

BExpansion of Back-Up Aras and RC Wharf
Port of Cagayan De Ovo, Cagayan Da Oro City
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Bidding Forms
(Consl Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. CONSTRUCTION OF BACK-UP AREA
Back-Up Area = 13,800 sq. m.

Removal and excavation works

Supply and driving of PSC and RC sheet piles (2,830 Im) inctuding chipping of driven

piles (283 no.) up to required elevation

Supply and installation of 50mm diameter x 11m long tie-rod including accessories

(74 sets

4. Supply a)md placing of 3,500 psi concrete for the retaining walls, anchor block, RC
curb, lateral drainage and catch basin (1,026 cu.m.) including installation of steel
reinforcements (93,888 kg.)

5. Supply and placing of 1,000 kg. armour rocks (3,313 cu.m.), 50-100 kg/pc core rocks
(4,609 cum.) and geotextile filter (4,951 sq.m) as containment structure and sand &
gravel fill (30,853 cu.m.) and selected fill (12,676 cu.m.) as fill materials

6. Supply and placing of aggregate base course (1,995 cu.m.), shear keys (747 cu.m.),
cement treated base (1,882 cu.m.), leveling sand cushion (628 cu.m.) and interlocking
concrete biock pavement (12,546 sq.m.)

7. Supply and installation of serrated steel grating cover (449 L. m.), 400mm diameter

RCP (3 Im}, gravel bedding (110 cu.m.} and lean concrete (23 cu.m.)

w b

B. EXTENSION OF RC WHARF
RC Wharf Extension Area = 3,000 sq. m.

1. Removal works

2. Supply and driving of S500mm@ steel pipe piles (390 m.t.) including extraction of sand
and cutting of driven piles up to required elevation, installation of 9mm thick reinforcing
band (250 units) and application of protective coating (6,321 sq.m.)

Supply and placing of 3,500 psi. concrete filler for stee! pipe piles (812 cu.m.) including
steel reinforcements (226,267 kg)

Supply and placing of 3,500 psi. concrete for superstructure (1,835 cu.m.) including
steel reinforcements (253,489 kq)

Supply and installation of construction joints (380 Im)

Supply and installation of rubber dock fenders (M400H x 1500L - 12 sets, MSOOH x
2000L - 13 sets) and 100 ton mooring bollard (13 sets)

Supply and installation of water supply system

N oo A& w

C. RELIEVING PLATFORM
RC Relieving Platform Area = 2,700 sq. m.

1. Supply and driving of 450mm x 450mm PSC piles (6,600 Im) including chipping of
driven piles (250 no.) up to required elevation

Expancon of Back-Up Area and RC Whar
Pori of Cagayan De Oro, Cagayan De Oro City
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2. Supply and placing of 3,500 psi. concrete for superstructure (1,326 cu.m.) including
steel reinforcements (176,194 kg)
3. Supply and installation construction joint (372 Im)

D. PORT LIGHTING SYSTEM

Supply and installation of wires, cables, conduit pipes and fittings of various sizes
Construction of reinforced concrete foundation, pedestal, handhole and ductbank (28
cu.m.)

Supply and driving of 450mm x 450mm PSC piles (1 unit) including chipping of driven
pile up to required elevation

Supply and installation of 10-meter-high single bracket, steel tapered lamp post
including fixtures and accessories

Supply and installation of 30-meter-high high mast tower including fixtures and
accessories

Supply and installation of protective devices and lightning protection including
accessories

R U

NOTES;

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule

Signature
(Authorized Signing Official)

Expansion of Back-Up Area and RC Wharf
Port of Cagaysn De O, Cagay De Ovo City
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MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER CONTRACT DURATION {( Calendar Days)
{Minimum)

M O N T H L Y

1 2 3 4 L] 6 7 8 8 |10 | $9 |12 143 44 |15 [ 16 [ 17 ]96 J18 [20 ] 29 [ 22

Project Manager

Project Engineer

Materials
Engineer

Construction
Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Expansion of Back-Up Area and RC Wharit
Port of Cagayan De Orv, Cagaysn De Oro City
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Proposed Project Description
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EQUIPMENT UTILIZATION SCHEDULE

Location
EQUIPMENT | No. CONTRACT DURATION ( Calendar Days)
{Minimum) of

Units

M O NT H L Y
§ | 8 | 7 | 8B | 910|111 |12)43 14|15 |18} 97 |18 | | 2020} 2
Signature

(Authorized Signing Official)

Expansion of Back-Up Area and RC Wharf
Pori of Cogayan De Oro, Cagayan De Ovo City
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description

Location

Project Duration Payment Schedule Cash flow
{days or months) {Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL
NOTES

Chart and S-curb.

The cash flow by quarter and payment schedule should be consistent with the Bar

- Payment schedute shall not be more than once a month.

Signature
(Authorized Signing Official}

Exparsaon of Rack-Up Araa and RC What
Pon of Cagayan De Oro, Cagayan De Oro City
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Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
EXPANSION OF BACK-UP AREA AND RC WHARF
PORT OF CAGAYAN DE ORO, CAGAYAN DE ORO CITY

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a govemment instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General
Manager, JAY DANIEL R. SANTIAGO, and hereinafter referred to as "PPA™;

-and -

, @ corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary's Certificate , a copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rutes and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on
the PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Expansion
of Back-Up Area and RC Wharf, Port of Cagayan De Oro, Cagayan De Oro City;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on . and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

_of ® ). Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of award of

the contract was made to the CONTRACTOR in a Notice of Award dated in the amount

of B ), after submission of

the required documents within the prescribed period and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Experwion of 8ack-Up Ares and RC Wha
Port of Cageyan De Orp, Cageyan De Oro City
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ARTICLE |
CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control in
full force and effect the rights and obligations of the Parties, except as otherwise modified by the terms
and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

Contract Agreement

Bidding Documents

Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

Performance Security

Notice of Award of Contract; and

Other contract documents that may be required by existing iaws and the PPA such as:

oo

~00

@) Construction Schedule and S-Curve

(2 Manpower Schedule

{3) Construction Methods

4) Equipment Utilization Schedule

(5) Consfruction Safety and Health Program approved by the DOLE
(6) Pert/ CPM

@) Duty Approved Program of Work and Cost Estimates

(8)  Certificate of Availability of Funds

(9)  Abstract of Bids

(10) Resolution of Award

1.02 Alt Contract documents are and shali remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively assigned
to them in the Contract Documents referred to above.

ARTICLE Il

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideration of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Expansion of Back-Up Area and RC Wharf, Port of
Cagayan De Oro, Cagayan De Oro City, in conformity in all respects with the provisions of this Contract,
as foliows:

1. General Expenses R
2. Construction of Back-Up Area R
3. Extension of Wharf R
4. RC Relieving Platform R
5. Port Lighting System R
6. Reimbursable ltems R

TOTAL AMOUNT B

Bxpansion of Back-Up Area and RC Whar(
Port of Cagayan De Oro, Cagayan De Ovo City
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202 The CONTRACTOR agrees to commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools,
labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and materials it will supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be brand new and in accordance with the
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE IN
CONSIDERATION

3.01  Forand in consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR the total amount not exceeding

&= ),
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything fumished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and aiso for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in the
Contract Documents,

It is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approval of the Government
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer to
events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02  Final and full payment of the consideration herein above-mentioned shall be upon full completion
of the project and fulfiliment by the CONTRACTOR of all the terms and conditions set forth in this
Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of defective work or improper implementation thereof.

3.03 Anypayment due and payable to the CONTRACTOR may be set off against liquidated damages
payable to the PPA by the CONTRACTOR under this Contract.

3.04 Itis likewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

Exparstion of Back-Up Area and RC Whast
Pori of Cagayan De Oro, Cagayan De Ovo City
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For this purpose, the CONTRACTOR shall, before payment is made on the works accomplished,
submit an affidavit certifying to the fact of payments of said labor, materials, supplies, equipment,
insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the “retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention
shall be imposed.

3.07 The total "retention money” shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the project is on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

4.01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of
imevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank

b. any combination of the foregoing - Proportionate to share of form with
respect to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,

and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default in
any of its obligations under this Contract.
4.03 Subject to the conditions of the Contract, the performance security may be released by PPA after
the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed
against the contractor.

404 The CONTRACTOR shall post an additional performance security following the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

4.05 In case of a reduction in the contract value or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect the
structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

Expansion of Back-Up Area and RC Whart
Port of Cagayan Ds Oro, Cageysn De Ovo City
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ARTCLEV
COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided forin
this Contract within calendar days (including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall
be issued after this Contract has been signed by the Parties hereof.

5.02 Timeis of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equal to at least one-tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 ltis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the CONTRACTOR,
PPA may rescind the contract, forfeit the CONTRACTOR's performance security and take over the
prosecution of the project or award the same to a qualified contractor through negotiated contract.

5.06 Inno case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the
total contract price, in which event the contract shall automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the erring CONTRACTOR's performance security
shal! be forfeited. The amount of the forfeited performance security shall be aside from the amount of
the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof and impose
other appropriate sanctions.

ARTICLE VI
EXTENSION OF CONTRACT TIME

6.0t Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA shall
determine the amount of such extension; provided that PPA is not bound to take into account any claim
for an extension of time unless the contractor has prior to the expiration of the contract time and within
thirty (30) calendar days after such work has been commenced or after the circumstances leading to
such claim have arisen, delivered to PPA notices in order that it could have investigated them at that
time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. Upon
receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and shall
extend the contract time for completing the contract work when, in PPA's opinion, the findings of facts
justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

Expanaion of Back-lp Area and RC Wharf
Port of Cagayan De Oro, Cagayan De Oro City
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8.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for
the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of
the number of rainy/unworkable days predetermined by the PPA in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract documents as agreed
upon by the parties before contract perfection and/or for the equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for
causes such as non-delivery on time of materials, working drawings, or written information to be
fumished by the PPA, non-acquisition of permit to enter private properties within the right-of-way
resulting in complete paralization of construction activities, and other meritorious causes as determined
by the PPA's authorized Engineer and approved by the PPA. Shortage of construction materials, general
labor strikes, and peace and order probiems that disrupt construction operations through no fault of the
CONTRACTOR may be considered as additional grounds for extension of contract time provided they
are publicly felt and certified by appropriate government agencies such as DTI, DOLE, DILG and DND,
among others. The written consent of bondsmen must be attached to any request of the CONTRACTOR
for extension of contract time and submitted to the PPA for consideration and that the validity of the
performance security shall be correspondingly extended.

ARTICLE VI
ENTIRE CONTRACT

7.01  Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one
whole complete work and that partial payments on account by the PPA or the use of parts of the work or
equivalent shall not constitute an acceptance of any part of the work before its entire completion and
final acceptance in writing by the PPA.

ARTICLE VIl
CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all
existing [aws, rules and regulations and binds itself to save and hold the PPA free and harmless from
any and all iability in respect thereof and/or arising therefrom and/or by reason of this Contract and its
implementation.

ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such
final acceptance.

902 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,

Expansion of Back-Up Aree and RC Whar
Part of Cagayan De Oro, Cagayen De Oro City
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installation and the like {o be affected by the construction work.
9.03 Any actionable act or acts of arising out of or in the course of this Contract
shall be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in progress
to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Contract Documents. Notwithstanding such inspection, the CONTRACTOR
shall be held responsible for the acceptability of the finished works. The CONTRACTOR shall promptly
correct all works determined by the PPA as failing to meet requirements, at CONTRACTOR's own
expense.

ARTICLE XI
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to terminate
or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04 hereof.
Should the PPA give its written approval, such consent shalt not relieve the CONTRACTOR of its
responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.

11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or
costs incurred by the CONTRACTOR because of the disapproval or removat of the sub-contractor or
because of the late submittal of its or his approval.

ARTICLE XII
INSURANCE

12.01 The CONTRACTOR shalf, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance (CARI) from the Government Service Insurance System (GSIS) or
any insurance company duly certified by the Insurance Commission as authorized to issue such
insurance, to insure the works against all losses or damages arising from whatever cause for which the
CONTRACTOR is responsible under the Contract.

ARTICLE Xiu
WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to fina! acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like
to be affected by the construction work.

Expansion of Back-Up Area and RC Whan
Port of Cagayan Da Oro, Cagaysn De Oro City
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13.02 The defect liability period for the project covered by this Contract shall be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage o the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized representative
has issued an order to undertake repair. In case of failure or refusal to comply with this order, PPA shall
undertake such repair works and the CONTRACTOR shall fully reimburse the former for all the
expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the
following schedule:

a. Letter of Creditissued by a - Five percent (5%) of the total contract price
Universal or Commercial Bank

b. Bank guarantee confirmed by a - Ten percent (10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the lapse
of the said one (1) year period.

ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local govermnment units
and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative
thereto including preparation of documents and notarial fees shall be paid for and obtained by the
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is hereby
authorized to deduct the amount advanced from whatever amount due the CONTRACTOR from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the temm of this
Contract regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated
with the tax payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shali be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions set
forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and Regutations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose unit

Expansion of Back-Up Area and RC Wharf
of Cagayan De Oro, Cagayan De Ora City
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prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which are
exactly the same or similar to those in the original contract, the applicable unit prices of
work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shall
be based on the CONTRACTORS's estimate as validated by PPA via documented
canvass in accordance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's
statement of progress payment.

ARTICLE XVi
SUSPENSION OF WORK

16.01 The PPA orits duly authorized representative shall have the authority to suspend the work wholly
or partly by written order for such period as may be deemed necessary, due to force majeure or any
fortuitous events or for failure on the part of the CONTRACTOR to cormrect bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any
provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
during construction. The CONTRACTOR shall immediately compiy with such order to suspend the work
wholly or partly.

. Incase of total suspension, or suspension of activities along the critical path, which is not due to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time
accordingly.

ARTICLE XVl

INDIVISIBILITY OF OBLIGATION

17.01 ltisthe intent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given full force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations
shall not be affected thereby.

ARTICLE XVili
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consuttation. In the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “Arbitration
Laws" and Republic Act No. 8285; otherwise known as the “Altemnative Dispute Resolution Act of 2004”,
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Provided, however, that disputes that are within the competence of the Construction industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other
damages and the expenses of litigation. Venue of alf court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 ltis clearly understood that in case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or
go to court for relief.

ARTICLE XIX
OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of ireconcilable conflict between the
provisions of this Contract and the provisions of any of the contract documents, the former shall be
controlling.

19.02 it should also be clearly understood that any payment or failure of the PPA to demand
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA
to perform said work.

18.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or all of the CONTRACTOR's obligations and undertakings hereunder, a
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. itis
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or supplies
brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties
shall settle their respective accountabilities as of the date of termination, cancellation or rescission,
including the refund of any and all advances made plus legal interest from date of receipt of the amount
or amounts advanced.

19.05 ltis expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.
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Whenever a work activity in the project is not being done on schedule per approved PERT/CPM,
the PPA shall notify and direct the CONTRACTOR to immediately undertake such work activity. If within
fiteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and to show a
satisfactory performance, PPA may take over the whole or portion of such work and have such work
done by administration or award the same to another qualified contractor through negotiated contract at
the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR falil, refuse or neglect to comply
with the same, PPA shall have the option to take over the project in whole or in part or award the same
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be bome by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under
this Contract according to the true intent and meaning of all the Contract Documents taken together,
whether the same may or may not be shown or described particularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA,
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own
account, any public road, pavement, streets or open space and/or public or private property which are
excavated or in any manner used by the CONTRACTOR in connection with the performance of its
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shatt be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concemed
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA  itis agreed
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards,
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
and/or any of its empioyees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts
and/or date contained therein are true and comect. A breach of this representation including all
misrepresentation in the documents or suppression of materia! facts therein, which if known, could have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise terminate
the contract without need of judicial action, in accordance with Section 19.04 hereof.
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20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration o any official or employee of the PPA to secure this Contract; that
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XXI
BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No.
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter
Circular, dated 7 December 1978, of the Department of Budget and Management.

ARTICLE XXII

EFFECTIVITY
22.01 This Contract shall become effective after the same shall have been signed by the Parties hereof.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place
first hereinabove written.

PHILIPPINE PORTS AUTHORITY

By: By:

Jay Daniel R. Santiago
General Manager

WITNESSES:

Mark Jon S. Palemar
Chairperson Head Office Bids and Awards Commiittee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

City of )SS.
BEFORE ME, a Notary Public for and in the City of this day of
, 20____, personally appeared the following:
NAME Proof of DATE PLACE

Identity
Jay Daniel R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager  Philippine Ports Authority
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and they acknowledged to me that the same is their own free act and deed as well as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for the Expansion of Back-Up Area and RC Wharf, Port
of Cagayan De Oro, Cagayan De Oro Cily, consisting of 13 pages, including this page on which this
acknowledgment is written, signed by the parties and their instrumental witnesses on each and every
page thereof.

IN WITNESS WHEREOF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written

Doc. No. ;

Page No. ;
Book No. ;
Series of 20 ;
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