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(b) If the Contractor has not received sums due it for work already 
done within forty five (45) days from the time the Contractor’s claim 
for payment has been certified by the Procuring Entity’s 
Representative, the Contractor may immediately issue a 
suspension of work notice in accordance with GCC Clause 45.1).

23. Procuring Entity’s Representative’s Decisions

23.1) Except where otherwise spedfically stated, the Procuring Entity’s Representative 
will decide contractual matters between foe Procuring Entity and the Contractor in 
the role representing the Procuring Entity.

23.2) The Procuring Entity’s Representative may delegate any of his duties and 
responsibilities to other people, except to foe Arbiter, after notifying the 
Contractor, and may cancel any delegaUon after notifying the Contractor.

24. Approval of Drawings and Temporary Works by the Procuring Entity’s 
Representative

24.1) All Drawings prepared by foe Contactor for foe execution of foe Temporary 
Works, are subject to prior approval by foe Procuring Entity’s Representative 
before its use.

24.2) The Contactor shall be responsible for design of Temporary Works.

24.3) The Procuring Entitys Representative’s approval shall not alter foe Contractor’s 
responsibility for design of foe Temporary Works.

24.4) The Contractor shall obtain approval of third parties to the design of foe 
Temporary Works, when required by foe Procuring Entity.

25. Acceleration and Delays Ordered by the Procuring Entity’s Representative

25.1) When the Procuring Entity wants the Contractor to finish before foe Intended 
Completion Date, foe Procuring Entitys Representative will obtain priced 
proposals for achieving foe necessary acceleration from foe Contractor. If foe 
Proojring Entity accepts foese proposals, the Intended Completion Date will be 
adjusted accordingly and confirmed by both foe Procuring Entity and foe 
Contractor.

25.2) If foe Contractor’s Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a 
Variation.

26. Extension of the intended Compietion Date

26.1) The Procuring Entitys Representative shall extend foe Intended Completion Date 
if a Variation is issued which makes it impossible for foe Intended Completion 
Date to be achieved by foe Contractor without taking steps to accelerate the 
remaining work, \«foich would cause the Contractor to incur additional costs. No 
payment shall be made for any event which may warrant foe extension of the 
Intended Completion Date.
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26.2) The Procuring Entit/s Representative shall decide whether and by how much to 
extend the Intended Completion Date within twenty one (21) days of the 
Contractor asking the Procuring Entity’s Representative for a decision thereto 
after fully submitting all supporting information. If the Contractor has failed to 
give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new intend^ 
Completion Date.

27. Right to Vary

27.1) The Procuring Entity’s Representative with the prior approval of the Procuring 
Entity may instruct Variations, up to a maximum cumulative amount of ten 
percent (10%) of the original contract cost.

27.2) Variations shall be valued as follows:

(a) At a lump sum price agreed between the parties;

(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in tiris Contract shall 
be used as tfte basis for valuation; or foiling which

(d) at appropriate new rates, equal to or lower than current industry 
rates and to be agreed upon by both parties and approved by the 
Hope.

28. Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to foe amount of such cost If as a result of any of foe said
events, it is necessary to change foe Works, this shall be dealt with as a Variation.

29. Dayworks

29.1) Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in 
foe see, the Dayworks rates in the Contractor’s bid shall be used for small 
additional amounts of work only when the Procuring Entity’s Representative has 
given written instructions in advance for additional work to be paid for in foat way.

29.2) All work to be paid for as Dayworks shall be recorded by foe Contractor on forms 
approved by the Procuring Entity’s Representative. Each completed form shall 
be verified and signed by the Procuring Entity’s Representative v^hin two days of 
the work being done.

29.3) The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 
forms.

30. Early Warning

30.1) The Contractor shall warn the Procuring Entity’s Representative at the earliest 
opportunity of specific likely future events or circumstances foat may adversely 
affect the quality of the work, increase foe Contract Price, or delay the execution 
of the Works. The Procuring Entit/s Representative may require the Contractor
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to provide an estimate of the expected effect of the future event or circumstance 
on the Contract Price and Completion Date. The estimate shall be provided by 
the Contractor as soon as reasonably possible.

30.2) The Contractor shall cooperate with the Procuring Entity’s Representative in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and In 
carrying out any resulting instruction of the Procuring Entity’s Representative.

31. Program of Work

31.1) Within ffie time stated in the SCC. the Contractor shall submit to the Procuring 
Entity’s Representative for approval a Program of Work showing the general 
methods, arrangements, order, and timing for all the activities in the Works.

31.2) An update of the Program of Work shall show the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of tiie 
remaining work, including any changes to the sequence of the activities.

31.3) The Contractor shall submit to the Procuring Entity’s Representative for approval 
an updated Program of Work at intervals no longer ttian the period stated in the 
SCC. If the Contractor does not submit an updated Program of Work within this 
period, the Procuring Entity’s Representative may withhold the amount stated in 
the see from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue Program of Work has 
been submitted.

31.4) The Procuring Entity’s Representative’s approval of the Program of Work shall 
not alter the Contrador’s obligations. The Contractor may revise the Program of 
Work and submit it to the Procuring Entity’s Representative again at any time. A 
revised Program of Work shall showtheeffectof any approved Variations.

31.5) When the Program of Work is updated, the Contractor shall provide the Procuring 
Entity’s Representative with an updated cash flow forecast The cash flow 
forecast shall include different currencies, as defined in the Contract, converted 
as necessary using the Contract exchange rates.

31.6) All Variations shall be included in updated Program of Work produced by the 
Contractor.

32. Management Conferences

32.1) Either the Procuring Entity's Representative or the Contractor may require the 
other to attend a Management Conference. The Management Conference shall 
review the plans for remaining work and deal with matters raised in accordance 
with the early warning procedure.

32.2) The Procuring Entity’s Representative shall record the business of Management 
Conferences and provide copies of the record to those attending the Conference 
and to the Procuring Entity. The rasponsibility of the parties fOr actions to be 
taken shall be decided by tiie Procuring Entity’s Representative either at the 
Management Conference or after the Management Conference and stated In 
writing to all who attended the Conference.
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33. Bill of Quantities

33.1) The Bill of Quantities shall contain items of work for the construction, installation, 
testing, and commissioning of work to be done by the Contractor.

33.2) The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for eadi 
item.

33.3) If the final quantity of any vrork done differs from the quantity in the Bill of 
Quantities for the particular item and is not more than twenty five percent (25%) 
of tile original quantity, provided the aggregate changes for all items do not 
exceed ten percent (10%) of the Contract price, the Procuring Entity’s 
Representative shall make the necessary adjustments to allow for the changes 
subject to applicable laws, rules, and regulations.

33.4) If requested by the Procuring Entity’s Representative, the Contractor shall 
provide the Procuring Entity’s Representative with a detailed cost breakdown of 
any rate in the Bill of Quantities.

34. Instructions, Inspections and Audits

34.1) The Procuring Entity’s personnel shall at all reasonable times during construction 
of the Work be entitied to examine, inspect, measure and test the materials and 
workmanship, and to check the progress of the construction.

34.2) If the Procuring Entity’s Representative instructs the Contractor to carry out a test 
not specified in the Specification to cherk whether any work has a def^ and the 
test shows that it does, the Contractor shall pay for the test and any samples. If 
there is no defect, tiie test shall be a Compensation Event

34.3) The Contractor shall p>ermit the Funding Source named in the SCC to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor 
and to have tiiem audited by auditors appointed by the Funding Source, if so 
required by the Funding Source.

35. Identifying Defects

The Procuring Entity's Representative shall check the Contractor’s work and notify the 
Contractor of any defects that are found. Such checking shall not affect the Contractor’s 
responsibilities. The Procuring Entity’s Representative may instruct the Contractor to 
search uncover defects and test any work that the Procuring Entity’s Representative 
considers below standards and defective.

36. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and foe end of foe Defects Liability Periods shall be remedied by foe 
Contractor at foe Contractor’s cost if foe loss or damage arises from foe Contractor’s 
acts or omissions.

37. Correction of Defects
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37.1) The Procuring Entity’s Representative shall give notice to the Contractor of any 
defects before ttie end of the Defects Liability Period, which is One (1) year from 
project completion up to final acceptance by the Procuring Entity's 
Representative.

37.2) Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified in the Procuring Entity’s 
Representative’s notice.

37.3) The Contractor shall correct tfie defects which he notices himself before the end 
of the Defects Liability Period.

37.4) The Procuring Entity shall certify that all defects have been corrected. If the 
Procuring Entity considers tiiat correction of a defect is not essential, he can 
request the Contractor to submit a quotation for the corresponding reduction in 
tile Contract Price, if the Procuring Entity accepts the quotation, the 
corresponding change in the SCC is a Variation.

38. Uncorrected Defects

38.1) The Procuring Entity shall give tiie Contractor at least fourteen (14) days notice of 
his intention to use a third party to correct a Defect If the Contractor does not 
correct the Defect himself within the period, the Procuring Entity may have the 
Defect corrected by the third party. The cost of the correction will be deducted 
from the Contract Price.

38.2) The use of a third party to correct defects that are uncorrected by the Contractor 
will in no way relieve the Contractor of its liabilities and warranties under the 
Contract.

39. Advance Payment

39.1) The Procuring Entity shall, upon a written request of the contractor which shall be 
submitted as a contract document make an advance payment to the contractor 
in an amount not exceeding fifteen percent (15%) of the total contract price, to be 
made in lump sum or, at the most two, installments according to a schedule 
specified in the SCC.

39.2) The advance payment shall be made only upon the submission to and 
acceptance by the Procuring Entity of an irrevocable standby letter of credit of 
equivalent value from a commercial bank, a bank guarantee or a surety bond 
callable upon demand. Issued by a surety or Insurance company duly licensed by 
the Insurance Commission and confirmed by the Procuring Entity.

39.3) The advance payment shall be repaid by the Contractor by an amount equal to 
the percentage of the total contract price used for the advance payment

39.4) The contractor may reduce his standby letter of credit or guarantee instrument by 
the amounts refunded by the Monthly Certificates in the advance payment.

39.5) The Procuring Entity v»ll provide an Advance Payment on the Contract Price as 
stipulated in the Conditions of Contract, subject to the maximum amount stated in 
SCC Clause 39.1).
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40. Progress Payments

40.1) The Contractor may submit a request for payment for Work accomplished. Such 
request for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer. Except as otherwise stipulated in the SCC. 
materials and equipment delivered on foe site but not completely put in place 
shall not be included for payment.

40.2) The Procuring Entity shall deduct foe following from foe certified gross amounts 
to be paid to the contractor as progress payment:

(a) Cumulative value of foe work previously certified and paid for.

(b) Portion of the advance payment to be recouped for foe month.

(c) Retention money in accordance with the condition of contract.

(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

40.3) Payments shall be adjusted by deducting therefrom foe amounts for advance 
payments and retention. The Procuring Entity shall pay the Contractor the 
amounts certified by the Procuring Entity’s Representative within twenty eight 
(25) days from the date each certificate was issued. No payment of interest for 
delayed payments and adjustments shall be made by the Procuring Entity.

40.4) The first progress payment may be paid by the Procuring Entity to foe Contractor 
provided foat at least twenty percent (20%) of the work has been accomplished 
as certified by the Procuring Entity’s Representative.

40.5) Items of the Works for which a price of “O” (zero) has been entered will not be 
paid for by the Procuring Entity and shall be deemed covered by other rates and 
prices in foe Contract.

41. Payment Certificates

41.1) The Contractor shall submit to the Procuring Entity’s Representative monthly 
statements of the estimated value of the work executed less foe cumulative 
amount certified previously.

41.2) The Procuring Entity’s Representative shall check the Contactor’s monthly 
statement and certify the amount to be paid to foe Contractor.

41.3) The value of Work executed shall:

(a) be determined by the Procuring Entity’s Representative;

(b) comprise the value of foe quantities of the items in foe Bill of 
Quantities completed; and

(c) include the valuations of approved variations.
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41.4) The Procuring Entity’s Representative may exclude any item certified In a 
previous certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information.

42. Retention

42.1) The Procuring Entity shall retain from each payment due to the Contractor an 
amount equal to a percentage thereof using the rate as specified in GCC Sub- 
Clause 42.1).

42.2) Progress payments are subject to retention of ten petoent (10%), referred to as 
the 'retention money.” Such retention shall be based on the total amount due to 
the Contractor prior to any deduction and shall be retained from every progress 
payment until fifty percent (50%) of the value of Works, as determined by the 
Procuring Entity, are completed. If, after fifty percent (50%) completion, the Work 
is satisfactorily done and on schedule, no additional retention shall be made; 
otherwise, frie ten percent (10%) retention shall again be imposed using the rate 
specified therefor.

42.3) The total ‘retention money* shall be due for release upon final acceptance of the 
Works. The Contractor may. however, request tiie substitution of the retention 
money for each progress billing with irrevocable standby letters of credit from a 
commercial bank, bank guarantees or surety bonds callable on demand, of 
amounts equivalent to the retention money substituted for and acceptable to the 
Procuring Entity, provided that the project is on schedule and is satisfactorily 
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said 
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be 
posted in favor of fire Government shall be valid for a duration to be determined 
by the concerned implementing office/agency or Procuring Entity and will answer 
for the purpose for which the ten (10%) percent retention is intended, /.e., to 
cover uncorrected discovered defects and third party liabilities.

42.4) On completion of the whole Works, the Contractor may substitute retention 
money with an ‘on demand” Bank guarantee in a form acceptable to the 
Procuring Entity.

43. Variation Orders

43.1) Variation Orders may be issued by the Procuring Entity to cover any 
increase/decrease in quantities, including the introduction of new work items that 
are not included in the original contract or reclassification of work items that are 
either due to change of plans, design or alignment to suit actual field conditions 
resulting in disparity between the preconstruction plans used far purposes of 
bidding and the 'as staked plans” or construction drawings prepared after a joint 
survey by the Contractor and the Procuring Entity after award of the contract, 
provided that the cumulative amount of the Variation Order does not exceed ten 
percent (10%) of the original project cost The addition/deletion of Works should 
be within the general scope of the project as bid and awarded. The scope of 
works shall not be reduced so as to accommodate a positive Variation Order. A 
Variation Order may eitiier be in the fOrm of a Change Order or Extra Work 
Order.
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43.2) A Change Order may be issued by the Procuring Entity to cover any 
increase/decrease in quantities of original Work items in the contract.

43.3) An Extra Work Order may be issued by the Procuring Entity to cover the 
introduction of new work necessary for ttie completion, improvement or protection 
of the project which were not included as items of Work in the original contract, 
such as, where there are subsurface or latent physical conditions at the site 
differing materially from those indicated in the contract, or where there are duly 
unknown physical conditions at the site of an unusual nature differing materially 
from those ordinarily encountered and generally recognized as inherent in the 
Work or character provided for in the contract.

43.4) Any cumulative Variation Order beyond ten percent (10%) shall be subject of 
another contract to be bid out if the works are separable from the original 
contract. In exceptional cases where it is urgently necessary to complete the 
original scope of work, the HoPE may authorize a positive Variation Order go 
beyond ten percent (10%) but not more than twenty percent (20%) of the original 
contract price, subject to the guidelines to be determined by the GPPB: Provided, 
however, That appropriate sanctions shall be imposed on the designer, 
consultant or official responsible for the original detailed engineering design 
which failed to consider the Variation Order beyond ten percent (10%).

43.5) In claiming for any Variation Order, the Contractor shall, within seven (7) calendar 
days after such work has been commenced or after the circumstances leading to 
such condition(s) leading to the extra cost, and within twenty-eight (28) calendar 
days deliver a written communication giving full and detailed particulars of any 
extra cost in order that it may be investigated at that time. Failure to provide 
either of such notices in the time stipulated shall constitute a waiver by the 
contractor for any claim. The preparation and submission of Variation Orders are
ae* *

(a) If the Procuring Entity’s representative/Project Engineer believes 
that a Change Order or Extra Work Order should be issued, he 
shall prepare the proposed Order accompanied with the notices 
submitted by the Contractor, the plans therefore, his computations 
as to the quantities of the additional works involved per item 
indicating the specific stations where such works are needed, the 
date of his inspections and investigations thereon, and the log book 
thereof, and a detailed estimate of the unit cost of such items of 
work, together with his justifications for the need of such Change 
Order or Extra Work Order, and shall submit the same to the HoPE 
for approval.

(b) The HoPE or his duly authorized representative, upon receipt of the 
proposed Change Order or Extra Work Order shall immediately 
instruct the appropriate technical staff or office of the Procuring 
Entity to conduct an on-the-spot investigation to verify the need for 
the Work to be prosecuted and to review the proposed plan, and 
prices of the work involved.
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(c) The technical staff or appropriate office of the Procuring Entity shall 
submit a report of their findings and recommendations, together 
with the supporting documents, to the Head of Procuring Entity or 
his duly authorized representative for consideration.

(d) The Hope or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall 
approve the Change Order or Extra Work Order after being 
satisfied that the same is justified, necessary, and in order.

(e) The timeframe for ftie processing of Variation Orders from the 
preparation up to the approval by the Procuring Entity concerned 
shall not exceed thirty (30) calendar days.

44. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract 
amount, the Procuring Entity may create an inspectorate team to make preliminary 
inspection and submit a punch-list to ttie Contractor in preparation for the final turnover 
of the project. Said punch-list will contain, among others, the remaining Works, Work 
deficiencies for necessary corrections, and the specific duration/time to fully complete 
the project considering the approved remaining contract time. This, however, shall not 
predude the claim of the Procuring Entity for liquidated damages.

45. Suspension of Work

45.1) The Procuring Entity shall have the authority to suspend the work wholly or partly 
by written order for such period as may be deemed necessary, due to force 
majeure or any fortuitous events or for failure on the part of the Contractor to 
correct bad conditions which are unsafe for workers or for the genera! public, to 
carry out valid orders given by the Procuring Entity or to perform any provisions 
of the contract, or due to adjustment of plans to suit field conditions as found 
necessary during construction. The Contractor shall immediately comply with 
such order to suspend the work wholly or partly.

45.2) The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects/activities along the critical path of 
activities after fifteen (15) calendar days from date of receipt of written notice 
from the Contractor to the district engineer/regional director/consultant or 
equivalent official, as the case may be, due to the following;

(a) There exist right-of-way problems which prohibit ttie Contractor 
from performing work In accordance with the approved construction 
schedule.

(b) Requisite constaiction plans which must be owner-furnished are 
not issued to the contractor precluding any work called for by such 
plans.

(c) Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified In
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writing by the Philippine National Police (PNP) station which has 
responsibility over the affected area and confirmed by the 
Department of Interior and Local Government (DILG) Regional 
Director.

(d) There is failure on the part of the Procuring Entity to deliver 
government-furnished materials and equipment as stipulated in the 
contract

(e) Delay in the payment of Contractor’s claim for progress billing 
beyond forty-five (45) calendar days from the time the Contractor’s 
claim has been certified to by the procuring entity’s authorized 
representative that the documents are complete unless there are 
justifiable reasons thereof which shall be communicated In writing 
to the Contiector.

45.3) In case of total suspension, or suspension of activities along toe critical path, 
which is not due to any fault of toe Contractor, toe elapsed time between toe 
effectivity of the order suspending operation and toe order to resume work shall 
be allowed toe Contractor by adjusting toe contract time accordingly.

46. Payment on Termination

46.1) If toe Contract is terminated because of a fundamental breach of Contract by the 
Contractor, toe Procuring Entity’s Representative shall issue a certificate for toe 
value of the wori< done and Materials offered less advance payments received 
up to toe date of the Issue of the certificate and less the percentage to apply to 
toe value of toe work not completed, as indicated in the SCC. Additional 
Liquidated Damages shall not apply. If toe total amount due to toe Procuring 
Entity exceeds any payment due to toe Contractor, toe difference shall be a debt 
payable to toe Procuring Entity.

46.2) If toe Contract is terminated for toe Procuring Entity’s convenience or because of 
a fundamental bread! of Contract by the Procuring Entity, the Procuring Entity’s 
Representative shall issue a certificate for toe value of the work done, Materials 
ordered, toe reasonable cost of removal of Equipment, rapatriation of toe 
Contractor’s personnel employed solely on the Works, and the Contractor’s costs 
of protecting and securing toe Works, and less advance payments received up to 
the date of toe certificate.

46.3) The net balance due shall be paid or repaid wtoin twenty eight (28) days from the 
notice of termination.

46.4) If the Contractor has terminated toe Contract under GCC Clauses 17 or 18, the 
Procuring Entity shall promptly return toe Performance Security to toe Contractor.

47. Extension of Contract Time

47.1) Should toe amount of additional work of any kind or other special drcumstances 
of any kind whatsoever ocojr such as to fairiy entitle toe contractor to an 
extension of contract time, the Procuring Entity shall determine the amount of 
such extension; provided that toe Procuring Entity Is not bound to take Into 
account any claim for an extension of time unless toe Contractor has, prior to toe
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expiration of the contract time and within thirty (30) calendar days after such work 
has been commenced or after the circumstances leading to such claim have 
arisen, delivered to the Procuring Entity notices in order that it could have 
investigated them at that time. Failure to provide such notice shall constitute a 
waiver by tire Contractor of any claim. Upon receipt of full and detailed 
particulars, the Procuring Entity shall examine the facts and extent of the delay 
and shall extend the contact time completing the contract work when, in the 
Procuring Entity’s opinion, the findings of tects justify an extension.

47.2} No extension of contract time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of 
Contractor to provide the required equipment, supplies or materials.

47.3} Extension of contract time may be granted only when the affected activities fall 
wthin the critical path of the PERT/CPM network.

47.4} No extension of contract time shall be granted when the reason given to support 
the request tor extension was already considered in the determination of the 
oiiginal contract time during the conduct of detailed engineering and in the 
preparation of the contract documents as agreed upon by the parties betore 
contract perfection.

47.5} Extension of contract time shall be granted for rainy/unworkable days considered 
unfavorable tor the prosecution of the works at toe site, based on the actual 
conditions obtained at toe site, in excess of toe number of rainy/unworkable days 
pre-detennined by the Procuring Entity in relation to toe original contract time 
during toe conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties betore contiact perfection, and/or tor 
equivalent period of delay due to major calamities such as exceptionally 
destructive typhoons, floods and earthquakes, and epidemics, and tor causes 
such as non-delivery on time of materials, working drawings, or written 
Information to be furnished by the Procuring Entity, non-acquisition of permit to 
enter private properties or non-exeaition of deed of sale or donation within toe 
right-of-way resulting in complete paralyzation of construction activities, and other 
meritorious causes as determined by the Procuring Entity’s Representative and 
approved by toe HoPE. Shortage of construction materials, general labor strikes, 
and peace and order problems that dismpt construction operations through no 
fault of the Contractor may be considered as additional grounds for extension of 
contract time provided they are publicly felt and certified by appropriate 
government agencies such as DTI, DOLE, DILG, and DND, among others. The 
written consent of bondsmen must be attached to any request of toe Contractor 
for extension of contract time and submitted to the Procuring Entity tor 
consideration and toe validity of toe Performance Security shall be 
correspondingly extended.

48. Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price escalation shall be allowed. Nevertheless, in cases where toe cost of 
the awarded contract is affected by any applicable new laws, ordinances, regulations, or 
other acts of the GoP, promulgated after toe date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 
basis.
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49. Completion

The Contractor shall request the Procuiing Entity's Representative to issue a certificate 
of Completion of the Works, and the Procuring Entity’s Representative will do so upon 
deciding that the work is completed.

50. Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from 
the date the Procuring Entity’s Representative issues a certificate of Completion.

51. Operating and Maintenance Manuals

51.1) if ‘as builf Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the SCC.

51.2) if the Contractor does not supply the Drawings and/or manuals by the dates 
stated in frie SCC. or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative shall withhold the amount stated 
In the SCC from payments due to the Contractor.
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Special Conditions of Contract

see Clause

1.17 The intended Completion Date is 130 calendar days from 
commencement of work, inclusive of the estimated Eighteen (18) 
calendar days considered unfavorable to the prosecution of the works 
at site.

1.22 The work consists of:

• Construction, delivery and offshore installation of Aids to Marine 
Navigation System;

Supply, construct and delivery at staging area of solar-powered 
lighted buoy assembly;

- Offshore commissioning, testing and observation of Aids to
Marine Navigation.

1.23 The Procuring Entity’s Representative is:

ATTY. MARK JON S. PALOMAR
Chairperson, HO-BAC-EP

5“' Floor PPA Building
Bonifacio Drive, South Harbor, Port Area, Manila

1.24 The Site is located at Ports of Ozamis, Jimenez and Plaridel, 
Misamis Occidental and is defined in drawing/s

1.28 The Start Date is the date of receipt of the notice to proceed by the 
Contractor.

13.1 1. Refer to the Bidder’s Responsibilities under 6.1 of ITB-5 and GCC 
4-5

2.2 None
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see eiause

5.1 The PfX)curing Entity shall give possession of all parts of the Site to 
the eontractor upon mobilization of equipment

6.5 The eontractor shall employ the following Key Personnel:

a. Project Manager
b. Project Engineer
c. eonstruction Safety and Health Officer
d. Foreman
e. Others

7.4(c) No further instructions.

7.7 No further instructions.

8.1 No further instructions.

10.0 None

12.3 No further instructions.

12.5 One (1) year from the project completion up to final acceptance by PPA.

13.0 No additional provision.
If the Contractor is a joint venture, "All partners to the joint venture shall 
be jointly and severally liable to the Procuring Entity.”

18.3(h)(i) No further instructions.

21.2 The Arbiter is: (To be appointed)

29.1 No day works are applicable to the contract.

31.1 The Contractor shall submit the Program of Work to the Procuring 
Entitv’s Reoresentative within davs of deliverv of the Notice of
Award.



see-3
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31.3 The period between Program of Work updates is. days.

The amount to be withheld for late submission of an updated Program 
of Work is

34.3 The Funding Source is the Philippine Ports Authority’s eorporate 
Budget for CY 2018.

39.1 The provision on advance payments or mobilization fees in the terms 
and conditions of ail contracts / purdiase orders / job orders for goods, 
services and infrastructure projects that wll be signed or executed shall 
henceforth be excluded.

40.1 No further instructions.

51.1 The date by which operating and maintenance manuals are required is

The date by which "as built* drawings are required is

51.2 The amount to be withheld for failing to produce ‘as built* drawings 
and/or operating and maintenance manuals by the date required is
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PROJECT NAME Proposed Construchon and Offshore Installation of Aids to 
Marine Navigation at Ports of Ports of Ozamis, Jimenez and 
Plarjdel, Misamis Occidental

6.01 SCOPE OF WORK 

• General Provisions
• To undertake the following works;

1. Mobilization/Demobilization and CleaningA^learing
2. Provide environmental safety and health program In die execution of die project
3. Provide the Upkeep and Maintenance of Temporary Facility and Service Vehicle 

(rental)
4. Construction, delivery and Offshore installation of Aids to Marine Navigation System
5. Supply, construct and offshore installation of Solar-powered Lighted Buoy Assembly
6. Offshore Commissioning, Testing and Observation of Aids to Marine Navigation
7. Re-imbursable Items (Provide/Procure brand new equipment for use of PPA 

Engineers and Staff necessary for the proper implementation of the project)

• The work includes furnishing of ail labor, materials, plants and equipment required to 
complete/finish the vrarks in accordance with the Specifications.

Work Schedules
■ After examinations of all relevant data, coordination needs, work constrains, equipment 

to be used and other matters, a PERT/CPM diagram showing the detailed 
scheduie/duration and sequences for the execution of work shall be submitted to the 
Engineer for approval within 15 days before the proposed commencement of the Works.

6.02 EOUIPMENT/LAYOUT OF WORK
■ Plant

■ The Contractor shall keep on the job suffident equipment and/or plant to meet the 
requirement of the project.

■ The equipment/plant shall be in satisfactorily operating conditions and capable of 
effidently performing the works with safety as set forth herein and shall be subject to 
inspection by the Authority’s Representative at all times.

■ Physical Data/Layout of Work
■ The Authority does not guarantee to keep the project site free from obstructions.
• The Contractor shall conduct the work in such manner not to disrupt the flow of sea craft 

plying the navigational channel at all times.
■ The Contractor shall furnish, at his own expense, all platforms, equipment, range 

markers, temporary buoys, etc., and labor as may be required in laying out any part of 
the work.

" The Contractor shall be responsible for the installation, maintenance and preservation of 
all gauges, ranges, platforms and temporary buoys. Upon completion of the work, the 
Contractor shall promptly remove all ranges, markers, buoys and other marker place by 
him that may be detrimental to smooth passage of seacraft passing the channel.



Technical Specifications

6.03 CONCEPT OF THE SUPPLY. DELtVERY AND INSTALLATION OF WORKS

• The PHILIPPINE PORTS AUTHORITY (PPA), hereinafter referred to as the employer 
wishes to receive bids for the Construction, Supply, Deliver and Offshore Installation of 
Thirty Four (34) units of Navigational Aids System herein referred to as the works.

■ The Invitation to Bid is open to contractors who are qualified and authorized under the 
Philippine Laws to undertake the works. However, only one (1) of the firms with Interlocking 
directors or officers or interest shall be allowed to submit a bid. Failure to detect prior to 
bidding, any of these types of relationship does not constitute as a waiver by the Employer.

• Bid proposals are to be completed and to be submitted to the Employer In accordance with 
the Instructions to Bidders.

> The bidder/s shall bear ail cost assodated with the preparation and delivery of its bid and the 
Employer will in no case be responsible or liable whatsoever to those cost, regardless of the 
conduct or outcome of the bidding process.

6.04 CRITERIA IN THE SELECTION OF THE CONTRACTOR

• Contractor should be duly registered to operate a business/services with the LGU with valid 
and existing license Ports and Harbors and Offshore Engineering.

a Contractor should have undertaken similar in nature and complexity with at least 50% of the 
ABC for any major operations of Ports and Harbors or Offshore Engineering works as 
indicated in the Eligibility Statements

• Contractor should have a PCAB License of Medium b - Port, Harbor and Offshore 
Engineering

■ Contractor should satisfy the minimum equipment requirement
• Contractor should have no pending case with the Government.
• Contractor should be the lowest calculated and responsive bidder to undertake the required 

works.
■ Among others required by BAC.

6.05 WORKS

Description
• This item shall consist of supplying, constructing, delivering and installing the 

required Navigational Aids System at the designated offshore site around Bohol 
Island.

Progress of Work
• Upon mobilizing suffident labors, materials, plants and equipment, the Contractor 

shall works at such hours as may be necessary, subject to existing laws, to ensure 
the prosecution of work in accordance with the approved schedule (PERT/CPM). if 
the Contractor foils behind the approved schedule, the Authority's Representative 
may require the Contractor to increase the number of shifts and/or equipment without 
extra cost to the Authority.

■ Failure of the Contractor to comply wth the requirements shall be reasonable 
grounds to assume that the Contractor is not perfonning the work with such diligence 
as will insure completion within the specified time, in which case, the Authority may 
be compelled to take steps to protect the interest of the PPA.

■ When the Contractor elects to work overtime and on Sundays and legal holidays, 
appropriate authority from those concerns must be secured and notice of his 
intention to do so shall be submitted to the Authority’s Representative within the 
reasonable time in advance thereof.



Technical Specifications

■ The Contractor shall submit monthly reports within two (2) days after the end of the 
day covered by the report duly signed by the Contractor or his duly authorized 
representative and the authorized PPA representative. The report shall be made in 
forms and to be provided by the Authority.

a The Contractor shall take necessary measures to protect the life and health of his 
men in accordance v^h the existing laws and regulations of the Government. The 
Contractor shall provide safety devices to Authority’s personnel while on land or on 
board the equipment/plant in performance of their official duties.

■ The Contractor shall put up and maintain such markers and buoys as will prevent any 
accident in consequence of his work. No liability whatsoever attaches to the 
Authority, if as a result of the instailation, an accident happens in the project area. 
The Contractor shall hold the Authority free and harmless against any or all claims of 
persons involve in such accidents.

6.06 WORK DURATION
• The supply, delivery and instailation works shall be completed within Ons Hundred Thirty 

(130) CALENDAR DAYS (INCLUSIVE OF SUNDAYS, HOUDAYS AND UNWORKABLE WEATHER/SEA
Condition).

6.07 INSPECTION
■ No PPA Project Engineer or Authority’s Representative Is authorized to change any 

provisions of the specifications without written authorization of the Authority.
• Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative 

relieve the Contractor from any of his responsibility under the Contract.

6.08 FACILITIES/A CCOMODA TION TO BE PROVIDED
• The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers, 

equipment, appliances and materials forming part of the ordinary and usual equipment/plant 
and workforce as may be necessary in inspe^ng and supervising the supf^, construction, 
delivery and installation of navigational aids system.

■ The Contractor shall provide a temporary site facility for office and work site purposes of the 
Contractor’s Personnel and Authority’s Representatives. The room shall be fully equipped 
and maintained to the satisfaction of the Authority. It shall be properly lighted and ventilated.

6.09 MODE OF PAYMENT

• The total amount to be paid for under this contract will be measured by the actual work 
accomplished after the work specified is completed or immediately after the cut-off date to 
be set if the Contractor opted for interim payments.

" Payments for supply, delivery and installation works will be made not often than once a 
month. Payments shall be made upon the estimates of work satisfactorily completed by the 
Contractor and accepted by the Authority during the preceding period.

■ Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent 
(90%) thereof up to and until such time as the total supply, delivery and installation works 
shall have been completed.

■ The bid unit rate for supply, delivery and works applies to any additional materials or works 
needed to complete the works.
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6.010 TECHNICAL SPECIFICATION fAlso see Attached Drawings)

Aids to Marine Navigation Specification and Proposed Location 
(Duly Coordinated with Philippine Coast Guard)

Buoy Name Coordinates Type of Buoy Buoy Color Top Mark light Color and 
Characteristics

O-PHMl 808'15,’33N
123°53'29.33''E

Lateral Port 
Hand Mark

Green Single Green 
Cylindrical Can

FI 2 Green ev5
sec

O-SHM 2 8°9'35.72"N
123°53'5.78”E

Lateral 
Starboard 
Hand Mark

Red Single Red 
Cone Pointing 

Upward

FI 2 Red ev S sec

0-PHM3 8®8'59.70”N
123*53'5.78”E

Lateral Port 
Hand Mark

Green Single Green 
Cylindrical Can

FI 2 Green ev 5
sec

0-SHM4 8<,9'19.69',N
123o52'37.05"E

Lateral 
Starboard 
Hand Mark

Red Single Red 
Cone Pointing 

Upward

FI 2 Red ev 5 sec

0-PHM 5
8<,8'43.43"N

123°52'13.69"E
Lateral Port 
Hand Mark Green

Single Green 
Cylindrical Can

FI 2 Green ev 5
sec

O-SHM 6 8*9'3.51''N
123*52'13.69',E

Lateral
Starboard

Hand
Mark

Red
Single Red 

Cone Pointing 
Upward

FI 2 Red ev 5 sec

0-PHM 7 8*8'27.60"N
123052'17.85'E

Lateral Port 
Hand Mark Green

Single Green 
Cylindrical Can FI 2 Green ev 5

sec

O-SHM 8 8’8'47.85"N
123"51'51.15"E

Lateral
Starboard

Hand
Mark

Red
Single Red 

Cone Pointing 
Upward

FI 2 Red ev5 sec

0-PHM 9 808'12.24"N
123*51'54.21*E

Lateral Port 
Hand Mark Green

Single Green 
Cylindrical Can FI 2 Green ev S

sec

O-SHM 10 8°8'32.85''N
123*51'27.97”E

Lateral
Starboard

Hand
Mark

Red
Single Red 

Cone Pointing 
Upward

FI 2 Red ev Ssec

0-PHM 11 8°7'55.00"N
123°51'30.38"E

Lateral Port 
Hand Mark Green

Single Green 
Cylindrical Can FI 2 Green ev5

sec

O-SHM 12 8°8'17.54'’N
123*5rS.75"E

Lateral
Starboard

Hand
Mark

Red
Single Red 

Cone Pointing 
Upward

FI 2 Red ev 5 sec
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0-SCM 13
8*8'7.99"N

123*50'52.70”E
South Cardinal 

Mark
Yellow above 

Black

2 Black Cones 
One Above the 
Other Pointing 

Downward

White: VQ {6) + 
Long Flash ev
10s or Q (6) + 

Long Flash ev 15 
sec

0-WCM 14 8*7'35.28"N
123*51'3.23"E

West Cardinal 
Mark

Yellow w/ 
Horizontal 
Black Band

2 Black Cones 
Point to Point

VQ (9) ev 10 sec 
orQev 15 sec

0-WCM 15 8*7'17.08"N
123*50'41.47*E

West Cardinal 
Mark

Yellow w/ 
Horizontal 
Black Band

2 Black Cones 
Point to Point

VQ (9) ev 10 sec 
orQev 15 sec

O-WCM 16 8,6'51.88"N
123*50'30.65*E

West Cardinal 
Mark

Yellow w/ 
Horizontal 
Black Band

2 Black Cones 
Point to Point

VQ (9} ev 10 sec 
orQev 15 sec

0-ECM 17 8*7'23.84"N
123'49'52.47'E

East Cardinal 
Mark

Black w/ 
Horizontal 

Yellow Band
2 Black Cones 
Base to Base

White: VQ (3) ev 
5s or Q (3) ev

10s

0-ECM 18 8*7'41.28"N
123*50’3.60',E

East Cardinal 
Mark

Black w/ 
Horizontal 

Yellow Band
2 Black Cones 
Base to Base

White; VQ (3) ev 
5s or Q (3) ev 

10s

0-ECM 19 8*7'58.21''N 
123*50'15.00"E

East Cardinal 
Mark

Black w/ 
Horizontal 

Yellow Band
2 Black Cones 
Base to Base

White: VQ (3) ev 
5s orQ(3)ev 

10s

0-ECM 20 S'O'ig.OS-N
123*50'28.5rE

East Cardinal 
Mark

Black w/ 
Horizontal 

Yellow Band
2 Black Cones
Base to Base

White; VQ (3} ev 
5s or Q (3) ev 

10s

AIDS TO MARINE NAVIGATION SPEOFICATION AND PROPOSED LOCATION
PORT OF JIMENEZ

Buoy Name Coordinates Type of Buoy Buoy Color Top Mark light Color and
Characteristics

Ji-PHM 1 8*20'36.11"N Lateral Port Green Single Green FI 2Green ev
123*51'30.24'E Hand Mark Cylindrical Can Ssec

Ji-SHM 2 8*20'32.24"N Lateral Single Red
123*51,21.86‘,E Starboard Red Cone Pointing FI Red ev Ssec

Hand Mark Upward

Ji-PHM 3 8*20'25.02"N Lateral Port Green Single Green FI 2Green ev
123*51'39.75',E Hand Mark Cylindrical Can Ssec

8*20'20.58*N Lateral Single Red
Ji-SHM 4 123*51'31.33"E Starboard Red Cone Pointing FI Red ev Ssec

Hand Mark Upward
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Ji-PHM 5 8*19'32.72"N
123*51'51.91',E

Lateral Port 
Hand Mark

Green Single Green 
Cylindrical Can

Fi 2Green ev
5sec

Ji-SHM 6 8*19'35.19"N
123*51'58.66"E

Lateral 
Starboard 
Hand Mark

Red Single Red 
Cone Pointing 

Upward
FI Red ev 5sec

Ji-PHM 7 8*19'48.15''N
123*5r38.22"E

Lateral Port 
Hand Mark

Green Single Green 
Cylindrical Can

FI 26reen ev
Ssec

Ji-SHM 8 8*19'52.34"N
123*S1'51.00"E

Lateral 
Starboard 
Hand Mark

Red Single Red 
Cone Pointing 

Upward
FI Red ev Ssec

AIDS TO MARINE NAVIGATION SPECIFICATION AND PROPOSED LOCATION
PORTOFPLARIDEL

Buoy Name Coordinates Type of Buoy Buoy Color Top Mark
Light Color 

and
Characteristics

PI-PHMl 8*36'55.02"N
123*43'56.84"E

Lateral Port
Hand Mark

Green Single Green 
Cylindrical Can

FI 2 Green ev
Ssec

Pi-SHM 2 8°36'55.46"N
123*43'45.76”E

Lateral 
Starboard 
Hand Mark

Red
Single Red 

Cone Pointing 
Upward

FI 2 Red ev 
Ssec

PI-PHM3 8*36'31.78'’N
123*43'53.58"E

Lateral Port 
Hand Mark

Green Single Green 
Cylindrical Can

FI 2 Green ev
Ssec

PI-SHM 4 8*36'34.79"N
123*43’46.30"E

Lateral 
Starboard 
Hand Mark

Red
Single Red 

Cone Pointing 
Upward

FI 2 Red ev 
Ssec

PI-PHM 5 8*36’21.62"N
123*43'41.66,’E

Lateral Port 
Hand Mark

Green Single Green 
Cylindrical Can

FI 2 Green ev 
Ssec

PI-SHM 6 8*36'28.26,’N
123*43'34.94"E

Lateral 
Starboard 
Hand Mark

Red
Single Red 

Cone Pointing 
Upward

FI 2 Red ev
Ssec
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LOCATION TYPE OF BUOY NO. OF BUOY SUB-TOTAL

PORTOf OZAMtS

Lateral Port Hand Mark (LPM) 6

20
Lateral Ststftioard Hand Mark fLSM) 6

South Cardinal Mark fSCM) 1

West Cardinal Mark 0/VCM) 3

East Cardinal Mark (ECMI 7

Port of Jimenez
Lateral Port Hand Mark fLPMT 4 8

Lateral Starboard Hand Mark (LSMI 4

Port OF Rjuidel Lateral Port Hand Mark (LPM) 3 6

Lateral Start>oard Hand Mark (LSM) 3

TOTAL 64

POLYETHYLENE BUOYS

4 UV RATING 
4 MINIMUM FOCAL HEIGHT 
^ MINIMUM BODY WIDTH

• WITHTOPMMARK
• LANTERN GUARD
• ACCESS LADDER
• AUTOMATIC IDENTIFICATION SYATEM (AJS)-

UVIS
3.20 meters
2.20 meters
As per Proposed Site

Type 1

SOLAR-POWERED MARINE LANTERN

•L MARINE LANTERN Self-contained LED
A LIGHT thSIBIUTY 6.0 Nautical Mile (minimum)
4 TRANSMISSIVITY/TRANSMISSION FACTOR 0.74

VIStBIUTY 360 Degrees
LED EXPECTED SERVICE UFE 50,000 Hours/Duty Factor
BATTERY Lead Acid 12 or 24 Ah
FRESNEL LENS • Molded optical grade acrylic

MOORING UNKS flnitial Estimated LenrthI See Annex B and Section VII
4 CONCRETE SINKER • 5.0 ton (see Section VII)

FOCAL HEIGHT 3.20 meters (minimum)
BODY WIDTH 2.20 meters (minimum)

4. LANTERN Self-contained LEO
4 LIGHT VISIBILITY 5.0 Nautical Mile (minimum)
4 MOORING LINKS See Annex B and Section VII
4 CONCRETE SINKER 5.0 ton (see Section VII)
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PROPOSED CHAIN AND CABLE SPECIFICATION

PROJECT SITE
TYPE OF BUOY

CHAIN
LENGTH
(meter)

CABLE
LENGTH
(mete*^

TOTAL
LENGTH
(meter)

CABLE/CHAIN
SPECIFICATION

a) PORT OF OZAMIS

1) Buoy 1 • 15.00 • 5.00 • 20.00 • 25mm/32MM
2) Buoy 2 15.00 • 5.00 20.00 25mm/32MM
3) Buoy 3 10.00 • 5.00 - 15.00 - 25mm/32MM
4) Buoy 4 15.00 - 5.00 - 20.00 25mm/32MM
5) Buoy 5 5.00 5.00 10.00 25mm/32MM
6) Buoy 6 20.00 • 10.00 - 30.00 • 25mm/32MM
7) Buoy 7 10.00 5.00 15.00 25mm/32MM
8) Buoy 8 15.00 - 5.00 - 20.00 • 25mm/32MM
S) Buoy 9 10.00 5.00 15.00 25mm/32MM
10) Buoy 10 15.00 • 5.00 20.00 • 25mm/32MM
11) Buoy 1 15.00 • 5.00 20.00 - 25mm/32MM
12) Buoy 2 15.00 - 10.00 - 25.00 25mm/32MM
13) Buoy 3 15.00 • 5.00 20.00 25mm/32MM
14) Buoy 4 15.00 * 5.00 - 20.00 25mm/32MM
15) Buoy 5 50.00 - 55.00 - 105.00 - 25mm/32MM
16) Buoy 6 15.00 25mm/32MM
17) Buoy 7 - - 15.00 - 25mm/32MM
18) Buoy 8 20.00 10.00 30.00 25mm/32MM
19) Buoy 9 20.00 - 20.00 - 40.00 - 25mm/32MM
20) Buoy 10 20.00 15.00 35.00 25mm/32MM

TOTAL LENGTH (meters) 300.00 180.00 510.00

b) PORT OF Jimenez
Buoy 1 • 10.00 - 5.00 - 15.00 - 2Smm/32MM
Buoy 2 15.00 • 5.00 20.00 25mm/32MM
Buoy 3 • 15.00 • 10.00 • 25.00 • 2Smm/32MM
Buoy 4 15.00 - 10.00 - 25.00 25mm/32MM
Buoy 5 15.00 5.00 20.00 25mm/32MM
Buoy 6 30.00 • 10.00 - 40.00 • 25mm/32MM
Buoy 7 15.00 5.00 20.00 25mm/32MM
Buoy 8 • 15.00 - 5.00 - 20.00 - 25mm/32MM

130.00 55.00 185.00

c) PORT OF Plaridel
Buoy 1 • 50.00 - 25.00 - 75.00 - 25mm/32MM
Buoy 2 50.00 30.00 60.00 25mm/32MM
Buoy 3 • 30.00 • 10.00 • 40.00 • 2Smm/32MM
Buoy 4 • 40.00 - 20.00 - 60.00 25mm/32MM
Buoy 5 5.00 5.00 10.00 25mm/32MM
Buoy 6 - 20.00 - 10.00 - 30.00 - 25mm/32MM

195.00 100.00 295.00

TOTAL LBIGTH (in meters) 626.00 336.00 990.00
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BILL OF QUANTITIES
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF OZAMIS

JIMENEZ AND PLARIDEU MISAMIS OCCIDENTAL

NO.
DESCRIPTION OF WORK UNIT WIMSI UNITPRia

(Pesos)
AMOUNT

(Pesos)

BILL NO. 1 GENERAL EXPENSES

1.01 Mobiiization/Demobilization and Cleaning/Clearing l.s. 1.00

1.02 Provide Environmental Safety and Health Program in the i.s. 1.00
execution of the project

1.03 Provide the Upkeep and Maintenance of Temporary Facility l.s. 1.00

TOTAL FOR BILL NO. 1 • GENERAL EXPENSES
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BILL OF QUANTITIES
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF OZAMIS

JIMENEZ AND PLARIDEL, MISAMIS OCCIDENTAL

NO.
DESCRIPTION OF WORK UNIT UNIT PRL<X 

(Pesos)
AMOUNT

(Pesos)

BILL NO. 2 CONSTRUCTION, DELIVERY AND OFFSHORE INSTALLATION
OF AIDS TO MARINE NAVIGATION SYSTEM

2.01 Construction and delivery at site of mooring system sets 34.00

2.02 Supply, delivery & installation at site of mooring chains sets 34.00

2.03 Offshore installation of mooring system at designated site, 
including buoys and navigational marine lights

sets 34.00

TOTAL FOR BILL NO. 2
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BILL OF QUANTITIES
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF OZAMIS

JIMENEZ AND PLARIDEL, MISAMIS OCCIDENTAL

DESCRIPTION OF WORK UNIT UNITPRia
(Pesos)

AMOUNT
(Pesos)

BILL NO. 3 SUPPLY, CONSTRUCT AND OFFSHORE INSTALLATION OF 
SOLAR-POWERED UGHTED BUOYS ASSEMBLY

3.01 Supply, construct, deliver and install at staging area of 
polyethylene buoys

sets 34.00

3.02 Supply, test and install at site the Marine lanterns Assembly sets 34.00

TOTAL FOR BILL NO. 3

CP
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BILL OF QUANTITIES
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF OZAMIS

JIMENEZ AND PLARIDEL, MISAMIS OCCIDENTAL

DESCRIPTION OF WORK :S;:::UNITS;::: ■:S:;l;;;Uii^lTPRItti:Si^ AMOUNT
NO. (Pesos)

'■MMMmW:

BILL NO. 4 OFFSHORE COMMISSIONING, TESTING AND OBSERVATION OF
AIDS TO MARINE NAVIGATION

4.01 Offshore commissioning, testing and observation of buoys sets 34.00
and navigational marine lanterns

TOTAL FOR BILL NO. 4
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BILL OF QUANTITIES
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF OZAMIS

JIMENEZ AND PLARIDEL, MISAMIS OCCIDENTAL

NO.

ui;
DESCRIPTION OF WORK

PI-

UNIT QTY. UNIT PRICE 
(Pesos)

AMOUNT
(Pesos)

"O
no
cn

03

g
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s
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BILL NO. 5

5.01

REIMBURSABLE ITEMS

Provide Office and Survey Equipment l.s. 1.00

TOTAL FOR BILL NO. 5 • REIMBURSABLE ITEMS



BOQand Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

Name of Project:
Proposed Construction and Offshore Installation of Aids to Marine Navigation at Ports 
OF Ports op Ozamis, Jimenez and P lari del, Misamis Occidental

Proposed Project Description:
Construct, Supply, Deliver, Install and Commission 34 sets of Solar-powered ughted 
Ocean Buoys, including mocking system, at Designated Offshore Site

Location:
Province of Misamis Occidental

The work items included in the proposal and the basis of payments are as follows;

BILL NO. 1 - GENERAL EXPENSES 

Kern 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the actual number of minimum equipment requirement 
enumerated in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing alt materials, 
labor, equipment, tools and incidentals necessary to mobilize and demobilize all the minimum 
equipment requirement enumerated in the bid documents including cleaning of the sKe. Fifty percent 
(50%) of the total amount shall be payable after the mobilization activity while the remaining (50%) 
payable after demobilization and cleaning.

Item 1.02 Provide Environmental Safety and Health Program in the execution of the 
project

The quantity to be paid for shall be the actual rental for temporary site office and residence for the 
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary for the provision of 
temporary site office and residence for the engineer and staff.

Hern 1.03 Provide the Upkeep and Maintenance of Temporary Facility

The quantity to be paid for shall be the actual services rendered in maintaining the site office and 
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the 
temporary site office and residence as well as other expenses such as provision for electric power, 
telephone bill, potable water supply, janitorial and security services.
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BILL NO. 2 - CONSTRUCTION, DELIVERY AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION SYSTEM

Item 2.01 Construction/Fabrication and delivery at site of the mooring system 
Item 2.02 Supply, delivery and installation at site of the mooring chains 
Item 2.03 Offehore Installation of mooring system at designated site, including buoys 

and navigational marine lights

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site. 
However, 10% of the cost for the item/s delivered by the extractor shall be temporarily withheld by 
PPA and shall only become demandable/payable upon installation and commissioning of the buoys. 
Payment shall include freight and delivery cost; brokerage fees, if any; the cost of equipment, 
materials and labor in handling the items and all related works.

BILL NO. 3 • SUPPLY, CONSTRUCT AND OFFSHORE INSTALLATION OF SOLAR- POWERED
LIGHTED BUOY ASSEMBLY

Item 3.01 Supply, construct, deliver and install at site 34 sets of polyethylene Buoys 
Item 3.02 Supply, test, deliver and install at site Marine Lanterns Assembly (Nav Aid)

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site. 
However. 10% of the cost for the item/s delivered by the Contractor shall be temporarily withheld by 
PPA and shall only become demandable/payable upon installation and commissioning of the buoys. 
Payment shall include freight and delivery cost; brokerage fees, if any; the cost of equipment, 
materials and labor in handling the items and all related works.

BILL NO. 4 - OFFSHORE COMMISSIONING, TESTING AND OBSERVATION OF AIDS TO
MARINE NAVIGATION

Item 4.01 Offshore commissioning, testing and observation of aids to marine navigation

The quantity to be paid for shall be the actual number of navigational aids delivered and installed at 
the Entrance Channel. Payment shall be in accordance with the actual work accomplished 
include the cost of equipment, materials and labor in handling the items and all related works.

BILL NO. 5 - REIMBURSABLE ITEMS 

Kem 5.01 Provide Office and Survey Equipment

The quantity to be paid for shall be the actual number of office equipment, as enumerated on the bid 
documents, supplied and delivered In accordance wKh the specifications and accepted by the 
Engineer. The contract lump sum price shall be full compensation for providing all the reimbursable 
items. The amount of bid should not exceed the maximum amount stated in the Bid Data Sheet [IT6 
Clause 13.1 (a)]. Claims for payment shall be supported by Official Receipt(s) (OR). The amount to 
be paid for shall be the price indicated in the OR but should not exceed the contract lump sum price. 
Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.



BOQ and Attachment 8
(Annex 2 - Fadllties to be provkfed)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

Name of Project:
Proposed Construction and Offshore Installation of Aids to Marine Navigation at Ports 
OF Ports of Ozamis, Jimenez and Plaridel, Misamis Occidental

Proposed Project Description:
Construct, Supply, Deliver, Install and Commission 34 sets of Solar-powered lighted 
Ocean Buoys, including mocking system, at Designated Offshore Site

Location:
Province of Misamis Occidental 

A. SITE OFFICE
The Contractor shall rent/lease a fully furnished and air-condKioned temporary site office for 
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or 
connected with electricity, portable water supply and drainage/sewerage system. The said 
site office shall have tiled bathroom/toilet complete with fixtures and parens for at least two 
(2) rooms. The field office shall be located within or near the project site as approved by the 
Project Manager/Engineer.

B. OFFICE AND SURVEY EQUIPMENT
The Contractor shall purchase the fdlowing main items of brand new office and survey 
equipment for use of the Engineer and his staff. The Contractor shall make available for use 
of the Engineer other equipment as may be necessary for the proper functioning of the 
office. The procured equipment shall be the property of PPA. Operation and maintenance 
shall be borne by PPA after the completion of the project.

1 unit SER>ncE Vehicle; 6 speed A/T; 2.2 L; Max Power 193PS @ 3,800 rpm 
Dieset/Gasonne with; Power Steering, Power Window and Power Door Lock 
capable; Includes Registration, Insurance, Misc.

3 units Aerial Imaging Drone; equipped with a 1-inch 20-megapixel sensor capable of 
shooting 4K/60 fps video and Burst Mode stills at 14 fps. The Flight Autonomy 
system includes five vision sensors for 2-directlonal obstacle sensing and 
forward-vision obstade avoidance. Adoption of titanium alloy and magnesium 
alloy for increase rigidity of the airframe and reduces weight. Indudes : Camera 
Drone, Remote controller, Four pairs of propellers. Flight Battery, Battery charger, 
16GB MicroSD card. Power cable. Micro USB cable, USB OTG cable, Carrying 
case, and Gimbal damp.

• Weight 3 lbs.
• Max Ascent Speed 13.4 MPH
• Max Descent Speed 8.9 MPH
• Max Forward Speed 45 MPH
• Max Ceiling 400 ft. (Electronically Limited)
• Max Flight Time 28 min.
• Operating Temp 32° to 104oF



BOQ and Attachment 9
(Annex 2 - FadlWes to be provided)

Satellite Systems GPS & GLONASS 
Obstacle Sensory Range 2 to 49 ft. 
Gimbal Control Range -90° to +30° 
Camera Sensor 1/2.3"
Lens FOV 94°
ISO Range 
Max Image Size 
Max Video Size

Pitch

100-3200 
4000x3000 
4096x2160

Max Video Bitrate 60 Mbps 
File Systems FAT32, exFAT 
Photo Formats JPEG, DNG 
Video Formats MP4. MOV, MPEG 
Charger Specs 17.4v, 100w 
Remote Frequency 2.400-2.483 GHz 
Max Transmission Range 3.1 mi.
Battery Model Intelligent Flight PH4 
Battery Specs 5,350 mAh, 15.2v

1 unit Laptop for Hydrographic Survey; 6th generation Intel Skylake Core I5 or I7 
Processor, 13.3” Sunlight Touchscreen: Win 7 Pro; 8Gb RAM; 128 Gb SSD, 
Includes Auto-Cad LT Software and Colored Office Desk Printer (wide 
format A3)

1 unit Hypack Hydrographic Survey Software
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BOQ and Attachments

(Annex 3 - Mnmum Equipment RequremerCs)

EQUIPMENT REQUIREMENT

Name of Project:
Proposed Construction and Offshore Installation of Aids to Marine Navigation at Ports 
OF Ports of Ozamis, Jimenez and Plaridel, Misamis OcaDENTAL

Proposed Project Description:
Construct, Supply, Deliver, Install and Commission 34 sets of Solar-powered lighted 
Ocean Buoys, including mooring system, at Designated Offshore Site

Location:
Province of Misamis Occidental

1. 1 Unit Crane Barge, Non-propelled (320 GWT) with 60T mechanically
operated crane (Owned)

2. 1 Unit Tugboat SOOhp (Owned or Leased)

3. 1 Unit Bar Cutter, 25mm dia. (minimum) (Ovwied or Leased)

4. 1 Unit Bar Bender, 25mm dia. (minimum) (Owned or Leased)

5. 1 Unit Concrete Mixer, One Bagger (minimum) (Owned or Leased)



BOQ and Attachment 10
(Annex 2 - FadUttes to be provided)

2 pcs Communication Unit
(Cell/Smart Phone or Mini Tablet /Two Way Radio)

1 pc. Underwater Camera

2 pcs External Hard Drive; 2tb, usb 3.0 portable

pcs Portable (Hand-held) Depth Sounder; Depth range 0.6 - 80 m; Directive 
angle (half of full angle) 24°; Power source 9V DC. dry battery (006P); Display : 
LCD; Dimension: diameter 42 x 198 mm Length. Weigh 190 g approx.

pcs Handheld Portable GPS; Size: 6.1 x 11.4 x 3.3 cm; Weight 209.8 g with 
batteries; Display: 7.6 cm (3”). 240 x 400 pixels, transflective colour TFT 
touchscreen; Batteries: rechargeable NiMH padc (included), or use standard or 
rechargeable AA batteries; Battery life: Up to 16 hours, depending on use and 
screen brightness; Waterproof rating: IPX7 (can take biief submersion up to 1m); 
Barometric altimeter; Tilt-compensated 3>^s electronic compass; Camera; 8 
megapixel camera with digital zoom and autofocus; Memory: 4GB. Holds 10,000 
waypoints, 250 routes with up to 20,000 route points; Data: tncludes geocaching, 
tide, sunset and moon tables



SECTION IX
Bidding Forms



Bidding Forms 1 
(Bid Form)

BID FORM

Date: 
ITB No. 2018

To: Philippine Ports Authority 
Bontfado Drive, South Harbor,
Port Area. Manila

We, the undersigned, declare that:

a. We have examined and have no reservation to the Bidding Documents, including Addenda, 
for the Contract for the Proposed Construction and Offshore Installation of Aids to 
Marine Navigation at Ports of Ozamis, Jimenez and Plaridel, Misamis Occidental ;

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Spedal Conditions of Contract accompanying this Bid;

The total price of our Bid. excluding any discounts offered below is:

The discounts offered and the methodology for their application are________________ •

b.

BILL
NO

DESCRIPTION TOTAL
AMOUNT

1 General Expenses P

2 Construction, Delivery and Offshore Installation
OF Aids to Marine Navigation System

3 Supply, Construct and Delivery at Staging Area of 
Solar- powered Lighted Buoys Assembly

4 Offshore Commissioning, Testing and Observation
OF Aids to Marine Navigation

5 Reimbursable Items

TOTAL AMOUNT OF BID (including VAT)
P

Our Bid shall be valid for a period of 120 Calendar days from the date fixed for the 
Bid submission deadline in accordance with the Bidding Documents, and it shall 
remain binding upon us and may be accepted at any time before the expiration of 
that period;

if our Bid is accepted, we commit to obtain a Performance Security in the amount of 
[insert percentage amount] percent of the Contract Price for the due performance of 
the Contract;



Bidding Forms 2 
(Bid Form)

e. Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries; {Insert information];

f. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than aKemative offers in accordance with the Bidding Documents;

g. Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for 
any part of the Contract, has not been dedared ineligible by the Funding Source;

h. We understand that this Bid, together with your written acceptance thereof included 
in your notification of award, shall constitute a binding contract between us, until a 
formal Contract is prepared and executed; and

I. We understand that you are not bound to accept the Lowest Evaluated Bid or any 
other Bid that you may receive.

j. We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the Nd, and to sign and 
execute the ensuing contract for the Proposed Construction and Offshore 
Installation of Aids to Marine Navigation at Ports of Ozamis, Jimenez and 
Plaridel, MtsAMis Occidental.

j. We acknowledge that failure to sign each and every page of this Bid Form, including 
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name;

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:



Bidding Form* 
(on-goino)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

1]

Owner’s
Name
and

Address

Nature/
Scope

of
Work

2]

Contractor’s
Role

(in
percentage)

3]

Total Contract Value At

Award Project
Completion

Date

Escalated 
Value to 
Present 
Prices 

41

Date of 
Award

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration
J]_____

Start Completed

A) Government
Contracts

i. Ort-going
ii. Awarded but

not yet started

B) Private
Contracts

i. On-going
ii. Awarded but

not yet started

NOTE:
1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated In the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value Is expressed in a currency other than the Philippine Peso. Specify the ‘Escalation Factor* used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.
This notice shall be supported by;

a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED CONSTRUCTION AND OfFSHORE INSTAUATION OfAICS TO MARINE NAVIGATION AT 
PORTS OFOZAMB, JIMENEZ AND PLARIDEl, MISAMIS OCCIDENTAL



STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Form* 
(on-going)

Name of the 
Contract or Title 
Of the Project

Owner's
Name
and

Address

Nature/
Scope

of
Work

Contractor's 
Role and 

Percentage 
of

Partidpation

Total Contract Value At
Date of 
Award

Value of
Outstanding Works

Contract Duration
_____________ 5]_____________

Award Project
Completion

Date

Escalated 
Value to 
Present 
Prices

Start Completed

NOTE:
1] The prospective bidder must have completed as SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using the PSA consumer indides, must be 

at least fifty percent (50%) of the ABC to be bid.

2] This Statement shall be supported by:
a) Notice of Award and/or Notice to Proceed.
b) Project Owner's Certificate of Final Acceptance issued by the Owner other than the Contractor.
c) Construction Performance Evaluation System (CPES) Final Rating, which must be at least satisfactorily.

Name of Firm/Applicant Authorized Signing Official Date

PnOPOSSD CONSTRUCTION AND OffSHORC INSTALLATION OFAICS TO MMINB^AVFSATION AT 
PORTS OFOZAMIS, JIMENEZ AND PIAPIDEL, MISAMIS OCCIDENTAL



Biddhg Formi 
(Sxpdrienc* Raecrd)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Operations of 
Work

Unit of 
Measure

Quantity Unit of 
Measure

QuantityTitle of 
the

Project

Title of 
the

Project

Title of 
the

Project

Title of 
the

Project

Experienced & Accredited in
Ports, Harbors, & Offshore 
Engineering Projects, particularly 
related to;
Construction, delivery and 
Offshore installation of Aids to 
Marine Navigation System

sets. 17.00

NOTE: 1) Submit the Certificate of CompleOort/Certi^ate of Acceptance by the project owner, Final RecapHuletion/Biil of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings, I", 2rvl & Final visit (if applicable). Projects with no CertiBcate of 
Completion/Acceptance and RecapHulation/Bill of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance; or the Contractors Performance Evaluation Summary (CPES) Final Rating and/or the 
CertiBcate ofCompietion, must be Satisfactorily.

Name of Firm/Applicant Authorized Signing Official Date

PnOPO'QD CONSTPUCnON AND OfrSHORB INSTALLATION Of AIDS TO MARINS NAVIGATION AT 5
PORTS Of OZAMIS.IIMENSZAND PLARIDSL. MISAMIS OCCIDSNTAL



Bidding Form* 6 
(Flnancal]

FINANCIAL DATA

A. The prospective bidder’s audited Financial Statements showing, among others, the 
prospective bidder's total and current assets and liabilities, stamped "RECEIVED’’ by the 
Bureau of Internal Revenue or its duly accredited and authorized institutions for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows.

NFCC =

NFCC =

[ (current assets minus current liabilities) (15) ] minus value of all outstanding 
or uncompleted portions of the projects under ongoing contracts, including 
awarded contracts yet to be start^ coinciding with the contract to be bid.

Attached herewKh are certified true copies of the audited financial statements stamped received by 
the BIR or SIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Appticant

Authorized Signing Official 

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit separate financial statements



Bidding Form* 
(n*dg* P*r*enn*l)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, Including valid PRC License, for the 
various positions /functions, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager PRC License (CE/ME/GE Preferred)
Complete Qualification and Experience Data 

Certificate of Commitment
Annex

Project Engineer PRC License (CBME/GE Preferred)
Complete Qualification and Experience Data 

Certificate of Commitment
Annex *_•

Construction Safety and
Health Officer Certificate of Safety and Health Construction Related 

Course issued by DOLE Accredited Trainings 
Complete Qualification and Experience Data 

Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data 
Certificate of Commitment Annex ■_*

Other Position(s) Complete Qualification and Experience Data 
Certificate of Commitment Annex *_*

NOTE: 1. Minimum qualification requirementB; (work experienca is similar in nature and complexity to the project to be bidded-out) 
Project Manager • Five (5) years 
Project Engineer - Three (3) years 
Foreman • Five (5) years

Name of Firm/Applicant

REVISED FORM (January 2011)

Authorized Signing Official Date

PROPOSED CONSmiJCnON AND Off SHOPS INSTAUAVON OF AIDS TO MARINE NAVIGATION AT 
PORTS OFOZAM/S, JIMENEZ ANO PlMSXl, MISAMIS OCCIDENTAL



Bidding Forma 
(Pledga Equipmanta)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION
(Type,Model,Make)

No. of 
Unit(s)

Capacity
Output

2]

Owned,Leased 
and/or under 

purchase 
agreement

1]

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
“A................ Z”)

OTHER INFORMATIONS 
(As Applicable)

Marxjfacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1 ] Indicate if owned or leased as listed in the Checklist/Bidding Dooments. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Owinership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sate together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For teased equipment, submit duiy notarized copy of lease contract together with a copy of the Marina Owner's (Lessor's) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shail be as indicated in the Checkiist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for wane, road rolier and drop hammer), kg.-m/blow (for diesei hammer), cu.m (for dump truck), hp. (for tugboat, road grader, buildozer and 
concrete vibrator), cfm (for compressor), gai. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (Janutry 2011)

Authorized Signing Official Date

PROPOSED CONSTflUCnON AND OfrSHOKINSTALLAVON OF AIDS TO MMINE NAVIGATION AT 
PORTS OFOZAMIS, JIMENE2AND PIARIDEL, MISAMIS OCCIDENTAL



Bidding Forms 9
(Ormbus • Soto)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I f Name V of legal age. fCtvil Status). fNationalitvL and residing at (Address^ after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor of (Name of Bidder) with office address at

7.

8.

As the owner and sole proprietor or authorized representative of (Name of Bidder), I 
have full power and authority to do, execute and perform any and all acts necessary 
to participate, submit the bid, and to sign and execute the ensuing contract for 
Proposed Construction and Offshore Installatton of Aids to Marine 
Navigation at Ports of Qzamis, Jimenez and Plaridel, Misamis Occidental of 
the Philippine Ports Authority;

(Name of Bidder) is not ‘blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

(Name of Bidder) is authorizing the PPA General Manager or its duty authorized 
representative(s) to verify all the documents submitted;

I am not related to the PPA General Manager, members of the Bids and Awards 
Committee (BAC), the Technical Working Group, and the BAG Secretariat, the head 
of the Project Management Office or the end - user unit, and the project consultants 
by consanguinity or affinity up to the third civil degree;

(Name of Bidder) complies with existing labor laws and standards; and

(Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder.

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation 

of the contact;
c) Made an estimate of the facilities available and needed for the contact to be 

bid, if any; and



Bidding Forms 10 
(Omnbu*-ScM)

9.

20

Inquire or secure Supplemental / Bid 6ulletin(s) issued for Proposed Construction 
AND Offshore Installation of Aids to Marine Navigation at Ports of Ozamis, 
Jimenez and Plaridel, Misamis Occidental);

(Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or offidal, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this 
at________ Philippines.

day of.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). AfFiant/s exhibited to me his/her pnsert type of government identification card used],
with his/her photograph and signature appearing thereon, wth no. _______  and his/her
Community Tax Certificate No.______ issued on____at______.

Witness my hand and seal this__ day of [monUi] [year].

until

NAME OF NOTARY PUBUC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], /p/ace issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No., 
Book No.. 
Series of



Bidding Forms 11
(Omnibus - PartnsrsHp)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I f Name). of legal age, (Civil Status), (NationalftyV and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of (Name of Bidder) with 
office address at (Address):

2. I am granted full power and authority to do, execute and perfonn any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for Proposed Construction and Offshore Installation of Aids to 
Marine Navigation at Ports of Ozamis, Jimenez and Plaridel, Misamis 
Occidental) of the Philippine Ports Authority, accompanied by the duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate 
(v^ichever is applicable);

3. (Name of Bidder) is not ‘blacWisted' or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management office 
or the end- user unit, and the project consultants by consanguinity or affinity up to the 
third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder

a) Carefully examine all of the Bidding Document;
b) Acknowledge all conditions, local or otherwise, affecting the implementation 

of the contact;
c) Made an estimate of the facilities available and needed for the contact to be 

bid, if any; and



Bidding Forms 12
(Omibus - Partnership)

9.

20

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed 
Construction and Offshore Installation of Aids to Marine Navigation 
AT Ports of Ozamis, Jimenez and Plaridel, Misamis OcaoeNTAL)

(Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any foim of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF. I have hereunto set my hand this 
_at_________ , Philippines.

day of.

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally knovm to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her pnsert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. _______  and his/her
Community Tax Certificate No.______ issu^ on____at______ .

Witness my hand and seal this___day of [monti)] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], //3/ace issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of



Bidding Forms 13 
(Omnibus - CcrpJJ.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I ( Name). of legal age, fCivil Status!. fNationalftvL and residing at (Address), after having 
been duly sworn In accordance with law, do hereby depose and state that:

1. lam the duly authorized and designated representative of (Name of Bidder) with
office address at___________________ :

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for Proposed Construction and Offshore Installation of Aids to 
Marine Navigation at Ports of Ozamis, Jimenez and Plaridel, Misamis 
Oca DENTAL of the Philippine Ports Authority, accompanied by the duly notarized 
Special Power of Attorney, Board Resolution, or Secretary’s Certificate (whichever is 
applicable);

3. (Name of Bidder) is not ''blacklisted'' or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAG), the Technical WorWng Group, and the BAG Secretariat, the head of the 
Project Management Office or the or end- user unit and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder

a) Carefully examine all of the Bidding Document;
b) Acknowledge all conditions, local or otherwise, affecting the implementation 

of the contact;
c) Made an estimate of the facilities available and needed for the contact to be 

bid, if any; and
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d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed 
Construction and Offshore Instaliation of Aids to Marine Navigation 
AT Ports of Ozamis, Jimenez and Plaridel, Misamis Occidental;

9.

20

(Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF. I have hereunto set my hand this 
at____ _ Philippines.

day of,

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notaiia! Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her pnsert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. ________ and his/her
Community Tax Certificate No._______ issued on____ at______ .

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.__________________
PTR No.______ [date issued], ^lace issued]
IBP No.______[date issued], place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of
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REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ )S.S.

BID-SECURING DECLARATION 
Invitation to Bid No.______

To : Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be In the form of a Bid-Securing Declaration.

2. I/We accept that: (a) t/we will be automatically disqualified from bidding for any contract with any 
procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we 
will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing 
Declaration, within fifteen (15) days from receipt of written demand by the procuring entity for the 
commission of acts resulting to the enforcement of the bid securing declaration under Sections 
23.1(b), 34.2, 40.1 and 69.1, except 69.1 (0, of the IRR of RA 9184; wfthout prejudice to other 
legal action the government may undertake.

3. l/We understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 
and (!) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 
of said right;

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and I/we have 
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[place of execution].

day of [month] [year] at

Name of Bidder's Authorized Representative 
(Signatory’s Legal Capadty) 

AFFIANT
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SUBSCRIBED AND SWORN to before me this_day of [month] [year] at Q}face of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s 
exhibited to me his/her [insert type of government identification card used], with his/her photograph 
and signature appearing thereon, with no._____ .

Witness my hand and seal this___day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission___
Notary Public for_____ until,
Roll of Attorneys No.
PTR No.__, [date issued], /p/ace issued]
IBP No.__, [date issued], [place issued]
Doc. No.__
Page No.__
Book No.__
Series of___ .
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WORK/CONSTRUCTtON METHODOLOGY

Name of Project:
Proposed Construction and Offshore Installation of Aids to Marine Navigation at Ports 
OF Ports of Ozamis, Jimenez and Plarjdel, Misamis Occidental

Proposed Project Description;
Construct, Supply, Deliver, Install and Commission 34 sets of Solar-powered lighted 
Ocean Buoys, including mooring system, at Designated Offshore Site

Location:
Province of Misamis Occidental

MINIMUM SCOPE OF WORK METHODOLOGY:

Upon receipt of Notice to Proceed (NTP). procurement for the mooring chains and marine lantern, 
and polyethylene buoys if preferred, shall be made.

Thereafter, shall mobilized sufficient labors, supplies, materials, plants and equipment for the 
construction of mooring system and solar-powered lighted buoys. The construction works shall be at 
such hours as may be necessary, subject to existing laws, to ensure the prosecution of work in 
accordance with the approved schedule (PERT/CPM).

After the completing the construction of the entire Navigational Aids system, it shall be delivered 
near the project site and it shall be loaded to a crane barge one (1) set at a time and shall be 
installed at the designated offshore site.

1. Construction, delivery and Offshore installation of Aids to Marine Navigation System

2. Supply, construct and offshore installation of Solar-powered Lighted Buoy Assembly

3. Offshore Commissioning, Testing and Observation of Aids to Marine Navigation

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall 
be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment Schedule and 
Manpower Schedule.

Signature
(Authorized Signing Official)
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MANPOWER SCHEDULE

Name of Project:
Proposed Construction and Offshore Installation of Aids to Marine Navigation at Ports 
OF Ports of Ozamis, Jimenez and P la ridel, Misamis Occidental

Proposed Project Description:
Construct, Supply, Deliver, Install and Commission 34 sets of Solar-powered ughted 
Ocean Buoys, including mooring system, at Designated Offshore Site

Location;
Province of Misamis Occidental

MANPOWER
(Minimum)

Contract Duration

130 Calendar days

15 30 45 60 75 90 105 120 130

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Official)
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project:
Proposed Construction and Offshore Installation of Aids to Marine Navigation at Ports 
OF Ports of Ozamis, Jimenez and P la ridel, Misamis Occidental

Proposed Project Description:
Construct, Supply, Deliver, Install and Commission 34 sets of Solar-powered lighted 
Ocean Buoys, including mooring system, at Designated Offshore Site

Location;
Province of Misamis Occidental

EQUIPMENT
(Minimum)

Number 
Of Units

Contract Duration

130 Calendar days

15 30 45 60 75 90 105 120 130

1)

2)

3)

4)

5)

6)

7)

Signature
(Authorized Signing Official)
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Construction and Offshore Installation of Aids to Marine Navigation at Ports 
OF Ports of Ozamis, Jimenez and Plaridel, Misamis Oca dental

Proposed Project Description:
Construct, Supply, Deliver, Install and Commission 34 sets of Solar-powered lighted 
Ocean Buoys, including mooring system, at Designated Offshore Site

Location:
Province of Misamis Occidental

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

notes
The cash flow by quarter and payment schedule should be consistent with the Bar Chart and S-curb. 
Advance payment should be specified if contractor wants to avail.
Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)
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Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
Proposed Construction and Offshore Installation of Aids to Marine Navigation at Ports 

OF OzAMis, Jimenez AND P lari del, Misamis OcaoENTAL

KNOW ALL MEN BY THESE PRESENTS:
This Contract, made and entered into this. 

Philippines, by and between:
.day of. .20_, in Manila,

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under 
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio 
Drive, South Harbor, Port Area, Manila, represented herein by its duly authorized General 
Manager. JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

- and -

_____________________ , a coiporation duly organized and existing in accordance
with Philippine laws, with offic« and business address____________________, represented

__ , duly authorized for this purpose, as
_, a copy of which is hereto attached and

in this act by___________________________
evidenced by Secretary’s Certificate__________
made an integral part hereof as Annex "A', and hereinafter referred to as "CONTRACTOR”

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and 
Regulations. PPA advertised and published in a newspaper of general circulation and posted 

on
the PPA website ami G-EPS as well as in its bulletin board, an Invitation to Bid for the 
Proposed Construction and Offshore Installation of Aids to Marine Navigation at 
Ports of Ozamis, Jimenez and Plaridel, Misamis OcaDENTAL;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids 
for the foregoing project;

WHEREAS, after the opening of bids on. ., and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices 
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount
of^_________________________________________________ (B___________ ), Philippine
Currency:

WHEREAS, pursuant to Head Office BAC Resolution No. Series of
the contract was made to the CONTRACTOR in a Notice of Award dated 
of

____.award of
, in the amount

J, after submission of
the required documents within the prescribed period and compliance to the conditions stipulated in the 
IRR:

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said 
Notice of Award;
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NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual 
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have 
agreed, as they do hereby agree, and contract as follows:

ARTICLE I

CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fuHy as if the contents 
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control 
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the 
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning bidder's tnd, induding the Eligibility requirements. Technical and Finandal 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as: 

<1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/CPM
(7) Duly Approved Program of Work and Cost Estimates
(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The >Arords and expressions in this Contract shall have the same meanings respectively 
assigned to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR'S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter 
hereby covenants to execute and complete the Proposed Constfuctton and Offshore frJSTAUATiON 
OF Aids to Marine Navigation Ports of Ozamis, Jimenez and Plaridel, Misamis Occidental, in 
conformity in all respects with the provisions of this Contract, as follows:

ITEMS TOTALAMOUNT

1. General Expenses
2. Construction, Delivery and Offshore Installation 

OF Aids to Marine Navigation System
3. Supply, Construct and Offshore Installation of 

Solar- powered lighted Buoys
4. Offshore Commissioning, Testing and Observation of 

Aids to Marine Navigation
5. Reimbursable Items
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TOTAL AMOUNT
2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and 
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools, 
labor supples, equipment, services and superintendence for the implementation of this Contract in 
accordance with the schedule in the Contract Documents forming integral parts of this Contract.
2.03 *nie CONTRACTOR guarantees, among others, that all tools, equipment, machineries, 
instruments, accessories and materials it wQI supply or deliver or install and/or use in the construction 
and workmanship of all his work under the Contract, shall be in accordance with the Contract 
Documents.

The CONTRACTOR further guarantees that all the office faculties, computer system, digital 
camera and service vehicle it will provide / supply in connection with this contract shall be brand new 
and in accordance with the spedficatons prescribed thereof in the Bid Document.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this 
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner, 
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in 
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE III 

CONSIDERATION

3.01 For and in consideration of the foil, satisfactory and faithful performance by the CONTRACTOR 
of an its undertakings defined In and provided for under this Contract and Contract Documents, the PPA 
agrees to pay the CONTRACTOR the total amount not exceeding

(P J.
Philippine Currency, Inclusive of the 12% value added tax, payment to be made and computed on the 
basis of final quantities at the unit bid price for each Hern of work actually performed and finished for 
each pay item as determined and accepted by PPA and in the manner set forth in the Contract 
Documents, as foil compensation for everything furnished and done by the CONTRACTOR under tills 
Contiact. including all works required but not spedfically mention^, and also for all losses and 
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or 
from any obstruction or diffioiity encountered in the prosecution of Uiis Contract, for all expenses 
incurred by or in consequence of the suspension or discontinuance of the contract herein spedfied and 
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in 
the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as 
fixed prices, and therefore not subject to price adjustment and escalation during the contract 
implementation, except under extraordinary circumstances and upon prior approval of the Government 
Procurement Policy Board (GPPB)orwhen a Treaty or International or Executive Agreement Expressly 
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA 
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer 
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and 
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full 
completion of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth 
In this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final 
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as 
performance of this Contract, either wholly or in part, and no payment shall be construed to be an 
acceptance of defective work or improper implementation thereof.
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3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated 
damages payable to the PPA by the CONTRACTOR under this Contract

3.04 It is likewise understood that the CONTRACTOR shall show proof evidencing payments by the 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any 
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works 
accomplished, submit an affidavit certifying to the tect of payments of said labor, materials, supplies, 
equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and 
regulations.

3.06 Progress payments are subject to retention often percent (10%) referred to as the "retention 
money". Such retention shall be based on the total amount due to the contractor prior to any deduction 
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as 
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily 
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 
shall be imposed.

3.7 The total "retention money" shall be due for release upon final acceptance of the works. The 
CONTRACTOR may, however, request for the substitution of the retention money for each progress 
billing with irrevocable standby letters of credit from a Universal or Commercial ^nk or surety bond 
callable in demand, of amounts equivalent to the retention money substituted for and acceptable to 
PPA. provided that the project is on schedule and is satisfactorily undertaken. Otherwise, the ten 
percent (10%) retention shall be made. Said irrevocable standby letters of credit or surety bond to be 
posted in favor of PPA shall be valid for a duration to be determined by PPA and will answer for the 
purpose for which the ten percent (10%) retention is intended, i.e., to cover uncorrected discovered 
defects and third party liabilities.

ARTICLE IV

PERFORMANCE SECURITY

4.01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this 
Contract, it shall post prior to the signing of the Contract a performance security in the form of surety 
bond or irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or 
a combination thereof as may be required by PPA, in accordance with the following schedule:

a. Surety bond or irrevocable,
letter of credit Issued by a Universal or 
Commercial Bank

b. any combination of the foregoing

Ten Percent (10%) of the total 
contract price

Proportionate to share of form with 
respect to total amount of security

4.02 This performance security shall be denominated in PhiBppine Pesos and posted bi favor of PPA, 
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default 
in any of its obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA 
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed 
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed
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against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above 
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract 
as a result of amendments to order or change orders, extra work orders and supplements agreements 
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance 
security to cover approved contract time extensions.

4.05 In case of a reduction in the contract value or for partially completed works under this contract 
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect 
the structural integrity of the entire project, PPA may allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than flfty percent (50%) of the original performance security.

ARTICLE V

COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates Kself to perfonn and complete all works provided for
in this Contract within________________ ^calendar days (including Sundays and Holidays), reckoned
notlaterthan seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall 
be issued after this Contract has been signed by the Parties hereof.

5.02 Time is of the essence of this Contract. Should the CONTRACTOR refuse orfailto satisfactorily 
complete the work within the specified contract time, plus any time extension duly granted and is hereby 
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by 
way of penalty, an amount as provided in the conditions of contract, equal to at least one-tenth (1/10) of 
one (1) percent of the c»st of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired 
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 It is understood that the damages herein provided are fixed and agreed liquidated damages and 
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such 
amount shall be deducted from any money due or which may become due the CONTRACTOR under 
the contract and/or collect such liquidated damages from the retention money or other securities posted 
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten 
percent (10%) of the specified contract time plus any time extension duly granted to the 
CONTRACTOR, PPA may resdnd the c»ntract, forfeit the CONTRACTOR'S performance security and 
take over the prosecution of the project or award the same to a qualified contractor through negotiated 
contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the 
total contract price, in which event the contract shall automatically be taken over by PPA or award the 
same to a qualified contractor through negotiation and the em'ng CONTRACTOR'S performance 
security shall be forfeited. The amount of the forfeited performance security shall be aside from the 
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof 
and impose other appropriate sanctions.
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ARTICLE VI

EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special drcumstances of any kind 
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA 
shall determine the amount of such e>dension; provided that PPA Is not bound to take into account any 
claim for an extension of time unless the contractor has prior to the expiration of the contract time and 
within thirty (30) calendar days after such work has been commenced or after the circumstances 
leading to such claim have arisen, delivered to PPA notices in order that it could have investigated them 
at that time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. 
Upon receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and 
shall extend the contract time for completing the contract work when, in PPA's opinion, the findings of 
facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary 
unfavorable weather conditions; and (b) inexcusable failure or negfigence of CONTRACTOR to provide 
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical 
path of Uie PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to supportthe request for 
extension was already considered in the determination of the original contract time (luring the conduct 
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties 
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkabte days considered unfavorable for 
the prosecution of the works at the site, based on the actual conditions obtained at the site, m excess of 
the number of rainy/unworkable days predetermined by the PPA In relation to the original contract time 
during the conduct of detailed engineering and in the preparation of the contract documents as agreed 
upon by the parties before contract perfection and/or for the equivalent period of delay due to major 
calamities such as exceptionally destnjctive typhoons, floods and earthquakes, and epidemics, and for 
causes such as non-delivery on time of materials, working drawings, or written information to be 
furnished by the PPA, non-acquisition of permit to enter private properties within the right-of-way 
resulting In complete paralization of construction activities, and other meritorious causes as determined 
by the PPA's authorized Engineer and approved by the PPA. Shortage of construction materials, 
general labor strikes, and peace and order problems that disrupt construction operations through no 
fault of the CONTRACTOR may be considered as additional grounds for extension of contract time 
provided they are publicly felt and certified by appropriate government agencies such as DTI. DOLE, 
DILG and DND, among others. The written consent of bondsmen must be attached to any request of 
the CONTRACTOR for extension of contract time and submitted to the PPA for consideration and that 
the validity of the performance security shall be correspondingly extended.

ARTICLE VII 

ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one 
whole complete work and that partial payments on account by the PPA or the use of parts of the work 
or equivalent shall not constitute an acceptance of any part of the work before its entire completion and 
final acceptance in writing by the PPA.
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ARTICLE VIII

CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not 
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal 
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR 
and/or his sub-cx>ntractor or agent or supplierwhether or not occurring during the performance of their 
duties. The CONTRACTOR agrees and binds Ksetf to indemnify the PPA for whatever injuries or 
damages caused or occasioned or contributed to by the failure, negligence or conduct of the 
CONTRACTOR and/or Ks employees, sub- contractors, agent and supplier or consultants arising out of 
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall, 
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all 
existing laws, rules and regulations and binds Hself to save and hold the PPA free and harmless from 
any and ait liability in respect thereof and/or arising therefrom and/or by reason of this Contract and Ks 
implementation.

ARTICLE IX

RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibilKy for the entire contract work until Ks final 
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such 
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and 
convenience of Ks personnel, third parties and the public at large, as well as the works, equipment, 
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of_______
shall be understood and binding as an act of.

. arising out of or in the course of this Contract 
and vice-versa.

ARTICLE X

INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in 
progress to ascertain that the completed works or stages comply in all respects, wKhthe standards and 
requirements set forth in the Contract Documents. Notwithstanding such inspection, the 
CONTRACTOR shall be held responsible for the acceptabilKy of the finished works. The 
CONTRACTOR shall promptly correct all works determined by the PPA as failing to meet requirements, 
at CONTRACTOR'S own expense.

ARTICLE XI

NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, wKhout the written approval of the PPA, assign, transfer, pledge.
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sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, 
transfer, pledge, sub-contract or any other disposition, shali be sufficient ground for the PPA to 
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04 
hereof. Should the PPA give its written approval, sudi consent shall not relieve the CONTRACTOR of 
its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of 
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The 
CONTRACTOR shall be responsible for the observance by any such sub-contractor ofthe terms and 
conditions of the Contract.

11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the 
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the 
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the 
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or 
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or 
because of the late submittal of its or his approval.

ARTICLE XII

INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard 
CONTRACTOR'S all risk insurance (CARI) from tiie Government Service Insurance System (GSiS) or 
any insurance company duly certified by the Insurance Commission as authorized to issue such 
insurance, to insure the works against all tosses or damages arising from whatever cause for which foe 
CONTRACTOR is responsible under the Contract.

ARTCLE XIII

WARRANTY

13.01 The CONTRACTOR shall assume full responsibilityforthe contract workfrom foe time project 
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for 
any damage or destruction of the works, except those occasioned by force majeure. The 
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its 
personnel, third parties, and the public at targe, as well as the works, equipment, installation and the Eke 
to be affected by the constnjction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year horn 
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR 
shali undertake and complete foe repair works, at its own expense, of any damage to the said project 
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized representative 
has issued an order to undertake repair. In case of failure or refusal to comply with this order, PPA shaB 
undertake such repair works and the CONTRACTOR shall fully reimburse the former for all the 
expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shali be responsible for 
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the 
date of final acceptance thereof by the PPA. For this purpose, foe CONTRACTOR shall put up a 
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or surety bond 
confirmed by foe Insurance Commission and acceptable to PPA in accordance with the following 
schedule:

a. Letter of Credit issued by a 
Universal or Commercial Bank

- Five percent (5%) of foe total contract price
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b. Bank guarantee confirmed by a 
Univereal or Commercial Bank

- Ten percent (10%) of the total contract price

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year fmm 
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the lapse 
of the said one (1) year period.

ARTICLE XIV

TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR'S tax, licenses, permits, fees and all other taxes, fees or charges of 
whatever form, land or nature due or which may be due to the national and/or local government units 
and/or its instrumentalities/agencies on account of the performance and completion of the work 
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of 
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative 
thereto including preparation of documents and notarial fees shall be paid for and obtained by the 
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is 
hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR from 
PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA 
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this 
Contract regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as 
a copy of Hs income and business tax returns duly stamped and received by the BIR and duly validated 
with the tax payments made thereon.

ARTICLE XV

AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the 
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions 
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and 
Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the 
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the 
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose 
unit prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which are 
exacOy the same or similar to those in the original contract, the applicable unit prices of 
work items in the original contract shall be used.

b. For additonal/extra works duly covered by Extra Work Orders involving newwoik items 
that are not in the original contract, the unit prices of the new work items shall be based 
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars.
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form lumber, labor rate, equipment rental, etc.). All new components of the new work 
item shall be fixed prices, provided the same is acceptable to both PPA and the 
CONTRACTOR, and provided further that the direct unit costs of new components shall 
be based on the CONTRACTORS’s estimate as validated by PPA via documented 
canvass in accordance with existing rules and regulations. The direct cost of the new 
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by 
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a 
statement, with the approved supporting forms, giving a detailed accounting and record of amount for 
which he claims payment. Said request for payment shall be included with the CONTRACTOR'S 
statement of progress payment.

ARTICLE XVI 

SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work 
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or 
any fortuitous events or for failure on the part of the CONTRACTOR to correct bad conditions which are 
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any 
provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary 
during construction. The CONTRACTOR shall Immediately comply with such order to suspend the 
work wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to 
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation 
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time 
accordingly.

ARTICLE XVII

INDIVISIBILITY OF OBLIGATION

17.01 It is the intent of the Contract that all the documents, annexes and addenda forming part hereof, 
shall be read together and ttiat each and every provision or stipulation hereof be given full force, effect 
and applicability. However, in the event that one or more provisions or stipulations herein be declared 
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations 
shall not be affected thereby.

ARTICLE XVIII

ARBITRAT10N/REMEDY AND REUEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the 
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort 
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or 
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in 
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the 'Arbitration 
Laws' and Republic Act No. 9285; otherwise known as the 'Alternative Dispute Resolution Act of 2004'. 
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration
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Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the 
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided, 
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or 
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and 
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an 
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other 
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of 
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 It is clearly understood that in case a dispute or disagreement arises between the PPA and the 
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall 
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or 
go to court for relief.

ARTICLE XIX

OTHER COVENANTS

19.01 It Is expressly agreed and understood that in case of irreconcilable conflict between the 
provisions of this Contract and the provisions of any of the contract documents, the former shall be 
controlling.

19.02 It should also be clearly underetood that any payment or failure of the PPA to demand 
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the 
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this 
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no drcumstances shall the PPA be held liable for the payment of any extra work, or extra 
cost of work, change of work, or change order undertaken without the prior written approval of the PPA 
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or 
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of 
Judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which 
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue 
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties, 
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the 
PPA. For this purpose, the CONTRACTOR here agrees and obligates Itself to incorporate or cause to 
be incorporated in any contract or agreement with third parties, as same is connected with or related to 
the performance of any or all of the CONTRACTOR'S obligations and undertakings hereunder, a 
stipulation providing for its assignabil'rty to and assumption by the PPA, at the option of the PPA. It is 
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR 
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or 
supplies brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties 
shall settle their respective accountabilities as of the date of termination, cancellation or rescission, 
including the refund of any and all advances made plus legal interest from date of receipt of the amount 
or amounts advanced.
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19.05 It is expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work 
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA 
may undertake the whole or portion of the unfinished work by administration or by negotiation through 
another qualified CONTRACTOR.

Whenever a work activity in the project is not bdng done on schedule per approved PERT/CPM, 
the PPA shall notify and direct the CONTRACTOR to immediately undertake such work activity. If within 
fifteen (15) days from receipt of such notice, the CONTRACTOR feils to start work and to show a 
satisfactory performance, PPA may take over the wrtiole or portion of such work and have such work 
done by administration or award the same to another qualified contractorthrough negotiated contract at 
the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools, 
materials, suppTies. equipment, facilities, and to increase the number of workers assigned to the work 
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comiMy 
with the same, PPA shall have the option to take over the project in whole or in part or award the same 
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in 
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04, 
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under 
this Contract according to the true intent and meaning of all the Contract Documents taken together, 
whether the same may or may not be shown or described particularty in the drawings, plans and 
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find 
discrepancy in the drawings, plans and specifications, It shall immediately refer the same to the PPA, 
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to Its original condition, on Its own 
account, any public road, pavement, streets or open space and/or public or private property which are 
excavated or in any manner used by the CONTRACTOR in connection with the performance of its 
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any 
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all 
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the 
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of 
Completion and/or Acceptance from the Office of the Municipal Engineer of the MunidpaTity concerned 
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration 
shad be made available out of any (sonectiWe/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, it is agreed 
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and hamnless from whatever suit and hereby binds 
and obligates Itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards, 
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by 
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or 
non-observance or violation of this Contract or any stipulation and wananty by the CONTRACTOR 
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX

SPECIAL REPRESENTATION

JAY UANIkL K. SAN I lAUU
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20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts 
hereof are authentic and duly executed with all the required fonnalities for the same, and that the facts 
and/or date contained therein are true and correct. A breach of this representation including all 
misrepresentation in the documents or suppression of material tects therein, which if known, could have 
disqualified the CONTRACTOR such that this contract would not have been made and entered into, 
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise 
terminate the contract without need of judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift 
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that 
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract 
extrajudicially or without need of Judicial intervention.

ARTICLE XXI

BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No. 
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter 
Circular, dated 7 December 1978, of the Department of Budget and Management.

ARTICLE XXII 

EFFECTWITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties hereof.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place 
first hereinabove written.

PHILIPPINE PORTS AUTHORITY

By:

JAY DANIEL R. SANTIAGO 
General Manager

ATTY. MARK JON S. PALOMAR 
Chairperson HO-BAC-EP

Company Name

By:
Authorized Representative
Position______________

WITNESSES:
Contractor's Wrtness
Position

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of___________________ ) S.S.

BEFORE ME, a Notary Public for and in the City of ., this day of

NAME

JAY DANIEL R. SANTIAGO

, 20__ . personally appeared the following:

Proof of DATE
identity

PLACE
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known to me and to me known to be the same persons who executed the foregoing instrument as; 

POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority ________ ______ _______

and they acknowledged to me that the same is their own free act and deed as well as the free and 
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for the Proposed Construction and Offshore 
Installation of Aids to Marine Navigation at Ports of Ozamis, Jimenez and Plaridel, Misamis 
Occidental, consisting of 13 pages, induding this page on which this acknowledgment is written, 
signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial sea! on these presents 
at the place and on the date first above written

Doc. No.______ :
Page No.______ ;
Book No.______ ;
Series of 20 :


