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STORAGE AND HANDLING OF PILES

When raising or transporting piles, the Contractor shall provide slings or other equipment to avoid
any appreciable bending of the pjle or cracking of the concrete. Pile materials damaged in handling
or driving shall be removed from the site and replaced by the Contractor at his expense.

Concrete piles shall be so handled at all times as to avoid breaking or chipping of the edges.
PILE CHIPPING

Each pile shall be chipped-off to required elevation as indicated in the drawing. The contractor shall
ensure that no damaged/cracked on the main pile will occurred after each chipping. Reinforcement
from driven piles {dowels and strand) shall not be cut and will be incorporated to the construction of
deck. Splicing of dowels are allowed in case of pile cutting due to early refusal.
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ITEM 14 : DRAINAGE WORKS

SCOPE OF WORK
The works shall consist of excavation, backfilling and construction of lateral drains, construction of
manholes, reconnection to existing lateral and other related works in accordance with the

dimensions, size, elevation and grade as shown on the drawing and shall conform with the
Specification.

At least thirty (30) days before the start of any construction related to drainage works, the

Contractor shall submit to the Engineer for his approval, shop drawings of the drainage work he
intends to construct. The shop drawings shall include the materials and the general method of

installation he intends to employ.

MATERIAL REQUIREMENTS

SELECTED FiLL

Fill shall be in accordance with ltem “Reclamation and Fill".

CRUSHED AGGREGATE BASE COURSE

Gravel base course shall be in accordance with ltem “Crushed Aggregate Base Course”.
CONCRETE

Mixing/Casting and steel reinforcements shall be in accordance with ltem “Reinforced Concrete”
while the dimensions shall be as shown on the Drawings.

CEMENT MORTAR

Cement mortar shall consist of one part portland cement to two parts of fine aggregate with water
added as necessary to obtain the required consistency.

REINFORCED CONCRETE PIPE

The fabrication of reinforced concrete pipes shall conform to the Specifications of ASTM C-76. The
Engineer reserves the right to inspect and test the pipe delivered for intended purpose. Defects that
are discovered after acceptance of delivery of the pipe but before installation shall be a cause for
rejection.

Reinforced steel bar for pipe shall be in accordance with Item “Reinforced Concrete” while concrete
to be used shall be 4,000 psi.

EXECUTION

EARTHWORKS

All earthworks for concrete pipe culvert shall conform to the lines, grades and elevations shown on
the drawings or as directed by the Engineer.
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The lateral drain shall be excavated to the depth, grade and width astaplished by the Engineer. The
bedding surface shall provide a firm foundation of uniform density throughout the entire length. Soft,
spongy, or otherwise unstable material encountered that will not provide a firm foundation for the
concrete drainage shall be removed to the full width of the trenches and replaced by suitable
material to a depth of not less than 30 ¢m. 100mm thick gravel bedding shall be used as foundation
or otherwise as specified.

PIPE LAYING

The pipe shall be tested for water-tightness of joints before backfilling the trench. Unsatisfactory
work shall be corrected without additional cost to the PPA. The collar shall have set sufficiently prior
to backfilling.

LATERAL DRAIN

Concrete cover and the existing steel gratings shall be set to the required elevations as shown on
the drawings to fit the adjoining surfaces and shall be installed after the adjoining concrete is struck
off and finished, and the fit on the frames shail be such that there is no rocking.

All completed structures shall be thoroughly cleaned of any accumulations of silts, debris or foreign
matter of any kind, until finally accepted and put into service.

CATCH BASIN INLETS, MANHOLES AND OUTLETS

Lid frames shall be set to the required elevations as shown on the drawings to fit the adjoining
surfaces. Lids shall be installed after the adjoining concrete is struck off and finished, and the fit on
the frames shall be such that there is no rocking.

Where reconstruction of existing catch basin inlets, manholes, outlets, or similar structures are
indicated, the work shall be in accordance to the details and elevations as shown on the drawings,
including re-installation of existing metal frames, grates and lids, or replacing of concrete covers
instead of grates that may have been lost or found lacking. Al completed structures shall be
thoroughly cleaned of any accumulations of silts, debris or foreign matter of any kind, until finally
accepted and put into service.

FIELD DENSITY TEST

Field Density tests to determine the percent of compaction of the fill material shall be conducted
untit a field density of at least 95 percent of the maximum dry density in accordance with AASHTO
T180, Method D has been achieved, In place density determination shall be made in accordance
with AASHTO T191.
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ITEM 15 : CEMENT TREATED BASE COURSE

SCOPE OF WORK

The works inciude the furnishing of all labor, materials and equipment required for the construction
of Cement Treated Base (CTB). The works shall be in accordance with the lines and grades shown
on the Drawings and in conformity with the Specifications.

MATERIAL REQUIREMENTS
CEMENT TREATED BASE COURSE (CTB)

PORTLAND CEMENT

Portland cement shall conform to the requirements of AASHTO M 85 (ASTM C 150). Only type |
cement shall be used.

AGGREGATES

Aggregates for CTB shall consist of any combination of gravel, sand and stone fragments, and
shall be lean, free from organic matter, lumps of clay and other deleterious substance, conforming

to the following grading and quality requirements:

The aggregates shall have a grading curve within the limits for Class C given in the Table 5.1

Table 5.1
Cement Treated Base Aggregate Grading

. . . Percent Passing by
Sieve Designation Weight
Standard Alternative
mm US Standard Class C
19 3/4 80 - 100
475 No. 4 40 - 100
0.425 No. 40 10- 100
0.075 No. 200 3-15

The aggregates shall be uniform mixture of coarse and fine aggregates prior to adding cement.

1. The coarse aggregates mixture retained on a 4.75mm (No. 4) sieve shall have a percentage
of wear by the Los Angeles Abrasion Test (AASHTO T 96} of not more than 50;
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2. The material shall have lgss of less than 12% when subject to five cycles of Sodium Sulfate
test according to AASHTO T 104; and

3. The sand equivalent determined according to AASHTO T 176 shall not be less than 20.

WATER

Water shall be free from oil, acid, alkali or other deleterious substances, the quality of which shail
be subject to the approval of the Engineer. Sufficient supply of water shall be made available
throughout the work and shall conform to the requirements of ltem “Reinforced Concrete”.

EXECUTION
MIXTURE

Cement treated base shall have a cement content not less than 10% of the weight of the aggregate
in the mixture.

EQUIPMENT

Before commencing the work, the equipment necessary for the work shall be on the site in good
working condition, and shall be subject to the approval of the Engineer both as to type and
condition. The Contractor shall provide sufficient equipment with corresponding experienced
operators to ensure efficient progress of the work.

PROPORTIONING AND MIXING

Cement treated base shall be mixed in-situ by either batch type mixing using revolving blade or
rotary drum mixer, at the option of the Contractor. The aggregate and cement shall be proportioned
by weight.

The water shall be proportioned by weight and there shall be means by which the Engineer may
readily verify the amount of water per batch. The time of addition of water or the points at which it is
introduced into the mixer shall be as approved by the Engineer.

Cement shall be added in such a manner that is uniformly distributed throughout the aggregate
during the mixing operation. Safe, convenient facilities shall be prqvided for sampling cement in the
supply line.

The charge in batch mixer shall not exceed that which will permit complete mixing of all material.
Dead areas in the mixer, in which the materials does not move ar is not sufficiently agitated, shall
be corrected.

The cement content of the completed mixture of cement treated base, after it has been spread on
the subgrade and prior to initial compaction shall not be lower than the specified cement content.

The aggregate for cement treated base shall be brought to the site of the work before addition of
water. The equipment used and the method adopted shall be such that the material is crushed
uniformly to the full depth of the layer to produce a homogenous material. Details of the equipment
and method which the Contractor proposes to use for the work shall be subject to the approval of
the Engineer.
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SPREADING

immediately prior to depositing cement treated base, the area to be covered shall be moistened
and kept moist, but not excessively wet.

Segregation shall be prevented and the mixtures shall be free from pockets of coarse or fine
material.

The mixed material shall be spread in widths acceptable to the Engineer. The required compacted
thickness of 150mm maybe spread and compacted in one layer. When cement treated base is
piaced in more than one layer, the surface of the lower layer of compacted material shall be kept
moist until covered with the next layer of cement treated base on surface previously placed.

The treated mixture may be spread by such equipment which will consistently finish the base within
the tolerance specified and which does not result in segregation. Cement treated base placed on
areas inaccessible to mechanical spreading equipment may be spread in one layer by methods
approved by the Engineer.

The use of motor graders may be permitted during spreading and compacting operation and to trim
the edges and surfaces of the cement treated base after compaction in order to finish the base
within the tolerances specified.

COMPACTION

After spreading, the materials shall be thoroughly compacted to the require lines, grades and cross
section by means of pneumatic tampers, or with other compacting equipment which consistently
obtains the degree of compaction required.

Rolling shall commence by completely covering the outer edge of the material. Subsequent rolling
shall lap at least 25% of previously compacted material.

COMPACTION REQUIREMENTS

The relative compaction of cement treated base shall not be less than 100% of the maximum dry
density determined according to ASSHTO T 134, Method B.

PROTECTION, CURING AND MAINTENANCE

After the cement treated base course has been finished as specified herein, the surface shall be
protected against rapid drying for a period of at least five (5) days by maintaining a thorough and
continuously moist condition by sprinkling with water.

The Contractor shall be required to maintain at his own expense the entire work within the limits of
his Contract in good condition satisfactory to the Engineer from the time he first started work until
all work shall have been completed. Maintenance shall include immediate repairs of any defects
that may occur before and after the base course has been compacted and finished, which work
shall be done by the Contractor at his own expense and repeated as may be necessary to keep the
base continuously intact.

TRIAL SECTIONS

Trial sections of the stabilized base shall be constructed at least 2 weeks before actual base
construction. The Contractor shall spread and compact trial sections as directed by the Engineer.
The purpose of the trial sections is to check the suitability of the materials and the efficiency of the
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equipment and construction method which is proposed to be used by the Contractor. Therefore, the

Contractor must use the same material, equipment and procedures that he proposes to use for the

main work. One trial section of about 500 m? shall be made for every type of material and/or
construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests
and other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer’s
opinion are not suitable for base, the material shall be removed at the Contractor’'s expense, and a
new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.

TRAFFIC
The Contractor will not be permitted to drive heavy equipment over completed portions prior to the
end of five (5) days curing period except pneumatic-tired equipment required for constructing

adjoining sections. Turning areas on completed portions of the bage shall be protected by a layer of
stable granular materials of not less than 50 mm of compacted depth.

TIME REQUIREMENTS

Any mixture of aggregate, cement, and water that has not been compacted shall not be left
undisturbed for more than 30 minutes.

Not more than 2 hours shall elapse between the time water is added to the aggregate and cement
and the time of completion of initial rolling.

Not more than 3 hours shali elapse between the time water is added to the aggregate and cement
and the time of completion of final compaction after trimming.

CONSTRUCTION JOINTS

At the end of each day’s work and when cement treated base operations are delayed or stopped for
more than 2 hours, a construction joint shall be made in thoroughly compacted material, normal to
the centerline of the roadbed with a vertical face.

Additional mixture shall not be placed until the construction joint has been approved by the
Engineer.

Where cement treated base has been finally compacted more than 1 hour, longitudinal joints shalil
be constructed by cutting vertically into the existing edge for approximately 75mm and the material
cut away may be disposed of in the adjacent lane to be constructed.

The face of the cut joints shall be moistened in advance of placing the adjacent base.

SURVEYS AND SETTING OUT WORKS

Before the commencement of the pavement works, the Contractor together with the Engineer shall
conduct topographic survey which will form the hasis of quantity measurement.
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The Contractor shall set out the works and shall be solely responsible for the accuracy of such

setting-out.

Prior to placement of any material, the Contractor shall establish visible construction markers to

clearly define horizontal limits of the Work.

TOLERANCES

The cement treated base course shall be laid to the designed level and transverse slopes shown on
the Plans. The allowable tolerances shall be in accordance with following:

Permitted variation from design
THICKNESS OF LAYER

10 mm

Permitted variation from design
LEVEL OF SURFACE

+ 5mm
-10 mm

Permitted SURFACE IRREGULARITY
Measured by 3-m straight-edge

5 mm

Permitted variation from design
CROSSFALL OR CAMBER

+ 0.2%

Permitted variation from design
LONGITUDINAL GRADE over
25 m in length

+0.1%
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ITEM 16 : INTERLOCKING CONCRETE BLOCK PAVEMENT

SCOPE OF WORK

This specification covers the construction of interiocking concrete block pavement on a prepared
base courses and the laying of leveling course sand bedding all in accordance with the
Specifications and Drawings.

MATERIAL REQUIREMENTS

CONCRETE

Concrete for the interlocking concrete block shall be 41.4 MPa (6,000 psi). Mixing and casting shall
be in accordance with the Section “Reinforced Concrete” and the form and dimensions shall be as

shown on the Drawings.

Additional requirements shall be as follows:

Minimum 28 day compressive strength - 41.4 MPa
Minimum aggregate - 19 mm
Minimum water-cement ratio - 0.47
Minimum cement content - 470 kg/m?

SAND LEVELLING COURSE (Sand Cushion)

Materials for sand cushion shall consist of sand with uncoated grains, free from injurious amount of
dust, lumps of clay, soft or flaky particles, shale, alkali, organic matter, loam or other deleterious
substances. Beach sand shall not be allowed for use.

EXECUTION
LAYING OF INTERLOCKING CONCRETE BLOCKS

Concrete blocks shall be laid dry and shall have attained the minimum 28 day compressive strength
of 41.4 MPa (6,000 psi). No block with chipped surface, cracks or fahricated not to the dimension
and truly square as shown on the drawings shall be used in the block work.

Block work shall be done in uniform manner such that the lines along the length or across the
length formed by the edges of the blocks shall remain parallel all throughout the length and width of
the pavement and the corners of the pavement forced by the lines of the edge between blocks for
all sides shall be 4mm. The top of blocks forming the surface of the pavement shall be kept to the
line, grade, slope and elevation as shown on the drawings.

The placing pattern of Interlocking concrete blocks shall be 45 degrees herringbone.
JOINTING AND COMPACTION

After laying the edges, the Interlocking concrete blocks shall be jnitially compacted into the sand
bedding by means of a five (5) Horse Power (HP) vibratory plate compactor for at least two (2)
passes.
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Spread jointing sand over the block surface and swept into the joints using a soft brush. A second
compaction with the vibrating plate compactor shall be performed for at least two (2) passes. The
Interlocking concrete block surface shall be proof rolled or compacted with an approved roller not
less than 10 tons for at least two (2) passes to further seat the units in to the sand bedding. Lastly,
excess jointing sand shall be swept off the surface.

SAND LEVELLING CUSHION

The sand shall be laid in thickness shown in the drawings spread out uniformly over the cement
treated base (CTB) and in accordance with the lines and grades as directed by the Engineer.

SURVEYS AND SETTING OUT WORKS

Before the commencement of the pavement works, the Contractor together with the Engineer shall
conduct topographic survey which will form the basis of quantity measurement.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such
setting-out.

Prior to placement of any material, the Contractor shall establish vigible construction markers to
clearly define horizontal limits of the Work.
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ITEM 17 : ELECTRICAL WORKS

SCOPE OF WORK
The work to be done shall consist of fabricating, trenching, furnishing, delivering and instaliing
electrical materials/fixtures completed in accordance with all the details of the electrical works as

shown on the drawings including materials, labor, tools and equipment and all incidental works
as found necessary.

Refer to electrical plans/drawings for location and extent of work involved.
GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. National Fire Protection Association - (NFPA)

2. National Electrical Manufacturer Association - (NEMA)

3. Underwriter Laboratories, Inc. - (UL)

4, Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)

5. Federation Specification:

Circuit Breaker, Molded Case, Branch
Circuit and Service

B. American National Standard Institute - (ANSI)
7. American Society for Testing and Materials - (ASTM)
8. llluminating Engineering Society - (IES)

b) The electrical power will be connected to the existing local cooperative supply. The
supply voltages shall be 220 volt, single phase (19), and 60 hertz.

c) The Contractor shall employ a licensed Registered Electrical Engineer or Master
electrician to perform or to supervise and to conduct the continuous inspection of all
electrical work.

d) The Contractor shall first obtain approval from the Authority before procurement,
fabrication or delivery of electrical materials to the site. Partial submittals will not be
acceptable and will be returned without review. Submittals shall include the
Manufacturer's Name, Trade Name, Place of Manufacture, Catalog Model or Number,
Nameplate Data, Size, Layout Dimensions, Capacity, Project Specification and
Paragraph Reference, Technical Scciety Publication References and other information
necessary to establish contract compliance of each item to be furnished.

e) All excavations fill and backfill and concrete works involved herein, shall be carried to the
required elevations and shall conform to the provisions of specification under Earthwork
and Concrete Construction of this tender document.

f) The materials and equipment to be furnished shall be standard products of reputable
manufacturer engaged in the reproduction of such materials and equipment.
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g} All permits and electrical fees required for this work shall be obtained at the expense of
the Contractor. The Contractor shall furnish the Engineer-in-Charge, the final Certificates
of Inspections and approval from the proper government authorities after the completion
of work. The Contractor shall prepare all as- built plans and all other paper works as
required by the enforcing authorities.

h) The Contractor shall fumish and install electrical materials as shown in the drawings. A
licensed Electrical Engineer or Master Electrician is required to implement the installation
of the electrical system. A licensed electrical contractor shall oversee/conduct the
installation of the main circuit breaker.

i) Electrical instaliation shall conform to the requirements of Philippine Electrical Code
(PEC) and the other approved standards.

)] The contractor shall install all electrical works with the supervision of the qualified
Registered Electrical Engineer (REE) or Master Electrician. All electrical instaliation
applications regardless of capacity and voltage whether new, addition or revision shall be
accompanied by electrical plans signed and sealed by a duly licensed Professional
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements
of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS

WIRES AND CABLES

The conductor material to be furnished and installed shall be copper wire Heat-Resistant
Thermoplastic (THHN/THWN-2). All conductors shall be rated 600 volts insulation and shall be
standard for all sizes.

CONDUIT AND FITTINGS

Underground PVC conduit shall be polyvinyl chloride with concrete covered. It shall be
manufactured to schedule 40 outside diameter. All fittings and bends shall be solvent bonded
using manufacturers recommended product.

LED FLOODLIGHT FIXTURE 200 WATT (WARM WHITE OR EQUIVALENT)
Specifications:

Model; BBQ — FLSH 335 - 200w
Input Voltage: AC 100 — 277V Driver
Brand Meanwell

Led Chip: Bridge lux

Lumen: [8000 — 20,000 Im

IP Grade: IP 65

Beam Angle: 120°

Color Temperature: 2700K — 6500K

CONCRETE DUCT BANK

The contractor shall construct concrete duct bank as shown in the approved plan.
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FLOODLIGHT POLE (12.0 meter height)

Floodlight pole is to be hot-dip galvanized steel, designated as complete system with anchor
bolts, steel ladder, hot-dip galvanized steel frame for mounting the number of floodlight fixtures
are indicated on the approved plan.

A maintenance platform complete with safety rail should be provided as shown in the approved
plan.

Anchor bolts are made of Stainless Steel to ensure that the floodlight pole assembly capacity
can withstand all the stresses composed of wind, luminaires weight and live load of
maintenance personnel.

PROTECTIVE COATING FOR FLOODLIGHT POLE

Hot Dipped Galvanizing

All mild steel parts exposed to weather shall be hot-dipped galvanized after fabrication as shown
in the approved plan or directed by the Engineer in accordance with the requirements if JIS
H88641. Prior to hot-dip galvanizing, the surface shali be cleaned of dirt, weld splatter, grease,
slag, oil, paint or other deleterious matters. The steel surfaces shall be chemically descaled and
cleaned with abrasive blast or other suitable method as approved by the Engineer.

PANEL BOARD

Panel board shall conform to the schedule of panel board as shown on the approved plans with
respect to supply characteristics, rating of main lugs or main circuit breaker, number and ratings
and capacities of branch circuit breakers.

Panel board shall consist of a factory completed dead front assembly mounted in an enclosing
NEMA 3R cabinet consisting of code gauge galvanized sheet steel box with trim and door.

Main and branch circuit breakers for panel board shall have the rating, capacity and number of
poles as shown on the approved plans. Breakers shall be thermal magnetic type solid state-type
with interrupting capacity of 10,000 amperes symmetrical minimum. Breaker terminal shall be

UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is,
bolted to the current carrying bus). Plug-in circuit breakers are not acceptable

EXECUTION

INSTALLATION

Floodlight Pote shall be installed as shown on the approved plans.
Pole Setting: Depth as shown on the approved plans.

Construction of reinforced concrete floodlight post foundation shall be in accordance with the
shape and dimensions as shown on the approved plans.

Excavations / backfilling required before /after installation of floodiight pole with the trench shall
conform to the provisions of Earthwork and Concrete construction.

Metering: the local utility company of Ozamiz, Misamis Occidental is responsible for the supply
and installation of metering equipment, and its accessories, but it is part of the contractor
responsibility and expense to coordinate with them on this regard.
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WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician,
who will interpret the intent meaning of the drawings and specification and shall have the power
to reject any work and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician.
The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost
shall furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish the
Engineer a written guarantee stating that all works executed are free from defects on materials
and workmanship. The guarantee shall be for a period of one year from the date of the final
acceptance. Any work that becomes defective during the said period shall be corrected /
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.

Proposed Ozamiz Port Improvement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental



82

Technical Specifications
(Project Billboard)

ITEM 18 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using 2 inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billbgard.
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ITEM 19 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the

Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3f (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x

800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1200
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.1 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mabilized, demobilized and clganing of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Iitem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephene bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and heaith program and accepted by the Enginger. The gontract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implamentation of the Construction Safety and Health
Program, as required and appraved by the Department of Labor and Employment
(DOLE).

Proposed Ozamiz Port Impravement Praject
Port of Ozarmiz, Ozamiz City, Misamis Occidental
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BILL NO. 2
CONSTRUCTION OF R.C, PIER

item 2.01 Supply and deliver to site 0.40m x 0.40m PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles
(0.40m x 0.40m), supplied and delivered in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.02 Handle, pitch and drive 0.40m x 0.40m PSC vertical piles

The quantity to be paid for shall be the actual length in linear meter of 0.40m x 0.40m
PSC vertical piles to be handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete.

Iitem 2.03 Handle, pitch and drive 0.40m x 0.40m PSC patter piles

The quantity to be paid for shall be the actual length in linear meter of 0.40m x 0.40m
PSC batter piles to be handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materiais,
labor, equipment, tools and incidentals necessary to complete.

Item 2.04 Chipping and cutting of driven PSC piles up to cut-off elevation including
disposal of debris

The quantity to be paid for shall be the actual number of driven PSC piles, chipped off
to cut-off elevation including disposal of debris in accordance with the plans and
specifications and disposal of debris at the designated area and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.05 Splice 0.40m x 0.40m PSC piles as directed by the engineer

The quantity to be paid for shall be the actuai number of 0.40m x 0.40m PSC piles, to
be spliced in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.06 Suppiy and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing ali materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.07 Supply and install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements, supplied and installed in accordance with the plans and specifications

Proposed Ozamiz Port Improvement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental
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and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.08 Supply and deliver to site rubber dock fender (V-type, 600H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type, 600H
x 1500L) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.09 install rubber dock fender including accessories

The quantity to be paid for shal! be the actual set of rubber dock fender including
accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materiais, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.10 Supply and deliver to site mooring bollard (35T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (35T, T-head)
including accessories, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.11 Install mooring bollard including accessories

The quantity to be paid for shall be the actual set of mooring bollard including
accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.12 Supply and install hot-lipped galvanized 100mm x100mm x10mm angie bar for
construction joints including dowe| bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized 100mm x100mm x10mm angle bar for construction joints including dowel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, fabor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 3
CONSTRUCTION OF BACK-UP AREA
Itern 3.01 Chip-off existing R.C. curb, flushed to deck level and smoothen with mortar
The quantity to be paid for shall be the actual length in linear meter of existing R.C.

curb to be chipped off, flushed to deck level and smoothened with mortar, in
accordance with the plans and specifications and accepted by the Engineer. The

Proposed Ozamiz Port fmprovement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental
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contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 3.02 Remove and turn over to authority existing mooring bollard

The quantity to be paid for shall be the actual set of existing mooring bollard, removed
and turned over to Authority in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.03 Supply and place 50-100 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg.
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, toois and incidentals necessary to complete
the work.

Item 3.04 Supply and place 3,500 psi concrete for retaining walls 1 and 2, anchor wall,
mooring and fendering block and r.c. curb

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for retaining walls 1 and 2, anchor wall, mooring and fendering block and r.c.
curb, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.05 Supply and install steel reinforcement for retaining walls 1 and 2, anchor wail,
mooring and fendering block and r.c. curb

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for retaining walls 1 and 2, anchor wall, mooring and fendering block
and r.c. curb, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentais necessary to complete
the work.

ltem 3.06 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.07 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract

Proposed Ozamiz Port Imprevemant Project
Port of Ozamiz, Qzamiz City, Misamis Cccidental
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unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 3.08 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill
materials to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.09 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.10 Supply and place Portiand Cement Concrete Pavement {(PCCP, 250mm thk.)

The quantity to be paid for shall be the actual area in square meter of Portland Cement
Concrete Pavement (PCCP, 260mm thk.), supplied and set-in-place in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.11 Supply and install 32mm@ x 11.00m tie-rod including accessories

The quantity to be paid for shall be the actual set of 32mm@ x 11.00m tie-rod including
accessories, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.12 Supply and instal] 60mm®@ x 15.50m tie-rod including accessories

The quantity to be paid for shall be the actual set of B0mm@ x 15.50m tie-rod including
accessories, supplied and installad in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.13 Supply and install 60mm®@ x 16.50m tie-rod including accessories

The quantity to be paid for shall ba the actual set of 60mm@ x 16.50m tie-rod including
accessories, supplied and instailad in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.14 Supply and install 60mm@ x 16,60m tie-rod including accessories

The quantity to be paid for shall be the actual set of 80mm@ x 16.60m tie-rod including
accessories, supplied and installad in accordance with the plans and specifications
and accepted by the Engineer. The contract upit price shall be full compensation for
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furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.15 Supply and deliver to site 0.35m x 0.525m PSC sheet piles

The quantity to be paid for shall be the actual length in linear meter of PSC sheet piles
(0.35m x 0.525m), supplied and delivered in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.16 Supply and deliver to site R.C, corner sheet piles
a) R.C. sheet corner pile no. 1
b) R.C. sheet corner pile no. 2
¢) R.C. sheet corper pile no. 3
d) R.C. sheet corner pile no. 4
e) R.C. sheet corner pile no. §

The quantity to be paid for shall be the actual length in linear meter of R.C. corner
piles of various type and sizes, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furmnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.17 Handle, pitch and drive 0.35m x 0.525m PSC sheet piles and R.C. corner sheet
piles

The quantity to be paid for shall be the actual length in linear meter of 0.35m x 0.525m
PSC sheet piles and R.C. corner sheet piles to be handled, pitched and driven in
accordance with the plans and specifications, measured from the tip of piles to cut-off
elevation and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 3.18 Chipping and cutting of driven concrete piles up to cut-off elevation including
disposal of debris

The quantity to he paid for shall be the actual number of driven concrete piles,
chipped-off to cut-off elevation including disposal of debris in accordance with the
plans and specifications and disposal of debris at the designated area and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.19 Supply and install 760mm RCP for drainage

The quantity to be paid for shall ba the actual langth in linear meter of 760mm RCP for
drainage, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.20 Construct catch drain manhole including cover

The quantity to be paid for shall ba the actual number of cateh drain manhole including
cover, constructed in accordance with the plans and specifications and accepted by
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the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Iitem 3.21 Supply and place sand bedding

The quantity to be paid for shall be the actual volume in cubic meter of sand bedding,
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.22 Supply and place anchor blocks

The quantity to be paid for shall be the actual number of anchor blocks, supplied and
set-in-place in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.23 Supply and place concrete blocks

Concrete Block 1 (1.20m x 4.00m x 1.20m}
Concrete Block 1a (0.90m x 4.00m x 1.20m)
Concrete Block 2 {1.20m x 3.30m x 1.20m)
Concrete Block 2a (1.50m x 3.30m x 1.20m)
Concrete Block 3 {1.20m x 3.00m x 1.20m)
Concrete Block 3a (0.90m x 3.00m x 1.20m}
Concrete Block 4 (1.20m x 2.70m x 1.20m)
Concrete Block 4a (1.50m x 2.70m x 1.20m)
Concrete Block 5 (1.20m x 2.40m x 1.20m)
Concrete Block 5a (0.90m x 2.40m x 1.20m)
Concrete Block 6 (1.50m x 2.10m x 1.00m)

kel TIRE NN J

The quantity to be paid for shall be the actual number of concrete blocks of various
sizes, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 3.24 Supply and deliver to site rubber dock fender (V-type, 600H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type, 600H
x 1500L) including accessories, supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 3.25 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual set of rubber dock fender including
accessories, installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.26 Supply and deliver to site mooring bollard (35T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring bollard (35T, T-head)
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including accessorijes, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Install mooring bollard including accessories

The quantity to be paid for shall be the actual set of mooring bollard including
accessories, installed in accordance with the plans and spacifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Supply and place 2,000 psi concrete for concrete jute

The quantity to be paid for shall be the actual volume in cubic meter of 2,000 psi
concrete for concrete jute, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

BILL NO. 4
PAVING OF BACK-UP AREA

Cutting/scraping of existing back-up area up to required elevation and re-use
existing materials as fill materials

The quantity to be paid for shall be the actual volume in cubic meter of existing back-
up area to be cut-off/scraped up to required elevation and existing materials re-used
as fill materials, in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Subgrade preparation

The quantity to be paid for shall be the actyal arga in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply, spread and compact 10% cement treated base course (150mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of 10% cement
treated base course (150mm thk.) to be supplied, spread and compacted in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.
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Supply and spread leveling sand cushion (80mm thk,}

The quantity to be paid for shall be the actual volume in cubic meter of leveling sand
cushion (50mm thk.), supplied and spread in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing aill materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and install interlocking concrete blocks pavement (100mm x 200mm x
125mm)

The quantity to be paid for shall be the actual area in square meter of interlocking
concrete blocks pavement to be supplied, and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

BILL. NO. 5
PORT LIGHTING SYSTEM
Supply, deliver and install port lighting accessorjes as shown in the plan

The quantity to be paid for shall be the actual quantity of port lighting accessories as
shown in the plan to be supplied, delivered and installed in accordance with the plans
and specifications and accepted hy the Enginger. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construct R.C. Ducthank

The quantity to be paid for shall be the actual length in linear meter of R.C. ductbank,
constructed in accordance with the plans and specifications, measured from the tip of
piles to cut-off elevation and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, Jabor, equipment, tools and incidentals
necessary to complete the work.

Construct floodlight pole foundation

The quantity to be paid for shall be the actual number of floodlight pole foundation,
constructed in accordance with the plans and specifications and disposal of debris at
the designated area and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Supply and drive 0.40m x 0.40m x 20m PSC piles for floodlight pole foundation

The quantity to be paid for shall be the actual number of 0.40m x 0.40m x 20m PSC
piles for floodlight pole foundation, supplied and driven in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Item 5.05 Demolish and dispose existing pavement for R.C. ductbank construction

The quantity to be paid for shall be the actual area in square meter of existing
pavement for R.C. ductbank construction, demolished and disposed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 5.06 Excavate, backfill and compaction of existing fill materials for R.C. ductbank
construction

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials for R.C. ductbank construction, to be excavated and backfiled and
compacted in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 6
REIMBURSABLE ITEMS

Item 6.01 Provide office equipment, computer system, digital camera and service vehicle
for the use of the Engineer and staff

The guantity to be paid for shall be the actual number of office equipment, computer
system, digital camera, and service vehicle enumerated on the bid documents,
supplied and delivered in accordance with the specifications and accepted by the
Authority. Payment for this item shall be made only upon complete
delivery/acceptance of all the listed equipment in (annex 2.a — Reimbursable items) of
the bid documents. The contract lump sum price shall be full compensation for
providing all the reimbursable items. The Contractor's Profit and Overhead,
Contingencies and Miscellaneous (OCM) should not be included in the cost of
reimbursable items. The amount of bid should not exceed the maximum amount stated
in the Bid Data Sheet [ITB Ciause 13.1(a}]. Claims for payment shall be supported by
Official Receipt(s) (OR). The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF
The Contractor shall provide (Rental) and maintain a temparary site office and residence with an

area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Proposed Ozamiz Port Improvement Project
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OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30} days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shail make
available for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne

by PPA.
2 sets Office Table, 1.5 x 0.70m with chair
1 set  Conference Table with chair, 6 seater
2 pcs.  Single Bunk Beds with Mattress and Beddings
2 pcs. Waste Paper Basket
1 pc. Calculator, Scientific (12 digits capacity)
1 pc. Communication System
1 pc. Steel Filing Cahinet, 4 drawers
2 units  Air-conditioning Unit, 1.0hp. Window type
1 unit  Refrigeratar, 6 cu. fi.
1 set Gas Stove, 2 burner with tank
1 unit  Hot and Cold water dispenser, 5 gal. Capacity
1 pc. White Board with eraser and marker
1 unit  Stand Fan, 16" @
1 unit Computer Table
1 unit  Computer Chair
COMPUTER SYSTEM

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand
New Desk Top Computer”, complete with Printer, accessories and licensed software for the use of
the PPA Engineer and his Staff at the start of the project. The items shall be the property of PPA.
Operation and maintenance shall be borne by PPA.

Description /

Specifications: DESK TOP UNIT
Brand/Model Apple, IBM, ACER, HP, Touch Smart or branded equivalent (all-in-one PC)
Processor Intel ® Core ™ 17-6700 Processor

(8M Cache, up to 4.0 GHz)

System Memory

16GB DDR4 (1x16GB)

CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)
Graphics Nvidia (R) Geforce (R) GTX 960 with 2GB GDDR5

HDD 2TB 7200 RPM + 256 SSD

Display 247 inch. Full HD LED Monitor (Widescreen Screen Capable)
OS Bundled Windows 10 PRO (64bit) Single Language English
(Certification/License)

Office Software MS Office 2016 Home and Business

Anti-Virus Software

Symantec 11 (optional)
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Power Management

ACPI - compliant

System Compliance

PC 2001,NSTL Y2K, Energy Star, ISO 9001, ISO 14001, BVQi

EMI Certification

FCC, CE, C - tick, BSMI

Safety Certification CB, UL, CUL/CSA, CCEE, CCIB, Nemko, B-Mark, TUV/GS

Printer HP, Epson All-in-one printer with wide format capabilities (A3 size) or
equivalent

I/O Interface 6-USB, 2-PS/2, 1-RJ-45, 1-Line-in Jack, 1-Line-out Jack, 1-Headphone
Jack, 1 VGA outport, 1 HMDI outport, Bluetooth capable

Networking / Wireless | Wireless 802.11 b/g; integrated 10/100/1000, Base T Network

(WiFi Capability)

Digital / Media Reader

6-in-1 Memory card Reader (SD, SDHC) (MMC) (MS) (MS PROQ)

1/Q Expansion

1-AGP, 3-PCl

Audio Embedded AC 97 3D PCI Audio w/ 16 bit Sound Blaster Compatibility
Speakers Buitt-in Dolby Surround Sound Speakers / External Speaker
Keyboard Wireless Keyboard w/ Internet & email Access keys, Audio/Video controls,
Volume dial & mute, Suspend / resume button
Mouse Wireless Optical / Mouse with Pad
UPS A1 PLUS 980,
Input : 230V, 50/60 Hz., 4.04 A
Qufput : 230V, 50/60 Hz., 3.04 A
Watts/VA : 980W/1500VA
DIGITAL CAMERA

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) units
“Brand New” Digital Camera for use of the PPA Engineer and staff. The unit shall be the property
of PPA. Operation and maintenance shall be borne by PPA

The Digital Camera with 12 Mega Pixels still image capture and capable of High Definition Movie up
to 4K30 recording with professional quality lenses, 8GB Memory Card capacity, Shockproof to 2
meters, Waterproof to 12 meters, Crushproof to 100kgf and with built-in Wi-Fi and Bluetooth

enhanced connectivity.
PORTABLE EXTERNAL BACK-UP DRIVE

The Contractor shail provide within thirty (30) days after commence work, two {2) units “Brand
New” Portable External Hard Drive for the use of the PPA Engineer and staff. The unit shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

The Portable External Hard Drive has the capacity not less than 2TB of storage with an interface of
USB 3.0.
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SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, one (1) unit “License
software” latest version of TEKLA STRUCTURAL SOFTWARE for the use of the PPA Engineer and
staff. The software shall be the property of PPA. Operation and maintenance shall be borne by PPA.

SERVICE VEHICLE

The Contractor shail provide within thirty (30) days after notice to commence work, one (1) unit
“Brand New” Transportation Service Vehicle for the use of the Engineer and staff. The vehicle to be
provided by the Contractor shall be to the satisfaction of the Engineer. The vehicle shall comply in all
respect with all relevant national or local laws, statutes and regulations. The unit shall become the
property of PPA. Operations and maintenance shall be borne by PPA.

The vehicle shall be diesel-fed engine with a digplacement of not more than 3000cc and not
exceeding 4 cylinders;
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MINIMUM EQUIPMENT REQUIREMENTS

Crane Barge (319 GW, minimum), with 60T Crane, owned
Crane Barge (319 GW, minimum), with 60T Crane, owned/leased
Crawler Crane (30T, minimum), owned

Pile Hammer (Diesel, 10,500 kg.m.), owned

Pile Hammer (Diesel, 7,500 kg.m.), owned

Drop Hammer (2T, minimum), owned

Clamshell, owned

Concrete Mixer (1-bagger, minimum), owned

Concrete Vibrator (3.5 hp, minimum), owned

Concrete Bucket, owned

Concrete Cutter (5 hp, minimum}, owned

Forklift (1.36T), owned

Bar Cutter (electric, 25mm dia min.), owned

Bar Bender (electric, 25mm dia min.), owned

Dump Truck (8.00 cu.m., minimumy), owned

Water Truck with Pump (1,000 gal., minimumy), owned
Concrete Screeder, owned

Jackhammer, owned

Air-Compressor (250 ¢fm, minimum), owned

Diving Equipment {complete), owned/leased

Welding Machine (400 amp., minimum), owned
Oxy/Acetylene Cutting Outfit, owned

Tugboat (500 hp, minimum), ownad/leased

Road Roller (10T, vibratory, minimum), owned/leased
Road Grader (125 hp, minimum), pwned/leased
Payloader (80 hp, minimum), owned/leased

Backhoe (0.40 cu.m., 94.30 hp, minimum), owned/ieased
Transit Mixer (5-6 cu.m. cap., minimum), owned/leased
Plate Compactor (5 hp, minimum), owned
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary

supplies to be sited in the Contractor’'s main area.

The Contractor shall provide the following minimum requirements:

LABOR
1

1

EQUIPMENT / MATERIALS

no.

no.

Safety Engineer / Officer

Nurse / Health Officer

Personnel Protective Equipment

55
55
12
2
4
55

4

pcs.
pcs.
pcs.
pcs.
pcs.
pcs.

pCs.

Safety Devices

1

1

2

lot
iot

units

Hard Hats
Gloves
Goggles
Aprons
Safety Belts
Safety Shoes

Life Lines

Barricades
Warning signs

Fire extinguisher

Medicat and First Aid System -

NOTE:

For fifteen (15) mos.

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.
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Bid Form

Date:
ITB No: 040 — 2017

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Proposed Ozamiz Port improvement Project, Port of
Ozamiz, Ozamiz City, Misamis Occidental;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT

1 General Expenses R

2 Construction of R.C. Pier

3 Construction of Back-up Area

4 Paving of Existing Back-up Area

5 Port Lighting System

6 Reimbursable ltems

TOTAL AMOUNT OF BID (including VAT) p

The discounts offered and the methodology for their application are: insert information],

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadiine in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract,
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(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert infarmation],

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(g} Our firm, its affiliates or subsidiaries, including any subcontractars or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Proposed Ozamiz Port Improvement Project, Port of Ozamiz, Ozamiz City,
Misamis Occidental of the Phitippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Proposed Ozamiz Port Improvement Project
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Bigding Forms
{Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

o}

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Gapacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started cainciding with the contract to be
bid.

NFCC =

Attached herewith are certified trye copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shalt submit
separate financial statements.

Proposed Ozamiz Port Improvemant Project
Port of Ozamiz, Ozamiz City, Misamis Occidental
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Bidding Forms
(Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), (Nationality}, and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attorney” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and al! statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
C) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed
Ozamiz Port Improvement Project, Port of Ozamiz, Ozamiz Cily, Misamis
Occidental.

Proposed Ozamiz Port improvement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental
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Bidding Forms
(Omnibus - Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ____ day of 20 at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me histher [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commissign
Notary Public for ___ until
Roll of Attarneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Propased Ozamiz Port iImprovement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental
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Bidding Forms
{Omnibus — Partnership}

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at {Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consgnguinity or affinity up to the third

civil degree;
7. (Name of Bidder) cpmplies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

C) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed
Ozamiz Port Improvement Project, Part of Ozamiz, Ozamiz City, Misamis
Occidental.

Proposed Ozamiz Port improvement Project
Port of Ozamiz, Ozamiz City, Misamis Cccidental
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Bidding Forms
(Omnibus — Partnership}

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the gavernment in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used)],
with histher photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commissjon
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Page Nc;.
Book No.
Series of

Propased Ozamiz Port Improvement Project
Port of Ozamiz, Ozamiz City, Misamis Qccidental
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Bidding Forms
{Cmnibus - Corp./J.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )S8

AFFIDAVIT

| { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international finanging institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board,

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) tog verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secyre Supplemental / Bid Bulletin(s) issued for the Proposed
Ozamiz Port Improvement Project, Port of Ozamiz, Ozamiz City, Misarmis
Occidental.

Proposed Ozamiz Port Improvement Project
Port of Ozamiz, Gzamiz City, Misamis Occidental
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Bidding Forms
(Omibus — Comp.AJ.V)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [vear] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used)],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PLUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attarneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Proposed Ozamiz Port Improvement Project
Paort of Ozamiz, Ozamiz City, Misamis Occidental
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Bidding Forms
(Bid-Securing Declaration}

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID-SECURING DECLARATION
Invitation to Bid No.

To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila

i, the undersigned, declare that:

1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) l/iwe will be automatically disqualified from bidding for any
contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resuiting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action
the government may undertake:

3. | understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) | am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed ta timely file a request for reconsideration or (ii) | filed a
waiver to avail of said right;

(c) 1 am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Proposed Ozamiz Port Improvement Project
Port of Qzamiz, Ozamiz City, Misamis Occidental
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Bidding Forms
(Bid—Securing Declaration}

SUBSCRIBED AND SWORN to before me this __ day of fmonth] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-5C).
Affiant/s exhibited to me his/her finsert type of government identificgtion card used], with his/her
photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [vear].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. _, [date issued], [place issued]
Doc. No.

Page No.___

Book No. ____

Seriesof ___ .

Proposed Ozamiz Port Improvement Preject
Port of Ozamiz, Ozamiz City, Misamis QOccidental
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Bidding Forms
(Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. CONSTRUCTION OF R.C. PIER
(Area = 1,008.00 sq.m.)

1. Supply and drive 400mm x 400mm PSC piles (4,502 |.m.), including splicing, chipping
and cutting of newly driven piles up to required elevation (138 pcs.), supply and place
3,500 psi reinforced concrete (440 cu.m.) and steel bars (72,173 kg. of various sizes)
for superstructure.

2. Supply and install rubber dock fenders, V-Type, 600H x 1,500L {18 sets) and mooring
bollards, 35 tons, T-head (10 sets)

B. CONSTRUCTION OF BACK-UP AREA
(Area = 2,272.32 sq.m.)

1. Chip-off existing r.c. curb and flush to deck level (25 L.m.), remove and turn over to
authority existing mooring bollard (2 sets)

2. Construction of rock bulkhead (4,949 cu.m.), fill materials (13,293 cu.m.), reinforced
concrete for retaining walls, anchor wall, mooring and fendering blocks and r.c. curb
(423 cu.m. of concrete and 35,876 kg. of reinforcing steel bars of various sizes)

3. Supply and drive of concrete piles (0.35m x 0.525m psc sheet piles — 3,740 L.m. and
r.c. corner sheet piles — 85 L.m.), including chipping and cutting of newly driven piles
up to required elevation (225 pcs.)

4. Construction of catch drain manhole (1 set) and portiand cement concrete pavement
(PCCP, 250mm thk. — 2,228 sq.m.), including aggregate base course (467 cu.m.)

5. Supply and install of geotextile fabric (2,231 sq.m.), tie rod of various sizes (10 sets —
32mm@ x 11.00m, 38 sets — 60mm@ x 15.50m, 12 sets — 60mm@ x 16.50m and 8
sets — 60mm@ x 16.60m) and RCP (760mm RCP — 25 L. m.), including sand bedding
(11 cu.m.)

6. Supply and place anchor blocks (10 sets), concrete blocks of various sizes (43 sets)
and concrete jute (29 cu.m.)

7. Supply and install rubber dock fender, V-Type, 60H x 1500L (9 sets) and mooring
bollards, 35 tons, T-head (5 sets)

C. PAVING OF EXISTING BACK-UP AREA
(Area = 6,893.00 sq.m.)

1. Supply and install interlocking concrete blocks pavement (6,893 sq.m.), including
aggregate base course (1,035 cu.m.), cement treated base course (1,035 cu.m.) and
sand cushion (345 cum.)

2. Cutting/scraping of existing back-up area up to required elevation (3,275 cu.m.),
inciuding subgrade preparation (6,893 sq.m.)

Proposed Ozamiz Part Improvement Project
Part of Ozamiz, Ozamiz City, Misamis Qccidental
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D. PORT LIGHTING SYSTEM

1. Supply and erection of floodlight steel tapered lamp post, 12.00m ht., hot dipped
galvanized (1 set) with floodlight fixture, 200 watt, LED (warm white — 6 sets),
including various port lighting accessories.

2. Supply and drive 400mm x 400mm x 20m PSC piles, including chipping and cutting
of newly driven piles up to required elevation (1 pc) for floodlight pole foundation.

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Scheduie and Manpower Schedule.

Signature
(Authorized Signing Official)

Proposed Ozamiz Port Improvement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental
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{Manpower Schedule)
MANPOWER SCHEDULE
Name of Project
Proposed Project Description
Location
MANPOWER CONTRACT DURATION ( Calendar Days)
(Minimum)
M O N TH L Y
1 2 3 4 5 6 T ] 9 10 1 12 13 14 15

Project Manager

Project Engineer

Materials
Engineer

Construction
Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Proposed Qzamiz Port Improvement Project
Port of Ozamiz, Ozamiz City, Misamis Cccidental
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Bidding Forms

(Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE

Name of Project
Proposed Project Description
Location

EQUIPMENT No. CONTRACT DURATION ( Calendar Days)

(Minimum) of

Units
M O N T H L Y
3 4 5 § 7 3 ] 10 11 12 13 14 15
Signature

(Authorized Signing Official)

Proposed Ozamiz Port Improvement Praject
Port of Qzamiz, Ozamiz City, Misamis Qccidental
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Bidding Forms
(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES
- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.
- Advance payment should be specified if contractor wants to avail.
- Payment schedule shall not be more than once a month.
Signature

{(Authorized Signing Official)

Proposed Ozamiz Port Improvement Project
Port of Ozamiz, Qzamiz City, Misamis Occidental
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(Draft Contract Form)
Republic of the Philippines
PHILIPPINE PORTS AUTHORITY

PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE PROPOSED OZAMIZ PORT IMPROVEMENT PROJECT
PORT OF OZAMIZ, OZAMIZ CITY, MISAMIS OCCIDENTAL

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General
Manager, JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

-and -

__, a corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , a copy of which is hereto attached and

made an integral part hereof as Annex “A", and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Proposed Ozamiz
Port improvement Project, Port of Ozamiz, Ozamiz City, Misamis Occidental;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of 2 ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of , award of
the contract was made to the CONTRACTOR in a Notice of Award dated , in the amount
of B ), after submission of

the required documents within the prescribed period and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Proposed Ozamiz Port Improvement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental
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ARTICLE |
CONTRACT DOCUMENTS

1.01  The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and controi in
full force and effect the rights and obligations of the Parties, except as otherwise modified by the terms
and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents

c. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

d. Performance Security

e Notice of Award of Contract; and

f. Other contract documents that may be required by existing laws and the PPA such as:

)] Construction Schedule and S-Curve

2) Manpower Schedule

3) Construction Methods

(4) Equipment Utilization Schedule

't Construction Safety and Health Program approved by the DOLE
(6) Pert/ CPM

7 Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9) Abstract of Bids

(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively assigned
to them in the Contract Documents referred to above.

ARTICLE 1l

CONTRACTOR'S UNDERTAKING
SCOPRE OF WORK

201 The CONTRACTOR, in consideraton of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Proposed Ozamiz Port Improvement Project, Port of
Ozamiz, Ozamiz City, Misamis Occidental, in conformity in all respects with the provisions of this
Contract, as follows:

ITEMS TOTAL AMOUNT

b= =

1. General Expenses

2. Construction R.C. Pier

3. Construction of Back-up Area

4. Paving of Existing Back-up Area
5. Port Lighting System

6. Reimbursable ltems

TETTE O |

)

TOTAL AMOUNT

Proposed Ozamiz Port imprevement Project
Part of Ozamiz, Ozamiz City, Misamis Occidental
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202 The CONTRACTOR agrees ta commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools,
labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

203 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and materials it will supply or deliver or install andfor use in the construction
and workmanship of all his work under the Contract, shall be in accordance with the Contract
Documents.

The CONTRACTOR further guarantees that all the service vehicle, office facilities, computer
system and digital camera it will provide/supply in connection with this contract shall be brand new and
in accordance with the specifications prescribed thereof in the Bid Document.

204 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE W1l
CONSIDERATION

3.01 Forand in consideration of the full, satisfactory and faithfui performance by the CONTRACTOR
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR the total amount not exceeding

(o] ),
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything furnjshed and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in the
Contract Documents. :

It is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approval of the Government
Procurement Policy Board (GPPB)ar when a Treaty or International or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extracrdinary circumstances shall refer to
events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full completion
of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth in this
Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of defective work or improper implementation thereof.

3.03 Anypayment due and payable to the CONTRACTOR may ba set off against liquidated damages
payable to the PPA by the CONTRACTOR under this Contract.

Proposed Qzamiz Port Improvement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental
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3.04 Itis likewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made onthe works accomplished,
submit an affidavit certifying to the fact of payments of said labor, materials, supplies, equipment,
insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

306 The PPA shall, upon written request of the contractor which shall be submitted as a contract
document, make an advance payment to the contractor in an amaunt not exceeding fifteen percent
(15%) of the total contract price, to be made in lump sum or, at the most, two instaliments accordingto a
schedule specified in the Bidding Doguments.

3.07 The advance payment shall be made only upon the submission to and acceptance by the
procuring entity of on irrevocable standby letter of credit of equivalent value issued by a Universal or
Commercial Bank.

3.08 The advance payment shall be repaid by the contractor by deducting fifteen percent (1 5%) from
his periodic progress payments a percentage equal to the percentage of the total contract price used for
the advance payment.

The contractor may reduce his standby letter of credit by the amounts refunded by the Monthly
Certificates in the advance payments.

3.09 Progress payments are subject to retention of ten percent (10%) referred to as the "retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fitty percent (50%) of the value of works, as
determined by the PPA are completed. if, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention
shall be imposed.

310 The total "retention money" shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the projectis on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrectad discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

401 To guarantee the faithfu| performance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. lrrevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank

b. any combination of the foregoing - Proportionate to share of form with

respect to total amount of security

Proposed Ozamiz Port improvement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental
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4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in defauit in
any of its obligations under this Contract.

403 Subject to the conditions of the Contract, the performance security may be released by PPA after
the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

4.05 In case of a reduction in the contract valug or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect the
structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLE V
COMPLETION TIME: LIQUIDATED DAMAGES
5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for in
this Contract within calendar days (including Sundays and Holidays), reckoned

not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shalll
be issued after this Contract has been signed by the Parties hereof.

502 Timeis of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equal to at least one—tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

503 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 Itis understood that the dgmages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the CONTRACTOR,
PPA may rescind the contract, forfeit the CONTRACTOR's performance security and take over the
prosecution of the project or award the same to a qualified contractor through negotiated contract.

506 Inno case, however, shall the total sum of liquidated damages excead ten percent (10%) of the
total contract price, in which event the contract shall automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the erring CONTRACTOR's performance security
shall be forfeited. The amount of the forfeited performance security shall be aside from the amount of
the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof and impose
other appropriate sanctions.

Proposed Ozamiz Port Improvement Project
Port of Qzamiz, Qzamiz City, Misamis Occidental
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ARTICLE Vi
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA shall
determine the amount of such extension; provided that PPA is not bound to take into account any claim
for an extension of time unless the contractor has prior to the expiration of the contract time and within
thirty (30) calendar days after such work has been commenced or after the circumstances leading to
such claim have arisen, delivered to PPA notiges in order that it could have investigated them at that
time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. Upon
receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and shall
extend the contract time for completing the contract work when, in PPA’s opinion, the findings of facts
justify an extension.

602 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

604 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection.

6.05 Extension of contracttime shall be granted for rainy/unworkabile days considered unfavorable for
the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of
the number of rainy/unworkable days predetermined by the PPA in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract documents as agreed
upon by the parties before contract perfection and/or for the equivalent period of delay due to major
calamities such as exceptionally destructive typhaons, floods and earthquakes, and epidemics, and for
causes such as non-delivery on time of materials, working drawjngs, or written information to be
furnished by the PPA, non-acquisition of permit to enter private properties within the right-of-way
resulting in complete paralization of construction activities, and other meritorious causes as determined
by the PPA's authorized Engineer and approved by the PPA. Shortage of construction materials, general
labor strikes, and peace and order problems that disrupt construction operations through no fault of the
CONTRACTOR may be considered as additional grounds for extension of contract time provided they
are publicly felt and certified by appropriate government agencies such as DTI, DOLE, DILG and DND,
among others. The written consent of bondsmen must be attached to any request of the CONTRACTOR
for extension of contract time and submitted to the PPA for considaration and that the validity of the
performance security shall be correspondingly extended.

ARTICLE VII
ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one
whole complete work and that partial payments on agcount by the PPA or the use of parts of the work or
equivalent shall not constitute an acceptance of any part of the work before its entire completion and
final acceptance in writing by the PPA.

Proposed Ozamiz Port Improvement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental
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ARTICLE VIII
CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from
any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its

implementation.
ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such

final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of arising out of or in the course of this Contract
shall be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in progress
to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Contract Documents. Notwithstanding such inspection, the CONTRACTOR
shall be held responsible for the acceptability of the finished works. The CONTRACTOR shall promptly
correct all works determined by the PPA as failing to meet requirements, at CONTRACTOR's own
expense.

ARTICLE XI
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to terminate
or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04 hereof.
Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of its
responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.

Proposed Ozamiz Port Improvement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental
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11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or
because of the late submittal of its or his approval.

ARTICLE Xl
INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance (CARI) from the Government Service Insurance System (GSIS) or
any insurance company duly certified by the Insurance Commission as authorized to issue such
insurance, to insure the works against all lossas or damages arising from whatever cause for which the
CONTRACTOR is responsible under the Contract.

ARTICLE XiHl
WARRANTY

13.01 The CONTRACTOR shall assume full regponsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage to the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized representative
has issued an order to undertake repair. In case of failure or refusal to comply with this order, PPA shall
undertake such repair works and the CONTRACTOR shall fully reimburse the former for all the
expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the
following schedule:

a. Lefter of Credit issued by a - Five percent (5%) of the total contract price
Universal or Commercial Bank

b. Bank guarantee confirmed by a - Ten percent (10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesas, remain effactive for one (1) year from
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the lapse
of the said one (1) year period.

Proposed Ozamiz Port Improvement Project
Port of Ozamiz, Gzamiz City, Misamis Occidental
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ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local government units
and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative
thereto including preparation of documents and notarial fees shall be paid for and obtained by the
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is hereby
authorized to deduct the amount advanced from whatever amount due the CONTRACTOR from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA
to suspend payment to the CONTRACTOR. Further, the CONTRACTQR shall during the term of this
Contract regularly present to PPA a tax clearance from the Bureau of internal Revenue (BIR) as well as
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated
with the tax payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order {change order/extra work order) may be issued by PPA under the conditions set
forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose unit
prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders invglving work items which are
exactly the same or similar to those in the original contract, the applicable unit prices of
work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shall
be based on the CONTRACTORS's estimate as validated by PPA via documented
canvass in accordance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra wark shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's
statement of progress payment.

Proposed Ozamiz Port Improvement Project
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ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work wholly
or partly by written order for such period as may be deemed necessary, due to force majeure or any
fortuitous events or for failure on the part of the CONTRACTOR to correct bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any
provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
during construction. The CONTRACTOR shall immediately comply with such order to suspend the work
wholly or partly.

In case of total suspension, or suspension of activities along the critical path, whichis notdue to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time

accordingly.
ARTICLE XVII
INDIVISIBILITY OF OBLIGATION

17.01 ltis the intent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given full force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations
shall not be affected thereby.

ARTICLE XVIII
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consultation. in the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “Arbitration
Laws” and Republic Act No. 9285; otherwise known as the “Alternative Dispute Resolution Act of 2004”.
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
terminate this contract in accordance with Articie XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resart to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTQR shall be liable to the PPA for attomey's fees in an
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other
damages and the expenses of litigation. Venue aof all court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 Itis clearly understood that in case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, atherwise, it shall have no right to ask for arbitration or
go to court for relief.

Proposed Ozamiz Port Improvement Project
Port of Ozamiz, Ozamiz City, Misamis Occidental



CF-11

(Draft Contract Form}

ARTICLE XIX
OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the
provisions of this Contract and the provisions of any of the contract documents, the former shall be
controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice ta that effect to the CONTRACTOR, which
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or all of the CONTRACTOR's obligations and undertakings hereunder, a
stipulation providing for its assignability to and agsumption by the PPA, at the option of the PPA. ltis
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or supplies
brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties
shall settie their respective accountabilities as of the date of termination, cancellation or rescission,
including the refund of any and all advances made pius legal interest from date of receipt of the amount
or amounts advanced.

19.05 Itis expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is not peing dong on schedule per approved PERT/CPM,
the PPA shall notify and direct the CONTRACTOR to immediately undertake such work activity. If within
fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and to show a
satisfactory performance, PPA may take over the whole or portion of such work and have such work
done by administration or award the same to another qualified contractor through negotiated contract at
the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR 1o supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service sq require. Should the CONTRACTOR fail, refuse or neglect to comply
with the same, PPA shall have the option to take over the project in whole or in part or award the same
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR,

19.07 The CONTRACTOR shall proyide and do everything ngcessary to perform its obligations under
this Contract according to the trug intent and meaning of all the Centract Documents taken together,
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whether the same may or may not be shown or described particularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA,
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own
account, any public road, pavement, streets or open space and/or public or private property which are
excavated or in any manner used by the CONTRACTOR in connection with the performance of its
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds jtself to hold and save PPA free and harmless from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its emplayees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concerned
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, it is agreed
that the same shall be completed within the periad herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suitand hereby binds
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards,
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts
and/or date contained therein are true and correct. A breach of this representation including all
misrepresentation in the documents or suppression of material facts therein, which if known, could have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise terminate
the contract without need of judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XXI
BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No.

767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter
Circular, dated 7 December 1978, of the Department of Budget and Management.

Proposed Ozamiz Port Improvement Project
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ARTICLE XXII

EFFECTIVITY
22.01 This Contract shall become effective after the same shall have been signed by the Parties hereof.
IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place

first hereinabove written.

PHILIPPINE PORTS AUTHORITY
By: By:

Jay Daniel R. Santiago
General Manager

WITNESSES:

Adrian Ferdinand S. Sugay
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

City of )S.S.
BEFORE ME, a Notary Public for and in the City of , this day of
, 20___, personally appeared the following:
NAME Proof of DATE PLACE
Identity

Jay Daniel R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority

and they acknowledged to me that the same is their own free act and deed as well as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for the Proposed Ozamiz Port Improvement Project, Port
of Ozamiz, Ozamiz City, Misamis Occidental, consisting of 13 pages, including this page on which this
acknowledgment is written, signed by the parties and their instrumental withesses on each and every
page thereof.

IN WITNESS WHEREOF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written

Doc. No. :
Page No. X
Book No.
Series of 20__;
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