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Technical Spedficatioo* (Buidmg Woriu) 

(Window Type Rom Air Condlttoning Systems)

EXECUTION

INSTALLATION

1. Install system as indicated, in accordance with the requirements of ASHRAE 15-76 and as 
recommended in the manufacturer’s instaiiation and operationai Instruction.

2. Instaii the drain pipe and secure to the waii.

3. Upon compietion of the system, the unit shali be tested to demonstrate that it compiied with 
the performance and cafiacity requirements of the specification and drawings.

4. Read and record die power draw the refrigeration suction and liquid pressures as required 
for Baiancing and Test.

Constnjction of Port OperMons Building and RoRe Ramp 
Port of Maasin, Southtm Layta
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TedwHcal Speoficafion* (BuMng Works) 

(Distribution Tfansfomof)

ITEM 35 DISTRIBUTION TRANSFORMER

SCOPE OF WORK

The work to be done shall consist of supply, and delivering and installing distribution 
transformer completed In accordance with all the materials submitted /coordinated to Southern 
Leyte Electric Cooperative, (SOLECO). Maasin Southern Leyte, including labor, tools and 
equipment and all incidental works as found necessary.

GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. American National Standard Institute - (ANSI)

2. Institute of Electrical and Electronics Engineers - (IEEE)

3. National Electrical Manufacturer Association - (NEMA)

4. Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)

b) Materials Requirements

o Distribution Transformer, 
o Conventional 
o Pole Type 
o Oil Immersed 
o Self -Cooled 
o Single Phase , 10,60hz 
o 65 °C Temperature rise

Capacity 

Primary Voltage

Primary BIL Rating 
Secondary Voltage 
Secondary BIL Rating 
Percent Impedance 
HV/LV Conductor 
Insulating Fluid:
Core
NLL
IL

50KVA

7.62/13.2 YkV 
2-2.5% taps FCAN and 
2-2.5% taps FCBN
Available on tap changer for de-energized operation
95kV
120/240V
30kV
ANSI Standard 
Copper / Aluminum 
Mineral Oil 
Silicon Core 
190W 
650W

Construction of Port Operations BuitAng and Rafts Ramp 
Pon or Maasin, SoumamUyts
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Technksl Specifications (Buikfing Works) 

(Oistribulwn Transformer)

c) Standard Test Reports:

1. Routine Tests
o Turn Ratio Test 
o Voltage Ratio Test 
o No Load Loss & Load Loss Test 
o Impedance Voltage Test 
o Applied Potential Test 
o Induced Potential Test

2. Type of Test
o Impulse test 
o Temperature Rise Test

PRODUCTS (DISTRIBUTION TRANSFORMER)

External Features
o High Voltage Bushing
o Low Voltage Bushing
oTank and Cover
o Pressure Relief Valve
o Tank and Low Voltage Grounding Provision
o Externally Operated No-Load Tap Changer
o Radiators

Internal Features
o Core Coil Assembly 
o Winding Material 
o Insulating Di-Electric Fluid 
o Coil Support

PRODUCTS (GENERAL DESCRIPTION)
1. High Voltage Bushing, the cover mounted and tank - wall high voltage bushing are made 

of wet process porcelain suitable for both copper and aluminum conductors.

2. Low Voltage Bushing, single or double eyebolt or spade terminal made of wet process 
porcelain.

3. Tank and Cover, manufactured from hot-rolled steel sheets and pressure tested to ensure 
a leak free enclosure. Grit blasted or chemically treated to remove every trace of scale, rust 
or oil, for better paint adhesion. Outer and inner surfaces are primed with epoxy primer for 
rust prevention and the outer sur^ce is coated with polyurethane.

4. Pressure Relief Valve, gradually releases excess pressure and designed for outdoor 
condition.

5. Tank and Low Voltage Grounding Provisions, provided to help prevent damage to the 
transformer during electrical surges.

6. Externally Operated No-Load Tap Changer, provides up to five (5) primary voltage for 
convenient changing of high voltage tap connection at no -load.

7. Radiators, made of hot-rolled steel sheets these are provided for higher KVA units for 
added cooling surface.

Construction of Port OpsrMnns Butding snd Rofto Asmp
Port at Maasin. Soulham LayW
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(Distribution Tryiatbtmef)

8. Core Coil Assembly, uses a superior transformer insulation system and is permanently 
centered in the tank using a close fitted steel frame. Materiais used for our coiis, are wither 
silicon-iron for our Blue and Silver series or Amorphous metal for our gold line.

9. Winding Material, distribution transformer uses a combination of standard copper- 
aluminum or copper-copper winding materials.

10. Insulating -Di- Electric Fluid, used are either mineral oil or an environment friendly high 
fire point fluid.

11. CoM Support, used compatible materials to hold the coil in place and restraint it during 
short circuit-circuit conditions. Core clamps and clamp angles are also used to ensure that 
the core and windings are effectively secured even during mechanical stresses.

EXECUTION

INSTALLATION

Shall be in accordance with the code and requirements specified herein.

GROUNDING

Ground all exposed non-current-carrying metallic parts of electrical equipment. 

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under tiie 
direction of and at the satisfaction of the Registered Electrical Engineer or Master 
Electrician, who will interpret the intent meaning of the drawings and specification and 
shall have the power to reject any work and materials which In his judgment are not in 
full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed 
electrical materials and equipment in the presence of Registered Electrical Engineer or 
Master Electrician. The system shall be free from any defects, shorts or grounds. The 
Contractor at no extra cost shall furnish all necessary instruments and personnel 
required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish 
the Engineer a written guarantee stating that all works executed are free from defects on 
materials and workmanship. The guarantee shall be for a period of one year from the 
date of the final acceptance. Any work that becomes defective during the said period 
shall be corrected / replaced by the Contractor at his own expense in a manner 
satisfectory to the Authority.

CoratniOion al Port Operabom Building and RoRo Ran* 
Port of Maaain, Soultitm LayW



196
Ttftnical S|jtifc«6eot 

(Proiect Bitboard)

ITEM 36 PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for tiie standard billboard shall be 4ft. x 8ft. (1,200mm x 
2,400mm) using inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) maiine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

ConMnictlon of PM OpMam BuMing and Rofio Ramp 
PM of Uaasai. SoWham Layta
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(SaMy Signagea and Banfcades)

ITEM 37 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage's and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 
2ft X 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are Vi inch (12mm) marine plywood or 
tarpaulin poster on 2a x 2" (50mm x 50mm) good lumber ftame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTION 
'-AREA rrar:

I2*x r GOOD LUMBER

_as2-

?x r GOOD LUMBER -

1200

FRONT 840E

FRAMIMC FOR 0.60m r 1.20m SIGNACCS

FRONT

FRAMFtG FOR 0.60m x 0.80m SIGNAGES ANO BARRICADES

STANDARD PLAN FOR S GNAGES AND BARR CADES

Coratruction of Port Operation. BuMing M RoRo Ramp 
Portof IMa«n. Southern Leyte
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Project Drawings 

(Approved Plans}

SECTION VII

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

CONSTRUCTION OF PORT OPERATIONS BUILDING 

USTOF DRAWINGS:

ARCHITECTURAL

A-01 of 08 Perspective, POB Site Location Map. Table of Contents 

Blow-Up Site Development PlanA-02 of 08 

A-03 of 08

A-04 of 08 

A-05 of 08 

A-06 of 08

A-07 of 08

A-08 Of 08

Floor Plan, Front Elevation, Rear Elevation, Right Side Elevation. Left Side 
Elevation

Cross Section, Longitudinal Section, Reflected Ceiling Plan, Roof Plan 

Schedule of Doors and Windows

Public Toilet Blow-up Plan, Public Toilet Section Thru A-A’, Public Toilet 
Section Thru B-B’, Public Toilet Section Thru C-C, Public Toilet Section Thru 
D-D', Staff Toilet Blow-up Details

Grab Bar Details, Slop Sink Details, Countertop Details, Mirror Details, Foot 
Bath Details, Reinforced Concrete Canopy Details, PPA Logo Details, ladder- 
1 Details

Stair-1 and Ramp-1 Details, Stair-2 and Ramp-2 Details, Stair-3 Details, Stair 
Nosing (Rigid Type) Details, Handrail Connection Details

STRUCTURAL

POB-S-01 Of 09 

POB-S-02 Of 09 

POB-S-03 of 09

POB-S-04 of 09 

POB-S-05 Of 09

General Notes

Plan Showing Existing Facilities

Concrete Pavement Layout Plan, Section Z, Detail of 300mm thk. PCC 
Pavement

Pile Layout Plan, Detail of Pile Cap 1(PC 1), Detail of Pile Cap 2 (PC-2)

Foundation Plan. Slab Details, Detail of Ext. Wall Resting on FTb, Detail of 
Wall Footing (WF), Typical Detail of Step-up, Detail of Wall Footing (WF-1), 
Typical Detail of Ramp-1

ConstKicflon of BuUng and RoRo Ramp
Port of Uaasm. 8ou0>«m Loylo
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(Approved Plane)

POB-S-06 of 09 Roof Framing Plan, Canopy Framing Plan

POB-S-07 of 09 Beam Schedule. Typical Detail of Canopy, Typical Detail of Parapet Wall. 
Typical Slab Reinforcement Detail

POB-S-08 of 09 Typical Beam Reinforcement at Column support, Typical Intermediate Beam 
Reinforcement at Beam Support, Typical Girder Reinforcement, Typical Slab 
Reinforcement Detail

POB-S-09 of 09 Details of 400mm x 400mm Pre-Stressed Concrete Pile

ELECTRICAL

E-01 Of 07 

E-02 of 07 

E-03 of 07 

E-04of07 

E-05 of 07

E-06 of 07

E-07 of 07

ME-01 of 02

ME-02of02

Reflected Ceiling Lighting Layout Plan 

Lighting Layout Plan, Power Layout Plan

Background Music/Paging Alarm Layout Plan, Notes, Single Line Diagram

Fire Detection Alarm System Layout Plan, Single Line Diagram, Notes

CATV/CCTV/Telephone layout Plan, Telephone Single Une Diagram, 
CCTV/CATV Single Line Diagram, Notes

Air Condition Layout Plan, Roof Deck Outdoor Air Cooled Condensing Unit, 
Roof Deck Lightning Layout Plan, Air Terminal Copper Rod, Legend

Service Entrance of MDP to Concrete Pedestal Post, General Notes. 
Recommendation, Detail of Duct Bank. Concrete Pedestal Post

Air Condition layout plan, Roof Deck Outdoor Air Coded Condensing Unit, 
Roof Deck Lightning Layout Plan, Air Terminal Copper Rod

Mechanical Equipment Schedule, General Notes, Ceiling Cassette Type 
ACU. Split Type ACU

PLUMBING

P-01 Of 05

P-02 of 05 

P-03 of 05 

P-04 Of 05

General Notes, Details of Septic Tank, Detail of Control Valve to Fixture, 
Installation Detail of Water Meter, Manhole Cover Detail. Pipe Trenched 
Bedding. Typical Section of Catch Basin, Detail of Downspout

Site Development Plan

Sewer Floor Line Layout Plan, Sewer System Isometric Layout

Water Line System Floor Layout Plan, Detail of Air Chamber, Water Une 
System Isometric Layout

P-05 of 05 Drainage Line System Roof Layout Plan, Drainage System Isometric Layout

Censlnictlon of Port OpfiBont BuWmfl and R»Ra Rtm?-
Pert of Mtailn, Southern l.eyM
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Project Drawings 

(Approved Plans)

PUMP HOUSE

PH-01 of 04 Pump House Location Plan, Floor Plan, Schedule of Door and Windows.
Roof Deck Plan, Front Elevation, Rear Elevation, Left Side Elevation, Right 
Side Elevation

PH-02 of 04 Concrete Chamber Reinforcement, Platform Reinforcement, Section J-J, 
Section K-K, Typical Column Section and Detail of Manhole Cover, Column 
and Beam Plan, Roof Deck Reinforcement, Roof Beam Detail (Pump House)

PH-03 of 04 Pump House Plumbing Plan, Section M-M, Section N-N, Approximate 
Dimension of Stainless Tanks

PH-04 of 04 General Plan, Pump House Lighting and Power Layout, Schedule of Load, 
Riser Diagram

CONSTRUCTION OF RORO RAMP

LIST OF DRAWINGS;

PH-01 Of 04 Development Plan. Vicinity Map, General Notes, List of Drawings 

PH-02 of 04 Detail of Roro Ramp

PH-03 of 04 Detail of Rubber Dock Fender (500h X 1500I), Detail of Couple-Batter
Pile Caps

PH-04 of 04 Detail of 400x400 Pre-Stress Concrete Piles

C«istrudioA of Port OpanHont duflding and RoRo Ramp 
Port Uusirk Souttwn Loyto
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BILL OF QUANTITIES
CONST. OF PORT OPERATIONS BUILDING & RORO RAMP 

Port of Maasin, Southern Leyte
AUTHORITY r

B LL NO.

DESCRIPTION OF WORK

1 GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of temporary site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Health Program in the execution 
of the project

UNIT
J2L

lot

mo.

mo.

mo.

QTY.

1

14

14

14

UNIT PRICE 
(Pesos)

w

TOTAL FOR BILL NO. 1

AMOUNT 
(Pesos) 
(4) X (5)

Page 1 of 9



BILL OF QUANTITIES
CONST. OF PORT OPERATIONS BUILDING & RORO RAMP 

Port of Maasfn, Southern Leyte
AUtHORItT r

BILL NO.

2.01

2.02

2.03

DESCRIPTION OF WORK
______12L

2 DEMOLITION & REMOVAL WORKS

Demolish and dispose existing concrete pavement prior to the 
construction of Port Operations Building

Chip-off portion of existing Curb, flush to deck level 
and smoothen with mortar at RORO Ramp area

Scrape existing gravel base materials prior to the construction 
of Port Operations Building

sq.m.

I.m.

cu.m.

1,046

11

1,046

UNIT PRICE 
(Pesos)

TOTAL FOR BILL NO. 2

AMOUNT 
(Pesos) 
(4) X (5)

Page2of9



BILL OF QUANTITIES
CONST. OF PORT OPERATIONS BUILDING & RORO RAMP 

Port of Maasin, Southern Leyte
PORTS iKF 

AUTHORlfT r
NO.
(1)

DESCRIPTION OF WORK
12)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
fPesos)

(5)

AMOUNT
(Pesos)
(4) X (8)

BILL NO. 3 CONST. OF PORT OPERATIONS BUILDING

3.01 Excavation and backfilling works for pile cap, wall footing, duct bank, 
pedestal post, catch basin, septic vault and concrete pipes cu.m. 161

3.02 Supply and deliver to site 400mm x 400mm PSC Piles I.m. 360

3.03 Handle, pitch and drive 400mm x 400mm Vertical PSC Piles I.m. 360

3.04 Cut/chip and dispose newly driven PSC Piles up to required elevation no. 30

3.05 Subgrade preparation sq.m. 1,046

3.06 Supply and apply soil treatment sq.m. 669

3.07 Supply, place and compact gravel bedding for building foundation, 
septic vault, catch basin, duct bank and pedestal

cu.m. 78

3.08 Supply and place lean concrete for pile caps cu.m. 3

3.09 Supply & place 4,000 pst. concrete for pile caps, columns, wall footing, 
beams, slabs, parapet wall, canopy wall and curtain wall

cu.m. 295

3.10 Supply & instal steel reinforcement for pile caps, columns, wall footing, 
beams, slabs, parapet wall, canopy wall and ourtain wall

kg- 63,646

3.11 Construct 4,000 psi. concrete slab and ramp on-fill including reinforcement sq.m. 625

PageSofS



BILL OF QUANTITIES
CONST. OF PORT OPERATIONS BUILDING & RORO RAMP 

Port of Maasin, Southern Leyte
PHikrPPiNf

PORTSI
AUTHORirv

NO.
(1)

DESCRIPTION OF WORK UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4)x(5)

3.12 Construct 150mm thick CHB wall including reinforcement sq.m. 436

3.13 Construct 100mm thick CHB wall including reinforcement sq.m. 367

3.14 Supply and place 13mm thick cement Plaster finish (2,500 psi concrete) sq.m, 2,850

3.15 Supply and apply paint for concrete surfaces (2-coats) sq.m. 2,236

3.16 Supply and apply paint for wood and metal surfaces (2-coats) sq.m. 92

3.17 Supply and apply water proofing for toilets, footbaths, stair wells, 
roof deck and canopies

sq.m. 872

3.18 Supply and install Aluminum Composite Panels and accessories (C6) sq.m. 348

3.19 Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles (FI) sq.m. 571

3.20 Supply and install 0.60m x 0.60m Non-slip Floor Tiles (F2) sq.m. 46

3.21 Suppy and place Non-skid / Rough Cement Floor Finish (F3) sq.m. 19

3.22 Supply and Install 0.30m x 0.60m Ceramic Wall Tiles sq.m. 170

3.23 Supply and Install Granite countertop sq.m. 12

3.24 Supply and Install 50mm x 10mm thk. Stair Nosing (Rigid Type) l.m. 14

3.25 Supply and install Aluminum Clip-in Perforated Panel including accessories 
(1.20 X 0.60 x 0.07mHC1)

sq.m. 417

Page 4 of 9



BILL OF QUANTITIES
CONST. OF PORT OPERATIONS BUILDING & RORO RAMP 

Port of Maasin, Southern Leyte
POrtTSCf 

AUTHOAl TT r
NO.
(1)

DESCRIPTION OF WORK UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

AMOUNT
(Pesos)
(4) X (5)

3.26 Supply and Install Aluminum Cllp-in Perforated Panel Including accessories 
(0.60 X 0.60 X 0.07m) (C2)

sq.m. 175

3.27 Supply and install stainless steel and aluminum materials, buffed finish 
erf various sizes including accessories lot 1

3.28 Supply and Install fabricated 1.5 mm thk. Aluminum Framed Doors artd
Windows Including glass and accessories lot 1

3.29 Supply and Install fabricated Marine Plywood Flush Doors & PVC doors
Including doorjambs, hinges and locksets lot 1

3.30 Supply, fabricate and Install Phenolic anti-bacterial water proof Toilet 
partition 20mm thk, including stainless hinges, lock Indicators, bottom 
support door knobs and coat hooks lot 1

3.31 Supply and install Toilet Fixtures and accessories lot 1

3.32 Supply and install water line pipes and fittings including accessories. lot 1

3.33 Supply and install sewerage pipes and fittings including accessories. lot 1

3.34 Supply and install drainage pipes and fittings including accessories lot 1

3.35 Construct septic vault including fittings and accessories no. 1

3.36 Construct catch basin including accessories no. 12

Page 5 of 9



BILL OF QUANTITIES
CONST. OF PORT OPERATIONS BUILDING & RORO RAMP 

Port of Maasin, Southern Leyte
PHiLippi*ie^9
autmoruv r

UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY. (Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) X (5)

3.37 Supply, deliver and install wires and cables of various sizes lot 1

3.38 Supply, deliver and install conduit pipe including fittings of various sizes lot 1

3.39 Supply, deliver and instail wiring devices lot 1

3.40 Supply, deliver and Install protective devices lot 1

3,41 Supply, deliver and Install lighting fixtures lot 1

3.42 Supply, deliver and install lightning protection and accessories lot 1

3.43 Supply, deliver and install auxiliary system:
a) Closed Circuit Television (CCTV) lot 1
b) Community Antenna Television (CATV) lot 1
c) Background Music / Paging Alarm (BGM/PA) lot 1
d) Fire Detection Alarm System (FOAS) lot 1
e) Telephone System lot 1

3.44 Supply, deliver and Install airconditioning unit lot 1

3,45 Construct Pumphouse Including apurtenances lot 1

3,46 Supply, spread and compact gravel base course cu,m. 84

3,47 Construct Portland cement concrete pavement (300mm thk,) including sqm. 421
reinforcement and asphalt sealant

Page 6 of 9



BILL OF QUANTITIES
CONST. OF PORT OPERATIONS BUILDING & RORO RAMP 

Port of Maasin, Southern Leyte

PHit IPPiNBi9 
PO«TS©y

AUTHORITY

3.48

3.49

3.50

3.51

DESCRIPTION OF WORK 
(2) _____

Construct Reinforced Concrete Ductbank, Hand hole & Pedestal Post

Supply, deliver and Install Gang-chairs and acessories

Supply and Install fabricated materials for PPA Logo and accessories

Supply, delivery, installation and commissioning of distribution transformer 
3 phase system including wood poles, hanger, distribution wires, 
metering and other incidental expenses.

TOTAL FOR BILL NO. 3

UNIT
(3)

lot

lot

lot

lot

QTY,
UNIT PRICE 

(Pesos)
(5I

AMOUNT
(Pesos)

Page 7 of 9



BILL OF QUANTITIES
CONST. OF PORT OPERATIONS BUILDING & RORO RAMP 

Port of Maasin, Southern Leyte

PHILIPPINC.
ponrsl

AUTM0R(7V

NO. DESCRIPTION OF WORK UNfT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) x (5)

BILL NO. 4 CONST. OF RORO RAMP

4.01 Supply and deliver to site 400mm x 400mm PSC Piles l.m. 558

4,02 Splice 400mm x 400mm R.C. Piles as directed by the Engineer no. 18

4.03 Handle, pitch and drive 400mm x 400mm Batter PSC Piles I.m. 558

4.04 Chip/cut and dispose portion of newly driven PSC Piles up to required elevation no. 18

4,05 Supply and place 3,500 psi. concrete for the superstructure cu.m. 68

4.06 Supply and install steel reinforcement for the superstructure kg. 15,609

4.07 Supply and deliver rubber dock fender (V-type, 500H x 1500L)
Including accessories

set 3

4.08 Install rubber dock fender (V-type, 500H x 1500L) including accessories set 3

TOTAL FOR BILL NO. 4

Page 8 of 9



BILL OF QUANTITIES
CONST. OF PORT OPERATIONS BUILDING & RORO RAMP 

Port of Maasin, Southern Leyte

PHILIPPINE
PONTSi

AUTHOPiTr

AMOUNTUNIT PRICE
(Pesos)

(5)
(Pesos) 
(4) X (5)

DESCRIPTION OP WORK

REIMBURSABLE ITEMSBILL NO.

451.809.21Provide reimbursable items necessary in the implementation 
of the project as determined by the Authority

TOTAL FOR BILL NO. 5

Page 9 ore
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BOO and Attachments 

(Annex 1 - Basie of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included In the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and cleaning.

Kern 1.02 Rental of temporary site ofRce and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary for the provision of temporary site office and residence for the 
engineer and staff at least 48.00 m2

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Kern 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

ConsfeucUon of Pm Oparalions BuMkig and RaRs
pm of MuMn. Sotlhmi Layla
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(Annex 1 •Baaieaf Paymenta)

BILL NO. 2

DEMOLITION AND REMOVAL WORKS

Item 2.01 Demolish and dispose existing concrete pavement prior to the construction of 
Port Operations Building

The quantity to be paid for shail be the actual area in square meter of existing concrete 
pavement, demolished and disposed prior to the construction of Port Operations 
Building in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.02 Chip-off portion of existing Curb, flush to deck level and smoothen with mortar 
at RoRo ramp area

The quantity to be paid for shail be the actual length In linear meter of portion of 
easting Curb to be chipped off, flushed to deck level and smoothened with mortar at 
RoRo ramp area in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing alt materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.03 Scrape existing gravel base materials prior to the construction of Port 
Operations Building

The quantity to be paid for shall be the actual volume in cubic meter of existing gravel 
base materials, to be scraped prior to the construction of Port Operations Building in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Ccnsliuclion of Pott Opefbonm Building and RaBoUxn^
Poll c( Mamin,
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BILL NO. 3

PORT OPERATIONS BUILDING

Kem 3.01 Excavation and backfilling works for pile cap, wall footing, duct bank, pedestal 
post, catch basin, septic vault and concrete pipes

The quantity to be paid for shall be the actual volume in cubic meter of existing fill 
materials for pile cap, wall footing, duct bank, pedestal post, catch basin, septic vault 
and concrete pipes to be excavated and backfilled in accordance with the prians and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hem 3.02 Supply and deliver to site 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual length In linear meter of 400mm x 
400mm PSC piles, supplied and delivered to site in accordance with the plans and 
specifications, measured from the tip of plies to cut-off elevation and accepted by tiie 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete.

Hem 3.03 Handle, pitch and drive 400mm x 400mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x 
400mm vertical PSC piles to be handled, pitched and driven in accordance with the 
plans and specifications, measured from the tip of piles to cut-off elevation and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing alt materials, labor, equipment, tools and incidentals necessary to complete.

item 3.04 Cut/chip and dispose newly driven PSC Piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven concrete PSC 
piles, chipp^-off to cut-off elevation including disposal of debris in accordance with 
the plans and specifications and disposal of debris at the designated area and 
accepted by the Engineer. The contract unit price shall be foil compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Kem 3.05 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade 
preparation in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.06 Supply and apply soil treatment .

The quantity to be paid for shall be the actual area in square meter of soil treatment, 
supplied and applied in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Constnjcttttn d PortOpf«ttoni EkiUdinfl «nd RoRo Rwnp
PdiI MMain. 8«ulhifn Layt*
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ftem 3.07 Supply, place and compact gravel bedding for building foundation, septic vauK, 
catch tusin, duct bank and pedestal

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding 
for building foundation, septic vault, catch basin, duct bank and pedestal to be 
supplied, set-irvplace and compacted in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

ftem 3.08 Supply and place lean concrete for pile caps

The quantity to be paid for shall be the actual volume in cubic meter of lean concrete 
for pile caps to be supplied and set-in-place in accordance with the plans and 
spec^cations and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Kern 3.09 Supply and place 4,000 psi concrete for pile caps, columns, wall footing, beams, 
slabs, parapet wall, canopy wall and curtain wail

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi 
concrete for pile caps, columns, wall footing, beams, slabs, parapet wall, canopy wall 
and curtain wall to be supplied and set-in-place in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.10 Supply and install steel reinforcement for pile caps, columns, wail footing, 
beams, slabs, parapet wall, canopy wall and curtain wall

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
bars for pile caps, columns, wall footing, beams, slabs, parapet wall, canopy wall and 
curtain wall to be supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 3.11 Construct 4,000 psi. concrete slab and ramp on-fill including reinforcement

The quantity to be paid for shall be the actual area in square meter of 4,000 psi. 
concrete slab and mmp on-fill induding reinforcement, constructed in accordance with 
the plans and spedTrcations and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 3.12 Construct 150mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick 
CHB wall including reinforcement, constructed in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Construction of Pori OporatloM Buidmg and RoRo Ramp
Port of MaasM, Southern Layla
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Kern 3.13 Construct 100mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 100mm thick 
CHB wall including reinforcement, constructed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 3.14 Supply and place 13mm thick cement piaster finish (2,500 psi concrete)

The quantity to be paid for shall be the actual area in square meter of 13mm thk. 
cement plaster finish (2,500 psi concrete), supplied and set-in-place in accordance 
with the plans and spe^ications and acceded by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 3.15 Supply and apply paint for concrete surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for 
concrete surfaces (2-coats), supplied and applied in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 3.16 Supply and apply paint for wood and metal surfoces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint (2-coats) 
for wood metal surfaces, supplied and applied in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for fomishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Hem 3.17 Supply and apply water proofing for toilets, footbaths, stair wells, roof deck and 
canopies

The quantity to be paid for shall be the actual area in square meter of water proofing 
for toilets, footbaths, stair wells, roof deck and canopies, supplied and appffed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for fomishing all materials, tabor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.18 Supply and install Aluminum Composite Panels and accessories (C6)

The quantity to be paid for shall be the actual area in square meter of aluminum 
composite panels and accessories, supplied and installed in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for fomishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hern 3.19 Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles (FI)

The quantity to be paid for shall be the actual area in square meter of unglazed 
ceramic floor tiles (0.60m x 0.60m), supplied and Installed in accordance with the 
plans and specrflcations and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

^ CoraavxaarTolPixtOpMMKimBuiiing RcRoRwnp
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Kern 3.20 Supply and install 0.60m x 0.60m Non-slip Floor Tiles (F2)

The quantity to be paid for shall be the actual area in square meter of non-slip floor 
tiles (0.60m X 0.60m), supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Kern 3.21 Supply and place non-skid / Rough Cement Floor Finish (F3)

The quantity to be paid for shall be the actual area in square meter of non-skid / rough 
cement floor finish, supplied and set-in-place in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 3.22 Supply and install 0.30m x 0.60m Ceramic Wall Tiles

The quantity to be paid for shall be the actual area in square meter of ceramic wall 
tiles (0.30m x 0.60m), supplied and installed in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Kern 3.23 Supply and install Granite countertop

The quantity to be paid for shall be the actual area in square meter of granite 
countertop, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 3.24 Supply and install 50mm x 10mm thk. Stair Nosing (Rigid Type)

The quantity to be paid for shall be the actual length in linear meter of stair nosing 
(50mm X 10mm thk.), supplied and installed in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 3.25 Supply and install Aluminum Ciip-in Perforated Panel including accessories 
(1.20 x0.60 x0.07m) (Cl)

The quantity to be paid for shall be the actual area in square meter of aluminum dip-in 
perforated panel including accessories (1.20 x 0.60 x 0.07m), supplied and installed in 
accordance with the plans and spedfications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, toots and inddentals necessary to complete the work.

Item 3.26 Supply and install Aluminum Clip-In Perforated Panel Including accessories 
(0.60 X 0.60 X 0.07m) (C2)

The quantity to be paid for shall be the actual area in square meter of aluminum dip-in 
perforated panel including accessories (0.60 x 0.60 x 0.07m), supplied and installed in 
accordance with the plans and specifications and accepted by the Engineer. The

Con$Buaic«> c* Part OpfBuMna RaRtt Rwip
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contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Hem 3.27 Supply and install stainless steel and aluminum materials, buffed finish of 
various sizes including accessories

llie quantity to be paid for shall be the actual quantity in lot of stainiess steel and 
aluminum materials, buffed finish of various sizes including accessories, supplied and 
installed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.28 Supply and Install fabricated 1.5 mm thk. Aluminum Framed Doors and Windows 
including glass and accessories

The quantity to be paid for shall be the actual quantity in lot of fabricated 1.5 mm thk. 
aluminum framed doors and windows including glass and accessories, supplied and 
installed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.29 Supply and install fabricated Marine Plywood Finish Fiush Doors and PVC 
Doors including doorjambs, hinges and locksets

The quantity to be paid for shall be the actual quantity in lot of fabricated marine 
plywood finish flush doors including door jambs, hinges and locksets, supplied and 
installed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.30 Supply, fabricate and install Phenolic anti-bacterial water proof Toilet partition 
20mm thk.. Including stainless hinges, lock Indicators, bottom support door 
knobs and coat hooks

The quantity to be paid for shall be the actual quantity in iot of phenolic anti-bacterial 
water proof toilet partition 20mm thk. including stainless hinges, lock indicators, bottom 
support door knobs and coat hooks to be supplied, fabricated and installed in 
accordance with the pians and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.31 Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual quantity in lot of toilet fixtures and 
accessories, supplied and installed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.32 Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity in lot of water line pipes and 
fittings inciuding accessories, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Coitetructton of Pert OpsiMlofis Building >nd RoRo RBtnp 
Port of Musin. Souttwn Lsyto
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Item 3.33 Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shaii be the actual quantity in lot of sewerage system 
including fittings and accessories, supplied and installed in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.34 Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity in lot of drainage pipes and 
fittings induding accessories, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for fomishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.35 Construct septic vault including fittings and accessories

The quantity to be paid for shall be the actual number of septic vault including fittings 
and accessories, constructed in accordance with the plans and specifications, 
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The 
contract unit price shall be full compensation for fomishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.36 Construct catch basin including accessories

The quantity to be paid for shall be the actual number of catch basin induding 
accessories, constructed in accordance with the plans and specifications, measured 
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract 
unit price shall be foil compensation for fomishing all materials, labor, equipment tools 
and incidentals necessary to complete the work.

Item 3.37 Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shall be the actual quantity in lot of wres and cables of 
various sizes to be supplied, delivered and installed in accordance witii the plans and 
specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for fomishing all materials, labor, equipment tools and incidentals 
necessary to complete the work.

Item 3.38 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be ttie actual quantity in lot of conduit pipe induding 
fittings of various sizes to be supplied, delivered and installed in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
foil compensation for fomishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hern 3.39 Supply, deliver and install wiring deuces

The quantity to be paid for shall be the actual quantity in lot of wiring devices to be 
supplied, delivered and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
fomishing ail materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Conmidian of Pon Operation* BkMng and Rcft> RaiV
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Nem 3.40 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual quantity in lot of protective devices to be 
supplied, delivered and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 3.41 Supply, deliver and install lighting fixtures

The quantity to be paid for shall be the actual quantity in tot of lighting fixtures to be 
supplied, delivered and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item ZA2 Supply, deliver and install lightning protection and accessories

The quantity to be paid for shall be the actual quantity in lot of lightning protection and 
accessories to be supplied, delivered and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tods and inddentals 
necessary to complete the work.

Item 3.43 Supply, deliver and install auxiliary system:
a) Closed Circuit Television (CCIV)
b) Community Antenna Television (CATV)
c) Background Music / Paging Alarm (BGM/PA)
d) Fire Detection Alarm System (FDAS)
e) Telephone System

The quantity to be paid for shall be the actual quantity in lot of auxiliary system to be 
supplied, delivered and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 3.44 Supply, deliver and install air conditioning unit

The quantity to be paid for shall be the actual quantity in lot of air conditioning unit to 
be supplied, delivered and installed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 3.45 Construct Pump house including appurtenances

The quantity to be paid for shall be the actual quantity in lot of Pump house induding 
appurtenances, constructed in accordance with the plans and specifications and 
accepted by the Engineer. The contrad unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.
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Item 3.46 Supply, spread and compact gravel base courae

Tbe quantity to be paid for shall be the actual volume in cubic meter of gravel base 
course to be applied, spread and compacted in accordance with the plans and 
specifications and accept^ by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to ccxnplete the work.

Item 3.47 Construct Portland cement concrete pavement (300mm thk.) including 
reinforcement and asphalt sealant

The quantity to be paid for shall be the actual area in square meter of portland cement 
concrete pavement (300mm thk.) including reinforcement and asphalt sealant, 
constructed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.46 Construct Reinforced Concrete Duct bank, hand hole and pedestal post

The quantity to be paid for shall be the actual quantity of reinforced concrete duct 
bank, hand hole and pedestal post, constructed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing ail materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.49 Supply, deliver and install Gang-chairs and accessories

The quantity to be paid for shall be the actual quantity in lot of Gang-chairs and 
accessories to be supplied, delivered and installed in accordance with the plans and 
specifications and accept^ by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.50 Supply and Install fabricated materials for PPA Logo and accessories

The quantity to be paid for shall be the actual quantity in set of fobricated materials for 
PPA Logo and accessories, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unK price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.51 Supply, delivery, installation and commissioning of distribution transformer 3 
phase system including wood poles, hanger, distribution wires, metering and 
other incidental expenses

The quantity to be paid for shall be the actual quantity of distribution transformer 3 
phase system including wood pdes, hanger, distribution wires, metering and other 
incidental expenses to be supplied, delivered. Installed and commissioned in 
accordance with the plans and spedfications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and Incidentals necessary to complete the work.

~Coniinjctton of Port Operttions BuflAig and RoRo Ramp
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BILL NO. 4

CONSTRUCTION OF RORO RAMP

item 4.01 Supply and deliver to site 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles 
(400mm x 400mm), supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment tools and incidentals 
necessary to complete the work.

item 4.02 Splice 400mm x 400mm RC piles as directed by the Engineer

The quantity to be paid for shall be the actual number of 400mm x 400mm RC piles, 
spliced as directed by the Engineer in accordance with the plans and specifications, 
and accepted by the Engineers. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Hem 4.03 Handle, pitch and drive 400mm x 400mm batter PSC piles

The quantity to be paid for shall be the actual length in iinear meter of 400mm x 
400mm batter PSC piles, handled, pitched and driven in accordance with the plans 
and specifications, measured from the tip of piles to cut-off elevation and accept^ by 
the Engineers. The contract unit price shall be foil compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Hern 4.04 Chip/cut and dispose portion of newly driven PSC piles up to required elevation

The quantity to be paid for shall be the actual number of portion of newly driven PSC 
piles to be chipped/cut off up to required elevation including disposal of debris in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Hem 4.05 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete for superstructure, supplied and set-in-place in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hem 4.06 Supply and Install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
bars for superstructure, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment tools and incidentals 
necessary to complete the work.

Conttrucbon of Pori Opanlions Buiding and RoRo Rarrp 
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Supply and deliver rubber dock fender (V-type 500H x 1500L) including 
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V* 
type 500H x 1500L) including accessories, supplied and delivered in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
Incidentals necessary to complete the work.

Item 4.08 Install rubber dock fender (V-type 500H x 1500L) Including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V- 
type 500H x 1500L) including accessories, Installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be kill 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

BILL NO. 5

REIMBURSABLE ITEMS

Kent 5.01 Provide reimbursable Kerns necessary In the implementation of the project as 
determined by the Authority.

The quantrty to be paid for shall be the actual quantity of determined items by the 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said items shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be full 
compensation for providing all deteimined items. The Contractor’s Profit and 
Overhead. Contingendes and Miscellaneous (OCM) should not be induded in the cost 
of said items. The amount of bid should be fixed as indicated in the amount stated in 
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided In the Bill of Quantities 
(BOQ). Claims for payment shall be supported by Offidal Receipt(s) (OR) and at least 
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR 
but should not exceed the contract lump sum price. The determined Kerns shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines, 
housing and messing accommodations as are necessary. The location, dimension and layout of such 
buildings and places shall be subject to the approval in wiifing of the Engineer. By the end of the 
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as 
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an 
area of at least 48 square meters for use of the Engineer and staff, including all the necessary 
electricity, water, communication services and consumables.

Conaturtion af PortO|AiiMiu»i» Buicing and RoRo Ramp 
Port of Umam. Seutham Leyte
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eOQ and Attachments 

(Amex 3 - Minimum Equipment Requirements)

MINIMUM EQUIPMENT REQUIREMENTS

1
1
1
1
1
1
2
2
2
2
1
1
1
1
1
1
1
1
1
1
1
1
2
1

unit
unit
unit
unit
unit
unit
units
units
units
units
unit
unit
unit
unit
unit
unit
unit
unit
unit
unit
unit
unit
unKs
unit

Crawler Crane (SOT, minimum), owned/leased
Crawler Crane (20T, minimum), owned/leased 

Pile Hammer (Diesel, 10,500 kg.m.), owned/leased 

Drop Hammer (2T, minimum), owned 

Concrete Cutter, owned 

Concrete Bucket, owned —
Concrete Mixer (1-bagger, minimum), owned
Concrete Vibrator (3.5 hp, minimum), owned 

Bar Cutter (electric, 25mm dia min.), owned 

Bar Bender (electric, 25mm dia min.), owned 

Dump Tnjck (8 cu.m., minimum), owned 

Water Truck with pump (1,000 gal., minimum), owned 

Jackhammer, owned/leased
Air-Compressor (250 cftn, minimum), owned/leased '— 

Plate Compactor (5 hp, minimum), owned 

Welding Machine (400 amp., minimum), owned 

Oxy/Acetylene Cutting Outfit, owned 

Road Roller (10T, vibratory, minimum), owned/leased^ 

Road Grader (125 hp, minimum), owned/leased 

Payloader (80 hp, minimum), owned/leased 

Backhoe (0.40 cu.m., 94.30 hp, minimum), owned^eased/' 
Concrete Screeder, owned/leased 

Transit Mixer (5-6 cu.m, cap., minimum), owned/leased 

Cargo Truck (5T, minimum), owned

Construdkm Of Pflft Op«ra6on* BuMiflg «nd RoRo Ranp
Port of UMiin, SouSwn i^yts
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BOQ and Attachments 

(Aram 4 - Construction Safety S Health Requiremanis)

CONSTRUCTION SAFETY AND HEALTH REQUIREMEN

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupationai Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

49 pcs. Hard Hats

49 pcs. Gloves

7 pcs. Goggles

1 pcs. Aprons

1 pcs. Safety Belts

49 pcs. Safety Shoes

1 pcs. Life Lines

Safety Devices

1 lot Barricades

1 lot Warning signs

2 units Fire extinguisher

Medical and First Aid System For fourteen (14) mos.

NOTE:

The Contractor shall provide the above-cited minimum constmction safety and health 
requirements or as required by the Engineer.

Can fl^uciafTal Port OpiMkjm&JiJng and Rofto Rup
M d Musin. SoutNffl L«yt*
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Bidding Foma 
(BidFcrm)

Bid Form

Date:
riB No:

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract Construction of Port Operations Building and RoRo Ramp, 
Port of Maasin, Southern Leyte;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL
NO DESCRIPTION

TOTAL
AMOUNT

1 General Expenses P

2 Demolition and Removal Works

3 Construction of Port Operations Building

4 Construction of RoRo Ramp

5 Reimbursable Items

TOTAL AMOUNT OF BID (including VAT) P

The discounts offered and the methodology for their application are: insert infoimationi:

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert 
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries; [insert infonmationf.

ConsOudton ofPortOpafattonsBulding and
Port d Maasin, Sodham Layla



Bidding Fonrt* 
(Bid Form)

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance wrUi the Bidding Documents;

(g) Our firm, Its affiliates or subsidianes, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive.

O’) We likewise certrfy/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and aH 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for the Construction of Port Operations Buiiding and RoRo Ramp, Port of Maasin, 
Southern Leyte of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the ejection of our bid.

Name:

In the capacity of: 

Signed:_______

Duly authorized to sign the Bid for and on behalf of: 

Date:___ ___

CoWudtotirfPonOpMWidmBuMng^ndRcRttRm^
tat <■( Mnain, SoulNm La,ta



Bidding Form* 
(On-going)

STATEMENT OF ALL ON<GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Nam« of the 
Contract or Title 
Of the Project 

1]

Owner's
Name
and

Address

Nature/
Scope

of
Work

—21—

Contractor's
Role
(in

percentage)
3]

Total Contract Value At
Award Project

Completion
Date

Escalated 
Value to 
Present 
Prices 

- 4]

Date of 
Award 

51

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration 
JL

Start Completed

A) Government 
Contracts

I. On-going 
ii. Awarded but 

not yet started

8) Private 
Contracts

I. On-going
II. Awarded but

not yet started

NOTE:

1] As appearing or defined In the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised InvHation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used If Contract Value is expressed in a currency other than the Philippine Peso. Speoify the "Escalation Factor" used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by;
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

CorMucton «(Port OpartBerx BuHdIng and RoRo Ramp”
Port of MuiM, Souffiwn

Ul



Bidding Form* 
(SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the 
Contract or Hie 
Of the Project

Owner's 
Name and 
Address

Nature/Scope 
of Work

Contractor's 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statemertt shall be supported by:

a. Notice ofAward and/or Notice to Proceed.
b. Project Owner’s Certificate of Pinal acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Conatiuoian el Pan Oparabont Building tnd R«Ro Rtmp 
Port of htonri, 8ou0>om Loyto



Bidding Form* 
(ExperlerrcB Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Operations of Work
1]

Unit of 
Measure

Quantity Unit of 
Measure

Quantity
Title of 
the
Proiect

Title of 
the
Proiect

Title of 
the
Proiect

Title of 
the
Proiect

1. RC Pile Driving Works I.m. 459

2. Reinforced Concrete Works cu.m. 182

3. Construction of Portland Cement sq.m. 211
Concrete Pavement

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/BiH of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings, 1*, & Final visit (if applicable). Projects with no Certificate of
Completion/Acceptance and Recapilulation/Bill of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Finn/Applicant

(Revised Form : September 2012}

Authorized Signing Official Date

£<MMeuceon«IPoftOpirat>ani Building vie RtReRimp
Port el MiaVn, Soueiwn LtyN
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BWding Forma 

(Fnandal)

FINANCIAL DATA
A. The prospective bidder's audited Rnandal Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped ‘RECEIVED’' by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier ttian two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC= [ (Current assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC*

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date;

NOTES:
If Partnership or Joint Venture, each Partner or Member Finn of Joint venture shall submit 
separate financial statements.

ConctnjcttoA of Port Oportforw BuUing Md RoAo Ramp
Port of Maartn. Soutnm Loyla



Bidding Forms 
(Pltdgtd Porsonnal)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualificstion and Experience Data
Certificate of Commitment

Annex V

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Materials Engineer PRC License (CE Preferred)
Submit Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Constnjction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course 
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex 'J"

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex V

NOTE: 1. Minimum qualification requirements: (worV experience is similar In nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor's License)

Project Manager • Five (5) years Materials Engineer-One (1) year
Project Engineer • Three (3) years Materials Engineer I - for projects costing up to 100M
Foreman • Five (5) years Materials EngineerII-for projects costing more than 100M

Name of Firm/Applicant 

REVISED FORM (September 2012)

Authorized Signing OfTicial Date

CcnMruciion ol Port Op«r«ian» Building ind ReRo Rinv 
Port of ItaMln, 8c«0Mfn LajM



Bidding Form# 
(Pledged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

2)

Owned, Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
‘A............ZT)

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTD Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor's) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (Januvy 2011)

Authorized Signing Official Date

Construction oyFortOpatttlont Building ind RoRo Ramp
Pod of Manin, eouBtem Layt*

oe



Bidding Farm* 
(OmrriMB - Soto)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (NationalHvL and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of (Name of Bidder) with office
address at___________________ :

2. As the owner and sole proprietor or authorized representative of (Name of Bidder), I 
have full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for (Name of 
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized 
“Special Power of Attorney* for the authorized representative);

3. (Name of Bidder^ is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international tinandng institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of 
the Bids and Awards Committee (BAG), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management office or the end - user unit, and the 
project consultants by consanguinfty or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing tabor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidden

a) Carefully examine all of the Bidding Document;
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid. 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of 

Port Operations Building and RoRo Ramp. Port of Maasin, Southern Leyte.

' CoftatrucBoft pf Pert Opfiflcna Bufcinp and RoRo
Port of Southern L.oyli
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Bidding Forms 

(Omnibus • Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any fomi of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this___day of.
__________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no.________and his/her Community
Tax Certificate No._______issued on____ at______ .

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.__________________
PTR No.______ [date issued], /p/ace issued]
IBP No.______ [date issued], /p/ace issued]

Doc. No.. 
Page No. 
Book No., 
Series of

Constructs of Port Oporofrons BuMing M RoRo Ramp
Port of Maasio, SoUham Layla
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BiddnQ Forms 

(Omnitius - Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF____________________ )SS

AFFIDAVIT

I ( Name ), of legal age, (Civil Status). (Nationalitv). and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that;

1. lam the duly authorized and designated representative of (Name of Bidder) with office 
address at (Address):

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submK the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s 
Certificate (whichever is applicable);

3. (Name of Bidder) is not ‘blacklisted" or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of the Bids and Awards Committee (6AC), the Technical Working 
Group, and the BAC Secretariat, the head of the Project Management office or the 
end- user unit, and the project consultants by consanguinity or affinity up to the third 
civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidden

a) Carefully examine all of the Bidding Document;
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental I Bid Bulletin(s) issued for the Construction of 

Port Operations Building and RoRo Ramp, Port of Maasin, Southern Leyte.

CcnstrucSon of Port Opera tMns BuMng and RoRo Ramp 
Port of Maasin. Southern Leyte
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Bidding Forms 

(Omnibus - Partnership)

(Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF. 
__________ , Philippines.

have hereunto set my hand this___day of. 20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at place of
execution], Philippines. Affiant/s is/are personally known to me and was/were Identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no.________and his/her Community
Tax Certificate No._______issued on____ at______ .

Witness my hand and seal this___day of [month] pear].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.__________________
PTR No.______ [date issued], [place issued]
IBP No.______[date issued], [place issued]

Doc. No._ 
Page No. 
Book No.. 
Series of

ConmcOort ol Port Operabon» Building and RoRo Ramp 
Port at Maasin, Southern Leyte
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Bidding Forms 

(Omnibus - Corp./J.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF_____________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (Nationality), and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the duly authorized and designated representative of (Name of Bidder) with office
address at_____________________ :

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not ‘blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agendes, offices, corporations, or Local Government Units, 
foreign government / foreign or international finandng institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management office or the or end- user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidden

a) Carefully examine ail of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of 

Port Operations Building and RoRo Ramp, Port ofMaasin, Southern Leyte.

' Coftttuction of Port Op«ra6om Building and RoRo Ramp
Port of fMnin. Soutfwn loyto
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Bddng Forms 

(Omnibus - Corp./J.V)
9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this___day of,
__________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no.________and his/her Community
Tax Certificate No._______issued on____ at______ .

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roil of Attorneys No.__________________
PTR No.______ [date issued], [place issued]
IBP No.______[date issued], [place issued]

Doc. No.. 
Page No. 
Book No.. 
Series of

CoftstrucHofs of Port Op«abo<4 BwMJng RoRo
Ron ol Uaosm, Scuthom Loyto
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Bidding Form* 

(Bid-Securing Declaration}

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ )S.S.

BID-SECURING DECLARATION 
Invitation to Bid No.

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, manila

I, the undersigned, declare that:

1. I understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that; (a) I/we will be automatically disqualified from bidding for any 
contract with any procuring entity for a period of two (2) years upon receipt of your 
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of 
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 
receipt of the written demand by procuring entity for the commission of acts resulting 
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1 
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action 
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 
your request:

(b) I am declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I failed to timely file a request for reconsideration or (ii) I filed a 
waiver to avail of said right;

(c) I am declared as the bidder with the Lowest Calculated Responsive Bid, and I 
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I have hereunto set my hand this, 
____ , Philippines.

day of. 20 at

Name of Bidder’s Authorized Representative 
(Signatory’s Legal CapacKy) 

AFFIANT

Construction of Port Operations Building and RoR© Ramp
Port ci Maasin, Southern Leyto
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(Bid-Secuirtg Declaration)

SUBSCRIBED AND SWORN to before me this__day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined In the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). 
Affiant/s exhibited to me his/her [insert type of government identification card used], with his/her 
photograph and signature appearing thereon, with no._____ .

VWtness my hand and sea! this__ day of [month] [year]

NAME OF NOTARY PUBLIC

Serial No. of Commission___
Notary Public for_____ until
Roll of Attorneys No..
PTR No._, [date issued], [place issued]
IBP No.__, [date issued], [place issued]
Doc. No.__
Page No.__
Book No.__
Series of___ .

Cofistrucgofl Ql Poet Opof<tiof>» Building and RoRoRarty
Port cf Maasin. Southern Leyte
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CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description 

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. DEMOLITION AND REMOVAL WORKS

1. Demolition and disposal of existing concrete pavement (1,046 sq.m.)
2. Chipping and disposal of existing RC Curb (11 l.m.)
3. Scraping of existing gravel base materials (1,046 sq.m.)

B. CONSTRUCTION OF PORT OPERATIONS BUILDING

1. Supply and driving of 400 x 400mm PSC foundation piles (360 l.m.)
2. Construction of 1-storey Port Operations Building 

(625 sq.m., 250 pax)
3. Construction of Pumphouse (12.24 sq.m.)
4. Construction of 300mm thk. Concrete Pavement (421 sq.m.)
5. Construction of RC Ductbank, handhole and pedestal (33.0 cu.m.)
6. Supply, delivery and installation of gang chairs (1 lot)

C. CONSTRUCTION OF RORO RAMP

1. Supply, driving and chipping of 400 x 400mm PSC foundation piles (558 l.m.)
2. Supply and placing of 3,500 psi concrete (68 cu.m.)
3. Supply and Installation of steel reinforcement bar (15,609 kg.)
4. Supply and installation of rubber dock fender (V-type, 3 sets)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Conitnjcbon of Port Oparalioni BuMcng and RoAo Ramp 
Port Of Maasin, Southam layia
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(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Davs)

MONTHLY

1 2 3 4 C 4 7 S s 10 11 12 13 14

Project Manager

Project Engineer

Materials Engineer

Construction Safety 
and Health Officer

Foreman

Specify other applicable posri ions ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Constructton of Port Oporotione Building and RoRo Ramp
Port ci lrfaasin4 Soutnem Layla
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(Equipment Scheduie)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project _____________________

Proposed Project Description _____________________

Location

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATION ( Calendar Days)

MONTHLY
1 2 1 i 9 7 a 9 10 11 12 19 14

Signature
(Authorized Signing Official)

Construction of Port Opocationo BukUng and Rofto Ramp 
Port of Maasin. Southom Layta
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(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curt3.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

ConstTUC&OT of Port Operations Buildirtg artd RoRo Ramp 
Port cf Maasin, Southern Leyte
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Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE CONSTRUCTION OF PORT OPERATIONS BUILDING AND RORO RAMP

PORT OF MAASIN, SOUTHERN LEYTE

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this. 
Philippines, by and between:

day of. .20__, in Manila.

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under 
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager, 
JAY DANIEL R. SANTIAGO, and hereinafter referred to as '‘PPA”;

-and-

_____________________ , a corporation duly organized and existing in accordance
with Philippine laws, with office and business address____________________, represented
in this act by_________________
evidenced by Secretary's Certificate.

., duly authorized forthis purpose, as 
., a copy of which is hereto attached and

made an integral part hereof as Annex ‘A’, and hereinafter referred to as "CONTRACTOR”

WITNESSETH;

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and 
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the 
PPA website and G-EPS as well as in its bulletin board, an invitation to Bid for the Construction of Port 
Operations Building and RoRo Ramp, Port ofMaasin, Southern Leyte;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids 
for the foregoing project;

WHEREAS, afterthe opening of bids on. ., and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices 
set forth in Ks proposal was found to be the Lowest Calculated Responsive Bid in the amount 
of_______________________________________________ (P ) Philippine Currency;

WHEREAS, pursuant to Head Office BAC Resolution No..
the contract was made to the CONTRACTOR in a Notice of Award dated _ 
of(R

. Series of_____ , award of
_________ , in the amount

J after submission of
the required documents within the prescribed period and compliance to the conditions stipulated in the 
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said 
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual 
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have 
agreed, as they do hereby agree, and contract as follows:

ContlrucMn al Poit OptcsHons Building and RoRo Ramp 
Port of Maasin, Soulhani Lajaa
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ARTICLE

CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents 
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control 
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the 
terms and condrtions of this Contract, or by mutual agreement in writing of both parties, to wft

a. Contract Agreement
b. Bidding Documents
c. Winning bidder's bid, including the Eligibility requirements. Technical and Financial 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/CPM
(7) Duly Approved Program of Work and Cost Estimates
(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively 
assigned to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR'S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter 
hereby covenants to execute and complete the Constnjction of Port Operations Building and RoRo 
Ramp, PortofMaasin, Southern Leyte; in conformity in all respects with the provisions of this ContracL 
as follows:

ITEMS

1. General Expenses
2. Demolition and Removal Works
3. Construction of Port Operations Building
4. Construction of RoRo Ramp 
4. Reimbursable Items

TOTALAMOUNT

P
P
P
P
P

TOTAL AMOUNT
Constmcbon erf Port Op«rition« Buildmg and RoRo Ramp 

Port of MoMin, Southern Leyta
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2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and 
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools, 
labor supplies, equipment, services and superintendence for the implementation of this Contract in 
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, 
instruments, accessories and materials K will supply or deliver or install and/or use in the construction 
and workmanship of all his work under the Contract, shall be brand new and in accordance wKh the 
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this 
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner, 
use Ks skill and good judgment, always set in good faith, and carry out the execution of this Contract in 
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE III

CONSIDERATION

3.01 For and in consideration of the full, satisfactory and faithful performance by the CONTRACTOR 
of all its undertakings defined in and provided for underthis Contract and Contract Documents, the PPA 
agrees to pay the CONTRACTOR the total amount not exceeding

(P_____________________________________________________________________________ ).
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the 
basis of final quantKies at the unit bid price for each Hern of work actually performed and finished for 
each pay item as determined and accepted by PPA and in the manner set forth in the Contract 
Documents, as full compensation for everything furnished and done by the CONTRACTOR underthis 
Contract, including all works required but not specifically mentioned, and also for all losses and 
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or 
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses 
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and 
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in 
the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as 
fixed prices, and therefore not subject to price adjustment and escalation during the contract 
implementation, except under extraordinary circumstances and upon priorapproval of the Government 
Procurement Policy Board (GPPB)orwhen a Treaty or International or Executive Agreement Expressly 
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA 
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer 
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and 
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full 
completion of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth 
in this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final 
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as 
performance of this Contract, either wholly or in part, and no payment shall be construed to be an 
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated 
damages payable to the PPA by the CONTRACTOR under this Contract.

Constnicbon cf Port Operabons Building end RoRo Ramp 
Port of Maeeif), Southern Leyte
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3.04 It is likewise understood that the CONTRACTOR shall show proof evidencing payments by the 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any 
payment is made to K.

For this purpose, the CONTRACTOR shall, before payment Is made on the works 
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies, 
equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and 
regulations.

3.06 Progress payments are subject to retention often percent (10%) referred to as the "retention 
money". Such retention shall be based on the total amount due to the contractor prior to any deduction 
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as 
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily 
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 
shall be imposed.

3.07 The total "retention money" shall be due for release upon final acceptance of the works. The 
CONTRACTOR may, however, request for the substitution of the retention money for each progress 
billing wth irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts 
equivalent to the retention money substKuted for and acceptable to PPA, provided that the project is on 
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made. 
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be 
determined by PPA and will answer for the purpose for which the ten percent (10%) retention Is 
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV

PERFORMANCE SECURITY

4.01 To guarantee the farthful performance of the CONTRACTOR of its obligations under this 
Contract, it shall post prior to the signing of the Contract a performance security in the form of 
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a 
combination thereof as may be required by PPA, in accordance with the following schedule:

a.

b.

Irrevocable,
letter of credit issued by a Universal or
Commercial Bank
any combination of the foregoing

Ten Percent (10%) of the total 
contract price

Proportionate to share of form with 
respect to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA. 
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default 
in any of Ks obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA 
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed 
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed 
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above 
to cover any cumulative Increase of more than ten percent (10%) over the original value of the contract 
as a result of amendments to order or change orders, extra work orders and supplemental agreements 
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance

CoftttAictNC of Port OporaCiom Building and RoRo Ramp 
Port of Maaam, Soolhom Loyto
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security to cover approved contract time extensions.

4.05 In case of a reduction in the contractvalueorforpartially completed works under this contract 
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect 
the structural integrity of the entire project, PPA may allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than ftfty percent (50%) of the original performance security.

ARTICLE V

COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract vrithin__________________ ^calendar days (including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proce^. Notice to Proceed shall 
be issued after this Contract has been signed by the Parties hereof.

5.02 Time is of the essence of this Contract. Should the CONTRACTOR refuse orfail to satisfactorily 
complete the work within the specified contract time, plus any time extension duly granted and is hereby 
in defaurt under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by 
way of penalty, an amount as provided in the conditions of contract, equal to at least one-tenth (1/10) of 
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired 
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 It is understood that the damages herein provided are fixed and agreed liquidated damages and 
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such 
amount shall be deducted from any money due or which may become due the CONTRACTOR under 
the contract and/or collect such liquidated damages from the retention money or other securities posted 
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten 
percent (10%) of the specified contract time plus any time extension duly granted to the 
CONTRACTOR. PPA may rescind the contract, forfeit the CONTRACTOR'S performance security and 
take over the prosecution of the project or award the same to a qualified contractor through negotiated 
contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the 
total contract price, in which event the contract shall automatically be taken over by PPA or award the 
same to a qualified contractor through negotiation and the erring CONTRACTOR’S performance 
security shall be forfeited. The amount of the forfeited performance security shall be aside from the 
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof 
and impose other appropriate sanctions.

ARTICLE VI

EXTENSION OF CONTRACT TIME

6.01 Should the amount of addKional work of any kind or other special circumstances of any kind 
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA 
shall determine the amount of such extension; provided that PPA is not bound to take into account any 
claim for an extension of time unless the contractor has prior to the expiration of the contract time and 
within thirty (30) calendar days after such work has been commenced or after the circumstances 
leading to such claim have arisen, delivered to PPA notices in orderthat it could have investigated them

Corntnicbon of Port Oparations BulMIng and Rofto Ramp 
Pert of Maasin. Southern Leyte
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at that time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. 
Upon receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and 
shall extend the contract time for completing the contract work when, in PPA's opinion, the findings of 
facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary 
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide 
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical 
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determination of the original contract time during the (xinduct 
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties 
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable 
for the prosecution of the works at the site, based on the actual conditions obtained at the sKe, in 
excess of the number of rainy/unworkable days predetermined by the PPA in relation to the original 
contract time during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of 
delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written 
information to be furnished by the PPA, non-acquisition of permit to enter private properties within the 
right-of-way resuKing in complete paralization of construction activities, and other meritorious causes as 
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of constmction 
materials, general labor strikes, and peace and order problems that disrupt construction operations 
through no fault of the CONTRACTOR may be considered as additional grounds for extension of 
contract time provided they are publicly felt and certified by appropriate government agencies such as 
DTI, DOLE, DILG and DND, among others. The written consent of bondsmen must be attached to any 
request of the CONTRACTOR for extension of contract time and submitted to the PPA for consideration 
and that the validity of the performance security shall be correspondingly extended.

ARTICLE VII

ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one 
whole complete work and that partial payments on account by the PPA or the use of parts of the work 
or equivalent shall not constitute an acceptance of any part of the work before Ks entire completion and 
final acceptance in writing by the PPA.

ARTICLE VIII

CONTRACTOR’S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not 
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any pereonal 
injury or damages including death sustained or caused by any of the employees of the CONTf^CTOR 
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their 
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or 
damages caused or occasioned or contributed to by the failure, negligence or conduct of the 
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of 
or in connection with or on the occasion of the perfonnance of this Contract. The CONTRACTOR shall,

Conwuctnn of Pact Oiwations Building and RoRo Ramp 
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at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all 
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from 
any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its 
implementation.

ARTICLE IX

RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibilKy for the entire contract work until Ks final 
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such 
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and 
convenience of its personnel, third parties and the public at large, as well as the works, equipment, 
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of_______
shall be understood and binding as an act of.

. arising out of or in the course of this Contract 
___  and vice-versa.

ARTICLE X

INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in 
progress to ascertain that the completed works or stages comply in all respects, with the standards and 
requirements set forth in the Contract Documents. Notwithstanding such inspection, the 
CONTRACTOR shall be held responsible for the acceptability of the finished works. The 
CONTRACTOR shall promptly correct all works determined by the PPA as filing to meet requirements, 
at CONTRACTOR’S own expense.

ARTICLE XI

NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA. assign, transfer, pledge, 
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, 
transfer, pledge, sub-contract or any other disposition, shall be suffident ground for the PPA to 
terminate or cancel this Contract motu proprio without need of judidal action pursuant to Section 19.04 
hereof. Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of 
its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of 
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The 
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the teims and 
conditions of the Contract.
11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the 
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the 
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the 
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or 
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or 
because of the late submittal of its or his approval.

ConsirucSon <4 Port Operatnns Building «od RoRo Ramp 
Port of MMSIn. Southern Leyte
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ARTICLE XII

INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard 
CONTRACTOR'S all risk insurance (CARI) from the Government Service Insurance System (GSIS) or 
any insurance company duly certified by the Insurance Commission as authorized to issue such 
insurance, to insure the works against all losses or damages arising from whatever cause for which the 
CONTRACTOR is responsible under the Contract.

ARTICLE XIII

WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project 
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for 
any damage or destruction of the works, except those occasioned by force majeure. The 
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its 
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like 
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from 
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR 
shall undertake and complete the repair works, at its own expense, of any damage to the said project 
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized 
representative has issued an order to undertake repair. In case of failure or refusal to comply with this 
order, PPA shall undertake such repairworks and the CONTRACTOR shall fully reimburse the former 
for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for 
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the 
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a 
warranty security in the form of letter of credrt issued by a Universal or Commercial Bank or Bank 
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the 
following schedule:

a. Letter of Credit issued by a 
Universal or Commercial Bank

Five percent (5%) of the total contract price

b. Bank guarantee confirmed by a 
Universal or Commercial Bank

Ten percent (10%) of the total contract price

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from 
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the lapse 
of the said one (1) year period.

ARTICLE XIV

TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR'S tax, licenses, permits, fees and all other taxes, fees or charges of 
whatever form, kind or nature due or which may be due to the national and/or local government units 
and/or its instrumentalities/agencies on account of the performance and completion of the work 
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of

Consttucbofi of Port OpemiorkS Boildvip and FMo Ramp 
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the installation by all agencies having jurisdiction and all necessary and incidental expenses relative 
thereto including preparation of documents and notaiiai fees shall be paid for and obtained by the 
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is 
hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR 
from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA 
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this 
Contract regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as 
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated 
with the tax payments made thereon.

ARTICLE XV

AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the 
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions 
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and 
Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the 
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the 
project as bid and awarded. The CONTRACTOR shall be paid for addifonal/extra work items whose 
unK prices shall be derived based on the following;

a. For additional/extra works duly covered by change orders involving work items which 
are exactly the same or similar to those in the original contract, the applicable unit prices 
of work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving newwork items 
that are not in the original contract, the unit prices of the new work items shall be based 
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars, 
form lumber, labor rate, equipment rental, etc.). All new components of the new work 
Hem shall be fixed prices, provided the same is acceptable to both PPA and the 
CONTRACTOR, and provided further that the direct unH costs of new components shall 
be based on the CONTRACTORS’s estimate as validated by PPA via documented 
canvass in accordance with existing rules and regulations. The direct cost of the new 
work Hem shall then be combined wHh the mark-up factor (i.e., taxes and profit) used by 
the contractor in his bid to determine the unH price of the new work Hem.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a 
statement, wHh the approved supporting forms, giving a detailed accounting and record of amount for 
which he claims payment. Said request for payment shall be included wHh the CONTRACTOR’S 
statement of progress payment.

ARTICLE XVI

SUSPENSION OF WORK

16.01 The PPA or Hs duly authorized representative shall have the authority to suspend the work 
wholly or partly by vtmtten order for such period as may be deemed necessary, due to force majeure or 
any fortuHous events or for failure on the part of the CONTRACTOR to correct bad condHions which are 
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any 
provisions of the Contract, or due to adjustment of plans to suH field (xndHions as found necessary
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during construction. The CONTRACTOR shall immediately comply with such order to suspend the 
work wholly or partly.

in case of total suspension, or suspension of activities along the critical path, which is not due to 
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation 
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time 
accordingly.

ARTICLE XVII

INDIVISIBILITY OF OBLIGATION

17.01 It is the intent of the Contract that all the documents, annexes and addenda forming part hereof, 
shall be read together and that each and every provision or stipulation hereof be given full force, effect 
and applicability. However, in the event that one or more provisions or stipulations herein be declared 
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations 
shall not be affected thereby.

ARTICLE XVIII

ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the 
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort 
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or 
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in 
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “ArWnation 
Laws’ and Republic Act No. 9285; otherwise known as the ’Alternative Dispute Resolution Act of2004’. 
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration 
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the 
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided, 
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or 
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard Its rights and 
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney’s fees in an 
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other 
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of 
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 It is clearly understood that in case a dispute or disagreement arises between the PPA and the 
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall 
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or 
go to court for relief.

ARTICLE XIX

OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of ineconcilable conflict between the 
provisions of this Contract and the provisions of any of the contract documents, the former shall be 
controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand 
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
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PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this 
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, orextra 
cost of work, change of work, or change order undertaken without the prior written approval of the PPA 
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or 
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of 
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which 
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue 
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties, 
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the 
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to 
be incorporated in any contract or agreement with third parties, as same is connected with or related to 
the performance of any or all of the CONTRACTOR'S obligations and undertakings hereunder, a 
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. It is 
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR 
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or 
supplies brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties 
shall settle their respective accountabilities as of the date of termination, cancellation or rescission, 
including the refund of any and all advances made plus legal interest from date of receipt of the amount 
or amounts advanced.

19.05 It is expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work 
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA 
may undertake the whole or portion of the unfinished work by administration or by negotiation through 
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved 
PERT/CPM, the PPA shall notify and direct the CONTRACTOR to immediately undertake such work 
activity. If vwthin fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and 
to show a satisfactory performance, PPA may take over the whole or portion of such work and have 
such work done by administration or award the same to another qualified contractor through negotiated 
contract at the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools, 
mateiials, supplies, equipment, facilities, and to increase the number of workers assigned to the work 
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply 
with the same, PPA shall have the option to take over the project in whole or in part or award the same 
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in 
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04, 
19.05 and 19.06 shall be borne by and diarged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under 
this Contract according to the true intent and meaning of all the Contract Documents taken together, 
whether the same may or may not be shown or described particularly in the drawings, plans and 
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find 
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA, 
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own 
account, any public road, pavement, streets or open space and/or public or private property which are

Constnict)on cf Port Operatiom BuHmg and AoRo Ramp 
Port of Maasm, Soutfiam Leyte



CF-12
(Dr»ft Coritract Form)

excavated or in any manner used by the CONTRACTOR in connection with the performance of its 
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds Itself to hold and save PPAfree and harmless from any 
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all 
Injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the 
CONTRACTOR and/or Ks employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACT OR without the Certificate of 
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concerned 
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration 
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, A is agreed 
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds 
and obligates itself to Indemnify the PPA for any and all liabilities, losses, damages, judgment, awards, 
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by 
reason of this Contract, due to the fault, negligence, act. omission, delay, conduct, breach of trust or 
non-observance or violation of this Contract or any stipulation and wan-anty by the CONTRACTOR 
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX

SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts 
hereof are authentic and duly executed with all the required formalities for the same, and that the facts 
and/or date contained therein are true and correct. A breach of this representation including all 
misrepresentation In the documents or suppression of material facts therein, which if known, could have 
disqualified the CONTRACTOR such that this contract would not have been made and entered into, 
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise 
terminate the contract without need of judidal action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift 
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that 
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract 
extrajudidally or without ne^ of judidal intervention.

ARTICLE XXI

BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference. Letter of Instruction No. 
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter 
Circular, dated 7 December 1978, of the Department of Budget and Management.
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ARTICLE XXII 

EFFECTWITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties 
hereof.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place 
first hereinabove written.
PHILIPPINE PORTS AUTHORITY

By;

Jay Daniel R. Santiago 
General Manager

By;

WITNESSES;

Mark Jon S. Palomar _______________
Chairperson, Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of_____________________ ) S.S.

BEFORE ME, a Notary Public for and in the City of , this day of

NAME

Jay Daniel R. Santiago

,, 20___, personally appeared the following;

Proof of DATE PLACE
Identity

Known to me and to me known to be the same persons who executed the foregoing instrument as; 

POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority ________ ______ _______

and they acknowledged to me that the same is their own free act and deed as well as the free and 
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for Construction of Port Operations Building and RoRo 
Ramp, Port of Maasin, Southern Leyte; consisting of 13 pages, including this page on which this 
acknowledgment is written, signed by the parties and their instrumental witnesses on each and every 
page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents 
at the place and on the date first above written

Doc. No.______:
Page No._____ ;
Book No._____ ;
Series of 20
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