BILL OF QUANTITIES

CONSTRUCTION OF BREAKWATER
Port of Currimao, Currimao, ltocos Norte

SHILIPRINE g 3
PORTS
AUTHORITY “pgue-

UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT Qry. {Pesos) (Pesos)
{1) (2) (3) {4) {5) {4) x (5)
BILL NO.{ 3 REIMBURSABLE ITEMS
3.01 Provide reimbursable items necessary in the implementation
of the project as determined by the Authority
a) Office fumnitures and appliances lot 1
b) Computers and accessories lot 1
c) Licensed softwares fot 1
d) Service vehicle including LTO registration and comprehensive insurance lot 1
T ———

TOTAL FOR BILL NO. 3

Bidder's Authorized Representative
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B80Q and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

{tem 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
incfuding cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide Construction Safety and Health Program in the execution of the project
including stringent Covid-19 protocols per Engineering Circular No. 01-2020,
and Construction Guidelines for Project Implementation during the period of
Public Health Emergency approved by PDCB and CIAP.

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shafl be full
compensation for furmnishing all materals, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
{DOLE).

[» tion of Break

Porl of Currimao, Currimao, Hocos Norle
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BOGQ and Attachments
(Annex 1 - Basis of Payments)

BILL NO. 2
BREAKWATER WITH 2-UNITS BEACON LIGHT

item 2.01 Excavation of existing seabed along the toe of breakwater

The quantity to be paid for shall be the actual volume in cubic metric of seabed
matenals excavated to required depth in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, [abor, equipment, tools and incidentals necessary to complete
the work,

item 2.02 Supply and place 3,500psi concrete for Beacon Light Foundation

The quantity to be paid for shall be the actua! volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.03 Supply and install steel reinforcement for beacon light foundation

The quantity to be paid for shall be the actual weight in kilogram of steei
reinforcements, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furmishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 2.04 Supply and place 300-500 kg core rocks

The quantity to be paid for shall be the actuat volume in cubic meter of core rocks
delivered and placed in accordance to the plans and specification and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing alt matenais,
labor, equipment, tools and incidentals necessary to complete the work.

ltem 2.05 Supply and place 1-layer 1,000 to 1,500 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of armour rocks
delivered and placed in accordance to the plans and specification and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 2.06 Supply and place 2-layer 3,000 to 4,000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of armour rocks
delivered and placed in accordance to the plans and specification and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing ali materials,
tabor, equipment, tools and incidentals necessary to complete the work.

Rem 2.07 Supply and place 2-layer 5,000 to 6,000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of armour rocks
delivered and placed in accordance to the plans and specification and accepted by the

A

o .
Port of Cummimao, Currimao, Hocos Norte
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BOQ and Attachments
(Annex 1 - Basis of Payments)

Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

Kem 2.08 Supply and install beacon lights including accessories

The quantity to be paid for shall be the actual quantity in set of beacon lights and
accessories delivered and installed in accordance to the plans and specification and
accepted by the Engineer. The contract unit price shall be full compensation for
furmishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 3
REIMBURSABLE ITEMS

item 3.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractors Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the
OR but should not exceed the contract lump sum price. The determined items shall be
the property of PPA. Operation and maintenance shall be borne by PPA.

© of Breakwal

Port of Currimao, Cutrimo, Bocos Noris
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{Annex 2 — Facilities i be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide and maintain a temporary site office and residence with an area of at
least 48 square meters for use of the Engineer and staff, including alt the necessary electricity, water,
communication services and consumables.

Poit of Cummimao, Currirmac, Jlocos Nofte
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OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
availabie for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by

PPA.
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a) Office Fumnitures and appliances

sets  Office table, 1.5 x 0.70m with chair

set Conference table w/ chair (6-str.)

pcs.  Single bunk beds w/ mattress & beddings
pcs.  Waste paper basket

pc. Calculator (Scientific, 12 digit capacity)
pc. Communication system, Cell phone

pc. Filing Steel Cabinet, 4-drawers

units  Air-conditioned unit (1.0 hp., wdo type)
unit Refrigerator {6 cu.ft.)

set Gas stove (2 bumner with tank)

unit  Hot and cold water dispenser (5 gal. Cap.)
pc. White board with eraser and marker

unit  Stand fan (16" dia.)

b) Computers and Accessories

sets Desktop Unit & Accessories

sets  Printer/scanner & accessories
units  Uninterrupted Power Supply (UPS)
unit Computer Table

unit  Computer Chair

units Extermal Hard Drive (USB 3.0, 4TB)

c) Licensed Softwares

units Microsoft Office 2016

units AutoCad (latest version) Single user ELD 3-yrs subscription
unit SkeichUp Pro 2019 + Maintenance Support

unit  V-Ray Next for SketchUp

unit Adobe Photoshop CC for

units  Antivirus

d} Service Vehicle including LTO registration
and comprehensive insurance
unit  Service Vehicle (up to 3.0 DSL Engine, 4x2, A/T)
lot Comprehensive Insurance (1 yr.)
lot LTO Registration (3yrs.)

Port of Curmimao, Currimao, llcos Norte
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DESKTOP AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two {2) “Brand
New Desktop”, complete with Printer, accessories and licensed software for the use of the PPA
Engineer and his Staff at the start of the project. The items shall be the property of PPA. Operation
and maintenance shall be borne by PPA.

Description /
Specifications: DESK TOP UNIT
Brand/Model Apple, Lenovo, ACER, HP, ASUS or Equivalent Branded
Processor intel ® Core ™ j7-8700K CPU
System Memory 16GB DDR4 Ram
CD-ROM Tray load DVD Drive (Reads and Whites to DVD/CD)
Graphics GTX 1080 8GB
HDD 256GB SSD + 2TB HDD SATA
Display {(Monitor) 277 inch. FHD (1920 x 1080 Display)
1800R curved monitor with display port, HDMI AND DVI connectivity.
OS Bundled Windows 10 PRO (64bit) Single Language English
{Certification/License)
Anti-Virus Software Symantec 11 or latest (optional)
Multi-Function HP, Epson, Brother or equivalent brand with wide format capabilities
Printer (A3 size), 128 MB Memory Capacity and Automatic Document Feeder (ADF)
{Copy, Scan Printer)
Networking / Wireless (| Wireless 802.11 b/g; Integrated 10/100/1000, Base T Network

(WiFi Capability)

Digital / Media Reader

6-in-1 Memory card Reader (SD, SDHC) (MMC) (MS) (MS PRO)

Mouse

Wireless Optical / Mouse with Pad

Key Board

Wireless Key Board

External Hard Drive

Portable (USB 3.0 interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the
property of PPA. Operation and maintenance shall be bome by PPA.

Port of Currimec, Currimmo, Hocos Norte
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SERVICE VEHICLE

The Contractor shall provide within thirty (30) days after notice to commence work, one (1) unit
“Brand New” Transportation Service Vehicle for the use of the PPA personnel. The vehicle to be
provided by the Contractor shall be to the satisfaction of PPA. The vehicle shall comply in all respect
with all relevant national or local laws, statutes and regulations. The unit shall become the property of
PPA. Operations and maintenance shall be bome by PPA.

The vehicle shall be diesel-fuel engine with a displacement of not more than 3000cc, 4 x 2 and with
automatic transmission.

C Hon of Break
Port of Currimao, Curmimao, Hocos Notie
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MINIMUM EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Clamshell, owned

Clamshell, owned/leased

Concrete Mixer (1 bagger, minimum), owned
Concrete Vibrator (3.5 hp, minimum), owned
Crawler Crane (20T, minimum), owned
Crawler Crane (20T, minimum), owned/leased
Deck Barge (1000T DWT), owned

Deck Barge (1000T DWT), owned/leased
Deck Barge (600T DWT), owned

Deck Barge (600T DWT), owned/leased
Dump Truck (8 cu.m., minimum), owned

Bar Bender (electric, 25mm dia min.), owned
Bar Cutter (electric, 25mm dia min.), owned
Payloader (80 hp, minimum), owned

Tugboat (500hp, minimum), owned

Tugboat (500hp, minimum), owned/leased
Water Truck with pump (1,000 gal., minimum), owned
Cargo Truck (5T, minimum) , owned

Port of Cunimec, Currimeo, locos Norie
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer/ Officer
1 no. Nurse/Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
31 Hard Hats
31 Gloves

pcs
pcs

31 pes.  Goggles
pcs

3 Safety Shoes
Safety Devices

1 lot Barricades

1 lot Warning signs

2 units Fire extinguisher (10kg.)
1 lot Disinfection Booth with footbath
31 no. PCR Testfor Covid-19 (Initial Testing)

31 no. PCR Test for Covid-19 (Confirnatory Testing)

Medical and First Aid System - For twenty-two (22) mos.
Temporary Shelter for Workers - 1 lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Cormstruction of Breakwele:
Port of Cumimao, Currimeo, locos Nore
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PPA MEMORANRDUM CIRCULAR
No_ 2

Senes of 20168

ARactermnt

Pagw 14 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/tems of
Work

Required Tests

[ I Construction of
Pler/Whart, Platform
and Ramp

Structurat Concrete (SC)

A Porttand Cement | Quaity Test
B Fme Aggregate | Qualily Test for Grading, Eluinaton (wash),
Bulk Speafic Gravity, Absorpton, Mortar
Strength, Soundness, Crgamc Impurites, Unit
Waeight, % Ciay Lumps and Shale o
C Coarse Qualdy Test for Grading, Buk Specific Gravrty
Aggregate Absorpbon and Abrasion
D Water Cmnweﬁomﬂ\eEngnea'u-leﬂyTes:
for Density and Chionda Content
E Sleel Bars | Ml Certificate and Qualty Test for Chemml
Compasmon and Mechancal Propertles
F Concrete Compressive Sirangth on cylinder samples
Stumnp Test
G Admndure and Quality Test
Concrete Cunng
Matenais
Piing {P)
A Concrete Pres Fabncatwon Report
1 Concrete Same test as for SC (F)
2 Sieal Bars Same test as for SC (E)
3 Hgh Tast for Chermical Composibon and
Tenson Mechamcal Propertes
Strand

Minimom Incremental
Frequency of Tests

For every 2,000 bags (40kg) or
fracton thereof

For every 1,500 cubc meter o
frachon thereof

For every 1,500 cubwc meler or
fraction thereof

One per source

For every 10,000 &g ar frachon
thereof

1 set consisting of 3 concrate
cyinder sampies shaill be taken
from each day's pounng and to
represent not more than 75 cu m
of concrete or fraction thereof

For every mix
One per shipmeant

One per fabncabon

Same frequency as SC (F)
Same frequency as SC (E)
For every 20000kg or fracton
thereof

Construction of Breakwarker
Port of Currimao, Curtameo, locos Novie
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. PPA MEMORANDUM CIRCULAR
No
. Sarms of 2616
Attachmant
Page 2o 10
Matenaisiitems of Required Tests Miumuom Incremental
Work frequency of Tests
4 Coarse Same Tesl as for SC (C) Same frequency as SC (C)
Aggregates
5 Fine Same Test as for SC (B) Same frequency as SC (B}
. Agarepates

B Steel Pipe Piles

Fabncahon Report, Mill Certificate and Quality
Test for Chemical and Machanical properties

One per fabncation

1 Steel Chemical Composition {refer below)
- Under 147 (355 60mm} Quiside 2 from 200 pipa of frachon thereof
Diameter
« 1471036 (355 8 lo 914mm) Outside | 2 from 10D prpe or frachon thereof
s
- Over 36° (914mm) Outside Diameter 2 from 3000R (914m) or fraction
' thereot )
MechancalTensie Omne (1) tension test shatl be made-
on one length or fraction thereof of
each size, or one piece of skeip
represenbing each lot of 200
lengths or frachon thereof of each
sze
2  Polyuethane MllbammwOuauyTsst One per fabncaton
Coating
3 Concrete Same fest as for SC (F) Same frequency as SC {F)
4 Fwne Same test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Sams frequency as SC (C)
Aggregate
8 SteetBars Same Test as S5C (E) | Same frequency as SC (E}
7 Water Same Test as S5C (D) Same frequency as SC (D)
. ::ang?rDockFanuers Physi«cal Test All units
Performance Test for Energy Absorption and Altunts .
Reacbon Force
Accessones
Washer and Fixing Bolt, | Physical Test All uruts
Anchor Bolt
Quality Test for Chemical Composdion and One per fabncahon
Mechanical Properties n

(X

Construction of Breakalar
Port of Currimao, Currimmo, Hlocos Norte



BQ-15
BOQ and Attachments
{Annex § — Mintmum Testng Requirements)

. PPA MEMORANDUM CIRCULAR
No_ 02
= Senes of 2016
Artactynem
Page 3 of 18
Matenais/items of Required Tests Minimum Incremental
Work Frequency of Tests
Moonng Bollard (MB) Physical Test All Units
and Accessones
(Hexagon Nuts, Ptam
Washer, Anchaor Ring Qualty Test for Chemical Compositon and | One per fabncation

Anchor Bolt)

Mechancal Propertes

il. Construction of

Back-Up Area,
Causeway and
Pavement

Sheet Phng (SP)

A Concrets Sheet -

Pites

1 Concrate

2 SteelBars

3 Hwgh Tenson
Strands

4 Fmne Aggregates

5 Coase '
Aggregates

B Steel Pipa Piles

t Steel

Concrete

Fne Aggregate
Steel Bars

hA W N

Same tesi as for SC (F)

Same test as for SC (E)

Same test as for P (A 3)

Same test as for SC (B)
Same Test as for SC (C)

Same test as for P (B1)
Same test as for SC (F)
Same test as for SC (B)
Same test as for SC (E)

_} Same frequency as SC (F)

Same frequency as SC (F) .
Same frequency as SC (E) .
Same frequency as P {A 3)

Same frequency as SC {(B)
Same frequency as SC (C)
Same frequency as P (B1)

Same frequency as SC (B)
Same frequency as SC (E}

N

HEX ]
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BOG and Attachments
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PPA MEMORANDLfM CIRCULAR

No
Senes of 2016
Anachment
Page 4ol 10
Matenala/ftems of ' Required Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specific Grawty and | For every 1,500 cubic meter orf
Abrasion fracton thereof
Geotextile Fiter Physical and Mechanical Test One per batch
Mel Certificate One per baich
Sand and Gravet Fil Quaity Test for Orgarnec {mpurbes and | For every 1,500 culsc meler or
Grading fracbon thereof
Selected Fill Quaity Test for Gradmng, Plasbcity and For every 1,500 cubic meter of
Laboratory Compaction Test fracbon thereof
Laboratory Caifornia Beanng Rato (CBR) For every 2,500 cubic meter or
. fraction thereof '
Fieid Density Test For every layer of 150mm.of
. : compacted depth at least one
group of three In-situ density test
for every 800 sq m or fracton
thereof :
Aggregate Base Course | Quaiity Test for Grading and Plasticity .For every 300 cubic meter or
fraction thereof
Quakty Test for Grading. Plasticty, Abrasion For every 1,500 cubixc meter or
and Laboratory Compacton Test frachon hersof :
LaboramCatfornaBeangato(CBR)_ Same fraquency as Selected Fil
Fiald Density Test Same frequency as Seiectad Fili
Portland Cement
Concreta Pavement
(PCCP)
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
6 Fwmne Aggregate | Same test as for S_C {B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
D Water Same!estasforSC(b} Same frequency as SC (D)
E SteelBars Same test as for SC (E) Same frequency as SC (E)
{Dowels) ) ”
F_ Jont Filer Quality Test

T

Port of Curvimao, Cusrimao, llocos Novie
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R PPA MEMORANDUM CIRCULAR
N
s:nnazms
Altachment
Pogo 5 of 10 )
Matenals/items of Required Tests Miwmum incremental
Work Freguency of Tests
G Admuture and Same test as for SC (G) "Same frequency as SC (G)
Concrate Cunng
Matenal
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexurad Test 3 beam samples for every 330
sq m or frachon thergof
| Completed Care Test 1 set {3 specimen) for every 2,500
Pavement 8q m and frachon thereof
Interiockng Concrete
Biocks
A Cement Same test as for SC (A) Same frequency as SC (A)
B FmeWﬁe Same test as for SC (B) -| Same frequency as SC {B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate :
‘Water Same test as for SC (D) Same frequency as SC (D)
Admcture & Same test as for SC (G) Same frequency as SC {G)
Matenals
F  Completed Blocks | Physicat Test and Compressive Strength 6 blocks per day of fabncation

Cement Treated Base

Qualty Test for Grading, Abrasion and | For every 1,500 cubc meter or

Same frequency as SC (A)

frachon thereaf
Same frequency as SC (D)

For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m or fracton thereof

Course (CTB}
A Portland Cement | Same test as for SC (A)
B Fine & Coarse
Aggregates Soundness
Water Same test as for SC (D)
Compieted CTB | Field Density Test
Retaning WallCoping
Wall/RC CwtVRC
Dstch/Shear
Key/Concrete
Blocks\Lean Concrete
A Portland Cement | Same test as for SC {(A)
B Fne Aggregate | Same test as for SC (B)

v s r—s s - - ———

Same frequency as SC (A)
Same frequency as SC (B}

A

Port of Curmimao, Cumimao, Bocos Nore
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PPA ME NDUM CIRCULAR
No 52
Senes of 2016
Attachment
Poge 8 of 10
Materiais/Items of Required Tests Miimum Incremental
Work Frequency of Tests

C Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregates

D Water Same test as for SC (D) Same frequency as SC (D)

E SieeiBars Same test as for 5C (E) Same frequency as SC (E)
Admixture and Same est as for SC (G) Same frequency as SC (G)
Concrete Cuning .

G Concrete Same test as for SC {F) Same frequency as SC (F)

Twe Rod
A Steel Same test as for SC (E} One per batch
B Assembly Performance Test (Tension) One per batch
Tee Bars and Dowels Same test as for SC (E) 'Forevefy10.000kg'orfracbon
thereof per T bars and Dowels
Ppe Cuiverts and Slorm
Drans
A Prpes Test for Strength, Absorption and Physical For every 50 preces
.8 Mortar or Jomt Same Test as for SC (A,B and D) ’ For every 25 peces

Alternatve Test Same test as for SC (F) and .

inspechon Report
Concrete Hollow Blocks
A Portand Cement | Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (8)
C Water Same test as for SC (D) Same frequency as 5C (C)
0 Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB | Quahty Tast One for every 530 pieces of
fraction theseof
Construction Joints (CJ)
A Angle Bars Test for Physacal and Mechanical Properbes One per baxch
B Stesl Bars Same test as for SC (E) One per batch
C Zinc (HotDip Physical Test for Appearance, Stnpping, | All unds
Galvanizng) Waighing, Adherence and Adhesion
COattngs_ -
Coating Thekness 1 set (3 specimen) for evasy 4
Magnebc Thickness Measurement 100,000 sq mm_or frachon thereod/’ \')

\
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Grading Test
Plastcrty Test (LLPLPI)
Labaratory Campaction Test

Oensity Test

PPA MEMORANDUM GIRCULAR
No
Senes ol 2018
Altachment
Poge 7 of 16
' Materials/tems of Required Tests Minimum lncremental
Work Frequency of Tests
Sacked Concrete
A Cement Same test as for SC (A) Same frequency as SC (A)
B Fme Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coamsa Same test as for 5C (C) Same frequency as SC (C)
Aggregates
D Water Same test as for SC () Same frequency as SC (D}
E Concrete Same test as for SC (F) Same frequency as SC (F)
F Sack (jute} Phy=ical Test One for every 50 pweces
Rubbie Concrete
A Cement Same test as for SC (A) Same frequency as SC (A)
B8 Fmne Aggregates | Same test as for SC (B) Swneﬁ*équemyasSC(B}
C Coarsa Same test as for SC (C) Same frequency as SC {C)
Aggregates
D Waler Sarne test as for SC (D) Sama frequency as SC (D)
Concrete Same test as for SC (F) Same frequency as SC (F)
F _Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plasbicity Test (LL PL PI} frachion thereof
Laboratory Compacbon Test
Density Test For severy layer of 150mm of
compacied depth at ieast one
group of three ln-situ densdy test
every 500 sg m_or fracton thereof
B Structure If excavated matenals shall be used as For every 1,500 cubic meter or
Excavation Backfili fracton thereof

For every layer of 150mm of
compacted depth at least one
group of three In-sdu densdy lest
every 500 sqg m or fraction thereof

A

Construction of Breal
Fort of Currimao, Curmimao, ocos Nome
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[ 4
PPA uiuommw CIRCULAR
ne O

Senes of 2616
Altachment

Page 8 of 10

Matenais/tems of
Work

Required Tests

Minimum Incremental
Frequency of Tests

Il Port Operations Buillding/Passenger Ternunal Building/Transit Shed/Warehouse

STRUCTURAL WORKS

ARCHITECTURAL WORKS

Refer to Structural Concrete (SC) and Ping Works (P)

Ceramuc - Filled Liquid
Membrane / Water
Proofing. Hydrophobic
Poreblocking ingredments
with Superpiastcer

Physical Proparty, Mechamical and Chemcal
Property, Leak Test / Flood Test

One per shipment

Paint Quatdy Test One 4-L can for every 100 cans or
P ...} fraction thereof
Ceramic Tile { Inspechton and Evaluation Repot om the { One per shipment
_ . Enginser : . i
Stanless Steel Inspecton  and E;faluabon Report from the | One per shpment
- Engmeer .
Roofing Matenals Inspecton and Evaluation Report from the | One per shipment .
. Engineer
Ceidng Matenals inspechon and Evaluabon Report kom the | One per shipment
. Engmneer )
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspection ang Evaluaton Report from the | One per shipment
Engineer
Testing and Commissioning
Electrical Devices Inspecton. and Evaluation Report from the | One per shipment
Engneer
e Testng and Commissiong
Fre Alarm System Inspechon and Evaliabon Report from the | One per dem
Engmneer
Testnngdeommiotmg
Winng Devices Inspecton and Evaluation Report from the | Ona per shipment

Engmeer

Testng and Commessionmg -

T )

Construction of Breakwater
Fort of Custimaeo, Custimeo, llocos Nors
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PPA MEMORANDUM CIRCULAR
Mo
- Senes of 2016
Attachment
- Page # £ 10
] 1
Matenals/iteams of Required Tests Minimum incremental
Work Freguency of Tests
Protective Devices inspecthon and Evaluaton Report from the ! One per shipment
Engmeer
Testing and Commissionng
Telephone System Inspection and Evaluation Report fom the | Ona per tem
Engineer
Testng and Commissioning
CCTV System inspection and Evaluaton Report from the | One pefitem
Engineer
Testing and Commissioning
CATV Systam Inspechon and Evéls.tauon Report from the | One per tem
Engineer -
Testng and Commissioning
Background Music and | Inspechon and Evaluation Report from the | One per tem
Pagmg System Enginesr, Testng and Commrssiomng -
Arr Condiboning Units & | Inspection and Evafuaton Report from the | One per tem
Ventiahon Engineer
Testing and Commmsionng
Condutt Pipes inspecton and Evaluabon Report from the | One per stem
Engmneer
Testng and Commissionng
Lighting Fuxtures Inspechon and Evaiuaton Report from the | One per tem
Engineer
Testng and Commessioning
PLUMBING WORKS ’
Popes Ingpechon and Evaluaton Report from the | One per tem
Engmneer
Testng and Commissiomng

AN
—
g
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. PPA DUM CIRCULAR
Mo O
Senes of 2016
Attachmaent
Poge 10 of 10
Matenals/items of Required Tests Miumum Incremental
Work Frequency of Tests
Fuxtures Inspectron and Evaluation Report from the | One per flem
Engineer )
Testing and Commissionng ..
Pipe Culverts Compresson Srength For evory size not more than 25

Inspection and Evaluaton Report from the
Engmeer

pipes castin the field

iV Miacellaneous

Matenals
Fe
A Barbed Wire, Physical Test (Eimensions and Coatngs) One per Batch
Cyclone Wye
Mesh, Cham
Link
B Concrete Post Refef to Superstructure (SC) Refer to Superstructure (SC)
Lamp Post i
A Structurat Steel | Physical Test (Dimensions) R AR ants
: ’ Same test as for SC (E) - - .
B Znc(HotDip | Same testas for CJ (C) One per batch
Galvanizng) ’
- Coatings —
Dranage Steel Grating | Same test as for SC (€) One (1) batch
- Inspection Report
Metal Ppe (Cast lron Physical Test (Dunensions and Coatings) 1 per delivery
Galvanized, elc )
Welding Works Destructive and Non Destructve Test One (1} per ot

NOTES 1. Testing of RDF shall be performed only by an independsnt Testing Laboratory duty
accredited by BRS, DOST and PPA
2. Testing of other materials shall be performed only by an lndepcndnnt Testing
Laboratory duly accredited by BRS and PPA.
. 3. All other 1ssuances which are otherwise inconsistent herewith are hereby revoked

or otherwise amended. :

Approved

RAUL T. SANTO!
Officr-l

o MWW/UM',

RN Y

of B
Fbrlnmenm Cumimao, llecos Norte
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ENGINEERING CIRCULAR NO.§#{ 2020

PHILIFPINE
PORTS - =< i
AUTHORITY

THE MANAGER, PCMD vyl

FOR
ALL PORT MANAGERS
CONCERNED CONTRACTORS
FROM : THE ASSISTANT GENERAL MANAGER,
S ENGINEERING OFFICE

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2019 (COVID-19) and in view of the axtended impiementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the foliowing guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-

2020,

are hereby directed to be implemented in ait on-going PPA infrastrucn_xre

projects including the DOTr Tourism and Social Reform projects:

S B

Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and whe did not come in contact with someone
with COVID-19 shall be ailowed to be inciuded in the workforce for areas under

'ECQand GCQ. '

The Contracior shail provide for their personneliworkers the necessary welfare
facilities and amenities, such as employees' quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,

- prascribed procedures shalt be conducted at every instance of re-entry.

Adequate food, potable drinking water, disinfectants sha!l be made available by

- the Contractors for their in-house personneliworker during the period of

~ ECQIGLQ.

Compliance to social distancing, proper hygiene and mandatory wearing of face

. masks and other protective personal equipment shall be ensured for all on-
. going projects as precautionary measures to avoid and contain the spread of

COVID-19 in the work place.
-+ A Bondaow Driva, Bouth Harbor, Port Area. 1018 Philippnes
P O Box 436 Manila, Pr .
Ted No. (+632; 954-8860 Fax 2) 527-48285
websrie www £7 (hat

of Breakwater
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5. Field Offices, employees' quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various focations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
.D.0. No. 13 series of 1998, Personne! and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes. '

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements,

9. As preventive measure, daily monitoring of the pre and post work heaith
conditions of workers shall be undertaken by the Contractor's health/satety
officer particularly the temperature, biood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOM
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily heatth monitoring report shail be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer.

11.Proper protocols in accordance with the DT and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
_ COV]_D-1 9 shall likewise be strictly observed,

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.8haring of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14.All materiais and equipment brought inside the project site shall be disinfected,
as much as possible.

15.Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be propery
logged and checked for symptoms. Gatherings, liquors, and/or mermry-making
are strictly prohibited in the project site. =~ - -

R

C jort of Br
Port of Currimmo, Curtimac, llocos Nome
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place.

17.Clustered and staggered deployment of empioyees within the construction site
shali be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory :of ivark
activities including the proposed sequencing of activities to be followed and

undertaken to comply ta the required sociat distancing. Break times shall be
conducted in a staggered manner. :

For strict compliance.

S

-

\
fE )
_CONSTAYTE T FARINAS, JR.

e of Greaikwat
Port of Curtimee, Ciarammo, Hocos Norie
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June 29, 2C20

MEMORANDUM

FOR © The Assistant General Manager for Engineering
Offica of the Assistant Genaral Managar for Exgineenny

FROM : The Manager
Intemal Audit Department (IAD)

SUBJECT : Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Last June 18, 2020, we receivad thru emall the lettee from tha Constructon Ihdustry
Authory of the Phiippmnes (CLIAP) 10 the Genera! Manager dated June 15 2020
(copy attached) regardng the above s0p:t. CIAP is requasting PPA to assist them
in drsseminatng the above Consiruction Guosings 10 our stakeroldsrs ecluding
contraciors and impsemarting units.

Relstive to this 1AD beimng the implementmg unit for Constructars Performance
Evaluation System (CPES) and relative to its implementation, may we ssek
a3s13tance from your good offce in dssemnalng the attachaed guidelines to the PPA
Engineering Units and PPA constructors

Thank you for your kind consderation

PHIL. PORTS AUTHORITY ,
ENCINEERIND O ¢ L€

PROJ. LES'T DCFARTAEN]
VENICIUS V. VILLASEROR

Froel o ad A X
R E! E [ ete b

(Y2 . e
Allschmentis  As stanad Ce0E m&% n &

R favrr Taes R bimetee G0 Apn Iaasr 1S Piggmess
Tl i New FYavare

R T O | B S ooaes

Port of Cusrimao, Currimeo, llocos Noro
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Construction Guidelines for Project implementation during the period of Public
Health Emergency

Background

The: Presdent declared 8 state of public haolth emergency through Presidontial
Precctamation Mo. 822 & 2020 to sddress the Corora Vius Diszase {COVID.19)
Weeal, subscquertly placing the whole of Luzcn under Enhsncee Communily
Quarantne (ECQ} an 16 March 2020,

Tne Inter-Agency Task Force for the Management of Emerging Infecbous Diseases
(IATF}, bascd on its risk assessment recommended the extension of the ECQ in high
rsk gecgraphic areas in Luzon and t2 impositon of the ECQ «» 30m2 high nsk areas
in Visayas a~d Mindanao, while proposing @ Generai Cormmunity Quarantine {GCQ) in
3l iow Msa and maderate N3k areas 1 the country trom 1 May 2029 1 15 May 2020.

Oifferent pants of the cuuntry are expected tg progress through vanous leveds of public
heafth ometgoncy and declarsd as high, medium, O kaw fink areas deprnding on the
prevalance of COVID-13 cases and roiated statistcs. trareby placing them under
correspording commun ity quarsntne sishus.

The construztion industry whith contnbutess about 4.2 mison workess to the country 3
labor torea, in antogist on of the liting of ECQ, © getting ready 1o ratum 1o work and
would Bee ic ensura the safaty and welfare of propis. most expecalty those of ts
emgioyeestuorkers, Conslruction raustry players would like to focus on preventng
the occurrence of and controlling the spraas of the virus n the workpiace mandiul that
a8 singhx case of COVID-19 can lead to an intrenupting, if rot 12t3l work stoppags.

The globa!l pancemic has afected Inslnands. lifestyles and indusinies including the
consiiuction incuslry vhich relies heawly on Fuman resources. Tatal work stoppage
from the time ECO was dactared has haed debililaling effocts rot st on workers who
are moslty priwect based and therefore paid on a da.ly basa but on ceotrastors as
vrell, masonty of whom or 88% are smali 3nd medium enterprises (SMTs),

The Philppine Domestic Construckor Bo:ad (POCAH), an implementing beard of the
Construction Ingustry Authority of the Phitppines (CIAP), mandatsc to formutste
polices. glans. programs, and stalegiess for the development of the Ptilippine
constuctivn industry organized a Technical YWorang Group (TWG) compnsed of
representatves from oontraclors of vannng sizes and supphets coming from Luzon,
Visayas an¢ Mmdanao to draft the proposad protocods for the irdustry in preparation
for resumption of corstructon wark i areas under quaranting. The TWG drsfed the
"Construction Guidelines for Project Imple mentaticn durng the period of Public Heakh
Ememency” as a reference for contractors and implementrg agencies, 1 ensure
viability of projects and protection from and spread of the corena virus.

The TWG corsideted four (2} major components of the project cycle. namely:
Malesals, Manpowser, Machinery and Mcney or the dMsz of conslaucten in ereatng he

PHRILIPPINE DOWESTIC CONSTRUCTION BOARD
SOUMITI UM PO STRY AT =0Ty OF ToY Bt P
S Ao Apeny o8 22 N0EY e I TOR 2% s

1= QtTAPAT.

N :Té/f SURDING WITH INTEGRITY

S Ewnsres Bartor Cartnr Lot d T Crye ) -
U Sen. G 2 Byt Asr Cov Rasys A ﬁ"“’?"l‘! T AEDe P_‘"a!_".\l BALT Gt
" Mtacal Fedirnes & wes e Vo gn L FOIES N pow .
Construction of Breakwater
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guidelines, These were developed considenng SME contracters which empioy the
biggest chunk of the industry’s labor wark force and lange contractors involvad in both
public arnd private infrastruciure projocts as well as vertical constructon. The
guidelines will give pointers in managnyg their human resources at this critical tene but
will Fkewise give important directions to contractors in managing their business not Just
for survival but to be able to contribute to the country’s economic recovery program.

The TWG is presenting options of courses of actions which coNtraciors may consider
depencing on applicakidty to the projoct’s weque characteristics while martaining
minimum requrements based on guiceines by govemment autharites such as the
IATF Omnibus Guidetines for the mpicrmentation of Commurdy Quaranting in the
Phiippines, Department of Trada and incustry (DTI) and Deparment of Labor and
Employment (DOLE) Interim Guidelines on Workplace Prevention and Control of
COVID-18, 2nd DOH Department Memorandum No. 2020-229, Interim Guidefines on
the Retum-to-Work.

These guidelines are subject to penadic revew to batler respond to developments and
ensure workers bealth ang protection az well as complance with government
regutations,

Purpose

The guidelines will set key principles &d minmum requremenis that define
responade, hesithy and safe operstions for construction relsted operations under
COVID-18 and ensure the sunvval of business s well 23 the protedtion of workers.,

Scope / Coverage

The gukelnes will indude prevention. deteztion, and rapid response ME3syures
designed to actweve the principhes above whike maintaming business continuity across
the constructon industry.

Policy Content ! Guidelines
Materiala

1. Delivenes

1. Al eguipment and material deliveries must be carelully pianncd and
monilored,

2. Transition and oelivery zonos sra identfied and limiled © select personnel,
i.e., receivers and dekverers,

2.1. Transition personne! are regularly monitored, always provided required
Personal Protective Equpment (PPEs) and may be included for optional
tasing.

2.2. Secial distancing and other protocols by the Department of Health (DOH)
should be followes,

3. As much as possibie, cargo is unlcaded only by the receivers, while the
defverers do not leave ther vehiclas. if the receivers are not enough 1o unioad
the cargo, the deliverers must unicad while the receives has to wail at &
secured distance untl complated,

Tarumioe Gnearas for Peptcf tamicalson dvn; $e penod o PLOX Aeath Bt |Paxe 2012
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4. All cargo should undergo proper disinfection procedures before use. L&awise
uwolved staff shondd also be propedy disirfected before entering the jobsits.
4.1. Materials, which ars exposed 1o the sun. such as concrete and gravet,
nead nol be duinfected.

Manpower

. Awareness and Communicaticn
1. Actve communication between the workers, safety officers (8s specified under
Section 14 of R.A. 11058 and s implementing Rules snd Regulations (IRR) 83
speciied in DOLE D.C. 198 S 2018), site supenasors, and management is
advised in planreng and implementing the peatocols., -
1.1. AN nguages and dialects should be accounted for to ensure proper
communication,

2. indographics {may adopt DOH's), signages, and posters on health ang safety
measures (see Annex Aj must be posted at entry points and strategic areas:
2.1. Daily ypdates on the latest developments.

2.2. Self-screening measures.
2.3. COVID-19 Hodine.

3. As much 2s possible, 2f workers should exercise the practices for reducing

the risk of transmissicn, and proper hygens as identfied by the DOH:

3.1. Social distancing [at ieast one (1) meler distance from next person).

3.2, Proper harkdwashing using anti-bactenal soap (or use alcohol-based
rand sanitizer when unavailable).

3.3. Avoid contact with own ayes, nose, and mouth.

3.4, Prohibit spittnyg.

3.5. Covering of mouth with ssue or am (f tissue is unavailable) when
S$NEeZing or coughmng.

3.6. Use and remove PPE with care.

3.7. Do not shara parsonal belongings such as phones, pens, PPES,

3.8. Avoid physical greetings (e.g. handshakes, hugs).

4. All workers' status m-snn and off-site, are propery noted at all imes by the

safety cfficers.

4.1. Fntto work

4.2. Sick

4.3. High temperatura
4.4. Other conditions

S. An acceptable level of health evaluation is peroperty communicated between
new hires and management,

6. AR workers wouid need 10 provide their location or place of residence prior 1o
working. Thiz is 1o help create @ proper algorithm for contact tracing.

6.1. Aditionally, workers coming from COVID-19 hotspots would need to be

7. Quaramined workers shoukd also be kept track of under strict confidentiality
and privacy.

It Clearing for Retum to Work
1. Stringent qualification criteria for @ mployessiworkers:

Consrn uoehies Ar Pred normnie fary davy A penat of Fushs Aeeth Zamepensy [P.;u o 12
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1.1, Must be 21 to 59.yearold, without pre-existing heaith conditions, such
a8, but not limited to. immuncdeficency, comorbidites, or other heafth
risks, smcluding any person who resides with the aforementioned.

1.2 Empiloyees or consultants who are 60-year-okd or above may be part of
the workfcree for construction projects as may be allowed under General
Communtty Quarantine (GCC) and ECQ guidefines under Omnibus
Guideolines on the impiementaton of Community Quarantne in the
Pratppines dated 15 May 2020 whech states that those aged 60 and
above may ba atowed 1o work n permitted industies and offices.

1.3. Must have ne COVID 19 symptoms.

Screenmg and entry at construction site. Hem 4, Section 8 of the Omnibus

Guicelines on the Implementation of Community Quarantine in the Philippines.,

dated 15 May 2020, states that *Compliance with Joint DTI-DOLE Retum-to-

Work Guidelines and DOH Rewsrn-to-Work Guidelines sha2 be considered

sufhoent complance with mirsmum health standards. In no case shall the

testng of afl retuming workers be construed 3s a condition precedsnt for
nizher retum.” The Mos: amportant screenng step is checking alt retuming
workers for symptoms within the last 14 days and excluding aryone who is
symptomatic. (Annex B) Contraciors have the cption to test workers for

COVID-13 thry DCH prescribed tesing protocols to delenmine if there is

asympiomatic ransmisson,

2.1. The Human Resource Depanment snould underiake ¢aily healh pre-
s&eening (see Annexes T & D — DOLE Work Resumption Protocol &
pre-sareeming samgde form). Retuming employeesiaorkers should bo
made anare of grving accurate information as speofied in RA 11332,

2.2, Ali returning empioyeesworkars mus! dectare (wa SMS) any recerd
raved hislory to or residence in an arma wih 3 reported case of besl
ransmissicn of COVID-1S gver the {4-days pror 1o entry.

2.3. Returung workers that do not show any symploms will be quarantined
for 14 days within the jobsite and will be allowed to wark under 3 2oned
of Croupers area,

2.4, Thesa who have been hng/confined in the bamacks during ECQ/GLQ
penod for at least 14 days and weh ne symploms, vill be allowed 1o work
immodiately.

2.5. Management should have sn understaindng and plan on how the
workers travel to and from the: jotsites.

2.6. A helghtened gate entrance screening protocid {(see Annex € - Sample
Protocol for Screening Employees and Visitors per DTI-DOLE Intenm
Guicelinas) with the use of non-contact thermsl scsnners on ALL
personnel upen entry 1o construction premises wll be impemented.
He/She mus! dedare recent possible expasure o confrmed COVID-19
€3505, rcludng trave! histary (o o residence i an area with reponed
focat wansmission of COVID-18 disesse. The Individual should also
aties! that they are not experiencing the foboamng syrmetoms: (sae Annex
F — Daity COVID-19 Heaith Checkhist Form)

2.6.1, Fever

262, Cough

2.6.3. Shortness of breatn
2.6.4. Cokis

28,5, Sorg threa!

Linctriahon Guscnaws B foopae? imnamarttfAd®s sty Yir s of 1AL At Emerpena | Pam 4 5t 12
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2.86.8. Runny nose

2.6.7. Nasal congastion
2.6.8. Musdle pains

2.69. Meadache
2.6.10.Difficulty of breathing
2.6.11.Diarrhes

2.6.12.Loss of sonse of smelt
2.6.13.Loss of sense of tasta
Security guard or assigned personnel safety engineers on duty will then
refor these personnel to the Safety and Heakh Personnel, who will then
conduct the DOH Decision Tool for COVID-19 Assesament,

Employers shall provide the DOLE through its Regional Offica copy
fumished DOM, monthly repon of ifiness, diseases and injuties utilizing
the DOLE Work Acadentliiness Report Form (WAIR) (see Annex G).

Suspectad Cases (Possible cases of COVID-19)

1.

3.2,

3.3.

3.4.

3.5.

Any individual exhiditing flu-fke symptoms should not report to work.

Insteae, they should do the following:

3.1.1. Selfdsolate, alent ther safety officers or other applicable
authortes.

3.12. Contract proper health autherities for additional quicance.

Empicyeesiworkers, who had the COVID-19 virus, should do the

following before reporting 10 work:

3.2, Fulfil the adequate tme for sef-quarantining as recommended by
the DOH.

3.2.2, Testnegative for COVID-18. :

3.2.3. Raceive proper medical clcarance, before reporting to work.,

in the event of a worker contracting COVIO-19 whilo working, the

management shoukd o the following:

3.3.1. isolate the worker immediatety in a separsie well-ventiated
hoikding area (or in uite isoiation room) in the werkolace, away from
other workers,

3.3.2. Contact local govemment and begalth authorities.

3.3.3. Gather records of a8 people who have worked with the infacted
worker, who tested posive within the past four woeks.

3.3.4. Gather Information on those who have been in location or shared
eqQuipment with the person,

3.3.5. Provide COVID-19 testing to all workers. who have been working
closely with the infectad individual,

3.3.6. Be ready to present the information 10 the appropriate authorities,

3.3.7. infonm the wider workforce of the situation while protecting the
prvacy of the individual.

3.3.8. Clean and disinfect all aste surfaces and equipment.

3.3.6. Follow any addtional directions from local govemment and bealth
auvthorities.

For senior personnel, who are working in muttple jobsites, they are

expected to seif-quarantine for at teast 14 days, if there has been a

breach in one of thei jobsites .

The safety officer should have a knowtedge on the proxdmate hospitals or

quarantine faclities 1o ensure that in the event of 5 COVID-19 incident,

warkers can be given proper healthcare.,

CornaTinr Guivtahin & vt irgmmatia s Aang ey aund of AUt heed: Eneneny | Pege 5 of £2
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. Monitonng

1.

2.

3.

Health Checks

L1, Reqular monitering cf personnel's health, especialy for COVID-19
symptoms (e.g., mandatcry regular no contact tempe-ature check),

1.2. Day to day monitoring of perscnnel's health,

Workers Hygiene

2.1, Censtant reminder on proper coughing etiquet:s,

Limit number of Work Personnel

3.1, Limited mebiization of personnel and minimized skeletal stalf.

V. Proper Work Altire

1.

2.

All workers must wear the grescrised dothing of the DOLE-QSHC:

1.1. Shut with sleeves

1.2, Pams

1.3, Clted-toc boots

1.4, Hard hat

1.5. B3t visibility vest

1.8, Other necessary Personal Protecive Equipment {i.a. face masks, gloves,
guggles, facc shields, etc.) stal be prescribed based on speafic
charactadistes of proinct,

As per e DOH. all werkers ara expecicd to wear propsr facs masks.

V. Sacis! Distancing end Frecautionany Measures

1.

™ N

Sodsl distancing should be oberrvec at te constructon sie and in e office:

T.1. Al workers shouk! respect socal distancing guidsiines. as much as
possitie,

Provision for transport compliant with social distarcng reguerements,

Provision of On-Naar-Site accamrnodationsbarracks, where availabie.

3.1. Erough spacs should be srovides for every employcoiworker staying in
the barracks 10 ensure thal sociai distanang (at jeast 50% reducton in
density of peopis) are acequately implemented. This can be achievad
eithor by providing additonal spacefacities or by having occupants
work (and sleep] n shifts.

3.2. Segregote empdoysesworkers who are coming back to work from those
who onginally stayed in the bamacks duning the ECQ period.

3.3. Barracks should have at least one (1) meter of physical distance from
each occupant ancfur provizion of a physical bammier in between
OLCUPINTS.

3.4. Shoutd be weil ventgted / vindows opened 1o aliow fresh aur circulation,

Provision of dedicated pontto-puoirt shutde service (residence-avorkplace-

residence and complant with secial distancing).

Oosenve sodial distancing (2.g.. No shaning of workspaces, staggered unch

breaks, use of large conference rooms only) and hygiene measures (e.g.,

provide hand washing and disinfection staticns, mandatory use of face masks)

in workplaces, shutties and accemmodations.

5.1, Spavattermating shifis are encouraged 1o avoid extensive intermingiing.

5.2. Breaks should be staggered to bmit the number of people in proxirty
with eazh other,
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5.3. Individuals are expected to clean up their own areas after eating with
proper disinfectants.

5.4. Limit the number of people o perating of accupying fresght elevators.

5.5. Designate smoking area:

5.5.1. Smokersiapers must use designaled area or do 50 off-site and
butts are to be placed in the designated receptacie. Hands must
ba washed before and sfter smcking.

5.5.2, Stand 50 that smoke or vapor procuced is not going into ancther
person's beeathing zone,

5.€. Site meetngs:

5.6.1. Only absohutely neces sary meeting participants should atiend,

5.62, Aflendces shouid ba one (1) meler apart from each other.

5.6.3. Rooms should be well ventilated ! vindows opered o allow fresh
air creulabon.

5.6.4. Held meetings in opsen areas where possible.

5.6.5. Conduct tecduox meetings n wide open spaces to enabie workers
1o keep the requred chysical disance of 3t least ong (1) meter,
(sse Arnrex H).

S.66. Meelings are to be held through tcleconferencing or
videoccnferenang, where possibie.

Vi. Sas Operations / Construction Work Sita
1. Access and Movement tofrom Construction Site
T.1. 1 possitle. estatiish one-way stoircases and walkways to minimize
workers’ contact,
1.2, Management tan fock up possitie decontamination chambers (e.g.
smmming ponl grade-chiorinea),
1.3. All poogpie enterng and extting the workplace should be regstered, for
easier contact tracing in the avent of an outhreak.
1.4. All non-essential workers are prohibited from entering the jobsite.
2. Limiting and Removing intermal touch points areas.
3. Companmentalization
3.1. il possitie, divide the consiruction site nto zones or other methods ta
keen viorkers physically separated. Ths will promote social distancing
and will make containment of possible outbreax easier.
3.1.1, Limil on the number of people per zone i85 advised.
3.1.2. Management can consider reducing weekforce in the jobsite.
4. Constructon Ste Cleaning
4.1. Regular disinfecbon of workplaces, shuttles, and accomemodations.
4.2. Al offices and jcbsites should disinfect the following at keast twice per
day
4 2.1. Door handles
422. Raings
4.2.3. Ladders
4.2.4, Switches
4,25, Controls
4.2.6, Shared equipment
427, Common and eating areas
4.2.8, Personal workstations
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4.3. Hunds and common tools.'equipment are cleaned or ésinfected afer
each task.

4.4, Avamrencss on location of commanly used items

All offces and jobsites should mplement additional cleaning measures of

carmnmon areas as recommended by the DOH.

Managament can lock up possbic decontaminaton chambers (e.g. chionne,

lodine, beladine, potassium persudfate),

6.1. Cemistng cnly decontaminates the surface, thus the need for PPEs.

6.2. Suggested acdditional senitary measures 1o be implemented/installcd on
sita bt are not limited to the following:

6.2.1. Water stations

6.2.2. Proper hanctwashing areas and hand washing protocol.

6.2.3. Alcchol-based hand santizer shall be provided n all department
&€eas, enirances. canteens, beside hand punch machines and
other faciites.

€.24. Diznfectant wipirg producis.

€2.5. Footwear Cisinfection treatment units {foct taths) before entering
sile premises or facilities (staff houses, bamacks, canteensmess
halls, site offices and Others),

Limit and remove internat tooch point areas (e.g. cotfee machines, water
fountains, common pens). If posstie, also remove doors! dooe handles for
jobsites,

A proper waste anc dispesal area must be provided. as well as proper
disposal ¢f contaminated products.

Vil. Adciponal Gugeimes for Vertcal and Honzonta! Projects

1.

2,

If pessible, aft construction workers are to be housed in sither on-sda

barracks, or offsitc barracks. This would maxe monftoning of workers'

ativitics 83sier.

1.1, All vorkets must uss the same wehiclas they came into work in, if
retuming to the of’<ite barracks.

1.2. All vehicies would need 1o bo disinfected, before being reacy for use the
next day.

Management can also ook into using the floors of builaings, as bamracks, with

proper permission of the owners,

Machinery

1.

2.
3

All equipment deliverics must be carefully planned, monftored and managed to
avoid the nsk of COVID-19 ransmission,

ARl detvered equipmemt must be cleaned and disinfected before use.

Assign requiar worker 1o use the equipmenl. § possible. If sharing cannot be
prevented, tuke precaubons snd folow the cleamang quide before and afler
each uss.

Clean equipment before and after each day's work wth a disinfectant,
concontrating on points of contact such as handics.

if equipment nesds to ba transfarred to other construction sftes, the following
action must be taken into considerations:

5.1. Plan, monitor and manage the transfer of equipmeant.

5.2. Equipmenrt should be disinfected bafore fransporting.
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5.3. Trargperting driver must ba recorded incuding the assstant.

54, Atthe dekvery site, equipment should be properly endorsed.

5.5. Once the equipment s racaeived at the project site, number 2, 3 and 4
must be dene,

Money

Conbacting parties need (o discuss, bexfors resumption or start of work, contract
provisions on: Payments, Vanations and Tamelines considenng the effects of current
govemment heath and safely standands that have (o be complied with to prevent the
spread of the covonavirus pandemic and ensure workers’ protection from the
contaguous disease. Conlraclors’ cancem on cash flow, price escalsbon, lime
extonsions and productivity wil need to be established and agreed with project
owners.  Contractors need to davise project implomentation plan abgned with
government gegeoved health and safety protocols.

Contractors nesd to familiarize themselves with Republic A (RA.) 11488 or
Bayanihan 1o Heal As One Act; R.A. 11058 and s IRR as spedcfied in DOLE D.O. 198
S. 2018, and DOLE's D O. 13 and ensure contracts are atgned with these Lindmark
regulations. For projects with ssgned contacss before the onsat of the coronavirus
pandermc. contractors need to check on DOLE s gusdelines on drafing new cantracts
30 provisions on empdoyment cetak, e accommodations. meals, etc. can be
iIncluced as ihese are expected to be heavily afected by new guidelines cn heatth and
salaty. Compary code of cisciplines may likewise need 0 be reviewed and re-sritten
to consder pandemic guidelines and ensure employeesiworkers' full support and
couperstion.

Pursuant to Section 21 cf DOLE D.0. 198, s 2018, “The lols! cos! of smplermnenting 3
OSH program shall be an intagral psrt of the operations cost, !t shall be 3 separate
pay sem n conslruclxan and in aY contracting or subcontracting amangements ¥ to
cover the cost inflected durng this Pubbs Heallh Emergency. Those costs include, but
are not Emited, to testing kis: personal protective equipment, workers' barracks:
quararting facibes, isolahon rooms; gsinfectants; sanitation equipment and facilities:
and other experscs relative to complance with safety and health siandards duning
construcion.

Contractors sheuld conduct periodic audits (trequency to be determined based on a
project scale and Scope) to venfy that the appropriate measuras have been
implemented and sre mantained.

The ste supenisors and safety officers are expecied to conduct dady audits, and
safety reparts o management in ordar to make sure that the apprognale measures
are implemented and followed.

Construction companies shouk! expect to deal with heighlened safety and health
gwidelines und! such time that the pandemic has fully been eracicated, and:

Analyze contract requirements;

. Comply with contractual nolice requirements;

Adapt and Adjust scheduse:

. Ceoedinate and Cooperate with all participants; and
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5. Document evenything,

Risk Assessment and Response:

1. All contractors would need to guarantee the minimum level of standards to
protect the heallh of the workers engaged in the constructon sites.

2. Before any actvity is resumess, ait bazards, due to the halting of weork, mus! be
reviewed and controlled.
2.1. Workers involved should haves proper understanding of the operations and

environment condition checking

3. An integrated cortinuity plan sheukd aiso be providad in the event of 3 partal or
complate shutdown of phsitc of if jobste operations are severcly imited.

4. Al contractors should complete an ntegrated contnuity plan to resgond to
partial or complete shuldown of constructon sites or n the case of 8 severe
imration of site operatinns.

The COVID-19 pandem afects werking howrs and eamings in all businesses,
Shabally, However. the construction industry is unigue with respect to the COVID-19
because corsiryction contracts typically contain grovisions sbout time 1or pedormance
and faes for taibng Lo perform on tme. There iz no guestion that all panicpsnts in the
constnuction ngustry have experienced. and will continue 10 expenence, impacis on
their cperations because of COVID-19 and expents say the faliout is one rmore factor
potsed 10 affect construction fms. These impacts inchuce, among others, schedule
delays. workiorce disruptions. equipment and supply chan distuptions, rediced
productvity due t0 on site health and ssfety meacures (e.g., social disiancing,
staggonng of work, enhanced sanitary me asures, e1c.), permit deiays of restrcsans on
new pemnits, and financing restnchions or cash fiow shortages.

Thereforz, it is crical that construction cormpanies be proactive rather than reactve in
cealing with the COVID-19 and it is highly recommended that they axe the following
steps wrth respedt lo the coronavra:

1. Define — identfy the company's main vulnerandites (convens 3 mesting with
Senior maragement ang catision-maxers o identdy potential impacts on the
company).

2. Assess ~ understand f and how the company is prepared to deal with the
company’s main vulnerstxlilics {revisw any existing plans and procedures to
ensure they arc currant and begin preparing business continurty and cnsis
management plans and procedures amned sl manimzing polential impacts on
the canpany).

3. Implement end Manage - ensure the company's plans and procedures work
{(work with scnior managemernt and detison-makers to establish and embed
response and recovery arrangements end confirm senior maragement and
decislon-makers undesstand their miles and support how the plans and
procodures will be usec),

4. Communicate end Remain Vigilant — ensure the company’s teams are irformed
(assign clear responstkties for inicmal and external communications ).

This pandemic was ne foreseeable and unfcriunataly, its duration and fabout remamn

uncertain. Y/hat is certain is that the world is transitoning . Being preparad for this will
be essental to managing the outcome and minimizing negative impacts.
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Monitoring

DTI-CIAP is revilakzing its Joint Admunistrative Order No. 01, S. 2011 wth DOLE,
DPWH, DILG and the Professional Regulaton Commission (PRC) to strengthen
coordination and enhance the wmplementation of the Construction Guidelnes cn
Project Implementaticn for the period of Public Heatth Emergency, DOLE D.O. 13 and
R.A. 11058 and its IRR as specified in DOLE D.O. 198 S. 2018. and specfically,
enforce strct monitoning of construction activities.

The DOLE shall refar o the Prdipgine Contraciors Acreditation Board {PCAB) #s
findngs. after due process, on any act or omission commttad by constructon
conlractors in wolaton of labor stancards, safety ndes and regulations and other
pertrent polices.

Eftectivity

Thess guidelines shall take effect after ap prowal by the CIAP Board and pesing in the
official gazette {www.officialgazette.gov.ph) and CIAP website {wwav.ciap.cti.gev.ph).
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Atty. JAY DANIEL R. SANTIAGO
General NABNRager _
Prikpgres Pors Authority (PPA}
Bonilacio Dnve, South Harbor
Port Aress , Manda

gu bjoct:  Construction Guidelines for Project iImplementation during the
period of Public Heakh Emergency

Deir Aty . Santago:
Gmelrx) 23!

in line with the Presicent’s declaralion of Public Health Emergency in the country
aderess COVID-19, the Philippine Domestic Construction Board (PDCB), an
imolemesniting toard of the Construction Industry Authority of the Philippines
(CIAP). mandaled 10 formulate polices, glans, programs, end strategies for the
davenprmient of the Philippine construciort industry organized o Technical Working
Group (TWG) cxrmpnsed of representatves from contractors cf vary:ng sizes and
sucdors comng from Luzon, Visayas and Mindanao 1o formutule protoos lor the
industry for rmumption of construc3on wark n areas undar quara~ung,

Ac 3 re@sult. we have developed the “Construction Guldelines for Project
implementation during the period of Public Heaith Emergency”™ 1o serve s
reforence for Contraciors and uampiementryy agoncies, to ensure viability of projpcts
and protacton from and spread of the coromavirys. The Guidulines were 2oproved by
the POC B and CIAP Board on May 13 and June 2020, respectvely.

These gquideines sst key prncpias and minimum  requirements that define
responsibhe. heathy and safe operabons for Zonstrucbon-elated operations under
COVID-19 and ensure the survival of tusiness as well as the protection of workers,
These guidelines ndude prevention, detecton, and rapd response measures
designed 10 adheeve the prncples abowe wahile maintaning business continuity
across the construction industry.

These als¢ present options or CoUrses 01 achons whath coniractors may consider
depending on applicability to the proyject's unique charactenstics whila maintaining
e feQUIrEMents based on gurleines by govemment actontes such as the
IATE Omnibus Guideénes for the Implementadon of Cemmunity Quarantine in the
pripoines. Department of Trade and Indusiry {DT1) and Department of Labor and
Employment (DOLE} interirt Guidalines on \Workplace Praventon and Control of

COVID-19. an¢ DOH Department htemarandum No. 2020-220, Interim Guidelnes on

in ths regard. w3y we respactiully fumish you with the gopy of the approved
Construction Guldellnes (copy altached). for your reference. Further, may we also
PHRIPPIME DOMESTIC CONSTRULTION BOARD
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request your kind assistance in disseminating these Constructan Guidebnes amang
your stakeholders, including contractors and implcmenting agencics.

You may also visit CIAP's websia at www cian dti.gov.ph for the latest updatas and
version of thesa Construction Guiichnes.

Foe qunstions and clanfications, kindly omall PDCB Secretariat at pdebiddt.gov.ph,
Thank you for your usual support.

Sincercly,

DORIS U, GACHO
Executive Director, PODCB [ A
FCAY
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

O (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTl} for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

O (¢} Mayors or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

O (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue (BIR).

Technical Documents

O (e) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O () Statement of the bidders Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (9) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

() Project Requirements, which shatl include the following:

O a. Organizational chart for the contract to be bid;

O b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractors major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O () Original duly signed Omnibus Swom Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Construction of Breakwater
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Financial Documents

O (k)

o

O (m)

The prospective bidders audited financial statements, showing, among
others, the prospective bidders total and cument assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

if applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or

duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

IL. FINANCIAL COMPONENT ENVELOPE

D (n} Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O
0

O

(o)
(P)

@

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Fomm, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

Cash Flow by Quarter.

Consiruction of Breakwater
Port of Cumimao, Currimao, llocos Norle
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project ldentification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Supplemental or Bid Bulletin Numbers

Having examined the Philippine Bidding Documents (PBDs) including the

, the receipt of which is hereby duly

acknowledged, we, the undersigned, declare that;

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of Breakwater, Port of Currimao,
Currimao, llocos Norte,

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i} value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemnative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof

1

currently based on GPPB Resolution No. 09-2020

Construction of Breakwater
Port of Currienao, Currimao, Nocos Nore
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Bidding Forme
{Bid Form for the Procurement of infrastructue Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

J. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confin that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the Construction of Breakwater, Port of
Currimao, Currimao, llocos Norte of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Fom,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:;
Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

c of Breal
Port of Currirso, Currieneo, locos Nore




STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Bidding Forme
(On-going)

% of Contract Duration
Nams of the Contractor's Total Contract Value At Accomplishment 5]
Contract or Title | Owner's | Nature/ Role Award Project Escalated | Date of Value of Estimated | Planned | Actual | Start | Completed
Of the Project Name Scope (in Completion Value to Award | Outstanding Time of
11 and of percentage) Present 5) Works Completion
Address | Work 3] Prices
2) 4]
A} Government
Contracts
. On-going
il. Awardad but
not yet started
B) Private
Contracts
i. On-going
il. Awarded but
not yet started
NOTE:
1] As appearing or defined In the contract entered/executed by the parties
2} With special reference to the Scope of Works as described/snumerated in the advertised |nvitation To Bid.
3] {ndicate whether as Sole Contractor, Sub-Contractor or Member in & Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the *Escalation Factor® used to escalate the
Contract Value from completion date to the advertisement date of the Invitation fo Bid per section 23.11.2 (3) of R.A. 9184.
5} State Month and Year.
This Statement shall be supported by:
a) Notice of Award and/or Contract
b} Notice to Proceed
Name of Firm/Applicant Authorized Signing Official Date
Construction of Breakwaker

Port of Currimes, Currimas, liscos Norte




Bidding Forme
(SLEC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SL.CC) SIMILAR TO THE CONTRACT TOQ BE BID

Contract Duration

Name of the Owner's Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Qutstanding
of Present Works
Particlpation Prices
NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose valus, adjusted to current prices using
the PSA consumer price indices, must be &t least fifty percent (50%) of the ABC to ba bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Procesd,
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or

Name of Firm/Applicant

Authorized Signing Official

Constructors Performance Evaluation System (CPES) Finat Rating, which must be at least satisfactory.

Date

Construcion of Breakwatey
Port of Curtimad, Currimeo, llocos Norie



EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Bidding Forme

{Experience Record)

Similar Major Categories of Work Unitof | Quantity Unit of Quantity
1] Measure Title of | Title of | Title of | Title of | Measure
the the the the
Project | Project [ Project | Project
1. Rockworks (300 — 6,000 kg/pc.) cu.m. 33,591

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final RecapitulationBifl of Quantities and/or
Constructor Performance Evaluation System (CPES) ratings, 1% 2™ & Final visit (if applicable). Projects with no Cerfificate of
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the

Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

{Revised Form : Septemnber 2012)

Authorized Signing Official

Date

Construction of Breakwatsr
Port of Curtimaa, Currimeo, llocos Nome



Biddng Forms

{Financial)

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped *“RECEIVED" by the
Bureau of Intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Consiruciion of Brealcesier
Puort of Currimao, Currimao, llocos Norks



Bidding Farms
{Pledged Perscnnel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
/ functions, are available for the project applied for:

Similar Total
Position of Key Name No. of Key | Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Personnel { Position (Years) Position (Years)
1]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex *_"
Certificate of Commitment
Project Engineer PRC Licenss (CE Preferred) Annex " "
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer PRC License (CE Preferred) Annex " _*
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex*_*
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex “_"
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex *_"
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)

Project Manager - Five (5) years Materials Engineer — One (1) year
Project Engineer - Three (3) years Materials Engineer | — for projects costing up to 100M
Foreman « Five {5) years Matenals Engineer [l - for projects costing more than 100M

Construction Safety and Health Officer — One (1) year

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012)

Construction of Breal
Port of Currimao, Curnimao, llocos Noce




Forms
{Pladged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No.of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
(Typs, Model, Unit(s) Output and/for under Ownership/Leased/ (As Applicable)
Makse) 2] purchase Purchase Agreement
agreement (Mark as Annex
1] A 2
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid

Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor's)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM {January 2011)

Comtruction of Braakwater
Port of Cunmimao, Currimeo, liocos Norte

oo



Biddeyg Forms
(Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submiitted with the Bid}

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

1,

AFFIDAVIT
, of legal age, [Civil Status], [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

IR

I am the sole proprietor or authorized representative of with office address
at 5

As the owner and sole proprietor, or authorized representative of , I have
full power and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for Construction of Breakwater,
Port of Currimae, Currimao, Ilocos Norte of the Philippine Ports Authority, as shown in the
attached duly notarized Special Power of Attorney;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted_person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] 1s aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract,

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [/Name of the Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or

CoNTUCUON Of BreaKWa
Port of Custimeo, Cumimao, Rocos Norie
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Bidding Forms
{Omnibus - Sole)

representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and wuwndertakings in the contract shall be sufficient grounds to_constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or_cenverting any payment received by a
person or entity under an obligation invelving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOQOF, I have hereunto set my hand this __day of __ , 20  at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Consinuction of Braakwa
Port of Currimeo, Cumimao, Hocos Nore
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Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted witk the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF __ )SS.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Iam the duly authorized and designated representative of with office address
at s

I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
Breakwater, Port of Currimao, Currimao, Ilocos Norte of the Philippine Ports Authority, as
shown in the attached {state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;)];

. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authonzed
representative(s) to verify all the documents submitted;

None of the officers and members of /Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Coanntrnsd Brask

Port of Currimso, Cusrimeo, lloeosNom
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Bidding Forms
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or_given, failure to perform or deliver any of the
obligations _and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Fstafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a

person or entity under an obligation invelving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 5. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQOF, I have hereunto set my hand this  dayof  ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Breakwater
Post of Currimec, Curimeo, Bocos Norte
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(Omnibus = Cop /. V)
Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Iam the duly authorized and designated representative of with office address
at )

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of
Breakwater, Port of Currimao, Currimao, Ilocos Neorte of the Philippine Ports Authority, as
shown in the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;)];

3. [Name_of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or intemational financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name_of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of /Name of Bidder] is related to the

Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical

Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Tonstruction of Breakwel
Port of Curinweo, Curtimac, Bocos Noms
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Bikiing Forms
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form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
eriminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation invelving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursnant to Article 315
of Act No. 3815 3, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _ dayof  ,20 at s
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

[¥ Son of Break
Port of Currimeo, Cumimeo, llocos Norte




15
Bidding Forrvs
{Bid—Securing Declamtion)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF }S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

1/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thercof pursuant to your request;

b. Tam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/'we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREQF, I/'We have hereunto set my/our hand/s this day of fmonth] [year] at
[Place of execution].

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Breakwat
Port of Curtimas, Cramimao, liocos Norte
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CONSTRUCTION METHODOLOGY

Name of Project
Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

>

BREAKWATER WITH 2-UNITS BEACON LIGHT

Excavation of existing seabed along the toe of breakwater (5,495 cu.m.)
Supply and placing of 3,500 psi concrete (7 cu.m.)

Supply and installation of steel reinforcement (529 kg.)

Supply and placing of 300-500 kg/pc. rocks (20,527 cu.m.)

Supply and placing of 1,000 to 1,500 kg/pc. rocks (8,056 cu.m.)

Supply and placing of 3,000 to 4,000 kg/pc. rocks (34,842 cu.m.)
Supply and placing of 5,000 to 6,000 kg/pc. rocks (3,757 cu.m.)

Supply and install beacon lights including accessories (2 set)

ONONARWON=

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Port of Currimmo, Currimuo, Hocos Noe
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Bikling Forms
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MANPOWER SCHEDULE
Name of Project
Proposed Project Description
Location
MANPOWER CONTRACT DURATION { Calendar Days)
(Minimurm)
M O N T H L Y
1 2 3 4 ] L] 7 3 9 10 1 12
Project Manager
Project Engineer

Materials Engineer

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
{Authorized Signing Official)

Construction of Braak
Port of Currimae, Craminwo, Hocos Nors
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Bidding Forme
{Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Proposed Project Description
Location
EQUIPMENT No.of | CONTRACT DURATION { Calendar Days)
(Minimum) Units
M O NTH L Y
Signature
(Authorized Signing Official)
Construction of Graakwater

Port of Casrimao, Caarirrmo, #ooos Node
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
{Authorized Signing Official)

c $or: of Break
Fort of Currimeo, Cumineo, #ocos Nore
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonlfacuo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [pame and address of Contractor)]
(hereinafter called the "Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures In specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
jii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including comections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are
stbsequently required for submission after the contract execution, such as
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the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory's Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]
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