

**PROJECT FEATURE**

**PROJECT TITLE** : IMPROVEMENT OF PORT ACCESS ROAD CONCRETE PAVEMENT INCL. LANE MARKERS  
**LOCATION** : PORT OF BATANGAS, BATANGAS CITY

**SCOPE OF WORK**

- 1 GENERAL EXPENSES
  - 1.01 Mobilization and Demobilization
  - 1.02 Provide environmental safety and health program in the execution of the project
  - 1.03 Traffic Management
- 2 ASPHALT OVERLAY (SURFACE COURSE)
  - 2.01 Removal of top surface of pavement  
0.05thk. ACP (A=45,834.31 sq.m.)
  - 2.02 Emulsified Asphalt (2 layers) (A=91,668.62 sq.m.)
  - 2.03 Bituminous Concrete Surface Wearing Course,  
Hot-Laid, 50mm (A=45,834.31 sq.m.)
  - 2.04 Bituminous Concrete Surface Wearing Course,  
Hot-Laid, 30mm (A=45,834.31 sq.m.)
- 3 APPLICATION OF ROAD LANE MARKER
  - 3.01 Supply & Place Yellow Thermoplastic Paint on Lane Number Marker, Intersection Lines & Speed Humps (14 units)
  - 3.02 Supply & Place White Thermoplastic Paint on Pedestrian Lane, Stopping, Border, Lane Lines & Rumble Strip

<b>APPROVED BUDGET FOR THE CONTRACT</b>	:	Php	69,511,967.60
<b>SOURCES OF FUNDING</b>	:	PPA Corporate Fund	
<b>TOTAL PROJECT COST</b>	:	Php	71,597,328.63
<b>PROJECT DURATION</b>	:	180 C.D	

Medium A - Road Highway Pavement,  
Railways, Airport, Horizontal  
Structure and Bridges