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PROJECT FEATURE

PROJECT TITLE

Date of Preparation: July 6, 2023

lloilo City
LOCATION Brgy. Lapuz, Lapaz, lloilo City
SCOPE OF WORK
Bill No. 1 General Expenses
1.10 Mobilization/Demobilization
1.20 Pre-con survey and provision of temporary facility
1.30 Construction Safety and Health Program
Bill No. 2 Repair of Deteriorated RC Deck
2.10 Demolish and dispose damaged RC Curb, RC Deck and RC Beams
2.20 Demolish/chip/cut-off piles to desired
2.30 Supply and place 3,500 psi Portland
2.40 Supply and install steel reinforcement for Item 2.03
Bill No. 3 Repair of Damaged Pavement
3.10 Break/excavate and dispose damaged
3.20 Excavation and disposal of earth fill
3.30 Sub-grade Preparation
3.40 Supply/spread/compact item 200 base
3.50 Construct 300 mm thick PCCP, 3.500 psi
Bill No. 4 Mooring and Fendering System
4.10 Demolish/cut Fender Block on RC pile to desired elevation
4.20 Construct New RC Fender Block on existing RC pile
4.30 Remove and re-install existing 400Hx1000L RDF
4.40 Supply and install new 400Hx1000L HV-Type RDF w/ complete accessories
4.50 Supply and install 25-T Mooring Tee Head with complete accessories
Bill No. 5 Upgrading of Damaged RORO Ramps on Fill
5.10 Upgrading of Retaining Wall

5.1.1 Chip upper portion of RC retaining wall and RC Curb
5.1.2 Built-up Existing RC Retaining Wall

5.20

Upgrading of RORO Ramps

5.2.1 Break damaged RC ramp on fill and remove ICPB
5.2.2 Supply/spread/compact Item 200 base coarse
5.2.3 Construct 300 mm thick PCCP, 3500 psi incldg dowels

Bill No. 6

Port Lighting System
6.10 Provide RC Pedestal for 12-meter high floodlight tower
6.20 Layout/Excavation/Backfilling Works for duct bank
6.30 Relocate 12-m High Floodlight Pole
6.40 Supply and install Controls for three (3) Towerlights
6.50 Supply/Deliver/Install Wirings and Lighting Fixtures

APPROVED BUDGET FOR THE CONTRACT : PHP 28,880,607.90
SOURCE OF FUNDING : PPA CORPORATE FUND
TOTAL PROJECT COST : PHP 29,747,026.14

PROJECT DURATION 2 240 Calendar Days

Rehabilitation of Berthing Facilty at Lapuz-Side of lloilo River Wharf, Brgy. Lapuz, Lapaz,




