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40.5. Items of the Works for which a price of ‘0" (zero) has been entered will not be paid for 
by the Procuring Entity and shall be deemed covered by other rates and prices in the 
Contract.

41. Payment Certificates

41.1. The Contractor shall submit to the Procuring Entity's Representative monthly 
statements of the estimated value of the work executed less the cumulative amount 
certified previously.

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement 
and certify the amount to be paid to the Contractor.

41.3. The value of Work executed shall:

(a) be determined by the Procuring Entity’s Representative:

(b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and

(c) include the valuations of approved variations.

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate in 
the light of later information.

42. Retention

42.1.

42.2.

42.3.

42.4.

The Procuring Entity shall retain from each payment due to the Contractor an amount 
equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as the 
‘retention money.” Such retention shall be based on the total amount due to the 
Contractor prior to any deduction and shall be retained from every progress payment 
until fifty percent (50%) of the value of Works, as determined by the Procuring Entity, 
are completed. If, after fifty percent (50%) completion, the Work is satisfactorily done 
and on schedule, no additional retention shall be made; otherwise, the ten percent 
(10%) retention shall again be imposed using the rate specified therefor.

The total ‘retention money” shall be due for release upon final acceptance of the 
Works. The Contractor may, however, request the substitution of the retention money 
for each progress billing with irrevocable standby letters of credit from a commercial 
bank, bank guarantees or surety bonds callable on demand, of amounts equivalent to 
the retention money substituted for and acceptable to the Procuring Entity, provided 
that the project is on schedule and is satisfactorily undertaken. Otherwise, the ten 
(10%) percent retention shall be made. Said irrevocable standby letters of credit, bank 
guarantees and/or surety bonds, to be posted in favor of the Government shall be valid 
for a duration to be determined by ttie concerned implementing ofRce/agency or 
Procuring Entity and will answer for the purpose for which the ten (10%) percent 
retention is intended, i.e., to cover uncorrected discovered defects and third party 
liabilities.

On completion of the whole Works, the Contractor may substitute retention money with 
an ‘on demand” Bank guarantee in a form acceptable to the Procuring Entity.
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43. Variation Orders

43.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease 
in quantities, including the introduction of new work items that are not inciuded in the 
originai contract or reclassification of work items that are either due to change of plans, 
design or alignment to suit actual field conditions resulting in disparity between the 
preconstrucfion plans used for purposes of bidding and the “as staked plans” or 
construction drawings prepared after a joint survey by the Contractor and the Procuring 
Entity after award of the contract, provided that the cumulative amount of the Variation 
Order does not exceed ten percent (10%) of the original project cost The 
addition/deletion of Works should be within the general scope of the project as bid and 
awarded. The scope of works shall not be reduced so as to accommodate a positive 
Variation Order. A Variation Order may either be in the fomi of a Change Order or 
Extra Work Order.

43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease 
in quantities of original Work items in the contract.

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction 
of new work necessary for the completion, improvement or protection of tiie project 
which were not inciuded as items of Work in tiie original contract, such as, where there 
are subsurface or latent physical conditions at the site differing materially from those 
indicated in the contract, or where there are duly unknown physical conditions at the 
site of an unusual nature differing materially from those ordinarily encountered and 
generally recognized as inherent in the Work or character provided for in the contract.

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 
contract to be bid out if the works are separable from the original contract. In 
exceptional cases where it is urgently necessary to complete the original scope of 
work, the HoPE may authorize a positive Variation Order go beyond ten percent (10%) 
but not more than twenty percent (20%) of the original contract price, subject to the 
guidelines to be determined by tiie GPPB: Pmvkied, however, That appropriate 
sanctions shall be imposed on the designer, consultant or official responsible for the 
original detailed engineering design which failed to consider the Variation Order 
beyond ten percent (10%).

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days 
after such work has been commenced or after the circumstances leading to such 
condition(s) leading to the extra cost, and within twenty-eight (28) calendar days deliver 
a written communication giving full and detailed particulars of any extra cost in order 
that it may be investigated at that time. Failure to provide either of such notices in tiie 
time stipulated shall constitute a waiver by the contractor for any claim. The preparation 
and submission of Variation Orders are as follows:

(a) if the Procuring Entity’s representative/Project Engineer believes that a 
Change Order or Extra Work Order should be issued, he shall prepare 
the proposed Order accompanied with the notices submitted by the 
Contractor, the plans therefore, his computations as to the quantities of 
the additional works involved per item indicating the specific stations 
where such works are needed, the date of his inspections and 
investigations thereon, and the log book thereof, and a detailed estimate 
of the unit cost of such items of work, togetiier with his justifications for 
the need of such Change Order or Extra Work Order, and shall submit 
the same to the HoPE for approval.
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(b) The Hope or his duly authorized representative, upon receipt of the 
proposed Change Order or Extra Work Order shall immediately instruct 
the appropriate technical staff or office of the Procuring Entity to conduct 
an on-the-spot investigation to verify the need for the Work to be 
prosecuted and to review the proposed plan, and prices of the work 
involved.

(c) The technical staff or appropriate office of the Procuring Entity shall 
submit a report of their findings and recommendations, together with the 
supporting documents, to the Head of Procuring Entity or his duly 
authorized representative for consideration.

(d) The Hope or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall approve 
the Change Order or Extra Work Order after being satisfied that tiie same 
is justified, necessary. ar>d in order.

(e) The timefirame fbrthe processing of Variation Orders from the preparation 
up to the approval by the Procuring Entity concerned shall not exceed 
thirty (30) calendar days.

44. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract 
amount, the Procuring Entity may create an inspectorate team to make preliminary 
inspection and submit a punch-list to the Contractor in preparation for the final turnover 
of the project Said punch-list will contain, among others, the remaining Works, Work 
deficiencies for necessary corrections, and the specific duration/time to fully complete 
the project considering the approved remaining contract time. This, however, shall not 
preclude the claim of the Procuring Entity for liquidated damages.

45. Suspension of Work

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by 
written order for such period as may be deemed rtecessary, due to force majeure or 
any fortuitous events or for failure on the part of the Contractor to correct bad conditions 
which are unsafe for workers or for the general public, to carry out valid orders given 
by the Procuring Entity or to perform any provisions of the contract or due to 
adjustment of plans to suit field conditions as found necessary during construction. The 
Contractor shall immediately comply with such order to suspend the work wholly or 
partly.

45.2. The Contractor or its duly authorized representative shall have the right to suspend 
work operation on any or all projects/activities along the critical path of activities after 
fifteen (15) calendar days from date of receipt of written notice from the Contractor to 
the district engineer/regional director/consultant or equivalent official, as the case may 
be, due to the following:

(a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction schedule.

(b) Requisite construction plans which must be owner-furnished are not 
issued to the contractor precluding any work called for by such plans.
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(c) Peace and order conditions make it extremely dangerous, if not possible, 
to work. However, this condition must be certified in writing by the 
Philippine National Police (PNP) station which has responsibility over the 
affected area and confirmed by the Department of Interior and Local 
Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver government- 
furnished materials and equipment as stipulated in the contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond 
forty-five (45) calendar days from the time the Contractor’s claim has 
been certified to by the procuring entity’s authorized representative that 
the documents are complete unless there are justifiable reasons thereof 
which shall be communicated in writing to the Contractor.

45.3. In case of total suspension, or suspension of activities along the critical path, which is 
not due to any fault of the Contractor, the elapsed time between the effecti\^ of the 
order suspending operation and the order to resume work shall be allowed the 
Contractor by adjusting the contract time accordingly.

46. Payment on Termination

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Procuring Entity’s Representative shall issue a certificate for the value 
of the work done and Materials ordered less advance payments received up to the 
date of the issue of the certificate and less the percentage to apply to the value of the 
work not completed, as indicated in the SCC. Additional Liquidated Damages shall not 
apply. If the total amount due to the Procuring Entity excels any payment due to the 
Contractor, the difference shall be a debt payable to the Procuring Entity.

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 
Representative shall issue a certificate for the value of the work done, Materials 
ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to the date of the 
certificate.

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the 
notice of termination.

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 
Procuring Entity shall promptly return the Performance Security to the Contractor.

47. Extension of Contract Time

47.1. Should the amount of additional work of any kind or other special circumstances of any 
kind whatsoever occur such as to fairly entitle the contractor to an extension of contract 
time, the Procuring Entity shall determine the amount of such extension; provided that 
the Procuring Entity is not bound to take into account any claim for an extension of 
time unless the Contractor has, prior to the expiration of the contract time and within 
thirty (30) calendar days after such work has been commenced or after the 
circumstances leading to such claim have arisen, delivered to the Procuring Entity 
notices in order that it could have investigated them at that time. Failure to provide 
such notice shall constitute a waiver by the Contractor of any claim. Upon receipt of
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full and detailed particulars, the Procuring Entity shall examine the facts and extent of 
the delay and shall extend the contract time completing the contract work when, in the 
Procuring Entity’s opinion, the findings of facts justify an extension.

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor 
to provide the required equipment, supplies or materials.

47.3. Extension of contract time may be granted only when the affected activities fall MAhin 
the critical path of the PERT/CPM network.

47.4. No extension of contract time shall be granted when the reason given to support the 
request for extension was already considered in the determination of the original 
contract time during the conduct of detailed engineering and in the preparation of the 
contract documents as agreed upon by the parties before contract perfection.

47.5. Extension of contract time shall be granted for rainy/unworkable days considered 
unfavorable for the prosecution of the works at the site, based on the actual conditions 
obtained at the site, in excess of the number of rainy/unworkable days pre-determined 
by the Procuring Entity in relation to the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents as agreed upon 
by the parties before contract perfection, and/or for equivalent period of delay due to 
major calamities such as exceptionally destructive typhoons, floods and earthquakes, 
and epidemics, and for causes such as non-delivery on time of materials, working 
drawings, orwritten information to be furnished by the Procuring Entity, non-acquisition 
of permit to enter private properties or non-execution of deed of sale or donation within 
the right-of-way resulting in complete paralyzatlon of construction activities, and 
other meritorious causes as determined by the Procuring Entity’s Representative and 
approved by the HoPE. Shortage of construction materials, general labor strikes, and 
peace and order problems that dismpt construction operations through no fault of the 
Contractor may be considered as additional grounds for extension of contract time 
provided they are publicly felt and certified by appropriate government agencies such 
as DTI, DOLE, DILG, and DND, among others. The written consent of bondsmen must 
be attached to any request of the Contractor for extension of contract time and 
submitted to the Procuring Entity for consideration and the validity of the Performance 
Security shall be correspondingly extended.

48. Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price escalation shall be allowed. Nevertheless, In cases where the cost of 
the awarded contract is affected by any applicable new laws, ordinances, regulations, 
or other acts of the GoP, promulgated after the date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 
basis.

49. Completion

The Contractor shall request the Procuring Entity’s Representative to issue a certificate 
of Completion of the Works, and the Procuring Entity’s Representative will do so upon 
deciding that the work is completed.
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50. Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from 
the date the Procuring Entity's Representative issues a certificate of Completion.

51. Operating and Maintenance Manuals

51.1. If “as built* Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the see, or they do not receive the Procuring Entity’s Representative's approval, the 
Procuring Entity's Representative shall withhold the amount stated in the see from 
payments due to the Contractor.
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Special Conditions of Contract
GCC Clause

1.17 1 he Intended Completion Date is 120 calendar days from commencement of
work, inclusive of the estimated zero (0) calendar days considered unfavorable 
to the prosecution of the works at site.

NOTE: The contract duration shall be reckoned from the start date and not 
from contract effectMty date.

1.22
The Procuring Entity is PHILIPPINE PORTS AUTHORITY, PPA Building A. 
Bonifacio Drive, South Harbor, Port Area, Manila

1.23 The Procuring Entity’s Representative is:

MARK JON S. PALOMAR
Chairperson Head Office Bids and Awards Committee 

for Engineering Project
3rt Floor PPA Building

Bonifacio Drive, South Harbor, Port Area, Manila

1.24 The Site is located at Cagayan De Oro City, Misamis Oriental and is defined
in drawing Nos.

1.28 1 ne Stan uate is the time of receipt by the successful bidder of all notices called
for the term of the contract.

1.31 The Works consists of:

A. HVAC-VRF SYSTEM AND GENERATOR SETS

1. Design, Supply and install VRF-HVAC System
2. Design, Supply and install Generator Units

2.2 None. --------------------------------------------

5.1 1 he Procuring Entity shall give possession of all parts of the Site to the 
Contractor upon commencement of the project.

6.5 The Contractor shall employ the following Key Personnel:

a. Designer (PME)
b. Project Manager
c. Project Engineer (PME)
d. Construction Saf^ and Health Officer
e. Foreman
f. Others

7.4 (c) No further instructions.
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7.7 No further instructions.

8.1 No further instructions.

10 None

12.3 No further instructions.
12.5 All design and build projects shall have a minimum Defects Liability Period of 

one (1) year after contract completion or as provided for in the contract 
documents. This is without prejudice, however to the liabilities imposed upon 
the engineer/architect who drew up the plans and specifications for a building 
sanctioned under Article 1723 the New Civil Code the Philippines.

13 If Contractor is a Joint Venture, “All partners to the joint ventures shall be jointly
and severally liable to the Procuring Entity*.

18.3(h)(i) No further instructions.
21.2 The Arbiter is: (To be appointed)

29.1 No dayworks are applicable to the contract.

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s
Representative within davs of deliverv of the Nntire of AwerH

31.3 The period between Proaram of Work uodates is davs

The amount to be withheld for late submission of an updated Program of Work 
is

34.3 The Funding Source is the Corporate Budget of the Authority for CY 2018.

39.1 The provision on advance payments or mobilization fees in the terms and
conditions of all contracts/ purchase orders/job orders for goods, serwees and 
infrastructure projects that will be signed or executed shall henceforth be 
excluded.

39.5 Refer to 39.1

40.1 No further instructions.
51.1 No further instructions.
51.2 Ihe date by which operating and maintenance manuals are required is

The date by which “as built’ drawinos are reouired Is
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BILL OF QUANTITIES
and

ATTACHMENTS



BILL OF QUANTITIES
DESIGN, SUPPLY AND INSTALLATION OF VRF-HVAC SYSTEM AND GENERATOR UNITS FOR THE PASSENGER TERMINAL BUILDIN^,

Port of Cagayan Da Oro, Miaamla Oriental AUTH

UNIT ^RICE AMOUNT
DESCRIPTION OF WORK (Pesos)

GENERAL EXPENSES

2 VRF-HVAC SYSTEM AND GENERATOR UNITS
2.1 Design, supply and install VRF-HVAC System
2.2 Design, supply and Install Generator Units

REIMBURSABLE ITEMS

TOTAL

P$ig» lofi
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BOQ and ABadiment 

(Annex 1 - Fadllttaa to be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines, 
housing and messing accommodations as are necessary. The location, dimension and layout of such 
buildings and places shall be subject to the approval in waiting of the Engineer. By the end of the 
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as 
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an 
area of at ieast 48 square meters for use of the Engineer and staff, including all the necessary 
electricity, water, communication services and consumables.
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BOQ ondAttachmentt 

(Annex 3 - Construdion Safety S Heaim Raquiremwits)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall Implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor's main area.

TT»e Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

20 pcs. Hard Hats

20 pcs. Gloves

10 pcs. Goggles

5 pcs. Aprons

1 pc. Safety Belts

20 pairs Safety Shoes

1 pc. Life Lines

Safety Devices

1 lot Barricades

1 lot Warning signs

2 units Fire extinguisher

Medical and First Aid System For four (4) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.
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BkkSng Forms 
(BWFotm)

Bid Form

Date:
ITB No:

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract Design, Suppiy and Instaliation of VRF-HVAC System and 
Generator Units for the Passenger Terminal Building, Port of Cagayan De Oro, 
Misamis Oriental;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL
NO DESCRIPTION

TOTAL
AMOUNT

1 General Expenses R

2 VRF-HVAC System and Generator Units R

3 Reimbursable Items R

TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their application are: insert information!:

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of pnsert 
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: pnsert informationl
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Bidding Form* 
(Bid Form)

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Corttract is prepared and executed; and

(I) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive.

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do. execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for the Design, Supply and Installation of VRF-HVAC System and Generator Units 
for the Passenger Terminal Building, Port of Cagayan De Oro, Misamis Oriental of 
the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of: 

Signed:_______

Duly authorized to sign the Bid for and on behalf of: 

Date:___

Design, Stnty M Malalian d MVMMC System mti Ganacteor Unas fca Piaungir Tannnri BuMng
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STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Bidding Forms 
(On-goIng)

Name of the 
Contract or Title 
Of the Project 

1]

A) Government
Contracts

I. On-goIng
II. Awarded but

not yet started

B) Private
Contracts

I. On-goIng 
ii. Awarded but 

not yet started

Owner's
Name
and

Address

Nature/
Scope

of
Work

2]

Contractor's
Role
(In

percentage)
31

Total Contract Value At
Award Project

Completion
Date

Escalated 
Value to 
Present 
Prices 

___ 4]___

Date of 
Award 

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%oi 
Accomplishment

Planned Actual

Contract Duration 
51_____

Start Completed

NOTE:
1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated In the advertised Invitation To Bid.
3] indicate whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium
4] Indicate the FOREX used If Contract Value Is expressed In a cuirency other than the Philippine Peso, Specify the ‘Escalation Factor" used to escalate the 

Contract Value from completion date to the advertisement data of the Invitation to Bid per section 23.11.2 (3) of R A 9164
5] State Montti and Year.

This Statement shall be sup^rted by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

DMign, Supply axlMaUtUon of VRF-HVACSyMein and GtnMorUm lor thaPasurvar'
Tarminal Budding 

Pod ol Cagayan Da Ore. Waamlt OrianW
Ui



STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Formi 
(SLCC)

Name of the 
Contract or Title 
Of the Project

Owner's 
Name and 
Address

Nature/Scope 
of Work

Contractor’s 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE;

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be si^ported by;

a. Notice of Award and / or Notice to Proceed.
b. Project Owner’s Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Supply (nd kutallalior of VRF-HVAC SyUem tnd Ganwator Unit* la Bia Paaaargar Tarminal Buildt-ig
Pon pr Cagayan Da Ore. Maamia Oriantal



Bidding Formi 
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Operations of Work Unit of 
Measure

Quantity Unit of Quantity
1] Title of

the
Proiect

Title of
the
Proiect

Title of 
the
Proiect

Title of 
the
Proiect

Measure

1, Design, Supply and installation of HVAC 
System
' Area of building sq. m. 2,475

2. Supply and installation of Generator Sets 
- Quantity of Generator set sets 2

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Biil of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings. 1a!. & Finai visit (if applicable). Projects with no Certificate of
Completion/Acceptance and Recapitulation/Biil of Quantities shell not be considered.

2] The Owner's Certificate of Final Acceptance: or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or tts 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form: September 2012)

Authorized Signing Official Date

D«ilan, Supply and Inslailaticr' ol VRF-HVAC SyaMtii irfl G«rwr«»r Urili (Or tn* Passengaf Tarmlnel Buildng
Pen ol Caga/m Da Oro. Mlaamia Onanial



6
Bidding Fomw 

(FInanciaf)

FINANCIAL DATA
A. The prospective bidder’s audited Financial Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped ‘’RECEIVED’ by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC = I (Current assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

IMgn, 8upt<y and MtUbon of VRF-HVAC Syam «n) GwMor UnM tar X* PMMfiger Temmi BiJiing
Port of Cagsiran Oa OiD, Maamit Onaraal



Bidding Forms 
(PtedgM PerBonnel)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for

Position of Key Personnel Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience In the 
Position (Years)

Attachment(s) Annex(es)

Designer (PME) PRC License
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Project Manager
PRC License

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer (PME) PRC License
Complete Qualification and Experience Data

Certificate of Commitment

Annex *_■

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course 
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex ■_*

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1. Minimum qualification requirements: (work experience is similar In nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor's License)

Designer - Five (5) years 
Project Manager • Five (5) years 
Project Engineer • Three (3) years 
Foreman - Five (5) years

Name of Firm/Applicant 

REVISED FORM (September 2012)

Authorized Signing Official Date

Om^ SuppV and Insutabon of VRF-HVAC Syatwn «nd G«rw«or Umn to ttw PuMngw Trmlnal Striding
Port a C*e*y*n C>* ore. Muniii Onanal



Bidding Forms 
(Pledged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are In good operatino condition 
and are available for the duration of the project: a

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

21

Owned, Leased 
and/or under 

purchase 
agreement

1]

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
‘A................ Z’)

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i e deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt 
For owned bargeftugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate, For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s^ 
Certificate and valid Cargo Ship Safety Certificate. v '

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge) 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), earn (for dump truck), hp. (for tugboat, road grader bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for \welding machine), bagger (for concrete mixer)

Name of Firm/Applicant

REVISED FORM (January 2011)

Authorized Signing Official Date

DM4a S<4>pl> arid mtUIMim of VRf44VAC SytUm and GcnMcr Unt* lor th* Pwanger Termnd BuMng
Pen or Cagayan Da Ore. Miaama Onanial

00
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Bidding Forms 

(Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I ( Name ). of legal age. (Civil Status). (Nationality^ and residing at (AddressV after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the sole proprietor or authorized representative of (Name of Bidder) with office
address at___________________ :

2. As the owner and sole proprietor or authorized representative of (Name of Bidder), I 
have full power aixi authority to do. execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for (Name of 
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized 
'Special Power of Attorney" for the authorize representative);

3. (Name of Bidder) is not ‘biacklistecT or baned from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authoring the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of 
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management office or the end - user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Design, Supply 

and Installation of VRF-HVAC System and Generator Units for the Passenger 
Terminal Building, Port of Cagayan De Oro. Misamis Oriental.

Oai«i. Stfifitir««IraHMian «r VRF<HVAC SyMm m GnWsr Unii ior t» PaMWigv TmM Buildlr«
Pol of Cagayv 0* On. MmnlB OranM
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Bidding Forms 

(Omnibw • Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ Issued on____at______.

Witness my hand and seal this__ day of [month] [year].

until

NAME OF NOTARY PUBUC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of

DM91, SLVfty and Malalian of VRF4IVAC Symm *<d Qanar^ Unit* tar Iha PMMno*'Tarminal BuiUlng
Pan of Cagayx 0* Oro, Hnmi* Omrtal
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Bidding Forms 

(Omnibus - Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I ( Name ). of legal age, fCivil Status). (NationalitvL and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the duly authorized and designated representative of (Name of Bidder) with office 
address at (Address):

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to partidpate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Spedal Power of Attorney, Board/Partnership Resolution or Secretary's 
Certificate (whichever is applicable);

3. (Name of Bidder) is not ‘blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or International finandng institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of the Bids and Awards Committee (BAC), the Technical Working 
Group, and the BAC Secretariat, the head of the Project Management office or the 
end- user unit, and the project consultants by consanguinity or affinity up to the third 
civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidden

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Design, Supply 

and Installation of VRF-HVAC System and Generator Units for the Passenger 
Terminal Building. Port of Cagayan De Oro, Misamis Oriental.

DMign. 8u(«]ly V)d InvaKnon or VRF41VAC Sysem and Gansrator UNM iorihe Pawr^ Tvminal BuMna
Port of Cagayan Da Oro, MiaarMa Onantal
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Bidding Forms 

(Omnibus - Partnership)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or othenivise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her {insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____, at,

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], place issued]

Doc. No.. 
Page No. 
Book No.. 
Series of

Dwign. Supply«<d trMglaiiano(VRF^tVAC SyaMmvM GantmcrUnM fcrihcPasungarTanninal BuMing
Fort or Cagayan D* Ore. MMamit OnanM
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BUiSngFonns 

(Omribut - Corpyj.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (NationalitvV and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of (Name of Bidder) with office 
address at_______

2.

3.

4.

5.

6.

7.

8.

I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

(Name of Bidder) is not 'blacklisted' or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Govemmertt Procurement Policy Board;

Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

(Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of (Name of Bidder) is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management office or the or end- user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

(Name of Bidder) complies with existing labor laws and standards; and

(Name of Bidder) Is aware of and has undertaken the following responsibilities as a 
Bidden

a) Careftiliy examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the Jollities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Design, Supply 

and Installation of VRF-HVAC System and Generator Units for the Passenger 
Terminal Building, Port of Cagayan De Oro, Misamis Oriental.

POT ol Caowai D* On. Hmiia OrianM
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Bidding Forms 

(Omnibus - Corpyj.V)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (AM. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
virith his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this__ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for until
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No.. 
Page No. 
Book No. 
Series of

DMlgn, Supply and tntullaiion ct VRF44VAC Syaam ana Genergtor Units ior me Pauwer Termnd BiilAig
Pan ol Cagayan Da Oro, Misianis Onemal
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EMding Forms 

(Bid-S«euring Dedaratton)

REPUBLIC OF THE PHILIPPINES)
CITY OF___________________ )S.S.

BID-SECURING DECLARATION 
Invitation to Bid No.

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, manila

I, the undersigned, declare that:

1. I understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we wll be automatically disqualified from bidding for any 
contract with any procuring entity for a period of two (2) years upon receipt of your 
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of 
ttie Guidelines on the Use of Bid ^curing Declaration, within fifteen (15) days from 
receipt of the written demand by procuring entity for the commission of acts resulting 
to the enforcement of the bid securing declaration under Sections 23.1 (b). 34.2,40.1 
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action 
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 
your request;

(b) I am declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I failed to timely file a request for reconsideration or (ii) I filed a 
waiver to avail of said right;

(c) I am declared as the bidder with the Lowest Calculated Responsive Bid, and I 
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I have hereunto set my hand this 
____ , Philippines.

day of. 20 at

Name of Bidder’s Authorized Representative
(Signatory's Legal Capacity) 

AFFIANT

S«#(<y anb kouAaiian <# VRF4(VAC Syitani and GananMr UiMa lor lha Paaaangar Tormina
Pun of Cagaywi Oa Oro. Mttama Onarai
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Bidding Fcxm* 

(Bid-Securing Dectaretlon)

SUBSCRIBED AND SWORN to before me this__day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-6-13-SC). 
Affiant/s exhibited to me his/her pnsert type of government identification card used], with his/her 
photograph and signature appearing thereon, with no._____ .

Witness my hand and seal this__ day of [month] [year].

NAME OF NOTARY PUBUC

Serial No. of Commission__________
Notary Public for_____ until_______
Roll of Attorneys No.____
PTR No.__, [date issued], [place issued]
IBP No._, [date issued], [place issued]
Doc. No.__
Page No.__
Book No.__
Series of___ .

Dengn. Supply and MrtatiDn of VRF-HVAC 8y*tMn M Unit tv Pmm»^ T«n*ial Buldrv
Port of Cagayan Dt Oo, Mnarna OntnM
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Bidding Fonrs 

(Const. MetnodoiogY)

CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. VRF-HVAC System and Generator Units

1. Design of VRF-HVAC System and Generator Units
2. Supply and install Air Cooled Conditioning Units (ACCUs) including accessories
3. Supply and install Fan Coil Units (FCUs) including accessories
4. Supply and install Air Ducting System
5. Supply and install Refrigerant Piping System
6. Supply and install Condensate Drain System
7. Supply and install Ventilating Equipment including accessories
8. Supply and install Energy Recovery Ventilators (ERVs) including accessories
9. Supply, deliver and install Generator Units (500 KVA @ 400Kw, Three Phase. 

220V/440V. Soundproof) with fuel tank, automatic transfer switches and synchronizing 
panel including accessories and other incidental expenses.

NOTES:

The narrative construction method wll guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Oeagn, Si.wiY (nd Inttaiatian of VRF-HVAC Syaem and Ganamor Unx kv Ih* Pauangar Tarminal BuiUne
Pan tf Cagayan D« OfD, khtanasOnarMI
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BidiSng Forms 

(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION t Calendar Davsl

MONTHLY

1 2 S 4
Designer (PME)

Project Manager

Project Engineer
(PME)

Construction
Safety and Health 
Officer

Foreman

Specifv other aoDlicable positions, ie.:
- Electrician

- Welder

- Others

Signature
(Authorized Signing Officiai)

Dwvi. Supply and hMHMian or VRF-HVACSytttmmdGwmlDrlMti lor DwPanen^TennlnMBiik^
Port ol Capayan Da On>, Wuam onsrtal
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Bidding Forms 

(Equipment Sctiedute)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project _____________________

Proposed Project Description _____________________

Location

EQUIPMENT
(Minimum)

No.
of

Units

CONTRACT DURATiON ( Calendar Days)

MONTHLY

2 3 4

Signature
(Authorized Signing Official)

Oawgn, Su^ and InstaSaiion of VRF-HVAC Srrtem ana Gararaur Und kv ths Pesnnear T«nnnal Biddng
Pen ca Cagayal Oa Ore. Kkaanaa Oiienlal
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Bidding Fonns 

(Payment ScMdule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

D««i^ S(«ply M fentalaban of VRF-HVAC System and Gmraur Unu tor tie Pasnngar Tumnal Bidiirv
Port of Cagayan Ds Oie, MemnaOnanM



SECTION IX

CONTRACT FORM



Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building, Bonifacio Drive, Soutti Harbor, 
Port Area, Manila, Philippines

CF-1
(Draft Contract Form)

CONTRACT
DESIGN, SUPPLY AND INSTALLATION OF VRF-HVAC SYSTEM AND GENERATOR 

UNITS FOR THE PASSENGER TERMINAL BUILDING AND AIR CONDITIONING
(HVAC) SYSTEM FOR PTB 

PORT OF CAGAYAN DE ORO, MISAMIS ORIENTAL

day of. 20_, in Manila,

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered Into this___
Philippines, by and between;

PHILIPPINE PORTS AUTHORITY, a government instnjmentality created under 
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila, represented herein by its duly authorized General 
Manager, JAY DANIEL R. SANTIAGO, and hereinafter referred to as "PPA”;

- and -

_____________________ , a corporation duly organized and existing in accordance
with Philippine laws, with office and business address____________________. represented

__, duty authorized for this purpose, as
a copy of which is hereto attached and

in this act by___________________________
evidenced by Secretary’s Certificate__________
made an integral part hereof as Annex ‘A”, and hereinafter referred to as "CONTRACTOR'

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and 
Regulations, PPA advertised and published in a newspaper of general drculation and posted on 
the PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Design. 
Supply and Installation of VRF-HVAC System and Generator Units for the Passenger Terminal 
Building, Port of Cagayan De Oro, Misamis Oriental;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids 
for the foregoing project;

WHEREAS, after the opening of bids on. and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices 
set forth In its proposal was found to be tfie Lowest Calculated Responsive Bid in the amount
of _________________________________________________ ®_______ ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of
the contract was made to the CONTRACTOR in a Notice of Award dated
of- jbI

____ .award of
,in the amount

J, after submission of
the required documents within the prescribed period and compliance to the conditions stipulated in the 
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signir>g its Conforme on the said 
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
Design, Suppl)r md mswllabcn cfVRF4fVAC SysUm and Generator Units lor the Passenger TenninM

Pori at Cagayan De Od, MiiimlsOnsnlal
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(Dran Contract Form)

covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have 
agreed, as they do hereby agree, and contract as follows:

ARTICLE I

CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents 
of the said documents are reproduced. Incorporated ar>d set forth herein, and shall govern ar>d control In 
full force and effect the rights and obligations of the Parties, except as otherwise modified by the terms 
and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning bidder’s bid. Including the Eligibility requirements. Technical and Financial 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/CPM
(7) Duly Approved Program of Work and Cost Estimates
(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Corrtract shall have the same meanings respectively assigned 
to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR'S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to the CONTRACTOR, as stated In the Contract Documents and this Contract, the latter 
hereby covenants to execute and complete the Design, Supply and Installation of VRF-HVAC System 
and Generator Units for the Passenger Terminal Building. Portof Cagayan De Oro. Misamis Oriental, in 
conformity In all respects with the provisions of this Contract, as follows:

ITEMS TOTALAMOUNT

1. General Expenses p
2. VRF-HVAC System and Generator Units P
3. Reimbursable Items p

TOTAL AMOUNT p

2.02 The CONTRACTOR agrees to commence, perform and complete the wrork called for and

0«*‘fln. 8t<iplyaii<l ImWIIttianofVRF-HVACSy—nundGtnataiorOnimor IfoPagsanpif T«min«IBuikllf^
Pot or Cagtyan De Oro, MornM OnacM































































DESIGN and BUILD (SUPPLY and INSTALL)

5.0 PERFORMANCE SPECIFICATIONS AND PARAMETERS

The Contractor shall provide the design and buiid services for the VRF-HVAC system and 
Generator Units of tfie existing PTB VL^ich shail meet the following minimum performance 
specifications or parameters:

a) VRF-HVAC systOTi

• Shall maintain a 20 degrees Celsius to 22 degrees Celsius (comfort 
cooling) inside the PTB at all times during operations

• Shall maintain comfCMl cooling temperature to accommodate 2.000 pax at 
any given time

• The compressor shall be of the inverter type

b) Generator Units

• Shall accommodate the load requirement needed to power the existing 
PTB during power outage or whenever necessary:

• Shall consider optimum ^ergy/fuel consumption in its design for tfie back­
up power supfrfy for the existing PTB

• The Generator shall be of the inverter type

5.1 Project Completion

This is a priority and fast track project that needs to be completed in four (4) 
months. The Contractor shall complete the design-build services under the 
contract, considering the time frame specified.

6.2 Warranty

The Contractor shall guarantee the completed project agairrst defects and feilure 
In accordance with the provisions set forth under Annex *G" Section 13.10 of the 
Revised IRR of R A 9184. In addition to tfiis provision, the following shall meet the 
minimum warranty requirements for the project:

5.2.1 VRF-HVAC system

a) One (1) year warranty for workmanship
b) One (1) year warranty for equipment spare parts
c) Five (5) year warranty for compressor

5.2.2 Generator Units

a) One (1) year warranty for workmanship
b) One (1) year warranty for equipment spare parts

l!^J^W"VRWACS,^M *,rfG£WMra UNTOTERMINAL 6UHOING. PORI OF CAGAYAtt DC OHO. CAGAYAN DC 0*0 CfTY, MSAMtS ORIENTAL
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D6SK3N and BUILD (SUPPLY and (NSTAU)

6.0 DETAILED ENGINEERING REQUIREMENTS

The Contractor shall c^rdinate and report to the Port Planning and Design Department 
(PPDD) of PPA for uniformity and cohesiveness in the preparation of related documents, 
consistent with the latest edition of the Design Guidelines. Criteria and Standards for VRF- 
HVAC system guidelines and other applicable provisions of existing laws and codes. All 
reports and other related documents prepared by the Contractor shall be in a format agreed 
and accepted by PPA. The detailed engineering study shall include but shall not be limited to 
the following works;

a) Review the structural, architectural and electrical layout of the existing PTB
b) The following study/investigation shall be undertaken by the Contractor

1) Design Analysis and Calculations
2) Detailed Technical Specifications
3) Detailed Quantity Calculations
4) Value Engineering

c) The contractor shall prepare the following plans in accordance with standard PPA 
template:

General:

1.
2.
3.
4.
5.

Cover Sheet
Vicinity and Key Map
Location Plan/Lay out
Legend, Abbreviation and Symbols
Generd Notes (VRF-HVAC, Generator and Electrical)

Design plans for VRF-HVAC system:

1. Air Cooled Concfrtioning Units (ACCUs) including accessories
2. Fan Coil Units (FCUs) including accessories
3. Air Ducting System
4. Refrigerant Piping System
5. Condensate Drain System
6. Ventilating Equipment intruding accessories
7. Energy Recovery Ventilators (ERVs) including accessories

Design plans for the Electrical system (PTB, VRF-HVAC and Generator Units):

1. Single Line Diagram
2. Schedule of Loads
3. Riser Diagram
4. Electrical Layout Plan

d) Design Guidelines and Codes to be followed:

• National and Local Codes of the Philippines
• Philippine Electiical Code (PEC)
• American Sodety of Mechanical Engineers (ASME)

" YRMWACSYSTEM and GENERATOR UNTTS FOR THE PASSENGER 
TERMINAL RUROIMG. PORT OP CAGAYAN OE ORO. CAGAYAN OE OCO OTV, ORIENTAL
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DESIGN and BUILD (SUPPLY and INSTALL)

Air-Conditioning Refrigeration Institute (ARI)
American Society of Heating, Refrigeration, and Air Conditioning Engineers 
(ASHRAE)
International Uniform Building Code 
Factory Manuai
National Electrical Manufacturer Association (NEMA)
American National Standards Institute (ANSI) Codes 
American Institute of Steel Constnjction (AISC)
Institute of Electrical and Electronics Engineers (IEEE) Standards and 
Recommended Practices 
National Fire Protection Assodation (NFPA)
American Concrete Institute (ACI)
American Society of Testing Materials (ASTM)
American Welding Society (AWS)
National Electric Code (NEC)

• Occupational Safety and Health Act (OSHA)
• Standard Installation (NECA)

In order to facilitate the process of design review by PPDD of the concepts of the proposed 
structures/faciSties the following activities shall be undertaken:
1. Presentation to and discussion with PPDD of Inception Report
2. Clearance with PPDD of Design Criteria and Specifications
3. Presentation to and discussion with PPDD of the Preliminary Designs
4. Presentation to and discussion with PPDD of the Draft Final Designs

Note. Presentation of documents shall include computer programs/software.
e) Technical reports in electronic files and hard copies for the work prepared must be 

submitted by the Design and Build Contractor to the PPDD of PPA for review and approval.

7.0 APPROVED BUDGET FOR THE CONTRACT (ABC)

The Approved Budget for the Contract (ABC) is R 106,775,507.69. This is the ceiling for 
acceptable bids. Bids higher than the ABC shall be automatically rejected.

8.0 ELIGIBILITY REQUIREMENTS

The eligibility requirements for Design and Build infrastructure projects shall comply with the 
applicable provisions of Sections 23 to 24 of the Revised IRR of RA 9184.

A rnodified set of requirements integrating eligibility documents and criteria for infrastructure 
projects and consulting services shall be adopted, as follows:

a) CLASS A Documents (Legal, Technical and Financial Documents) and CLASS *B" 
Documents

TeftMfNAl 6UILDIMG. PORT OF CAGAYAN OC OftO. CAGAYAN Of 0«0 OTV, MtSAMS ORIENTM
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DESIGN and BUIID (SUPPIV and WSTAll)

The prospective bidder shall submit aR the required Class “A* and Class "B" documents for
infrastructure projects and the following:

I) Relevant statement of alt on-going, completed, awarded but not yet started 
design/design and build related contracts, curriculum vitae of key staff, partners or 
principal officers; and

ii) Valid licenses issued by the Professional Regulatory Commission (PRC) for design 
professionals.

Eligibility Critaia

a) The eligibility of design and build contractors shall be based on the legal, technical and 
financial requirements abovemerrtioned. In the technical requirements, the design and 
build contractor (as solo or in Joint venture/consortia) should be able to comply with the 
experience requirement under the IRR of RA 9184, where one of the parties (in a joint 
venture/consoftia) should have at least one similar project, both In design and 
construction, with at least 50% of the cost of the ABC.

b) If the bidder has no experience in design and build projects on its own it may enter into 
subcontracting, partnership, or joint venture with design and engineering firms for the 
design portion of the contract.

c) The relevant provisions under Section 23.4.2 of the IRR of RA 9184 on eligibility 
requirements shall be observed, with the following exceptions:

Joint ventures/consortia among Filipino contractors and consultants or among Filipino 
contractors and foreign consultants shall be allowed subject to pertinent laws and the 
relevant provisions of the IRR of RA. 9184. The joint venture/consortia shall be jointly and 
severally responsible for the obligations and the civil liabilities arising from the design and 
build contract: Provided, however. That Filipino ownership or interest thereof shall be at 
least seventy five percent (75%); Provided further. That joint ventures/consortia in which 
Filipino ownership or interest Is less that seventy-five percent (75%) may be eligible where 
the structures to be built require the application of techniques and'or technologies which 
are not adequately possessed by Filipinos and that Filipino ownership or interest shall not 
be less than twenty-five percent (25%): Provided, finally, that when the design services in 
which the joint venture wishes to engage involve the practice of profession regulated by 
law, all those who will actually perform the services shall be Filipino citizens and regulated 
professional authorized by the appropriate regulatory body to practice those professions 
and allied professions and where foreign designers are required, the foreigner designer 
must be authorized by the appropriate Philippines Government professional regulatory 
body to engage in the practice of those profusions and allied professions.

9.0 CONTENTS OF THE BIO

9.1 Technical Proposal (First Envelope) - The first envelope shall contain all the 
required documents for the Infrastructure projects under Section 25.2 (b) of the 
IRR of RA 9184 and the following additional documents:

^.>^:SU.PPLYg,d WST*UAT,0N 0f VWWACSmiM «nt GENERATOR UNITS FOR THE PASSENGER 
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DESIGN *nd BUHD (SUPPLY and INSTALL)

9.2

a. Preliminary Design Plans - Design scheme of the proposed VRF-HVAC 
system and back-up power generators for the Passenger Terminal Building 
must comply with the prescribed performance specifications and parameters. 
The plans should contain the following;

1,
2.
3.
4.

b.
c.

Location PlanA/icinity Map 
General Notes on Design Parameters 
Technical Specifications 
Design plans for VRF-HVAC system
a) Air Cooled Conditioning Units (ACCUs) including accessories
b) Fan Coil Units (FCUs) including accessones
c) Air Ducting System
d) Refrigerant Piping System
e) Condensate Drain System
f) Ventilating Equipment including accessones
g) Energy Recovery Ventilators (ERVs) including accessories 

5. Design plans for Electrical system (PTB, VF-HVAC and Generator Units)
a) Single Line Diagram
b) Schedule of Loads
c) Riser Diagram
d) Electrical Layout Plan

Design and construction methods;
List of design and construction personnel, to be assigned to the contract to be 
bid, with their complete qualification and experience data, and 

d. Value engineering analysis of design arid construction method.

Financial Proposal (Second Envelope)-The second envelope shall contain all 
the required documents for Infrastructure prefects under Section 25.3 of the 
Revised IRR of R.A 9184 and the following documents:

a. /Lump sum bid price, which shall include tiie detailed engineering cost, in the
prescribed Bid Fonn;

b. Detailed estimates induding a summary sheet indicating the unit prices of 
construction materials, labor rates and equipment rentals used in coming up 
with the bid; and

c. Cash flow by quarter and payment schedule

10.0 PROCEDURE AND CRITERIA FOR BIDS EVALUATION 

Bid Evaluation

For the detailed evaluation of the design ar>d build proposal, a two-step procedure shall 
M ^opted by the BAG which shall apply In case of any Inconsistencies with the contents 
of the Tender Documents, to wit

SSSIi.^r’Vand WSTAUATWN W VRfWACSVSIEM tnd GENE RATOS UMTS FOR THE PASSENGER 
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DESIGN and BULO (SUPPLY and INSTALL)

1. First-Step Procedure:

A. The first step of the evaluation shall involve the review of the preliminary 
conceptual designs and track record submitted by the contractor as indicated in 
the bid documents using a non-discretionary “pass/fair criteria that involve 
compliance with the following requirements:
a. Adherence of preliminary design plans to the required performance 

specifications and parameters and degree of details;
Concept of abroach and methodology for detailed engineering, design and 
constructiai with emphasis on ttie clarity, feasibility, innovativeness of the plan 
approach, and ttie quality of interpretation of project problems, risk and 
suggested solutions;
Quality of personnel to be assigned to the project which covers suitability of 
key staff to perform the duties of the particular assignments and general 
qualifications and competence Including education and training of the key staff.

B. For complex or unique undertaking, such as those involving highly specialized or 
advance engineering technology, eligible bidders may be required, at the option of 
the agency concerned, to make and oral presentation within (15) calendar days 
after the deadline for submission of technical proposals.

2. Second-Stop Procedure:

Only those bids that passed the above criteria shall be subjected to the second step
of evaluation.

b.

c.

The BAG shall open the finandal proposal of each ‘passed’ bidder and shall obtain 
and evaluate it using non-discretionary criteria - including arithmetical corrections for 
computational errors - as stated in the Bidding Documents, and thus determine the 
coned total calculated bid prices. The BAG shall automatically disqualify any 
calculated bid price which exceeds the ABG. The total calculated bid prices (not 
exceeding the ABG) shall be ranked, in ascending order, from lowest to highest The 
bid with the lowest price shall be Identified as the Lowest Calculate Bid (LCB).

11.0 DATA TO BE PROVIDED BY THE PPA

The following data shall be provided by PPA
(Note: These data are for reference only. The PPA does rtot guarantee to the contractor
^ data provided are correct, free from error, and applicable to the project at hand.
The Contractor is responsible for the accuracy or applicability of any data that he will use
tn his design-build proposal and services.)

11.1 Architectural Plans
11.2 Electrical Plans
11.3 Sanitary Plans
11.4 Structural Plans
11.5 Concept Design Plans
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DESIGN and SUnO (SUPPLY and INSTALL)

11.6 Other Relevant Data

12.0 DOCUMENTS TO BE PROVIDED BY THE CONTRACTOR DURING CONTRACT 
IMPLEMENTATION

The following documents shall be provided by the Contractor during Contract 
Implementation;

12.1 Signed Contract
12.2 Approved ‘For Construction" Drawings
12.3 Approved Technical Specifications
12.4 Approved Detailed Cost Estimates with unit price analysis
12.5 Detailed Engineering Plans
12.6 Design Analysis
12.7 Survey Data
12.8 Design Report
12.9 Environmental Impact Statement
12.10 Inspection Report of the Building
12.11 Electrical report of the existing building
12.12 As-Built Plans

" VfiWWAC5YSTEM GWERATOft UNITS FOR THE PASSENGER 
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