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PROJECT TITLE

LOCATION

SCOPE OF WORK : A
B.
C.

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION
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TACLOBAN PORT IMPROVEMENT PROJECT
Port of Tacloban, Tacloban Leyte

REMOVAL AND EXCAVATION WORKS

Chipping & disposal of existing R.C. Curb (85 .m.)
Chipping & disposal of existing coping wall (11 cu.m.)
Removal of existing lamp post (14 sets)

Excavation of existing seabed & fill materials (6,101 cu.m.)
Removal of existing Mooring Bollard & Fender (22 ssts)
Demolition & disposal of RoRo pavement (91 sq.m.)

PORT OPERATIONAL AREA WITH RORO RAMP ON FILL
Supply, delivery & driving of 800mm dia. Stesl Pipe Piles (878 m.t.)

"Supply & placing of sand fifler (209 cum.)

Supply & placing of 3,500 psi concrete for SPP & other structure (724 cu.m.)
Supply & installation of steel reinforcement for SPP & other structure (73.72 m.t.)
Supply & placing of core rocks (6,234 cu.m.)

Supply & placing of Geotextile fabric (2,262 sq.m.)

Supply & installation of Tie-rod of various sizes (83 sets)

Supply & ptacing of fill materials (11,632 ct.m.)

Construction of PCC Pavement including Agg. Base Course (4,562 sq.m.)
Supply & installation of Rubber dock fenders (24 sels)

Supply & installation of Mooring bollard (5 sets)

Relocation of solar lamp post (10 sets)

R.C. PIER EXTENSION

Supply, delivery & driving of PSC Test Pile (2 units)

Supply, delivery, splice, & driving of PSC Piles (1,918 .m.)

Supply & placing of 3,500 psi concrete for the Superstructure (180 cu.m.)
Supply & installation of steel reinforcement for the Superstructure (27.12 m.t.)
Supply & instaliation of construction joints (18 I.m.)

Supply & installation of Rubber dock fenders (4 sets)

Supply & installation of Mooring bollards (4 sets)

Php

PPA Corporate Fund

Php 298,135,384.15

420 Calendar Days

263,836,623.15
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