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PROJECT FEATURE

PROJECT TITLE

LOCATION

MAIOR SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

TOTAL PROJECT COST

PROJECT (DREDGING) UNIT COST

PROJECT DURATION

Proposed Dredging of lloilo Clustered Project |

ICPC, Fort San Pedro, Ports of Dumangas, lloilo and

Jordan, Guimaras

Province of lloilo and Guimaras

1) Dredging along berths and maneuvering areas of the

Ports to a designed depth below Mean Lower Low
Water (MLLW) as follows:

12.50m, 10.50m and 5.00m. far ICPC

7.00 1n for Fort San Pedro

6.00 m for Dumangas Port

6.00m and 4.50m for Jordan Port

2) Total Volume to be Dredged : 190,000 cu.m.

(55,000 cu.m., 20,000 cu.m., 60,000 cu.m. and 55,000 cu.m.
for ICPC, Fort San Pedro, Ports of Dumangas and Jordan,
respectively) of soft to highly dense (compacted) clayish
sand/mud, silt, sand, pebbles and possible hard materials.

3) Disposal of dredged soil materials 16.00 kms
away from the project site

P 99,481,556.20

P 101,968,595.11

o

P 495.41 per cubic meter
(Dredging Works Only, excluding General Expenses
and Re Imbursable items)

274 calendar days
(inclusive of Sundays / Holidays and unworkable
condition)




