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writing by the Philippine National Police (PNP) station which has 
responsibility over the affected area and confirmed by the 
Department of Interior and Local Government (DILG) Regional 
Director.

(d) There is Allure on the part of the Procuring Entity to deliver 
government-furnished materials and equipment as stipulated in the 
contract

(e) Delay in the payment of Contractor’s claim for progress billing 
beyond forty-five (45) calendar days from the time the Contractor's 
claim has been certified to by the procuring entity’s authorized 
representative that the documents are complete unless there are 
justifiable reasons thereof which shall be communicated in writing 
to the Contractor.

45.3) In case of total suspension, or suspension of activities along the critical path, 
which is not due to any fault of the Contractor, the elapsed time between the 
effectivity of the order suspending operation and the order to resume work shall 
be allowed the Contractor by adjusting the contract time accordingly.

46. Payment on Termination

46.1) If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Procuring Entity’s Representative shall issue a certificate for the 
value of the work done arxJ Materials ordered less advance payments received 
up to the date of the issue of the certificate and less the percentage to apply to 
the value of the vrark not completed, as irrdlcated in the SCC. Additional 
Liquidated Damages shall not apply. If the total amount due to the Procuring 
Entity exceeds any payment due to the Contractor, the difference shall be a debt 
payable to the Procuring Entity.

46.2) If the Contract is terminated for the Procuring Entity’s convenience or because of 
a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 
Representative shall issue a certificate for the value of the work done. Materials 
ordered, the reasonable cost of removal of Equipment, repatriation of the 
Contractor’s personnel employed solely on the Works, and the Contractor’s costs 
of protecting and securing the Works, arxj less advance payments received up to 
the date of the certificate.

46.3) The net balance due shall be paid or repaid within twenty eight (28) days from the 
notice of termination.

46.4) If the Contractor has tenninated the Contract under GCC Clauses 17 or 18. the 
Procuring Entity shall promptly return the Performance Security to the Contractor.

47. Extension of Contract Time

47.1) Should the amount of additional work of any kind or other special circumstances 
of any kind whatsoever occur such as to fairly entitle toe infractor to an 
extension of contract time, the Procuring Entity shall determine the amount of 
such extension; provided that the Procuring Entity is not bound to take into 
account any daim for an extension of time unless the Contractor has, prior to toe
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expiration of the contract time and within thirty (30) calendar days after such work 
has been commenced or after the circumstances leading to such claim have 
arisen, delivered to the Procuring Entity notices in order that it could have 
investigated them at that time. Failure to provide such notice shall constitute a 
waiver by the Contractor of any claim. Upon receipt of full and detailed 
particulars, the Procuring Entity shall examine the facts and extent of the delay 
and shall extend the contract time completing the contract work when, in the 
Procuring Entity's opinion, the findings of facts justify an extension.

47.2) No extension of contract time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of 
Contractor to provide the required equipment, supplies or materials.

47.3) Extension of contract time may be granted only when the affected acuities fait 
within the critical path of the PERT/CPM network.

47.4) No extension of contract time shall be granted when the reason given to support 
the request for extension was already considered in the determination of the 
original contract time during the corKiuct of detailed engineering and in the 
preparation of the contract documents as agreed upon by the parties before 
contract perfection.

47.5) Extension of contract time shall be granted for rainy/unworkable days considered 
unfavorable for the prosecution of the works at the site, based on the actual 
conditions obtained at the site, in excess of the number of rainy/unworkable days 
pre-determined by the Procuring Entity in relation to the original contract time 
during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection, and/or for 
equivalent period of delay due to major calamities such as exceptionally 
destructive typhoons, floods and earthquakes, and epidemics, and for causes 
such as non-delivery on time of materials, working drawings, or written 
information to be furnished by the Procuring Entity, non-acquisition of permit to 
enter private properties or non-execution of deed of sale or donation within the 
right-of-way resulting in complete paralyzation of construction activities, and other 
meritorious causes as determined by the Procuring Entity's Representative and 
approved by the HoPE. Shortage of construction materials, general labor strikes, 
and peace and order problems that disrupt construction operations through no 
fault of the Contractor may be considered as additional grounds for extension of 
contract time provided they are publicly felt and certified by appropriate 
government agencies such as DTI, DOLE, DILG, and DND, among others. The 
written consent of bondsmen must be attached to any request of the Contractor 
for extension of contract time and submitted to the Procuring Entity for 
consideration and the validity of the Performance Security shall be 
correspondingly extended.

48. Price Adj ustment

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price escalation shall be allowed. Nevertheless, in cases where ttie cost of 
the awarded contract is affected by any applicable new laws, ordinances, regulations, or 
other acts of the GoP, promulgated after the date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 
basis.
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49. Completion

The Contractor shall request the Procuring Entity’s Representative to issue a certificate 
of Completion of the Works, and the Procuring Entity’s Representative will do so upon 
dedding that the work is completed.

50. Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from 
the date the Procuring Entity’s Representative issues a certificate of Completion.

51. Operating and Maintenance Manuals

51.1) If "as buitf Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated In the SCC.

51.2) If the Contractor does not supply the Drawngs and/or manuals by the dates 
stated in the SCC. or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entit/s Representative shall withhold the amount stated 
in the SCC from payments due to the Contractor.
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Special Conditions of Contract

see Clause

1.17 The Intended Completion Date is 290 calendar days from 
commencement of work, inclusive of the estimated Twenty Five (26) 
calendar days consider^ unfavorable to the prosecution of the works 
atsHe.

1.22 The PROCURING ENTITY is PHILIPPINE PORTS AUTHORITY, PPA 
Building, A. Bonifacio Drive, South Harbor, Port Area, Manila.

1.23 The Procuring Entity’s Representative is:

ATTY. MARK JON S. PALOMAR
Chairperson, HO-BAC-EP

6* Floor PPA Building
Bonifacio Drive. South Harbor, Port Area, Manila

1.24 The Site is located at North Harbor, Port Area, Manila and is 
defined in drawing/s

1.28 The Start Date is the date of receipt of the notice to proceed by the 
Contractor.

13.1 The Works consist of:
1. Dredging/Excavation of soft to medium dense seabed comprising

of compacted clayish sand/soil, pebbles/stones up to designed 
depth

2. Loading of excavated dredging materials into the dumping scow 
and disposal to designated area as directed by the Project 
Engineer.

3. Transporting and disposing of dredged materials;;
a) Minimum sea level of 20.0 meters
b) Minimum distance of 16.0 kms. away from the project site

2.2 None
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see eiause

5.1 The Procuring Entity shall give possession of all parts of the Site to 
tfie eontractor upon mobilization of equipment

6.5 The eontractor shall employ the following Key Personnel:

a. Project Manager
b. Project Engineer
c. eonstruction Safety and Health Officer
d. Foreman
e. Others

7.4(c) No further instructions.

7.7 No further instructions.

8.1 No further instructions.

10.0 None

12.3 No further instructions.

12.5

13.0 No additional provision.
If the eontractor is a joint venture, “All partners to the joint venture shall 
be jointly and severally liable to the Procuring Entity."

18.3(h)(i) No further instructions.

21.2 The Arbiter is: (To be appointed)

29.1 No day works are applicable to the contract.

31.1 The eontractor shall submit the Program of Work to the Procuring 
Entity’s Reoresentative within davs of deliverv of the Notice of
Award.
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31.3 The period between Program of Work updates is. .days.

The amount to be withheld for late submission of an updated Program 
ofWork is ___.

34.3 The Funding Source is the Philippine Ports Authority’s eorporate 
Budget for eY 2018.

39.1 The provision on advance payments or mobilization fees in the terms 
and conditions of all contracts for infrastructure projects that will be 
signed or executed shall henceforth be excluded.

40.1 No further instructions.

51.1 The date by which operating and maintenance manuals are required is

The date by which "as builf drawings are required is

51.2 The amount to be w'rthheld for failing to produce *as buitt' drawings 
and/or operating and maintenance manuals by the date required is
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Technical Specifications



Technical Specifications

PROJECT : Proposed Dredging OF North Harbor Inner Basin, 
Port Area, Manila

6.01 SCOPE OF WORK 

• General Provisions

« To undertake the Proposed Dredging of North Harbor Inner Basin, Port Area, 
Manila; with an estimated volume to be dredged of 705,000.00 cu.m. Includes:

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish 
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to 
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow 
area.

4. Must not obstruct the flow of vessel's traffic within the vicinity
5. Transporting and disposing of dredged materials;;

a) Minimum sea level of 20.0 meters
b) Minimum distance of 16.0 kms. away from the project site

• The dredging area shall be dredged at the required depth as Indicated on the 
Drawing/s.

« The work includes furnishing of all labor, materials, plants and equipment required to 
complete/finish the dredging works in accordance with the Dredging Specifications.

Work Schedules

• After examinations of all relevant data, coordination needs, work constrains, 
equipment to be used and other matters, a PERT/CPM diagram showing the detailed 
schedule/duration and sequences for the execution of dredging work shall be 
submitted to the Engineer for approval within 15 days before the proposed 
commencement of the Works.

• Before the commencement of rock breaking/dredging works, the Contractor together 
with the Authority's Representatives and Surveyors shall conduct a pre-joint 
hydrographic survey which will form basis of actual quantity of dredging materials to 
be removed/excavated.

• Prior to dredging works, the Contractor shall establish visible markers/buoys to 
clearly define the limits of the dredging area.

6.02 DREDGING EOUIPMENT/LAYOUT OF WORK

Plant
The Contractor shall keep on the job sufficient dredging equipment and/or plant to 
meet the requirement of the project
The equipment/plant shall be in satisfactorily operating conditions and capable of 
efficiently performing the dredging works with safety as set forth herein and shall be 
subject to Inspection by the Authority’s Representative at all times.
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Technical Specificatione 2

■ Physical Data/Layout of Work
■ The CONmACTOR. prior to twc start of dredging works, shall secure

VISPOSAUDUMPING 'PERMfT AND OTHER RELATED CLEARANCE FROM THE VHIUPPINE
COAST GUARD fPCG) OR ANY OTHER GOVERNMENT AGENCY. tT SHALL BE RESPONSIBLE
port ms HttEPAftATtOft op BoctmEmfs neboeo m its appucatioh op SAto PEnmrs
INCLUOtHG PAYMEHT OF CORRESPONDING FEES/CHARGES.

• The Authority does not guarantee to keep the project dredging area free
FROM OBSTRUCTtONS.

■ The Contractor shall adjust and conduct the work in such manner not to disrupt the 
flow of seacraft plying the navigational channel at all times.

■ The Contractor shall layout his work from the government established ranges and 
gauges which shall be pointed out to him prior to commencement of the dredging 
work but shall be responsible for all measurements in connection therewith.

a The Contractor shalT furnish, at his own expense, all platforms, survey equipment 
range markers, poles, buoys, etc., and labor as may be required in laying out any 
part of the dredging work.

■ The Contractor shall be responsible for the installation, maintenance and 
preservation of all gauges, ranges, platforms, dredging limit markers and buoys. 
Upon completion of the work, the Contractor shall promptly remove all ranges, 
markers, buoys and other marker place by him that may be detrimental to smooth 
passage of seacraft passing the channel.

• In the ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT 
GUARANTEE lUE EXEMPTION OF WE CONTRACTOR EBON PAYMENT OF PORT USAGE 
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINM. MANAGER.

6.03 DREDGING WORKS 

• Description
■ This item shall consist tor the dredging/removal of soft to highly dense seabed 

coRtprising of cloyioh sand/ooH. pebbles/stones at NORTH HARBOR INNER Basin, 
Port Area, Manila.

• in confonnity with the dimensions shown in hydro survey plan or as established by 
the PPAJEogineer witticooalination vuth toe PUO-Sungao and PMO-Agusan.

• The dredged materials shall be transferred / dispose to designated disposal site.

■ Progress of Work
a Upon mobilizTng sufficient labors, materials, plants and dredging equipment and as 

time is of essence, the Contractor shall work at a minimum of Twelve Hours (12) per 
day or more as may be necessary, subject to existing laws, to ensure the 
prosecution of work in accordance with the approved dredging schedule 
(PERT/CPM). If the Contractor tolls behind the approved dredging schedule, toe 
Authority's Representative may requite the .Contractor to mctease the number of 
shifts, working hours and/or dredging equipment without extra cost to the Authority.

• Failure of the Contractor to comply with the requirements shall be reasonable 
grounds to assume that toe Contractor to not performing toe dredging work with such 
diligence as will insure completion within the specified time, in which case, the 
Authority may be compelled to take steps to protect the Interest of the PPA.
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Technical Specifications 3

■ When the Contractor elects to work overtime and on Sundays and legal holidays, 
appropriate authority from those concern must be secured and notice of his intention 
to do so shall be submitted to the Authority’s Representative within the reasonable 
time in advance thereof.

a The Contractor shall submit daily dredging reports within two (2) days after the end of 
the day covered by the report duly signed by frie Contractor or his duly authorized 
representative and the authorized PPA representative. The report shall be made in 
forms and to be provided by the Authority.

■ The Contractor shall take necessary measures to protect the life and health of his 
men in accordance with the existing laws and regulations of the Government. The 
Contractor shall provide safety devices to Authority’s personnel while on board the 
dredging equipment/plant in performance of their ofTtcial duties.

■ The Contractor shall put up and maintain such markers and buoys as will prevent any 
accident in consequer>ce of his dredgirrg work. No liability whatsoever attaches to the 
Authority, if as a result of the dredging operations or installation, an accident happens 
in the project area. The Contractor shall hold the Authority free and hanniess against 
any or all claims of persons involve in such accidents.

6.04 WORK DURATION A ESTIMATED QUANTITIES

• The dredging works shall be completed within TWO Hundred Ninety (290) Calendar Days 
(inclusive of Sundays, Holidays and Unworkable days).

■ The estimated quantity of dredging materials necessary to be removed is 705,000.00 cu.m.

6.05 DREDGING MATERIALS

■ Disposal of Dredging Materials shall be hauled/transported using hopper/loading barge and 
deposited to designated area as directed by foe Project Engineer.

■ Displace Materials

■ Should the Contractor, during the progress of the dredging works, lose, dump, throw 
overboard, sink, misplace any materials, plant, machinery or appliance which may be 
dangerous to or obstruct navigation and/or port operations activities, the Contractor 
shall immediately give notice virith description and location of such obstruction to the 
Authority and when required, shall mark or buoy the obstruction until such time the 
same is removed.

■ Should Oie Contractor refuse, neglect or delay compliance with the above 
requirements, such obsfructions shall be removed by the Authority and the cost of ite 
removal shall be deducted from any money due or to become due to the Contractor 
or proceed against his performance bond.

■ Any dredged materials that is deposited other than the designated area will not be 
paid and the Contractor shall be required to remove such misplace materials and 
deposit it to where directed at his expense.

6.06 INSPECTION

• No PPA Project Engineer or Authority’s Representative is authorized to change any 
provisions of toe dredging specifications without written authorization of the Authority.

■ Nor shall toe presence or absence of a PPA project Engineer or Authority’s Representative 
relieve the Contractor from any of his responsibility under the Contract



Technical Specifications

6.07 FACHJTIES/ACCOMODATION TO BE PROVIDED

• The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers, 
equipment, appliances and materials forming part of the ordinary and usual equipment/plant 
and crew of the dredging plant as may be necessary in inspecting and supervising the 
dredging work.

• The Contractor shall provide a temporary site office for office and sleeping purposes of 
Authority’s Representatives. The room shall be fully equipped and maintained to the 
satisfaction of the Authority. It shall be properly lighted and ventilated.

6.08 OVER DREDGED. SIDE SLOPE AND PA Y LIMITS

• Over dredged (Over-depth)
■ An over-dredged of 0.30 meters beyond the required project depth below MLLW may

BE PAID FOR, BUT SUBJECT TO ThE AVAJLABILITY OF FUND AND IN ACCORDANCE OF IRR- 
EOFR.A. 9184.

■ No OVER-DREDGED PAYMENT SHALL BE MADE ON PROGRESS-DREDGING
A CCOMPUSHMENT.

• Slide Slope

• The volume of excavated materials to be paid for is that of a rectangular prism with 
sides vertical plus the triangular prism formed by the prescribed allowable side slope 
of 1:3.

■ The vertical sides of the rectangular prism shall not go beyond the designed dredging 
limits.

• It is to be clearfy understood that no payments will be made for dredging beyond the 
dredging limits except as provided above. The Contractor shall bear all the cost of over­
dredging beyond the project depth and in addition, of any remedial measures ordered by the 
Authority or its representative to be taken in areas over-dredging is not permitted.

6.09 MEASUREMENT AND PAYMENT

• The basis of measurement for dredging quantities is the net cubic content of the voids 
formed by the removal of the materials within the limits of payment as foliows;

a The seabed as determined by soundings prior to dredging.
• The level or levels specified to which dredging is to be carried out, as will be proved 

by sweeps and surveys undertaken after dredging.
• Vertical faces at the Emits of dredging (with allowable slide slope) as defined on the 

plan.

• Computation of volume shall be manually calculated and in the metric system using the 
“End Area Method”.

• Computation of progress-ore doing volume accompushment shall not include the
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

■ The total volume of materials to be paid for under this contract will be measured by 
computing the volume between the bottom surface shown by soundings made before 
dredging and the bottom surface by the soundings made as soon as practicable after the 
work specified is completed or immediately after the cut-off date to be set if the Contractor 
opted for interim payments.
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Technical Specifications 5

a Payments for dredging will be made not often than once a month. Payments shall be made 
upon the estimates of work satisfactorily completed by the Contractor and accepted by the 
Authority during the preceding period.

• Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent 
(90%) thereof up to and until such time as the total dredging work shall have been 
completed.

■ The Contractor will be held responsible for clearing, slumping of side slope and/or all other 
materials dropped into the dredging areas until finally accepted by the Authority.

■ The unit rate for dredging work applies to excavating of any materials within the dredging 
area and to include the removal and disposal of all debris and other objects encountered, 
and for the disposal of dredged materials at the designated dumping site.

6.010 SOUNDINGS

• The Contractor, in the presence or joint with the Authority’s Representative and during the 
progress of the dredging works, shall perform continuous checking of the depth thru 
soundings.

■ For the purpose of wrk progress payments; the Contractor, jointly with the Authority’s 
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging 
activities during the month or the preceding period for which payment is being claimed.

■ Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00 
meters and to be undertaken jointly by the Contractor and toe Authority’s Representative 
and Surveyors.

<• Records shall be made during toe sounding activities giving toe time, toe water/tide level, 
and toe position of the sounding paraphernalia and plant/equipment. Each party shall have 
and keep its own records.

■ Computation of the volume dredged for the period shall be made in accordance with Section 
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the 
Authority, checked and concurred by the Contractor.

■ The Contractor shall be responsible for all costs involved in toe above mentioned soundings 
such as costs for toe survey boat, sounding and survey equipment, measurement, markings, 
materials, transportation and other cost related thereto. PPA nay opt TO use its own 
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTS. HOWEVER, THE CONTRACTOR SHALL BE 
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE 
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/PROM THE 
DREDGING SITE.

6.011 TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH:
(see attached hydro plan)
TOTAL ESTIMATED VOLUME

APPROXIMATE DREDGING AREA
• WIDTH
• LENGTH

DREDGING SOIL COMPOSITION

See attached Survey Plan

705,000.00 eu. m.

See attached Survey Plan 
See attached Survey Plan 
See attached Survey Plan
Medium to Highly Dense seabed 
Comprising of Compacted Clayish 
Sand/Soil, Pebbles/Stones
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AND
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BILL OF QUANTITIES
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE ^ 

(Pesos) 1
AMOUNT ; 

(Pesos)

(1) (2) (3) (4) js) 14) * '(5)

BILL NO. 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization l.s. 1.00

1.02 Provide Environmental Safety and Health Program. I.S. 1.00

TOTAL FOR BILL NO. 1 • GENERAL EXPENSES

S.
f
I

PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA. MANILA



BILL OF QUANTITIES
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

NO.
(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QTY.
/
{4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)

14) * '(5)

IS!

3

Bia NO. 2

2.01

DREDGING WORKS

Dredging and Disposal of Dredged Materials. cu. m. 705,000.00

TOTAL FOR BILL NO. 2 - DREDGING WORKS

PROPOSED DREDGING OP NORTH HARBOR INNER BASIN. PORT AREA, MANILA



BILL OF QUANTITIES
PROPOSED DREDGING OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA

DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
NO. (Pesos) (Pesos)

(1) (2) (3) M) IS) (4)k '(5)

BILL NO. 3 REIMBURSABLE ITEMS
&?w 3.01 Provide Office and Survey Equipment I.S. 1.00
w

f
3
S'
1!!

TOTAL FOR BILL NO. 3 • REIMBURSABLE ITEMS

PROPOSED DREDOINO OF NORTH HARBOR INNER BASIN, PORT AREA, MANILA



BOQ and Attachments 4
(Anna 1 - Ban of Payments)

BAStS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME Proposed Dredgjng of North Harbor Inner Basin, 
Port Area, Manila

LOCATION NORTH Harbor Inner Basin, Port Area, Manila

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1 - GENERAL EXPENSES 

Kern 1.01 Mobilization/Demobilization and Cleaning/Clearing.
Payment for this item includes foe expenses incurred by foe Contractor for moving-in of minimum 
major equipment and/or plant requir^ for foe project and moving out of foe same after final 
acceptance of foe work including cleaning-up. Fifty percent (50%) of foe total amount shall be 
payable after foe mobilization activity while foe remaining (50%) payable after acceptance of foe 
completed project A list of equipment showring foe detail^ cost for its mobilization and 
demobilization works shall be included in the bid amount for this item.

Kern 1.02 Provide Environmental Safety and Health Program in foe execution of foe 
project

Payment for this item shall be made in a monthly basis and in accordance with the implementation 
of foe approved Environmental Safety and Health Program of the DOLE as required by the 
Engineer.

Item 1.03 Provide and Maintain Temporary Facility for foe Engineer and Staff
Payment for this item shall include foe cost of the temporary facility (field office) as specified. The 
field office may be demolished by the Contractor upon instruction of the Engineer. Payment shall be 
in lump sum.

BILL NO. 2 - DREDGING AND DISPOSAL

Item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to foe 
designated area as directed by foe Engineer.

The quantity to be paid for shall be foe actual volume, including allowable over-dredging but 
subject to availabilitv of fund, in cubic meters of dredged materials including disposal to the 
designated area as directed by foe Project Engineer. Payment shall include the cost of dredging 
equipment, materials, labor, survey works, handling. Port Charges and Other Expenses/Fees 
related to the execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS

Hern 3.01 Provide for Office and Survey Equipment
Payment for this item shall include foe actual cost of office and survey equipment as enumerated in 
Annex. Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.
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60Q and Attachment 5 
(Annex 2 - Facilities to be provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME PROPOSED DRED&NG OF NORTH HARBOR INNER BASIN, 
Port Area, Manila

LOCATION North Harbor Inner Basin, port area, Manila

B.

SITE OFFICE
The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for 
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or 
connected with electricity, portable water supply and drainage/sewerage system. The said 
site office shall have tiled bathroom/loilet complete with fixtures and partitions for at least 
two (2) rooms. The field office shall be located within or near the project site as approved by 
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT
The Contractor shall purchase the following main Kerns of brand new office and survey 
equipment for use of the Engineer and his staff. The Contractor shall make available for use 
of the Engineer other equipment as may be necessary for the proper functioning of the 
office. The procured equipment shall be foe property of PPA. Operation and maintenance 
shall be borne by PPA ^er foe completion of foe project

1 unK Service Vehicle; 6 speed A/T; 2.2 L; Max Power 147Hp @ 3,400 rpm 
Diesel/Gasoline with; Power Steering, Power Window and Power Door Lock 
capable; Includes Registration, Insurance, Misc.

1 unK

2 pcs

1 pc.

Automatic Engineer’s Level; 30x magnification; Upright telescope image; Gas 
filled telescope; 40mm objective diameter; 70cm short focus distance; 360 
degree / 400 gon selectable angle measurement; 10' / 2 mm circular bubble; 
Endless Horizontal Drive; 0.7mm double run accuracy; ±15' working range; 
Water resistant; -20 to +50 °C operating temperature; Drop resistance - ISO 
9022-33-5; Water-tightness and dust-tightness - IP 57 (submersible); 1.7kg wt.

Stadia Rod;5m Telescopic Aluminium Staff with Bubble; Sectional staff made of 
high-quality, whKe powder coated aluminum tubes

Aerial buiAGiNG Drone; equipped with a 1-inch 20-megapixel sensor capable of 
shooting 4K/60 fps video and Burst Mode stills at 14 fps. The FRght Autonomy 
system includes five vision sensors for 2-directional obstacle sensing and 
forward-vision obstacle avoidance. Adoption of titanium alloy and magnesium 
alloy for increase rigidity of foe airframe and reduces weight. Includes : Camera 
Drone, Remote controller. Four pairs of propellers. Flight Battery, Battery 
charger, 16GB MicroSD card. Power cable. Micro USB cable, USB OTG cable. 
Carrying case, and Gimbal clamp.

Weight 3 lbs. 
Max Ascent Speed 
Max Descent Speed 
Max Forward Speed

13.4 MPH 
8.9 MPH 
45 MPH



BOQ and Attachment 6
(Annex 2 - Fadides to be provided)

Max Ceiling 400 ft. (Electronically Limited)
Max Flight Time 28 min.
Operating Temp 32oto104°F 
Satellite Systems GPS & GLONASS 
Obstacle Sensory Range 2 to 49 ft.
Gimbal Control Range >90° to +30° Pitch 
Camera Sensor 1/2.3"
Lens FOV 94"
ISO Range 100-3200 
Max Image Size 4000x3000 
Max Video Size 4096x2160 
Max Video Brtrate 60 Mbps 
File Systems FAT32, exFAT 
Photo Formats JPEG, DNG 
Video Formats MP4, MOV. MPEG 
Charger Specs 17.4v, lOOw 
Remote Frequency 2.400*2.483 Gl-lz 
Max Transmission Range3.1 mi.
Battery Model Intelligent Flight PH4 
Battery Specs 5,350 mAh, 15.2v

1 unit Tablet for Hydrographic Survey; water and shock-proof resistant
Operating System
Technology
Display

Size
Resolution 
Internal Memory

iOS 10.3.2, upgradable to iOS 12.1 
GSM / CDMA / HSPA / EVDO / LTE 
Type LED-backlit IPS LCD, capacitive 
touchscreen. 16M colors 
10.5 inches,
1668 X 2224 pixels. 4:3 ratio 
64/256/512 GB. 4GB RAM

2

2

pcs.

units

Battery Booster; 27000mAh Power Bank with buiK in AC Outlet 

Handiclo Depth Sounder;
• Transducer Frequency 235Khlz Active Transducer
• Beam Spread +/- 4 Degrees minimum
• Depth Range 0.30m to 75.00m (Software limited)
• Accuracy +/-0.025m (RMS)
# Sound Velocity Range 1400 to 1600 m/sec
• Data Output Range 2Hz
• Ultrasonic Ping Rate 3 to 6 hlz (Depth dependent)
• Internal Power lO.Ov X 2.7AHr Internal Nickel Metal 

hlydride sealed battery (NiMh)
♦ Power Consumption 70ma to 120ma (temp dependent)
• Usable Battery Life 8Hrs to 12Hrs between charging
• Stand-By Battery Life 10000 Hours
• Battery Charge Smart switch mode charger for 90..250vac, 

40..60HZ
• Work Anywhere 2/3 Round/Square pin charger adaptor
• Data Format (7 formats) RS232C 4800 baud 8 M1 stop bit No parity

FKOwtoOmamofHomiHM$o»lmi»»AaK fatrAtt*. m«mm



BOQ and Anachment 7
(Annex 2 - Facilities to be provided)

Overall Dimensions 
Weight

10Ow X 220h X 45d (mm) 
0.75Kg

2 pairs Communication Unit (VHF Portable Radio);

2 units Digital Camera, 16-megapixel DX-format CMOS image sensor; Compatible with 
optional WU-la Wireless Mobile Adapter for instant Wi-Fi photo sharing: PSAM 
exposure modes for complete creative control; 1080p Full HD video recording 
with stereo sound; RAW (NEF) shooting capability

5 units Scientific Calculator;

2 units Handheld Portable GPS; Size: 6.1 x 11.4 x 3.3 cm; Weight: 209.8 g with 
batteries; Display: 7.6 cm (3''). 240 x 400 pixels, transflective colour TFT 
touchscreen; Batteries: rechargeable NiMH pack (included), or use standard or 
rechargeable AA batteries; Battery life: Up to 16 hours, depending on use and 
screen brightness; Waterproof rating: IPX7 (can take brief submersion up to 1m); 
Barometric aitimeter; Tiit-compensated 3-axis electronic compass; Camera; 8 
megapixel camera with digital zoom and autofocus; Memory; 4GB. Holds 10,000 
waypoints, 250 routes with up to 20,000 route points; Data: Includes geocaching, 
tide, sunset and moon tabies

Pm»osaa>mmofNOKniHMM$ottlmmB»anPonAtif*,MMmA



BOQ and Attachments 8 
(Anrwx 3 - Minimum Equipcnant Raqurements)

MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME PROPOSED DREDGING OF NORTH HARBOR INNER BASIN,
Port Area, Manila

LOCATION North Harbor, Port Area, Manila

One (1) Unit S«lf*Propelled Trailing Suction Dredger, with minimum 450hp dredge 
pump engine; 300mm suction/discharge pipe diameter; 1,250.00 cu.mThr pump 
capacity and 1,200 cu.m, minimum hopper capacity (Owned)



SECTION IX
Bidding Forms



8klding Forms 1 
(Bid Form)

BIO FORM

Date: 
ITB No. 2018

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that;

a. We have examined and have no reservation to the Bidding E>ocuments, including Addenda, 
for the Contract for the Proposed Dred&ng of north Harbor inner Basin, Port Area,
MANILA]

b. We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid:

The total price of our Bid, excluding any discounts offered below is:

The discounts offered and the methodology for their application are_________________ [

BILL
NO

DESCRIPTION TOTAL
AMOUNT

1 Grnhral Expenses
R

2 Dredging and Disposal Works

3 Reimbursable Items

TOTAL AMOUNT OF BID (including VAT)
R

Our Bid shall be valid for a period of 120 Calendar days from the date fixed for the 
Bid submission deadline in accordance with the Bidding Documents, and it shall 
remain binding upon us and may be accepted at any time before the expiration of 
that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of 
[insert percentage amount] percent of the Contract Price for the due performance of 
the Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information);

We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

nwmimrwfnaiT nrWr«mf hwm fl>an IWiwni



Bidding Forms 2 
(Bid Form)

g. Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for 
any part of the Contract, has not been declared ineligible by the Funding Source;

h. We understand that this Bid, together with your written acceptance thereof included 
in your notification of award, shall constitute a binding contract between us, until a 
formal Contract is prepared and executed; and

i. We understand that you are not bound to accept the Lowest Evaluated Bid or any 
other Bid that you may receive.

j. We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for the PROPOSED Dred&ng of North Harbor Inner Basin, Port Area, 
Manila; of the Phiuppine Ports Authority

k. We acknowledge that failure to sign each and every page of this Bid Form, including 
toe Bill of Quantities, shall be a ground for toe rejection of our bid.

Name:

in the capacity of:.

Signed:.

Duly authorized to sign the Bid for and on behalf of:

Date:

PKOtwa Omoam Of ttamlimoiitMa Utan Pan IHKM,MAmA



Bidding Fonrn 
(cuvgolng)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS.
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED. WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

1]

Owner's
Name
and

Address

Nature/
Scope

of
Wor1«

21

Contractor’s
Role
(in

percentage)
3]

Total Contract Value At

Award Project
Completion

Date

Escalated 
Value to 
Present 
Prices 

41

Date of 
Award 

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration
J]______

Start Completed

A) Government
Contracts

i. On-goIng
ii. Awarded but 

not yet started

B) Private
Contracts

i. On-goIng
ii. Awarded but

not yet started

NOTE:
1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used If Contract Value is expressed in a currency other than the Philippine Peso. Specify the ’Escalation Factor* used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of RA. 9184.
5] State Month and Year.
This notice shall be supported by;

a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Officiai Date

PnomsiD D*£oeine or Noktu Hmkm Immbi BAsm, Po^rrAftA, Mmnu



STATEMENT OP THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Fonnt 
(on-going)

Name of the 
Contract or Title 
Of the Project

Owner’s
Name
and

Address

Nature/
Scope

of
Work

Contractor's 
Role and 

Percentage 
of

Participation

Total Contract Value At
Date of 
Award

Value of
Outstanding Works

Contract Duration
____________ 5]__________ __

Award Project
Completion

Date

Escalated 
Value to 
Present 
Prices

Start Completed

NOTE:
1] The prospective bidder must have completed as SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using the PSA consumer indicies, must be 

at least fifty percent (50%) of the ABC to be bid.

2] This Statement shall be supported by:
a) Notice of Award and/or Notice to Proceed.
b) Project Owner's Certificate of Final Acceptance issued by the Owner other than the Contractor.
c) Construction Performance Evaluation System (CPES) Final Rating, which must be at least satisfactorily.

Name of Firm/Applicant Authorized Signing Official Date

PnomtoDiitoeine or Nouth Mum* Ihhbi Basin, PonABtA, Mahua 2



Bidding Forms 
(Experiencs Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Operations of 
Work

Unit of 
Measure

Quantity Unit of 
Measure

QuantityTitle of 
the

Project

Title of 
the

Project

Title of 
the

Project

Title of 
the

Project

Experienced & Accredited In Ports, 
Harbors, & Offshore Engineering 
Projects, particularly In Dredging
AND OPEN SEA DISPOSAL OF
DREDGED MATERIALS

cu.m, 352,500

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings. 1* 2nd & Final visit (if applicable). Projects with no Certificate of 
Completion/Acceptance and Recapitulation/Bili of Quantities shall not be considered.

2] The Owner’s Certificate of Final Acceptance: or the Contractors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be Satisfactorily.

Name of Firm/Applicant Authorized Signing Official Date

PnoposcB OKoam or South hamou Ima BASitt, PcmrAiieA, Mahua



Bidding Forms 6 
(RnandaO

FINANCtAL DATA

A. The prospective bidder’s audited Financial Statements shoviring, among others, the 
prosp^ive bidder's total and current assets and liabilities, stamped "RECEIVED’' by the 
Bureau of Internal Revenue or its duly accredited and authorized institutions for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows.

NFCC =

NFCC =

[ (current assets minus cunent liabilities) (15) ] minus value of all outstanding 
or uncompleted portions of the projects under ongoing contracts, including 
awarded contracts yet to be started coinciding with the contract to be bid.

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date;

NOTES:
If Partnership or Joint Venture, each Partner or Member Finn of Joint venture shall submit separate financial statements

PnopoKoOtBiaNe OF NonN mmmw *Mn Auk Axr ACE4. mmmm



Bidding Formt 
(Pledg* Partonnal)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the 
various positions /functions, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience In the 
Position (Yeats)

Attachment(s) Annex(es)

Project Manager PRC License (CE/ME/6E Preferred)
Complele Qualification and Experience Data 

Certificate of Commitment
Annex

Project Engineer
PRC License (CE/ME/GE Prefeired)

Complete Qualification and Experience Data 
Certificate of Commitment

Annex "J

Construction Safety and
Health Officer Certificate of Safety and Health Construction Related 

Course issued by DOLE Accredited Trainings 
Complete Qualification and Experience Data 

Certificate of Commitment

Annex

Foreman
Complete Qualification and Experience Data 

Certificate of Commitment Annex

Other Positlon(s)
Complete Qualification and Experience Data 

Certificate of Commitment Annex

NOTE: 1. Minirruffn qualification requirements: (work experience is similar in nature and complexity to the project to be bidded-out) 
Project Manager - Five (5) years 
Prefect Engineer - Three (3) years 
Foreman • Five (5) years

Name of Firm/Applicant

REVISED FORM (Januiry 2011)

Auttiorized Signing Official Date

PWFOHO OtItO&NC Of NOfm HAMSOf MM* BtSN, POKTAKU, MAWLA



Bidding Poim* 
(Ptodgt Equlpm«nU)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

I hereby declare that the following equipment iisted beiow which are owned, leased or under purchase agreement are in good operating condition 
and are availabie for the duration of die project:

DESCRIPTION 
(Type,Model,Make)

No. of 
UnR(s)

Capacity
Output

2]

Owned,Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
•A.............Z’)

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1 ] Indicate if owned or teased as Iisted in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (I.e. deed of 
sale, sales Invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTD Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor's) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (fOr crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/btow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixeO-

Name of Firm/Applicant

REVISED FORM (January 2011)

Authorized Signing Officiai Date

Pnonsto Otteem Of NoimHAMommttii Basin, Pan A»u,Mmhu



Bidding Forms 9 
(Omnibut-Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (NationalitvL and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor of (Name of Bidder) with office address at

2.

3.

5.

6.

7.

8.

As the owner and sole proprietor or authorized representative of (Name of Bidder), I 
have full power and authority to do, execute and perform any and all acts necessary 
to participate, submit the bid, and to sign and execute the ensuing contract for 
PROPOSED Dredging of North Harbor inner basin, Pair Area, Manila of the 
Philippine Ports Authority;

(Name of Bidder) is not "blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government I foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statement and information provided 
therein are true and correct;

(Name of Bidder) is authorizing tiie PPA General Manager or Its duly authorized 
representative(s) to verify all the documents submitted;

I am not related to the PPA General Manager, members of the Bids and Awards 
Committee (BAG), the Technical Working Group, and the BAC Secretariat, the head 
of the Project Management Office or the end - user unit, and the project consultants 
by consanguinity or affinity up to the third civil degree;

(Name of Bidder) complies with existing labor lavirs and standards; and

(Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder

a) Carefully examine all of the Bidding Document
b) Acknowledge all conditions, local or otherwise, affecting the implementation 

of the contact;
c) Made an estimate of the facilities available and needed for the contact to be 

bid, if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for Proposed 

Dredging of North Harbor Inner Basin, port Area, Manila;

0KKMI6 OF MOITN MMMM IMC* M*MC4



9.

20

Bidding Forms 10
(Omnibus. Soto)

(Name of Bidder) did not give or pay directly or indirectfy, any commission, amount 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this 
_ at_________ , Philippines.

day of.

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at /p/ace of
execution] Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of Identity as defined In the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], 
with his/her photograph and signature appearing thereon, with no. ______ and his/her
Community Tax Certificate No.______ Issued on____ at______.

Witness my hand and seal this__ day of [month] [year]

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No._________________
PTR No._____ [date issued] [place issued]
IBP No._____ [date issued] [place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of
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Bidding Forms 11 
(OmnibM* - Partnenhip)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (NationalitvI. and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of (Name of Bidder) with 
office address at (Address):

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for Proposed Dredging of North Harbor Inner Basin, Port Area, 
Manila of the Philippine Ports Authority, accompanied by the duty notarized Special 
Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate 
(whichever is applicable);

3. (Name of Bidder) is not ‘blacklisted'' or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose bladdisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duty authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of the Bids and Awards Committee (6AC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management office 
or the end- user unit, and the project consultants by consanguinity or affinity up to the 
third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidden

a) Carefuily examine all of the Bidding Document;
b) Acknowledge all conditions, local or otherwise, affecting the implementation 

of the contact;

c) Made an estimate of the facilities available and needed for the contact to be 
bkt, if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed 
Dredging of north Harbor Inner Basin, port Area, Manila;

moracp o«MM6 or momn hmbot But M««u



Bidding Forms 12 
(Onwabut - Partmntiip)

9.

20

(Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnei or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this 
_at_________ , Philippines.

day of

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of /month/ /year/ at [pface of
executionl Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined In the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). AfTiant/s exhibited to me his/her [insert type of government identification card used], 
with his/her photograph and signature appearing thereon, with no. _____ and his/her 
Community Tax Certificate No.______ issued on____ at______ .

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No._________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of
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Bidding Forms 13
(Ofrnbia - Cotp JJ.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

I ( Name). of legal age, (Civil Status). (NationalitvL and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duty authorized and designated representative of (Name of Bidder) with
office address at____________________:

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to partidpate, submit the bkJ, and to sign and execute the ensuirrg 
contract for Proposed Dredging of North Harbor Inner Basin, Port area, 
Manila of the Philippine Ports Authority, accompanied by tee duly notarized Special 
Power of Attorney, Board Resolution, or Secretary’s Certificate (whichever is 
applicable);

3. (Name of Bidder) is not 'blacklisted'' or barred from bidding by tee Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of tee documents submitted in satisfaction of tee bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAC), tee Technical Working Group, and tee BAG Secretariat, the head of tee 
Project Management Office or tee or end- user unit and the project consultants by 
consanguinity or affinity up to tee third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken tee following responsibilities as a 
Bidder

a) Carefully examine all of tee Bidding Document
b) Acknowledge all conditions, local or otherwise, affecting the Implementation 

of tee contact
c) Made an estimate of tee facilities available and needed for the contact to be 

bid, if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed 
Dredging of north Harbor Inner Basin, port Area, Manila;
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Bidding Forms 14
(Oimiius - Cotp/J.V)

9.

20

(Name of Bidder) did not give or pay directly or Indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this 
_ at_________ , Philippines.

day of

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidertce of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. _______  and his/her
Community Tax Certificate No.______ issued on____ at______ .

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No._________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No.. 
Book No.. 
Series of
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(Bid-Sccuring Dacttralion)

REPUBLIC OF THE PHILIPPINES)
CITY OF____________________)S.S.

BID-SECURING DECLARATION 
Invitation to Bid No._____

To : Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, manila

1/We. the undersigned, declare that:

1. I/We understand that according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with any 
procuring entity for a period of two (2) years upon receipt of your Blacklisting Order, and, (b) I/we 
will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing 
Declaration, within fifteen (15) days from receipt of written demand by the procuring entity for the 
commission of acts resulting to the enforcement of the bid securing declaration under Sections 
23.1(b), 34.2, 40.1 and 69.1, except 69.1 (0, of the IRR of RA 9184; without prejudice to other 
legal action the government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 
of said right;

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and I/we have 
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, WVe have hereunto set my/our hand/s this 
[place of execution].

day of [month] [year] at

Name of Bidder's Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

MOFOKO 0iiBi6«e OF NonN HuuM nwei Sum Axrr ACM, MU«*u
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SUBSCRIBED AND SWORN to before me this__day of [month] [year] at [place of execution],
Philippines. Affiants is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s 
exhibited to me his/her [insert type of government identification card used], with his/her photograph 
and signature appearing thereon, with no._____ .

Witness my hand and seal this___day of [month] [year].

NAME OF NOTARY PUBUC

Serial No. of Commission__________
Notary Public for_____ until_______
Roll of Attorneys No.____
PTR No.__, [date issued], [j^ace issued]
IBP No.__, [date issued], [place issued]
Doc. No.___
Page No.___
Book No.___
Series of___ .
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DREDGING METHODOLOGY

Name of Project :

Proposed dredging of North Harbor Inner Basin, Port Area, Manila 

Proposed Project Description :

Dredging of Maneuvering and Berth Areas And Disposal of Dredged Materials

Location:

North Harbor, Port Area, Manila

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

Dredging/Excavation of the existing seabed up to die required, composing more or 
else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones. 
Loading of excavated dredging materials into the dumping scow and disposal to 
designated area as directed by the Project Engineer.
Dredging worics: (See Also the Technical Specifcation at Section VI)
• Shall be undertaken on the deep portion of the channel way up to the shallow 

area.
Must not obstruct the flow of vessel’s traffic within the vicinity.

■ Estimated Dredging Area 
- Designed Depth 
• Estimated volume to be dredged

DISPOSAL (Open Sea Dumping)

See Section 7.0; hydrographic survey plan 
See Section 7.0; hydrographic survey plan 

704,000 cu.m.

Transporting and disposing of dredged materials;;
• Minimum sea level of 20.0 meters
• Minimum distance of 16.0 kms. away from the project site
• Must not obstruct the flow of vessel’s traffic within the vicinity.

NOTES:
The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall 
be carried out in accordance with the highest standard of wortvnanship.
The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and 
Manpower Schedule.

fAuthorized Signing Officiah
Signature

P»OWMK>Oll6P6W60fWnmtW«WOlHNWCtftUW,ft»ir*t6VIM*MI4
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(Manpower Schadiie)

MANPOWER SCHEDULE

Name of Project :
Proposed dredging of North Harbor Inner Basin, Port area, Manila

Proposed Project Description :
Dredging of Maneuvering and Berth areas And Disposal of Dredged Materials

location:
North Harbor, Port area, Manila

MANPOWER
(Minimum)

Contract Duration

290 Caiendar days

30 60 90 120 160 180 210 240 270 290

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Official)
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EQUIPMENT UTILIZATION SCHEDULE

NAME OF Project :

Proposed Dredging of North Harbor Inner Basin, port Area, Manila

Proposed Project Description :

Dredging of Maneuvering and Berth Areas And Disposal op Dredged Materials 

Location:

North harbor, Port Area, Manila

equipment
(Minimum)

Number
Of

Units

Contract Duration

290 Calendar days

30 60 90 120 150 180 210 240 270 290

1)

2)

3)

4)

5)

6)

7)

Signature
(Authorized Signing Official)
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(ItanfKMMT Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of project :

Proposed Dredging of North Harbor Inner Basin, Port Area, Manila

Proposed Project Description :

Dredging of Maneuvering and Berth areas And Disposal of Dredged Materials

Location:

North Harbor, Port Area, Manila

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES
The cash flow by quarter and payment schedule should be consistent with the Bar Chart and S-curb. 
Advance payment should be specified if contractor wants to avail.
Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

PfOfOSiD Oecofiuc Of NonTK Hamm Ikmii Bauk, PottrAiiu, Manila
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Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT

Proposed Dredging op North Harbor Inner Basin, Port Area, Manila 

KNOW ALL MEN BY THESE PRESENTS:

.day of. 20__, in Manila,This Contract made and entered into this___
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under 
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio 
Drive, South Harbor, Port Area, Manila, represented herein by its duly authorized General 
Manager. JAY DANIEL R. SANTIAGO, and hereinafter referred to as "PPA”;

-and-

_____________________ , a corporation duly organized and existing in accordance
with Philippine laws, with office and business address____________________ , represented

__ , duly authorized for this purpose, as
a copy of which is hereto attached and

In this act by___________________________
evidenced by Secretary’s Certificate_________
made an integral part hereof as Annex aAx, and hereinafter referred to as ‘CONTRACTOR”

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and 
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the 
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Proposed Dredging 
OF NORTH Harbor Inner Basin, Port Area, Manila;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids 
for the foregoing project;

WHEREAS, after the opening of bids on. and the conduct of bid evaluation
and required post-qualification, the bkJ submitted by the CONTRACTOR at its unit and tump sum prices 
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount
of (g___________ ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No.. Series of
the contract was made to the CONTRACTOR in a Notice of Award dated. 
of(P

____ .award of
_, in the amount

J, after submission of
the required documents within the prescribed period and compliance to the conditions stipulated in the 
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said 
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual 
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have 
agreed, as they do hereby agree, and contract as follows:

PaonsBiD*aemeofHeimHui»oi>lmB>>iksm,P<mTAi^MAmA
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ARTICLE I

CONTRACT E)OCUMENTS

1.01 The following documents shall constitute integral parts of this Contract as fully as if the contend 
of the said documents are reproduced, incorporated and set forth herein, and shall govern and contrcrf in 
full force and effect the rights and obligations of the Parties, except as otherwise modified by the terms 
and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning bidder's bid, including the Eligibility requirements. Technical and Financial 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/CPM
(7) Duty Approved Program of Work and Cost Estimates
(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same rrteanings respectively assigned 
to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR'S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract the latter 
hereby covenants to execute and complete the Proposed Dredging of North Harbor Inner Basin, 
Port Area, Manila, in conformity in all respects with the provisions of this Contract, as follows:

ITEMS TOTAL AMOUNT

1. General Expenses
2. Dredging and Disposal
3. Reimbursable Items

TOTAL AMOUNT

2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and defined 
in this Contract at its sole cost and expense, and to folly and faithfully furnish all materials, tools, labor 
supplies, equipment services arto superintendertce for the implementation of this Contract in 
accordance with the schedule in the Contract Documents forming rrtegral parts of this Contract

Pnoromt DHBieMe or Noim Hmuok Uma a*an POUT A*e»,$iAumA
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2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, 
instruments, accessories and materials it will supply or deliver or install and/or use in the construction 
and workmanship of all his work under the Contract, shall be in accordance with the Contract 
Documents.

The CONTRACTOR further guarantees that all the office facilities, computer system, digital 
camera and service vehicle it will provide / supply in connection with this contract shall be brand new 
and in accordance with the specifications prescribed thereof in the Bid Document.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in K under this 
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner, 
use its skill and good judgment, always set in good faith, and cany out the execution of this Contract in 
the most sound, exp^ltious and economical manner consistent with the interest of the PPA.

ARTICLE III

CONSIDERATION

3.01 For and in consideration of the full, satisfactory and faithful performance by the CONTRACTOR 
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA 
agrees to pay the CONTRACTOR the total amount not exceeding______

J.
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the 
basis of final quantities at the unit bid price for each item of work actually performed and finished for 
each pay item as determined and accepted by PPA and in the manner set forfri in the Contract 
Documents, as full compensation for everything furnished and done by the CONTRACTOR under this 
Contract including all works required but not specifically mentioned, and also for all losses and 
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or 
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses 
incurred by or in consequence of tiie suspension or discontinuance of the contract herein specified and 
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in the 
Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as 
fixed prices, and therefore not subject to price adjustment and escalation during the contract 
implementation, except under extraordinary circumstances and upon prior approval of the Government 
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly 
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA 
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer to 
events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and 
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full completion 
of the project and fulfillment by tiie CONTRACTOR of all the terms and conditions set fortii in this 
Contract.

However, it is agreed that no payment or payments made under this Contract, except the final 
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as 
performance of this Contract, either wholly or in part, and no payment shall be construed to be an 
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated damages 
payable to the PPA by the CONTRACTOR under this Contract.

3.04 It is likewise understood that the CONTRACTOR shall show proof evidencing payments by the 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any 
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works accomplished,
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submit an affidavit certifying to the fact of payments of said labor, materials, supplies, equipment, 
insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and 
regulations.

3.06 Progress payments are subject to retention often percent (10%) referred to as the "retention 
money”. Such retention shall be based on the total amount due to the contractor prior to any deduction 
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as 
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily 
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 
shall be imposed.

3.7 The total "retention money" shall be due for release upon final acceptance of the works. The 
CONTRACTOR may, however, request for the substitution of the retention money for each progress 
billing with irrevocable standby letters of credit from a Universal or Commercial Bank or surety bond 
callable in demand, of amounts equivalent to the retention money substituted for and acceptable to PPA, 
provided that the project is on schedule and is satisfactorily undertaken. Otherwise, the ten percent 
(10%) retention shall be made. Said irrevocable standby letters of credit or surety bond to be posted in 
favor of PPA shall be valid for a duration to be determined by PPA and will answer for the purpose for 
which the ten percent (10%) retention is intended, i.e., to cover uncorrected discovered defects and third 
party liabilities.

ARTICLE IV

PERFORMANCE SECURITY

4.01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this 
Contract, it shall post prior to the signing of the Contract a performance security in the form of surety 
bond or irrevocable lefter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or 
a combination thereof as may be required by PPA, in accordance with the following schedule:

a. Surety bond or irrevocable,
letter of credit issued by a Universal or 
Commercial Bank

b. any combination of the foregoing

- Ten Percent (10%) of thetotal 
contract price

- Proportionate to share of form with 
resp^ to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA, 
and shall be forfefted in favor of PPA in the event it is established that the CONTI^CTOR is in default in 
any of its obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA after 
the issuance of the Certificate of Acceptance of the project provided that PPA has no claims filed 
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed 
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above 
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract 
as a result of amendments to order or change orders, extra work orders and supplemental agreements 
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance 
security to cover approved contract time extensions.

4.05 In case of a reduction in the contract value or for partially completed works under this contract 
which are usable and accepted by PPA, and the use of which in ttie judgment of PPA shall not affect the 
structural integrity of the entire project, PPA may allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLE V
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COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete al! works provided for in
this Contract within calendar days (including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall 
be issued after this Contract has bron signed by the Parties hereof.

5.02 Time is of the essence of this Contract Should the CONTRACTOR refuse orfail to satisfactorily 
complete the work within the specified contract time, plus any time extension duly granted and is hereby 
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by 
way of penalty, an amount as provided in the conditions of contract equal to at least one-tenth (1/10) of 
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.
5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired 
benefits as certified by the Facilities Construction and Maintenance Department of PPA

5.04 It is understood that the damages herein provided are fixed and agreed liquidated damages and 
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such 
amount shall be deducted from any money due or which may become due the CONTRACTOR under 
the contract and/or collect such liquidated damages from the retention money or other securities posted 
by the CONTRACTOR, whichever is convenient to PPA.
5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten 
percent (10%) of the specified contract time plus anytime extension duty granted to the CONTRACTOR, 
PPA may rescind the contract, forfeit the CONTRACTOR'S performance security and take over the 
prosecution of the project or award the same to a qualified contractor through negotiated contract

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the 
total contract price, in which event the contract shall automatically be taken over by PPA or award the 
same to a qualified contractor through negotiation and the erring CONTRACTOR'S performance security 
shall be forfeited. The amount of the forfeited performance security shall be aside from the amount of 
the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof and impose 
other appropriate sanctions.

ARTICLE VI

EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind 
whatsoever occur such as to fairty entitle the CONTRACTOR to an extension of contract time, PPA shall 
determine the amount of such extension; provided that PPA is not bound to take into account any claim 
for an extension of time unless the contractor has prior to the expiration of the contract time and within 
thirty (30) calendar days after such work has been commenced or after the circumstances leading to 
such claim have arisen, delivered to PPA notices in order that it could have investigated them at that 
time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. Upon 
receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and shall 
extend the contract time for completing the contract work when, in PPA's opinion, the findings of facts 
justify an extension.
6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary 
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide 
the required equipment, supplies or materials.
6.03 Extension of contract time may be granted only when the affected activities fall within the critical 
path of the PERT/CPM network.
6.04 No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determination of the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents as agreed upon by the parties 
before contract perfection.
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6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for 
the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of 
the number of rainy/unworkable days predetermined by the PPA in relation to the original contract time 
during the conduct of detailed engineering and in the preparation of the contract documents as agreed 
upon by the parties before contract perfection and/or for the equivalent period of delay due to major 
calamities such as exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for 
causes such as non-delivery on time of materials, working drawings, or written information to be 
furnished by the PPA, non-acquisition of permit to enter private properties within the right-of-way 
resulting in complete paralization of construction activities, and other m^orious causes as determined 
by the PPA's authorized Engineer and approved by the PPA. Shortage of construction materials, general 
labor strikes, and peace and order problems that disrupt construction operations through no fauK of the 
CONTRACTOR may be considered as additional grounds for extension of contract time provided they 
are publicly felt and certified by appropriate government agencies such as DTI, DOLE, DILG and DND, 
among others. The written consent of bondsmen must be attached to any request of the CONTRACTOR 
for extension of contract time and submitted to the PPA for consideration and that the validity of the 
performance security shall be correspondingly extended.

ARTICLE VII

ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one whole 
complete work and that partial payments on account by the PPA or the use of parts of the work or 
equivalent shall not constitute an acceptance of any part of the work before its entire completion and 
final acceptance in writing by the PPA.

ARTICLE VIII

CONTRACTOR’S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not employees 
of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal injury or 
damages including death sustained or caus^ by any of the employees of the CONTRACTOR and/or 
his sub-contractor or agent or supplier whether or not occurring during the performance of their duties. 
The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or damages 
caused or occasioned or contributed to by the failure, negligence or conduct of the CONTRACTOR 
and/or its employees, sub- contractors, agent and supplier or consultants arising out of or in connection 
with or on the occasion of the performance of this Contract. The CONTRACTOR shall, at all times, stand 
solely liable and/or responsible for the enforcement of, and compliance with all existing laws, rules and 
regulations and binds itself to save and hold the PPA free and harmless from any and all liability in 
respect thereof and/or arising therefrom and/or by reason of this Contract and its implementation.

ARTICLE IX

RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final 
acceptance by tfie PPA and shall be held responsible for any damage or destruction of works until such 
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and 
convenience of its personnel, third parties and the public at large, as well as the works, equipment, 
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of_______
shall be understood and binding as an act of.

.arising out of or in the course of this Contract 
and vice-versa.
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ARTICLE X

INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in progress 
to ascertain that the completed works or stages comply in all respects, with the standards and 
requirement set forth in the Contract Documents. Notwithstanding such inspection, the CONTRACTOR 
shall be held responsible for the acceptability of the finished works. The CONTRACTOR shall promptly 
correct all works determined by the PPA as foiling to meet requirements, at CONTRACTOR'S own 
expense.

ARTICLE XI

NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, wKhout the written approval of the PPA, assign, transfer, pledge, 
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, 
transfer, pledge, sub-contractoranyotherdisposition, shall be sufficientground for the PPA to terminate 
or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04 hereof. 
Should the PPA give its written approvai, such consent shall not relieve the CONTRACTOR of its 
responsibilities under the Contract The CONTRACTOR shall ensure that the terms and conditions of 
any such sub-contract shall ctMnply and confonn with the terms and conditions of the Contract The 
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and 
conditions of the Contract.

11.02 If any portion of the project sub-contracted is not prosecuted foithfully in accordance with the 
Contract the sub-contractor shall be removed or replaced immediately upon the written request of the 
PPA, provided, however, that any foilure of PPA to make such a request shall not relieve the 
CONTRACTOR of its obligations under the contract PPA shall not be responsible for the delays or 
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or 
because of the late submittal of its or his approval.

ARTICLE XII

INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard 
CONTRACTOR'S all risk insurance (CARI) from the Government Service Insurance System (GSIS) or 
any insurance company duly certified by the Insurance Commission as authorized to issue such 
insurance, to insure the works against ail losses or damages arising from whatever cause for which the 
CONTRACTOR is responsible under the Contract.

ARTICLE XIII

WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project 
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for 
any damage or destruction of the works, except those occasioned by force majeure. The 
CONTRACTOR shall be responsible for the safely, protection, security, and convenience of its 
personnel, third parties, and the public at large, as well as the works, equiprnerrt, installation and the like 
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from 
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR 
shall underteke and complete the repair works, at its own expense, of any damage to the said project 
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized representative 
has issued an order to undertake repair. In case of foilure or refusal to comp^with this order, PPA shall 
undertake such repair works and the CONTRACTOR shall fully reimburse the frrnner for all the
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expenses incurred therein upon demand.

13.03 After ftnai acceptance of the project by the PPA, the CONTRACTOR shail be responsible for 
structurai defects and/or faiiure of the said project within the period of FiFTEEN (15) YEARS from the 
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shali put up a 
warranty security in the form of ietter of credit issued by a Universai or Commercial Bank or surety bond 
confirmed by the Insurance Commission and accei^ble to PPA in accordance with the following 
schedule:

a. Letter of Credit issued by a 
Universai or Commercial Bank

b. Bank guarantee confirmed by a 
Universal or Commercial Bank

- Five percent (5%) of the total contract price

Ten percent(10%)of the total contract price

The warranty security shali be denominated in Philippine Pesos, remain effective for one (1) year from 
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the lapse 
of the said one (1) year period.

ARTICLE XIV

TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR'S tax, licenses, permits, fees and all other taxes, fees or charges of 
whatever form, kind or nature due or which may be due to the national and/or local government units 
and/or its instrumentalities/agencies on account of the performance and completion of the work 
stipulated herein, fees for the testing of materials and samples and fees forthe testing and inspection of 
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative 
thereto including preparation of documents and notarial fees shall be paid for and obtained by the 
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is hereby 
authorized to deduct the amount advanced from whatever amount due the CONTRACTOR from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA 
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this 
Contract regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as 
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated 
with the tax payments made thereon.

ARTICLE XV

AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the 
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions set 
forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the 
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the 
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose unit 
prices shall be derived based on the following:

a. For additional/extra works duty cxnrered by change orders involving work items which are 
exactly the same or similar to those in the original contract, the applicable unft prices of 
work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items 
that are not in the original contract, the unit prices of toe new work Kerns shall be based 
on the direct unK costs used in toe original contract (e.g. unK cost of cement rebars, form 
lumber, labor rate, equipment rental, etc.). All new components of the new work Kern 
shall be fixed prices, provided the same is acceptable to both PPA and the
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CONTRACTOR, and provided furtherthat the direct unit costs of new components shall 
be based on the CONTRACTORS’s estimate as validated by PPA via documented 
canvass in accordance with existing rules and regulations. The direct cost of the new 
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by 
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a 
statement, with ttie approved supporting forms, giving a detailed accounting and record of amount for 
which he claims payment Said request for payment shall be included with the CONTRACTOR'S 
statement of progress payment

ARTICLE XVI 

SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have tiie authority to suspend the work wholly 
or partly by written order for such period as may be deemed necessary, due to force majeure or any 
fortuitous events or for failure on the part of the CONTRACTOR to correct bad conditions which are 
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any 
provisions of the Contract or due to adjustment of plans to suit field conditions as found necessary 
during construction. The CONTRACTOR shall immediately comply with such order to suspend the work 
wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to 
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation 
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time 
accordingly.

ARTICLE XVII

INDIVISIBIUTY OF OBLIGATION

17.01 It is the intent of the Contract that all the documents, annexes and addenda forming part hereof, 
shall be read together and that each and every provision or stipulation hereof be given full force, effect 
and applicability. However, in the event that one or more provisions or stipulations herein be declared 
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations 
shall not be affected thereby.

ARTICLE XVIII

ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the 
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort 
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or 
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in 
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the "Arbitration 
Laws' and Republic Act No. 9285; othenvise known as the "AKemative Dispute Resolution Act of2004'. 
Provided, however, that disputes that are within tiie competence of the Construction Industry Arbitration 
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the 
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided, 
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or 
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and 
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an 
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint exclusive of other 
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of 
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 It is clearly understood that in case a dispute or disagreement arises between the PPA and the
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CONTRACTOR regarding the manner by which the latter is perfonning works, the CONTRACTOR shall 
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or 
go to court for relief.

ARTICLE XIX 

OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the 
provisions of this Contract and the provisions of any of the contract documents, the former shall be 
controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand 
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the 
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this 
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra 
cost of work, change of work, or change order undertaken without the prior written approval of the PPA 
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or 
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of 
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which 
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue 
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties, 
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the 
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to 
be incorporated in any contract or agreement with third parties, as same is connected with or related to 
the performance of any or all of the CONTRACTOR'S obligations and undertakings hereunder, a 
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. It is 
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR 
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or supplies 
brought to the project site without the written approval of the PPA

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties 
shall settle their respective accountabilities as of the date of termination, cancellation or rescission, 
including the refund of any and all advances made plus legal interest from date of receipt of the amount 
or amounts advanced.

19.05 It is expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work 
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA 
may undertake the whole or portion of the unfinished work by administration or by negotiation tiirough 
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved PERT/CPM, 
the PPA shall notify and direct the CONTRACTOR to immediately undertake such work activity. If within 
fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and to show a 
satisfactory performance, PPA may take over the whole or portion of such work and have such work 
done by administration or award the same to anotherqualitied contractor through negotiated contact at 
the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools, 
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work 
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply 
with the same, PPA shall have the option to take over the projec;t in whole or In part or award the same 
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in 
cost vtrhich the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,19.05 
and 19.06 shall be borne by and charged to the CONTRACTOR.
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19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under 
this Contract according to toe true intent and meaning of all toe Contract Documents taken together, 
whether toe same may or may not be shown or described particularty in the drawings, plans and 
specifications provided that the same can be inferred therefrom. Should toe CONTRACTOR find 
discrepancy in the drawings, plans and specifications, it shall immediate refer the same to toe PPA, 
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own 
account, any public road, pavement, streets or open space and/or public or private property which are 
excavated cm- in any manner used by the CONTRACTOR in connection with the performance of its 
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any 
damage, claims and rights of action by third parties arising out of or by reason of tois Contract and alt 
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on toe part of the 
CONTRACTOR and/or its employees in the performance of their obligations under tois Contract.

19.10 No final payment of the contract shall be made to toe CONTRACTOR without the Certificate of 
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concerned 
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration 
shall be made available out of any collectible/receivable by the CONTRACTOR from toe PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by toe PPA, it is agreed 
that the same shall be completed within the period herein fixed and provided.

19.12 The CONIRACTOR shall hold toe PPA free and harmless from whatever suit artd hereby binds 
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgntent, awards, 
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by 
reason of tois Contract, due to toe fault, negligence, act. omission, delay, conduct, breach of trust or 
non-observance or violation of this Contract or any stipulation and warranty by toe CONTRACTOR 
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX

SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted vitoich form integral parts 
hereof are authentic and duty executed with all the required formalities for the same, and that toe facts 
and/or date contained therein are true and correct. A breach of tois representation including all 
misrepresentation in toe documents or suppression of material foots therein, which if known, could have 
disqualified the CONTRACTOR such that tois contract would not have been made and entered Into, 
gives toe PPA toe immediate right or recourse to motu proprio resdnd, abrogate or otherwise terminate 
the contract without need of Judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift or 
any material fovor/conskJeration to any official or employee of toe PPA to secure tois Contract; that any 
violation of this warranty shall be sufficient ground for toe PPA to revoke or cancel tois Contract 
extrajudicially or without need of judicial intervention.

ARTICLE XXI

BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference. Letter of Instruction No. 
767 dated 16 November 1978, issued by the Office of the PresidenL as implemented by the Letter 
Circular, dated 7 December 1978, of the Department of Budget and Management

FiwFaiBOtBiawgoFWoiiTwHii—aiiMMiamuFtttr^teBvMiMbi



12
(Draft Contract Fonn)

ARTICLE XXII 

EFFECTIVITY
22.01 This Contract shall become effective after the same shall have been signed by the Parties hereof.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place 
first hereinabove written.

PHILIPPINE PORTS AUTHORITY

By:
JAY DANIEL R. SANTIAGO 
General Manager

ATTY. MARK JON S. PALOMAR 
Chairperson HO-BAC-EP

Company Name

By:
Authorized Representative
Position______________

WITNESSES:
Contractor’s Witness
Position

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of t S.S.

BEFORE ME, a Notary Public for and in the City of __
_____________________, 20___, personalty appeared the following:

, this day of

NAME

JAY DANIEL R. SANTIAGO 

Authorized Representative

Proof of 
Identity

DATE PLACE

known to me and to me known to be the same persons who executed the foregoing instrument as: 

POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority _______  _____ ______

and they acknowledged to me that the same is their own free act and deed as well as the free and 
voluntary act of the corporation they represent

This foregoing instrument is a Contract for the Proposed Dredging of North Harbor Inner 
BASIN, Port Area, Manila, consisting of 12 pages, including this page on which this acknowledgment 
is written, signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF. I have hereunto affixed my hand and notarial seal on these presents 
at the place and on the date first above written

Doc. No. :
Page No.____
Book No.____
Series of 20
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