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Glossary of Tesms, Abbreviation, and Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to and in
consonance with the requirements of the bidding documents. Also referred to as Proposal and
Tender. (2016 revised IRR, Section 5[c])

Bidder ~ Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a
bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised
IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requiring adequate external technical and professional expertise that are beyond
the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) advisory and
review services; (i) pre-investment or feasibility studies; (iii) design; (iv) construction supervision; (v)
management and related services; and (vi) other technical services or special studies. (2016 revised
IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier or
Manufacturer or Distributor or Service Provider for procurement of Goods and Services, Contractor
for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of
Consulting Services; as the case may be, as recorded in the Contract Form signed by the parties,
including all attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring Entity and
to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding
Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTl — Departnent of Trade and Industry.
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Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as specified
in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b]).

GFI — Govemment Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses or
in the pursuit of any government undertaking, project or activity, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, including non-
personal or contractual services such as the repair and maintenance of equipment and fumniture, as
well as trucking, hauling, janitorial, security, and related or analogous services, as well as
procurement of materials and supplies provided by the Procuring Entity for such services. The term
“related” or “analogous services” shall include, but is not limited to, lease or purchase of office space,
media advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition, repair,
restoration or maintenance of roads and bridges, railways, airports, seaports, communication
facilities, civil works components of information technology projects, imigation, flood control and
drainage, water supply, sanitation, sewerage and solid waste management systems, shore
protection, energy/power and electrification facilities, national buildings, school buildings, hospital
buildings, and other related construction projects of the government. Also referred to as civif works or
works. (2016 revised IRR, Section 5[u})

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods, infrastructure
project or consulting services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be consolidated in
the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2018 dated 17 July 2019)
PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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PHILIPPINE
PORTS
AUTHORITY =

INVITATION TO BID

FOR THE

PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS,
NEGROS OCCIDENTAL

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2022,
intends to apply the sum of P255,077,828.21 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PROPOSED DREDGING OF PULUPANDAN AND
HIMAMAYLAN PORTS, NEGROS OCCIDENTAL (LFP NBB NO. 015-2022). Bids received in
excess of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Six Hundred Eighty One (681) calendar days from the receipt by
the successful bidder of the Notice to Proceed. Bidders should have compleled a contract
similar to the Project. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section Jl (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary "passffail” criterion as specified in the 2016 Revised Implementing Rules and
Reguiations (IRR) of Republic Act {(RA) 9184,

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 20 December
2022 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority's Bids and Awards Committee will hold a Pre-Bid Conference on
27 December 2022 at 10:00 a.m. at the PPA Function Room, 7th Fioor, PPA Bidg., Bonifacio
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via
zoom, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 12 January 2023 at 1:00 p.m. Late bids shall not be
accepted.

A Bonifacio Drive, South Harbor. Port Area, Manila 1018 Philippines
F.0. Box 426 Manila, Philippines
Tel. No. [+632) 527-8356 to B3  Fax Mo. {+632) 5274853
wabsile: www_ppa.com.ph



All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 12 January 2023 at 2:00 p.m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any lability to the affected bidder or bidders.

¢ Required PCAB Registration. MEDIUM B - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
5th Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539

PPA Wahcite www,ppa.com.ph
PhilGEPS Website: www.philgeps.gov.ph

MARR JONS\ PALOMAR
Chairperson, ¥PA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)
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1. Scope of BidThe Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS
OCCIDENTAL, with Project Identification Number LFP NBB No. 015-2022.

The PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS
OcciDeENTAL is for the construction of Works, as described in Section VI
(Specifications).

2. Funding Information

2.1. The PHIUPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2022 in the amount of #255,077,828.21.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (c} nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I" of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

5. Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

PROPOSED DIREDGING OF PULUPANDAN ANG HIMAMAYLAN PORTS, NEGROS OCCIDENTAL
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5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign governmentforeign or intemational financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VI of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING 1S NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through

PrOPOSED DREDGING OF PULLPANDAN AND HiMMAMAYLAN PORTS, NEGROS OCUDENTAL



10.

1.

imB-3

electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1

10.2

10.3

104

10.5

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

if the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder's affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the ftranslated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govem, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A List of Contractor's key personnel {(e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

1.2

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184,

PROPOSED DREDGING OF PULLIPANDAN AND HIMAMAYLAN PORTS, NEGROS DCCIDENTAL
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Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder

PrOPOSED DIREDGING OF PULUPANDAN ANG HIMAMAYLAN PORTS, NeGRoS OCODENTAL
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19.

20.
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shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders'
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be govermed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184,

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and

ProwaseD DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS DXODENTAL
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ITB-6
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.
Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS DCOIDENTAL
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Bid Data Sheet

Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categonies of Works which shall be:
Description/Clarification Unit of Measure Quantity
{at least)
Dredging and Open sea
disposal of dredged materials cu.m. 271,500.00
7.1 Portion of Works allowed to be | Maximum Percentage alfowed !o be
subcontracted: subcontracted:
Subcontracting is not allowed | Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
10.4 The key personnel must meet the required minimum years of experience
sef below:
Reievant
Key Personnel Ef i’:ggée Experience
P (Minimum)
Work experience is similar in nature and Ports, Harbors, & Work experience is
complexity to the project to be bid Offshore Engineering similar in nature and
Works complexity to the project
to be bid
a) Project Manager Five (5) years

b) Project Engineer

c) Construction  Safety and
Health Officer

d) Fereman

Three (3) years

One (1) year

Five (5) years

PropOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS O CIDENTAL
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Sheet

10.5

Bid Data
The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Self-propelled grab min GW 450 tons with 1-owned
type Dredger mechanically or electrically-
driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge (grab type mechanically or electrically-
dredger) driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tughoat 550 hp (minimum) 1-owned/leased




BDS-3

Bid Data Sheet
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge mechanically or electrically-
driven 60T crane
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tugboat 550hp (minimum) 1-owned/leased
Non-propelled 300 cu.m. capacity each 2-owned/leased
Hopper/Loading Barge
12 Value Engineering Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

1. The amount of not less than P 5,101,556.56 [2% of ABC], if bid security
is in cash, cashier's/manager's check, bank draft/guarantee or

irevocable letter of credit;

2. The amount of not less than P 12,753,891.41 [5% of ABC} if bid security

is in Surety Bond.

PROPOSED DREDGING OF PULUPANDAN ANO HiMamarian PORTS, NEGROT OCCIDENTAL



BDS-4

6 Each bidder shall submit one (1) original and six (6} copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index tab.

18.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Additional contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.

PROPOSED DREDGING OF PULLIPANDAN AND HIMAMAYLAN PORTS, NEGROS DCOIDENTAL
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and conditions
of the Contract, and thus, applicable in contract implementation. Herein clauses
shall serve as the secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were
issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay
or incurs cost from failure on the part of the Procuring Entity to give
possession in accordance with the terms of this clause, the Procuring
Entity's Representative shall give the Contractor a Contract Time
Extension and certify such sum as fair to cover the cost incurred, which
sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex “E”
of the 2016 revised IRR of RA No. 9184.

The Contractor’'s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.
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Performance Security

9.1.

5.2.

Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1,

7.2.

In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4.
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1.

12.

13.

14,

GCC- 3

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work
showing the general methods, ammangements, order, and timing
for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total contract
price, to be made in lump sum, or at the most two installments according to a
schedule specified in the SCC, subject to the requirements in Annex “E” of the
2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built’ Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. if the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.
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Special Conditions of Contract

GCC Clause

2 Sectional Completion:
None

1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.

6 Site Investigation Report:
None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring

Entity’s Representative within days of delivery of the Notice
of Award,
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11.2 The amount to be withheld for late submission of an updated
Program of Work is .

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.

15.1 The date by which operating and maintenance manuals are
required is .
The date by which "as built” drawings are required is

16.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is

PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS DCODENTAL



SECTION VI
TECHNICAL SPECIFICATIONS



Technical Specifications

PROJECT : PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS

OCCIDENTAL

6.01 SCOPE OF WORK

= General Provisions

To undertake the PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS,
NEGROS OCCIDENTAL with an estimated volume to be dredged of 543,000.00 cu.m.
Includes :

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

4. Must not obstruct the flow of vessel’s traffic within the vicinity

5. Transporting and disposing of dredged materials;;
a) Minimum sea level of 20.0 meters
b} Minimum distance of 20.0 kms. away from the project site

The dredging area shall be dredged at the required depth as indicated on the
Drawing/s.

The work includes fumishing of all labor, materials, plants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

= Work Schedules

After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed
commencement of the Works.

Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority's Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to
be removed/excavated.

Prior to dredging works, the Contractor shall establish visible markers/buoys to
clearly define the limits of the dredging area.

6.02 DREDGING EQUIPMENT/LAYOUT OF WORK

s  Plant

The Contractor shall keep on the job sufficient dredging equipment and/or plant to
meet the requirement of the project.

The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority’s Representative at all times.

PROPOSED DREDGING OF PULUPANDAN ARD HitAMAYLAN PORTS, NEGROS ODrooEnTal
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Technical Specifications

= Physical Data/Layout of Work

THE CONTRACTOR, PRIOR TO THE_ START OF DREDGING WORKS, SHALL SECURE
DISPOSAL/DUMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE
COAST GUARD (PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN ITS APPLICATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shall layout his work from the government established ranges and
gauges which shall be pointed out to him prior to commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall fumish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and [abor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE {DSD) DOES NOT
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
» Description

This item shall consist for the dredging/removal of dense to highly dense seabed
comprising of clayish sand/hard soil and debris at PULUPANDAN AND HIMAMAYLAN
PoRrTs, NEGROS OCCIDENTAL in conformity with the dimensions shown in hydro
survey plan or as established by the PPA Engineer with coordination with the PMO-
Occidental/Bacolod/BREDCO.

The dredged materials shall be transferred / dispose to designated disposal site.

* Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14)
per_day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the
Authority’'s Representative may require the Contractor to increase the number of
shifts, working hours and/for dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.
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6.04

6.06

Technical Specifications

When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concern must be secured and notice of his intention
to do so shall be submitted to the Authority’s Representative within the reasonable
time in advance thereof.

The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

The Contractor shall take necessary measures to protect the life and heatth of his
men in accordance with the existing laws and regulations of the Govenment. The
Contractor shall provide safety devices to Authority's personnel while on board the
dredging equipment/plant in performance of their official duties.

The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsoever attaches to the
Authority, if as a result of the dredging operations or installation, an accident happens
in the project area. The Contractor shall hold the Authority free and harmless against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within Six HUNDRED EIGHTY ONE (681) CALENDAR
Days (inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 543,000.00 cu.m.

DREDGING MATERIALS

Disposal of Dredging Materials shall be hauled/transported using hopper/loading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

Should the Contractor, during the progress of the dredging works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction until such time the
same is removed.

Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it to where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority’s Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.

PROPUSED DREDGING OF PULLIFANDAN AND HitdastavLAn PORTS, NEGROS DCCIDENTAL
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6.07

6.08

6.09

Technical Specifications

Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work.

The Contractor shall provide a temporary site office for office and sleeping purposes of
Authority’s Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. It shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

= An over-dredged of 0.30 meters beyond the required project depth below MLLW mAY
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-
ECFR.A. 9184.

= NO OVER-DREDGED PAYMENT SHALL BE MADE _ON__PROGRESS-DREDGING
ACCOMPLISHMENT.

Slide Slope

* The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertica! plus the triangular prism formed by the prescribed allowable side slope
of 1:3.

» The vertical sides of the rectangular prism shall not go beyond the designed dredging
limits.

The dredging calls for a vertical accuracy of (+/-) 0.30 meter.

It is to be clearly understood that no payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT
The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as follows:

= The seabed as determined by soundings prior to dredging.

= The level or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

=  Vertical faces at the limits of dredging (with allowable sfide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD".

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS. '

The total volume of materials to be paid for under this contract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottom surface by the soundings made as soon as practicable after the
work specified is completed or immediately after the cut-off date to be set if the Contractor
opted for interim payments.
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Technical Specifications 5

» Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

= Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the total dredging work shall have been
completed.

= The Contractor will be held responsible for clearing, slumping of side slope and/or all other
materials dropped into the dredging areas until finally accepted by the Authority.

= The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

6.010 SOUNDINGS

= The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the dredging works, shall perform continucus checking of the depth thru
soundings.

= For the purpose of work progress payments; the Contractor, jointly with the Authority’s
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

= Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority’s Representative
and Surveyors.

= Records shall be made during the sounding activities giving the time, the waterftide level,
and the position of the sounding paraphemalia and plant/equipment. Each party shall have
and keep its own records.

= Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

=  The Contractor shall be responsible for all costs involved in the above mentioned soundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE ITS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

6.011 TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH : - See aftached Survey Plan

(see attached hydro plan)

TOTAL ESTIMATED VOLUME - 543,000.00 cu. m.

APPROXIMATE DREDGING AREA - See aftached Survey Plan
= WIDTH - See attached Survey Plan
« [ENGTH - See attached Survey Plan

DREDGING SOIL COMPOSITION

Dense to Highly Dense seabed
Comprising of Compacted Clayish Sand/
Soil, Pebbles/Stones with rock formation
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Teachnical Spacifications
(Project Sillboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION

The Project Biliboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (Smm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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(Project Bilboard)

Technical Specifications
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Technical Specifications
(Project Billboard)
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Technical Specificat
(Project Billboard)
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Technical Specifications
{Safety Signages and Bamicades)

ITEM 03 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2--2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are ¥z inch {12mm) marine plywood or
tarpaulin poster on 2" x 2° (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

+ WANE WATS RECIARES

+ Pl TCl POl S LS T B

= WATEH POR 0w BOLNEENT
= FRATCH MG UMEVEN SURFALLE

r_m__l I—h T GIOOD LUMBER ] - /,1_\

T T GOOD LUMBER —————— a

1200
FRONT SIDE FRONT SEE

FRAMING FOR 0.80m x 1.20m SIGNAGES FRAMING FOR 0,60m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS
OCCIDENTAL

LOCATION :  PULUPANDAN AND HIMAMAYLAN, NEGROS OCCIDENTAL,
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1 - GENERAL EXPENSES
Item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment,
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining {50%) payable after
demobilization and cleaning.

Item 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

Item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff at least 30.00 m?

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services

Item 1.04 Port Charges and ECC/CNC Processing

Payment for this item, Port Charges and Other Expenses/Fees, related to the execution of
dredging and disposal works shall be in per actual cost / Official Receipt issued by PCG for
Disposal Permit and other related fees concerning the disposal of dredged materials; and Berthing,
Dockage Fee or any port charges the concemed PMO may impose.

Prosent0 DRECGING O PULUPANUDAN AND FIRAMAYLAN POR S, NEGROS DCOBENTAL



BOQ and Attachments s
(Annex 1 - Basis of Payments)

BILL NO. 2—- DREDGING AND DISPOSAL

item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but
subject to_availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling.

BILL NO. 3 - REIMBURSABLE ITEMS

Item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor's Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be borne by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PrOPOSED DREDGING OF PULUPANDAN AND HimAMAYLAN PORTS, NEGROS DCCIDENTAL



BOQ and Attachment 6
{Annex 2 - Facilities to be provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS
QCCIDENTAL

LOCATION :  PULUPANDAN AND HIMAMAYLAN, NEGROS OCCIDENTAL

A SITE OFFICE
The Contractor shall rentlease a fully fumished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroom/oilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

B. OFFICE AND SURVEY EQUIPMENT
The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borne by PPA after the completion of the project.

1 lot WORKSTATION PRECISION 3640 TOWER & ACCESSORIES, including LICENSE OS

SOFTWARE
Intel Quad Core i7-8700k
Processor : 3.50 GHz Intel Core i7-8700k
RAM : 32 GB SDRAM DDR3
Hard Drive : 2 TB HDD 7200 rpm
Operating System : Windows 10 Professional-64 Bit
Processor Brand : Intel
Computer Memory Type : DDR3 SDRAM
Optical Drive Type BluRay DVD
4GB GTX745 Dedicated Graphlcs

Includes: Computer, Power cable, Keyboard and Mouse (USB wired)
DVI-VGA Dongle

1 unit SOFTWARES : AUTO-CAD LT
{with 3 years subscription)

1 pPC. EXTERNAL HARD DRIVE; 2TB,

1 unit DATA COLLECTOR/ COMMUNICATION UNIT
{IPAD MiNI, WIFI + CELLULAR)

1 unit UN-NTERRUPTIBLE POWER SUPPLY (UPS)
Power Supply - 2000VA; Voltage Range — 170-280V

1 Unit OFFICE PRINTER, WIDE FORMAT
With extra ink cartridge

PROPOSFD DREDGING OF PLLUPANDAN AND HIMAMAYLAN PORTS, NEGROS DCODENTAL



BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS
OCCIDENTAL

LOCATION :  PULUPANDAN AND HIMAMAYLAN, NEGROS OCCIDENTAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1 - GENERAL EXPENSES
Item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment,
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining (50%) payable after
demobilization and cleaning.

item 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
furmnishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff at least 30.00 m?

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services

Item 1.04 Port Charges and ECC/CNC Processing

Payment for this item, Port Charges and Other Expenses/Fees, related to the execution of
dredging and disposal works shall be in per actual cost / Official Receipt issued by PCG for
Disposal Permit and other related fees concering the disposal of dredged materials; and Berthing,
Dockage Fee or any port charges the concemed PMO may impose.

PROPOSED DREDGING OF PULUPANUDAN AND HiMAMAYLAN Post 1S, N2CROS OCLIOEN AL
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{Annex 1 - Basis of Payments)

BILL NO. 2—- DREDGING AND DISPOSAL

{tem 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, Including allowable over-dredging but
subject _to_availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, matenials, labor, survey works, handling.

BILL NO. 3 - REIMBURSABLE ITEMS

Item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor's Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be borne by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PROPOSID DREDGING OF PULUPANDAN AND HitddAMAYLAN PORTS, NEGROS DUGDENTAL
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BOO and Attachments
{Annex 7 — Construction Guidelines for Project Implementation
during Public Health Emergency dated June 29, 2020)

June 29, 2C20

MEMORANDUM

FOR " The Assistant General Manager far Engineering
Office of the Assistant Ganaral Manager far Enqineering

FROM - The Manager
Internal Audit Department (IAD}

SUBJECT Construction Guidelines {or Project Implemantation during the
period of Public Heatth Emergency

Last June 18, 2020, we received thru emait the letter from the Constructon rousiry
Authoeny of the Phiipones (CLAP] 1o the General Manager ¢alext June 15 2020
{vopy attachod) regard~g the abave subazt CIAP is requasting PPA to assist them
in disseminaling the above Consiruchan Gudsimes to our stakehoigdergs reluding
contracisrs and impemerting Lnits.

Reiptive 1o thiz 1AD being the implement:ng un®t for Constructors Performance
Evaluauon Systern {CPES) and reiabve to s arplemenialion, may we seek
a3313tance from your good office in dssemnating the attached guidehnes to the PPA
Enginearing Units and PPA constructors

Thank you for your kexd oonsderation

' , PHiL PORIS AUTHORITY
ENSINEERING 0/ o3E
’%—-*\ PROJ CE#'T DCFRT'AIND
VENICIUS V. VILLASENOR Rr e n“;'-_'-
Cc Tre General Mxiaper -
(34 { TIME e G
Allscnment's  As starad CODE Ne. Tpsn A rsa2

L R L I P P "L YR I oL TR
A B M FTmiaae
P T TP T T T P
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BOAQ and Attachments
{Annex 7 - Construction Guidelines for Project Implemantation
during Public Health Emergency dated June 29, 2020}

guidelines. These were develeped considenrg SME contractors which empoy the
biggest chunk of the industry’s labor werk force and large coniractors invotved in both
pubhc and private infrastructure projects as weil as verical constructon.  The
guidetines will gve pointers in manageyy their human resources at this critical time but
vall Lkewisa give impaortant diroctions to contractors in managing their kusiness not just
for survivat bist to be atle to contnbute 1o the COLNIrY' S SCONOMIC TeCOvEry [IuGrim.,

The TWG s presenting optiors or coxses of actions which contraciors may consider
cepencing on apphcabdty to the pmjort’s wroaue characteristics while martaining
minimum requrements based on gucelnies by govemment authoribes such ux the
IATF Omnibus Guidelnes for the implermentaton of Commuynty Quaranting in the
Phiicoines, Deparyment of Trade and inctustry (OT3) and Department of Labor and
Employment (COLE) Interien Guidelines on Workplace Provention and Contred of
COVID-19, and DOH Department Atemorandum Ko, 2020-229, Intenm Guidefines on
the Re2um-to-Work.

These guidelines are subject to penodic T@ vew 1 beller tespond o davelopments angd
ensured Wworkers health and protechion gz well as compiance with govenment
regulations.

Purpose

The gquideiines will set key prrcples 21¢ minmmum requrements thatl define
respons.2¥e, heoithy anc safe operalions for construction relsted operaliong under
COVID-19 and ensure the sunava! of busmiess as well as the protection of workers,

Scope / Coverage

Tne gukdelnes wilt sndude preventon, dalecton, snd mpid response messuros
designad o pchweve the principdes above whi mantaning husingss continyity acress
the constrocton ndustry.

Policy Content ! Guldelines

Matenals
I Delvenss
1. All equipmen! and matznal colivenes mus! be carefully planned and
monilored.,

2. Teansition and delvery zones are identfied ang limited 1o sclect porsonnel.
Le. receivers and deiverers.

2.1, Transition personnel are regularly monitaored, always provided requircd
Personal Protoctve Equoment (PPEs) and may be includad for optional
tesing.,

2.2. Scdialdistancing and other protocrts by the Department of Health (DOH)
should be followed,

3. As much as possible. cargc is unibaged only by the receivars, wnile the
dekverers do not leave e vehidas. if the recervers are nol encugh to unkiad
the cargo, the deliverers must uricad while tho receiver has to wait at &
socurad ¢:slance untl comgisted,

SO Cae et e Cracif ivemrwvataon Ll R e S ELL AT B aines ] Doy o dta —_—
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BOQ and Attachments
(Annax T = Construction Guidefines for Project implementation
during Public Heatth Emergency dated June 29, 2020)

]

4. All cargo should undergo proper disinfection procecures before use. Likewise,
rvodved saff should 850 b propesdy disiniecied beforn entering the jobsite.
4.1. Materinls, which are exposed o the sun, such as concrete and gravel,

read not be dsinfected.

Manpowor

. Awargness and Comvmumnicaton
1. Actve communicalicn betwoen the workars, safoty officers (as specified undsr
Section 14 of RA, 11058 and s Impiemesnting Rules and Regulations (IRR) as
spoctfied in COLE D.O. 198 S. 2018), site supenssor3. angd management is
advised in plarnng and impiementing the pratocols.
1.1. Al kanguages and dialects should be accounted for to ensure proper
communIcabornt.
infcgraphics (may adopt DOH's). signages. and posters on heaith anc safety
measures (Sea Anmex A) must be posted at entry points and strateqic araas:
2.1, Daily updates on the latest developments.
2.2. Self-screening measwes.,
2.3, COVID-19 Hetline.
3. As much 23 possbée, af workers should exercise the praclices for reducng
the rigk of transmission, and proper hygene 8s icentfied by the DCrH:
3.1. Social distanaing {al least ohe (1} meter distance from rext person),
3.2. Proper handwashing using anti-bactenzl sosp (or use glcohoi-based
kFand sanitzer when unavailabie).
3.3 Avnid comiact with own ayas, nose, and mouth.
34 Prohibe spictng.
3.5. Covenng of mouth with tissue or arm (if tissue is unavailable] when
sNEeINg or coughng,
3.6. Use and remavs FPS wih care,
3.7. Do not shara perscnal beiongings such as phones. pens, PPES.
3.8. Awaid physcal groetings (e.g. handshaxes, hugs).
4, All workars' status on-aite and oif-cle, are propery noled at all bmes by the
safaty ofticers.
4.1, Fitlo work
4.2. Sick
4.3, High temperature
4.4, Other condibons
5. An acceptable level of health evaluaton is peoperty communicated between
new tires and management.
6. AN workers would need 1o provide their location o place of residence prior (o
working. This is to help create a proper algorithm for contact tracing.
6.1, Agditionally, veorkees caming from COVID-19 hotspots woukd need to be
identified.
7. Quarantined workers should aiso be kept track of under stnct confidentahity
and privacy.

T

i Cleanng for Return to Work
1. Stringent gualification cmeria for @ mployessworkers:

CPI e bee: Ay Frsed avvormeerlefan vy Y penad of Busks Asatn Erempansy | Pes 3ol 72
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BOQ and Attachrments
{Annax 7 - Construction Guidelines for Project | j
during Public Health Ememency dated June 29, 2020)

1.3, Must be 21 to $8-year-oki, withou! pre-existing heaith conditions, such
as, but net limitad o, immuncdeficiency, comordidites, or othar health
rsks, Icuding any person yvsho resides with the aforementoned.,

1.2. Employees or consultants who ate 60-year-okd or above may be panrt of
the woridorce for construction projacts as may be aflowed uncer Generxl
Community Quarantine (GCQ) and ECQ guidelines under Omnibus
Guidolines on the Implementation of Community Cuarantne in the
Prabppmes datod 15 May 2020 whech ctatex that these aged 60 and
above may be akowed to work in permitted industnes and offices.

1.3, Muct have nc COVID 19 sympioms.,

Screemng and entry at construction site. ltem 4, Secbon 8 of the Ommibus

Guidalines on the Impiementation of Community Quarantne in the Philippines,

dated 15 May 2020, states that *“Compliance with Jotnt DTI-DOLE Return-o-

Work Guidelines and DOH Return-to-Work Guidelines shaZ be conrsidered

sull:oent complance with mesmum healh standards. In ne case shall the

testng of all retuming workers D2 construed as a condiion precedent for

Fisher retum.™ The Mmogt »oonanmt screenng step is checking 8t returning

workers for symrploms withir the last 14 days and excluding anyone who is

sympilomatic. (Annex B) Contracicrs have the cption to test workers for

COVID-13 thru DCH prescrided tesing protocols to determine if there is

asymplomahisc ransmiss.on.

2.1, The Human Resource Decarment shouk! undertake Caily heath pre-

soeening {see Annexes T & D - DOLE YWerk Resumgtion Prciocol &

pre-acresning sampdo form),  Returming employeasiworkers should ba

made anarg of gring acourate indormation as specfied in RA 11232,

All returing empioyessworkers must declare (wa S3A3) any recent

raved hisiory o Or residence in an ama wih 3 reported cass of locsl

ransmissicr of COVIDAIG over the {4-days proe to entry.

2.3. Returung workers that do not shew any symploms will be quarantined
for 14 days withun the fbisite snc wif be allowed 1¢ work under a 2onesd
of croupet area.

2.4. These who have beer hing/corfined in the bemacka dunng ECQ/GLO
penod for alieast 14 days and with no symploms. will be alloved 10 work
immaediately.

2.5. Management shoukd have an understarcing amd plan on hosx the
workers travet 1o and from ther jobsites.

2.6. A heightencd gale entrante screening protocal (see Annex £ - Samiple
Protocol for Screening Employees and Visitors per DTI-DOLE intenm
Guicelines}) with the use of non-contact themmal scanners on ALL
persannet upen entry 1o conslruction promises w# be implemented.
He/She must decam recent possible exposute to confirrmed COVID-19

se35, inchidag trave! higtory (o or residence o an area with reported
local transimission of COVID-18 disease. Tre irgsividual should also
atiest that they are not experiencing the fobowrmg symetoms: (s2€ Annex
F - Daity COVID-19 Health Checkiist Form)
2.6.1. Fever
2.62. Ceugh
253, Shorness of breatnh
2584, Colgs
2.8.5. Sorg threa:

&
A

Tk e Bk ae e T e n T p et T N BT LA et Faegemn { b'n;n R
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BOGQ and Attachments
{Annax 7 - Conatruction Guidelines for Project implementation
during Public Health Emergency datod Juna 29, 2020)

2.65. Runny nose

2.6.7. Nasal congestion

2.6.8. Muscle pains

2.6.9. Headache

2.6.10.Difficulty of breathing

2.6.11.Diarthen

2.6.12.Loss of senso of smelt

2.6.13.Loss of sense of lagle

2,7. Sacunity guard or assigned personnel! safaty engineers on duty will then
refor these parsonnel to the Salety and Heakh Perscnnel, who will then
conduct the: DOH Decision Tool for COVID-19 Assegement.

2.8. Employers shall provide the DOLE through its Regional Office copy
furrushed DOH, monthly report of iliness, diseases and injuries utilizing
the DOLE Work Acadentiiness Report Form (WAIR) (see Annex G).

Suspected Cases (Possiblo cases of COVID-13)

31, Any indivicual exhibitrg flu-ike sympioms shcould it report 1o wark.
Instea, they should do the fobowing:

3.1.1. Self-isolate, alent ther safety cfficers or other applicable
avthortes.

3.1.2. Contract proper heslth autheritias for addtionsi guicance.

3.2. Emplcyeesiworkers, who had the COVID-19 virys. should do the
following before reporting W0 work:

32,1, Fulfill the adequate time for selt-quarantining 3s recomeierded by
the DOH.

3.2.2. Test negative for COVID-14.

3.2.2. Receive proper medicaal clearance, befora repotting to work.

33. in the event of a worker contracling COVID-15 whic working. the
management shoulkd do the Tollowing:

3.3.1. kolate the worker immediazety in 8 separate welventiated
hoiding area (or in aite isclation room} in the workplaos, away from
other workers.

3 3.2. Contact local govemment and haallh authorities.

3.3.3. Gather recores of afl pecple who have worked with the infected
woeker, who lested positive within the past four weeks.

3.3.4. Gather Informaticn on those who hawe been in location or shared
equipment with the person,

335, Provide COVID-19 testing 1o all workers, who have been warking
closely with the infected individual,

2.3.6. Be ready 1o present the information 10 the appropeiate authoribes,

3.3.7. Inform the wider workfores of the situation while protecting the
prrvacy of the individual,

3.3 8. Clean and disinfec; all sae surfaces and equipment

3.3.9. Foliow any additional ddirections from ocal govemment and heaith
authorities.

34 For senior personnel, who are working in muttiple jobsies, they are
expecied lo self-guarantne for at least 14 days, if there has been 3
breach in one of thex jobsiles,

3.5. The safety officer should have a knowtedge on the proximate hospitals or
quaranune faclities to ensure Mat in the event of a COVID-19 incident,
workars can be given proper hesfthcare,

CormaTny Goadasin S P paf bngsnatialo s A e panad af Aok meedt Eonadtvyy §=‘-.ag: ot
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BOG and Attachments
{Annex 7 — Construction Guidelines for Project implementation
during Public Health Emergency dated Juns 29, 2020)

. Monmlaring

1. Health Checks

1.1. Reguiar manitcong of personnel’s heakth, especialy foe COVID-19
symptoms (e.g., manZalcry reqular no contact temperature check),

1.2. Day o day monitoring of perscnnel's hea'th.

2. Warkers Hygene
2.1, Ccnstart reminder on praper coughing atiquette,

3. Limut nurrber of Work Personnel
3.1. U'miteg mebilization of persornel and minimized skelets! staff,

V. Proper Work Altire
1. Al workzors must wear the presa et dothing of the DOLE -OSHC;

1.1. Shet with sleeves
Pan:s
Cirsed-toe bocts
Harg hat
Fzh waibility vest
Other necassary Personal Protecive Equipment (i.e. face masks, ghoves.
goygles, face shicids. etc.) s~al be prescribad based on spealic
charactarishes of projecd,
2. Asperthe DOH, all werkars ere expecied {c wear proper faca masks.

ol
DN

L]

v Socxs! Distanuing and Frecautonary Measures
1. Soaal distancng shoulc be absenver at e canstructon sde and i e o'fice:

.1, Al workers shoul! resgect socal #istancing guidciines. as much as
possitie.

Provision tor ransport compliart with 2ccial distancing requrements,

Provision of On-Near-Sie accomrnodationsarracks, where avaiabie,

3t Enough space should ba provided fof every omployeciworksr staying in
the barracks 10 ensure that xocy! distancing {(at least 50% reducton in
density of peopir) are acequately implemented. This can be achieved
mithar by providing additen i spacefaciites or by haves occuparts
Wwarh (and desp) o shifls.

3.2. Seqregote empioyseswarkers who are coming back 1o work from thoss
who ongirally stayed in the b amacks during the ECQ paniod.

3.3. Barracks should Fave at least one (1) meter of physical distance from
e3ach oocupant andiur provison of a3 physical bamier in between
ocrupants.,

3.5. Shoulc be weil venbigled / vindows opened to allow fresh air circulation,

4. Provision of dodicated pontto-poirt shuttle service (residence-worplace-
residence and comphant with socimt distancing).

5. Ovasnve somal distancey {e.4. No skarmg of workspaces, stagjered lunch
breaks, use of large conference rooms only) and hygiene measures (e.g.,
provide hand washing and disinfection staticns. mandatory use cf face mashs)
in workplsces, shutties and accomemodations.

9.1, Spivaltemaling shifts are encCouraged 1o avoid extensive intermingiing.
$ 2. Braaks should be sitaggered to bmit the number of people in proximety
with eazh other,

'(.Jh.}
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@

Individuals are expecied 1o clean up their own areas afler eating with

preper disinfectants,

Lima the number of peopls operating or ocrupying freght elevators.,

Designatc smoking area:

5.5.1. Smokersivapars must use designated aven or do 3o offsite and
butts are 1o be placed in the designatod receptacie. Hands must
ba washed befors and after smcking,

5.5.2. S1and 50 that smoke or vapcr procuced is NGt going into ancther
person’s beaathing zone.

S.6. Site mpetngs:

5.6.1. Only absocdutely necos sary meeting panicipants shoulid sttend,

5.6 2, Antendees should ba one (1) meter apart fom aach cther.

5.6.3. Rooms should be well vertilated ¢ vindows opened 10 aflow fresh
air crculation.

5.6.4. ticld mentings n open areas where possdle.

3.6.5. Cenduct tecox meetings = wide ppen spaces 10 2nable workers
10 keap e required phye.cal distance of 3t least ong (1} metor,
(sae Arrex H).

S56.8. Meelings are to bte held ihrough teieconforencing  or
viceaccnferencrg, where pussibla.

oo
(L

Vi. Stta Operations / Construchon Work Site
1. Access and Mowement tofror Construciion Site
1.1, 1 possxle. estatiish one-wiy stuircases and walkways to minimize
workers’ contact,
1.2, Management can lock up  possitle decontaminaton chambers (e.g.
smmaoung ponl grade-chdanineg).
1.3. Al poopis entzrrg and exiing the workplace should ke regstered. for
easier contact bracing in the event cf an oulbreas.
1.4, All non-essertial workers are prohibited from entering the jobsite.
2. Limiting and Ramowvng internal icuuch points areas.
3. Compartmentaizaticn
3.1. I possitie, divide the consiruclion site nto 2ones or other methods t0
keep workerss physically separated. Ths will proruote sccial distancng
and will make containment of possitle outbreax easier,
3.1.1. Limit on the mumter of people per 2one: & arvised.
2.1.2. Management can consider reducing woekfores in the jobsite.
4. Construcbon Sde Cleaning
4.1. Reqular disinfection of workplaces, shuttles, and accomenodations.
4.2. Al offices and jctisites should dsinfoct the foliowing at least twce per
day
4.2.1. Door handles
422 Raings
4.23. Ladders
4.2.4, Switchos
4.25. Controls
4.2 6, Shared equipment
4.2.7. Ccrmmon Bnd eating arcas
4.2 8, Personal workstations

Lumwdnoinn Suvmems A Era! Bfincetiy o fory iy ternd of FUAT St Fmegenes ! Lrge ToF 77
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4.3, Hands and common tools'equipment are cleaned or disinfected after
each lask.
4.4. Awarencss on location of commanly used items

5. A offices and jobsites should imploment adcitional cleaning measures of
common areas as recommended by the DOH.

6. Management can Yook up possblo decontaminaton chambers (e.g. chiorine,
lodine, betadine, potassium parsuffata),

6.1. Demrsting only decontaminates the surface, thus the need for PPEs.
82, Suggested additional sanitary meazures to be implemented/instafied on
eite but are not limited to the following:

£.2.1. Water stations

6.2.2. Proper handwashing areas and hand washing prolocol,

6.2.3. Alcohol-based hand samtizer shall be provided in aft department
areas, entrancaes, canteens, besgide hand punch machines and
other faclives.

€.24. Disnfectant wipirg products,

€.2.5. Foutwear cisinfection treatment wnits {foot baths) before entering
site premises or facilities {staff houses, bamacks, canteens/mess
halls, site cifices and Others).

7. Limit and remove internal touch poirt areas (e.g. coffee machines, water
fourtains, common pens). It posstie, also remove doors/ door handles for
jobsites,

8. A proper wast2 and dispesal ares must be provided, as well as proper
aisposal of contamingted products.

Yil. Additonal Guaeines for Vertical and Honzonta! Projects
1. If pessible. aff ronstructon workers are lo be roused in either on-site
bamacks, or off-silc barracks. This would maxe mondaring of workers’
acthdlics easier.
1.1, All viorkers must use the same vehiclas they came into work in, f
retuming to the off-site barracks.
1.2. Al vehictes would need 10 bo disnfected. before being ready tor use the
next day.
2. Management can also look into using the floors of buildings, as barracks, with
proper permission of the owners,

Machinery

1. All equipment deliveries must be carefully planned, monitored and managed 1o
avoid the nisk of COVID-19 transmission,

2. AR defvered oquipment must be cleaned and disinfected before use.

3. Assign regular worker 10 use the equipment, if possible i sharing cannot be
prevented, take precautions and folow the cleaning guide before and afler
cach uss.

4. Glean equipment before and after each day's work wih a disinfectant,
concentrating on points of contact such as handles,

5. i equipment nesds to be transferved to other construction sfles, the following
action must ba taken into cansiderations:

5.1. Pian, monilor and manage the transfer of equipment.
5.2. Equipment should be disinfected bafore transporting.
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5.3. Transporting driver must ta recordad irciuding the assstant,

2.4. Atthe dekvery sile. exuipment shculd be properly endorsed.

55. Once the cquipment s received at the project sie, number 2, 3 and 4
musst be dene,

Money

Conbacling paries need o discuss, beforg rgsumption or starnt of work, contract
provisans on. Fayments, Varations aad Timsiines considenng the effects of current
govemnment heath and safely standards that kave lo 6o compliad with o prevent the
spread of the ccwonaviius pandemic ond ensure workers' peotection from the
contaguuss diseasa. Centraclors' concevn on cash fiow, pnce escalzbon, time
exionsons and prodictinty wil need o be established and agreed with project
owners  Contractors need to devise project implementation plan abgred with
government apgroved health and safety protocols.

Cortractors meed to Tumiliorize themselves with Republic A (RA) 11289 or
Euys~hsn {o Heal As One At R.A. 11058 and ¢35 IRR as scechied in DOLE D.O. 198
S. 2018, and DOLE's D O. 13 and ensure omtracts are akgned with these tandmark
requlations. For projecis with sianed coniracts belore the onset of the coronavirus
panderric. contractors need 1o check on DOLE s gurdelnes on drafling new cortracts
30 provisices on empdoyment delak, Le dccommodotions. megls, etc. can be
inchated as these are expected to be heavily affected by new guitehnes ca heatth and
safuty. Comeany code of crscipines may lkewse reed to be reviewe! and ra-aritter
1o consder pandemnic gunselines and cnswe empleveesworkers full support and
COOEr3rn

Furatant to Sector 21 of DCLE D.O. 138, ¢. 2018. “The fohal cost of anplemmnibng 3
OSH program shall be aa mlegral pert of the opeeations cost. It shaff be a separsts
pay tem in cnnstruchion andg in all contracting or subcontrachng arrangements 10
cover the cost inflected durmg tws Pubbs Health Emergency. Tnese costs includae. bt
are not Bmitad, (o tesling kits: perscnal prolective equipment, workers' barracks;
guararine facabes; isolation rooma: dsinferianis; sanitalicn cquiomenl ang facilities:
and other expenses relstive (o compiance with safety and hagith standarde dunng
consiruction.

Contractors shculd conduct periodic audits (Mequancy to be detarmined bascd on a
project scale arwd scope) lo verfy thal the approprate measurss have been
implemcnted and are mantained.

The s1e superwisors snd salely officers are expesicd to conduct daly audits, and
safety reparts lo manggument in oogor to make sure that the appropaate measures
are enplemented and followed.

Construction companies shoukd expact to dea! with hexghlened safety and health
gurdelines until such time tix! the pandcmic has fully been eracicaied, and:

Analyze contract requirements;

. Comply with contractuasl notice requiremen’s;

Adapt and Adiust schedule;

Coorqinate and Ceopetalz with all participamts; and

AN S
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5. Doucument everything.

Risk Assessment and Respanse:

1. Al contiactors would need to gurwantze the minimum level of standards to
protect the health of the workers engage? in the canstruction sites.

2. Before any activity is resumac, all hazards, due to the hatting of work, must be
reviewed and controiled.
2.1. Workers involved shoulld haves proper understanding of the operations and

emaronment condition chacking

3. Animegratnd continurty plan shcuks also bo provided in the event of a partial of
corrpiate shutdown of phsite o if jObste operations are severely brmitsd,

4. All contraciors should complete an integrated contnuity plan to resgond o
parsal or compiete shuldown of construchon sites or n the case of a3 savere
brmutation of site operavons.

The COVID-19 pandemsc 31ects working hors and eamungs in all busiresses.
ghobally. However, the construction industry I unique with resoect to the COVID-19
DRLause Sorsirucion Contracts lypicaly contain provisons about ume (or pefomance
ang fees for faitng to perform on trme. There is ne Guestion that all paricoants in the
construckon ndusiry have experienced. ond wall cortinue 10 expenencs . impas on
their coerations because of COVID-19 and experts say the fallout is one mora factor
Posed 0 affect construction firms. These mpacts nchca, among others, schedule
delays. workiorce gisruptions, equipment and supply chan Gsruptions. reduced
productvily due ¢ on site health ang safety maasures (e.g. scodl distancry,
stagaanng of work, enhanced sanitary me asures, £1¢.1, permit delays o 1e3ncHons on
rewW petttity, and financng restrebions or Cash fow shonages.,

Therefore il is criicat that construction companias be £rasclive rathar than reactve in
cealing witr the COVID-19 and & is highly reccmmended thal they lake the fallowing
steps with respect o the coronavires

1. Define — identfy the company’s main vuinerandties (conven: 3 mesting with
senicr Mmasagement anc Censan-ralers o Kantfy potantisl impacts on the
company),

2. Assess - undersiand f and new the guirpany is prepared 10 ¢eal win the
Company s main vaiinerabblics (revisw any existing pians anxt procedures 1o
ensure they are cument and begln preparing business comtinurty and cnsis
management pfans ard procedures amed al mnming potenlial impacis on
the compiany).

3. Implernent and Manage — ensure the company's plans and procedures work
{work with senior management and decisor-makers to ostablish and embed
response and recovery artangements &nd confimm senior maragerent and
deaision-makers understand therr roles and suppont how the plass and
procodures will be used).

4. Communicate and Remain Vigilant — ensure the company’s leams are irformed
(Assign clear respansbblies for intemal and external communications).

This pandernic was nct fereseeable and unferiunatzly. its durstion and fabcut remain

uncentain. YWha is cerlian is that the world is transitoring . Being prepared for this will
be essental 1o managing the outcome and minimizing negative impacts.
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Monitoring

DTI-CIAR is reslatzing s Jont Admnistrabve Grder No. 01, S. 2011 wath DOLE,
DPWH. DILG and the Profussional Regulaton Commissinn (PRC) to sirengthen
coordinaticn and cnhance the mplementation of the Construction Cuicsines on
Proext Implementiticn for the pericd of Public Health Emergency, DOLE D.O. 13 and
R.A. 11058 and its IRR as specified in DOLE D.O. 198 S. 2018, and spenfically,
enfores strict monitonng of construction actvities.

Tre COLE skall refer to the P-dippine Contractors Accedilation Board (PCAB) its
findngs, after due peocess, cn any act or omission commited by constructon
contractors in molaton of labor standards, safely rues and regulations and other
pertrent pohces.

Eftectivity

These guicelines shall take efect after approval by the CIAP Board and pesing in the
cfficial gazetle [www.cfficialgazette gov.ph) and CIAP website (amww.Cian.cli.gov.ph).

Roforences

1. WHO — Getling your wornsiace raady for COVIO- 19, 13 AMarch 2020

<. Pralpoinss — Omndes Gudeines n the Impdemectaiion of Commundy Griamsivie v me
Fnilpowes ax of 15 May 2020

3 Frippemes - COVID 1) Proracos A Constructon Sees Wovkars Salery and Secunty
Verzaoa 2 oy Fhulgivie Sonsiactors Assocsion (LA ps of 25 Acvd 2020

4. Aystrals - Eaidiag ang Constuctive Irdasiny Mewmizing the Fisk snd erpusure [0
COVIE-15 35 of 3 Apei 2020

¢ Cansda ~ COVIDIS - SlsirwdZeg Preiosos tor a0 Condoian Consbrochon Sios
Varsagn 4

6. Mew Zealandg COVID-15. V&M Construchion Frlooals Yersion 2

7. Mga Zedang - COVID-13 Realn any Safely Preiocois &r New Zsaiand Residentis!

Constuacion Sites Version 3, 22 Apnd 2024

5. DOH - Admanistraive Oroer e, 2226-915 “Cuigadinas pw the Kish-Sased Publc Heath
Standords v COVID-13 Mingsian”

3 DCH Department Mamovandum B, 2020- 151 Jnlenm Guidelines an Expanded Testng
hv COVID- 19 reanrgdod under SOR DAL No 2053174

10 DOH DA No. 2020-0220. 5. 2020, Intenm Guidefnes on the Returnto-Work as of 11
May 2028

11 DMWH DD 32 § 2020 Ravised Corstructiun Safaty Guvewos fov the Impdemantsio
of Infraztructure Pryyects during the COVID-13 Pubic Health Cruzis, reposing 0.C Ma.
35 5. 2020

12 CTi - DOLE Iiverin Giaciras on WarkNace Prevenhan anvd Contrad of COVID-139

13 OTHard OOLE Webingr on 8 May 2020

14 DOLE Labor Adwisory W, 18, 8. 2920, Guidebnes oa the Col!l of COYID-19 Praveshon
and Conirgd Mo gsuras, 16 May 2020

15. DOLE Depaatment Qrder 13 Guwedines Goverving Occupatons! Safely and Healh in the
Construction Incustry

16. RAYIOSE, "An Act Stremthering Compliance with Occupativny Safety and Haatn
Sianoards end Provating Fenafles for Violatons theras™ and &5 (mpvemennting Ruivs snd
Regquiahons 85 speclind n DOLED O 598 S 2075

17. DOLE-DFWHM.B D0 L G-PRT Jovy Admirisicative Orvpae Mo, 1, 58495 o 26317

Do LT Guahien s S Sy eeneetable Ay sve penoe ol Fiae Ao Al Fevaeaans, [P 4 13
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18. EEI Guwipdnes on the COVID-19 Proventon and Control of the Workplace (Alart fevel

code RED wb-dervel 2}
19. DASCI Work Rasumption Protocols &5 of 22 Apait 2020
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2% STALAGH
:‘.,\b_,/'; -’u‘s‘iﬁt‘gémp"‘“}?.;:
15 June 2 020

Aty. JAY DANIELR.SANTIAGO
General NAARager )
Phiippires FPorts Authonty PPA)}
Bonfacio DnNve. South Harbor
Port Aress » Mania

subject:  Construction Guidekines for Project Impfementation during the
peried of Public Health Emergency

Deir Aty . Santiago:
Grreling o

I bne with the Presicent's declaration of Public Heallh Fmergency in the country t
aderess COVID-19. the Philippine Domestic Construction Board (PDCB), an
M Ung toant of the Construction Industry Acthority of the Philippines
(CIAP). randaled 0 formulate poices, rans. programs, and swatagies for the
devepprment of the Philippine construcuory indusiry organized o Technical Working
Group ( TWG) cceprsad of representanves frem contractors of vanyng 8i2es and
supgiers comng fram Luzon, Viseyns and Mindarao to formalale protocols foe the
industry TO7 1ESUMENEN of COMSITUCTED™ WOrx N 8r3as undar quargTane,

Ac 3 rasult, we have doveloped the “Construction Guidahines for Project
implementation during the period of Public Health Emesgency™ in snrve axn
reforence {01 CONMraAZzIors and (MPIMenirlg 3Gontios. 19 ensurs viability of projects
ard protacton from sind spread of the oconsnovirgs, The Geedalines were anprovst! by
the POCEB and CIAP Board on May 13 and duna 2620, respactively.

These Quideines sot key orncipes ond minimum  requirements that define
n,f_pansibhe. heathy and safe gperalxns. for construt:bon-telinied operalinns undet
CGVID-19 and ensure the survival of tusiness as well as the protection of workers,
These Quidelnes ndude prevention, delechon, and R respHonse Melsures

dasgned 10 acheve theo pnncples anove while maintaming business contmuity
acrass the construchon industry.

These alse present oolions OF CCUrses of actong which coniriioms may consider
gepending on acplicability to the priyect’'s unique charactenistics while maintaining
miumUm fegu-remnents based On Suhddines by sovernment aubiontes such as the
tATF Omnibus Guideines for the Iirplementayon of Community Quarantine in the
Phipoines. Depstment of dee_ 306 industry (DT!) and Department of Labor and
Employment (DOLE) Intenm Guedelines on VWorkplace Preventon and Control of
COVID-18. anc DOH Depariment Memarandum No. 2020-220, Irterim Guidehnes on
the Retumelo-Werk,

in ths regard. may we resoaciully fumish you with the copy of the approved
Construction Guldelines (cooy attachad), for your reference. Further, may we 8lso

PHRIPPINE DOMEATIC CONSTRUCTION BOARD
CONSTREUITION NDLITRY AJ THORTY OF THE Pra FPinEL
M kel Agre oy f e Dourteert o T v pONgYy
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renuest your kind assistance in disseminatng these Constructon Guidetnes amang
your stakehokiers, including contractors and smplementing agencics.

Yc:u_may also visit CIAP's wabsds atl www gap. dti.gov.ph for the latest updates and
version of these Construction Guidelines.

For questions and danfications, xincly email POCB Sccretariat at pdcb-@dtiqov ph.
Thank you for your usual support.

Sincerely,

DOCRIS U. GACHO
Executve Drector, PODCB [ 4

-
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class "A” Documents

Legal Documents
O (a) Valid PhiGEPS Registration Certificate (Platinum Membership) (all pages); or

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O ({e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission,;
or
Original copy of Notarized Bid Securing Declaration; and

(H  Project Requirements, which shall include the following:
O a. Organizational chart for the contract to be bid;

(] b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

O (g) Original duly signed Omnibus Swom Statement (OSS};
and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Proposed Dredging of Ports of Baraogo, San Corlos ond Donoo, Escalante, Negros Occidentol
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Class “B” Documents

O (i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

Or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

[ G) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Proposed Dredging of Ports of Banogo, San Carlos and Danao, Escolante, Negros Occidental
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project ldentification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN
PORTS, NEGROS OCCIDENTAL;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iij)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines' for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

PROPOSED DNEDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL
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included in your notification of award, shall constitute a binding contract between
us, unti! a formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the PROPOSED DREDGING OF PULUPANDAN
AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL of the Philippine Ports
Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

PROPCSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL
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Bidding Forma
{Financiaf}

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

»

Current Assets

w

Total Liabilities

Current Liabilities

Net worth (1-3})

o| o a

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, sach Partner or Member Firm of Joint venture shall submit separate financial statements.

PROPOSED DREDGING OF PULLPANDAN AND HIMAMA YLAN PORTS, NEGRDS DCCIDENTAL L
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Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality]l, and residing at

, after having been duly swom in accordance with law, do hereby
depose and state that:

1. | am the sole proprietor or authonzed representative of with office
address at ;

2. As the owner and sole proprietor, or authorized representative of
! have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL of the Philippine
Ports Authority, as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmentforeign or international financing institution whose blacklisting rules
have been recognized by the Govemment Procurement Policy Board, by itself or by

relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name_of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGRIS DCCIDENTAL
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¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in _the contract shall be sufficient grounds to
constitute criminal liability for Swindling {Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of _ |, 20__ at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
fFormat shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF PULUPANDAN AND HitdAMAYLAN PORTS, NEGROS DCODENTAL



11
Bidding Forms
(Omnibus - Partmership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) 8.8.

AFFIDAVIT

l, , of legal age, [Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby

depose and state that:

1. 1am the duly authorized and designated representative of with office
address at ;

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL of the
Philippine Ports Authority, as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attomey, whichever is applicable;}];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmentforeign or international financing institution whose blacklisting rules
have been recognized by the Govermment Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

PROPOSED DREDGING (¥ PLLUPANDAN AND HiMAMAYLAN PORTS, NEGROS OLOIDENTAL
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i

. Carefully examining all of the Bidding Documents;

=2

. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

0

Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of
the obligations _and undertakings in_the contract shall be sufficient grounds to
congtitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to

deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 8. 1930, as amended, or

the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of _ , 20 at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
{Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DIREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS DCOIDENTAL
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITYMUNICIPALITY OF ) 8.S.

AFFIDAVIT

1, , of legal age, [Civil Status], [Nationality}, and residing at
, after having been duly swomn in accordance with law, do hereby depose

and state that:

1. | am the duly authorized and designated representative of with
office address at ;

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL of
the Philippine Ports Authority, as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by

relation, membership, association, affiliation, or controlling interest with another
blacklisted pergson or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name_of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related
to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC),
the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

PROPOSED DREDGING OF PULLIPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIOENTAL
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b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL;

9, [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain_ goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 8. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __, 20 at
, Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[urat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOAED DREDGING OF PUiUPANEAR AND Himanarian PORTS, NEGROS OCOrDENTAL
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/'We, the undersigned, declare that:

1.

1MVe understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IMVe accept that: (a) liwe will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to cther legal
action the government may undertake.

IWe understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right; and

¢. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, IMWe have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

{Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOALD (IREDGING OF PULUPANDAN AND HiMAMAYIAN PORTS, NtGADS OLIDENTAL
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DREDGING METHODOLOGY

Name of Project :

PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND QPEN SEA DISPOSAL

L ocation;

PULUPANDAN AND HIMAMAYLAN, NEGROS OCCIDENTAL

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

Dredging/Excavation of the existing seabed up to the required, composing more or

else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

Loading of excavated dredging materials into the dumping scow and disposal to

designated area as directed by the Project Engineer.

Dredging works: (SEE ALSO THE TECHNICAL SPECIFCATION AT SECTION V)

« Shall be undertaken on the deep portion of the channel way up to the shallow
area.

» Must not obstruct the flow of vessel's traffic within the vicinity.

Estimated Dredging Area . See Section 7.0; hydrographic survey plan
Designed Depth . See Section 7.0; hydrographic survey plan
Estimated volume to be dredged ; 543,000 cu.m.

DISPOSAL {Open Sea Dumping)

NOTES:

Transporting and disposing of dredged materials;;

* Minimum sea level of 20.0 meters

¢ Minimum distance of 20.0 kms. away from the project site

e Must not obstruct the flow of vessel's traffic within the vicinity.

- The namrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be canied out in accordance with the highest standard of workmanship.

- The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: Saptember 2021

PROPOSED DREDGING OF PULUPANDAN AND HimaMaTiak PORTS, NEGROS DCOIDENTAL
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MANPOWER SCHEDULE

Name of Project :
PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL
Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PULUPANDAN AND HIMAMAYLAN, NEGROS OCCIDENTAL

Contract Duration (681 Calendar days)

MANPOWER
{(MInimum)
MONTHLY
s|lef{=|&[B(B[2IR|E|8|8(8/8]8(2(2|2|3|E{8(8|8| 2
Project Manager
Project Engineer
Safety Officer
Foreman

Specify other applicable positions, ie.:

N

2)

3) Cthers

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS DrODenTAL
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project :
PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PULUPANDAN AND HIMAMAYLAN, NEGROS OCCIDENTAL

Contract Duration (681 Calendar days)
| o0 MONTHLY
gle; 2|8 8|8 Z|Z|R 8|28 28% 8335|882 83
1)
2)
3)
4)
5)
6)
7
8)

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :
PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PORTS, NEGROS OCCIDENTAL

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PULUPANDAN AND HIMAMAYLAN, NEGROS OCCIDENTAL

Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb,

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF PULUPANDAN AND HIMAMAYLAN PONTS, NEGROS OCCIDENTAL
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonrfaclo Drive, South Harbor,
Port Area, Manila (hereinafter called the "Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v.  Supplementa! or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted,

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted {e.g., Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity's bid evaluaticn;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additional
contract documents or_information prescribed by the GPPB_that are

subsequently required for su bmlssmn after the contract execution, such as
the Notice to Proceed, Variation Qr__ders. and Warranty Security, shall

likewise form part of the Contract.

Proposed Dredging of Ports of Banago, San Carlos and Danao, Escalante, Negros Occidental
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R, SANTIAGO Name of Bidder/ Authorized
Generat Manager Representative
(Signatory's Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

[Format shall be based on the latsst Rules on Notarisl Practice]

Proposed Dredging of Ports of Banago, $an Carlos and Danao, Escalante, Negros Occidental



