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BID FORM 

Date: ___________________ 

ITB No. 2019-02 

  

To:  Philippine Ports Authority 

        PMO-NCR SOUTH 

        South Harbor, Port Area, Manila 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for 
the Contract REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM 
AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, 
General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered in item (d) below is:  

BILL NO. DESCRIPTION TOTAL AMOUNT 
(P) 

I. GENERAL EXPENSES  

II. DEMOLITION/REMOVAL WORKS  

III. DRAINAGE SYSTEM  

IV. PORTLAND CEMENT CONCRETE PAVEMENT  

V. SIDEWALK PAVEMENT AND CURB  

VI. PAVEMENT MARKINGS  

 TOTAL AMOUNT OF BID (VAT Included)  

Total Amount in Words:  

                                    _________________________________________________________ 

                                   _________________________________________________________ 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period; 
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(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 
percentage amount] percent of the Contract Price for the due performance of the Contract; 
  

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 
the following eligible countries: [insert information]; 
  

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than 
alternative offers in accordance with the Bidding Documents; 
  

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the 
Contract, has not been declared ineligible by the Funding Source; 
  

(h) We understand that this Bid, together with your written acceptance thereof included in your notification 
of award, shall constitute a binding contract between us, until a formal Contract is prepared and 
executed; and 
  

(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid that you 
may receive. 
   

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder, 
and granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for the Repair/improvement 
of roadway pavement and drainage system at 22nd & 23rd Sts., South Harbor, Port Area, Manila 
of Philippine Ports Authority-PMO NCR South. 
  

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of 
Quantities, shall be a ground for the rejection of our bid. 

  

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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ANNEX 1 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM 
AT 22ND & 23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 

 

The basis of payment for the work item provided in the Bill of Quantities for its respective Bill shall be for 
the actual quantity (volume in cubic meter, weight in kgs, board foot of lumber, area in square meter, 
number of sets, linear meter, number of units) that was supplied, places/installed, erected, set-in-place, 
cast-in-place in accordance with the drawings and specifications and accepted by the Engineer. For lump 
sum item of work shall be deemed to cover the cost to complete the work item provided in the drawings 
and specifications and as directed by the Engineer. Payment shall include the cost of materials, labor, 
used of tools, equipment expenses and all attendant works and incidental expenses necessary to complete 
each work item covered under its respective Bill, as provided in the bidding documents. 
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ANNEX  2 
 

EQUIPMENT REQUIREMENT   
(Owned or Leased) 

 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22ND & 
23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 

Item 
No. 

DESCRIPTION No. of 
Units 

Owned / Leased 

1. Backhoe (0.50 cu.m., 94.3hp)   1 Owned /Leased 

2. 6” pencil hammer (35% of rate of backhoe)   1 Owned /Leased 

3. Payloader (1.06 cu.m., 93hp) 1 Owned/Leased 

4. Dump truck (6.88 – 9.17 cu.m. cap.) 2 Owned/Leased 

5. Concrete vibrator (1” shaft w/ 3.5hp) 1 Owned/Leased 

   6. Water pump (output discharge 2, 667lpm, 16hp) 1 Owned/Leased 

   7. Concrete screeder, 5.5hp 1 Owned/Leased 

   8. Concrete saw, blade 14” dia. (7.5hp) 1 Owned/Leased 

   9. Bar cutter, manual 1 Owned/Leased 

 10. Bar Bender, manual 1 Owned/Leased 

 11. Welding machine 500Amp (Gas Driven) 1 Owned/Leased 

 12. Oxy/acetylene cutting outfit 1 Owned/Leased 

 13. Elf truck (2 ton) 1 Owned/Leased 

 14. Multi-speed electric grinder 1 Owned/Leased 

 15. Bending machine, manual 1 Owned/Leased 

 16. Electric Drill 1 Owned/Leased 

 17. H-frame scaffolding set (B.I., S-20 -1mo. min.) 1 Owned/Leased 

 18. Catwalk (galvanized – 1mo. min.) 1 Owned/Leased 

 19. Steel panel form ( 0.30m x 1.80m) & accessories 92 Owned/Leased 

 20. Road grader, 125hp 1 Owned/Leased 

 21. Vibratory road roller, 10 tons 1 Owned/Leased 

 22. Water truck (1000gal) 1 Owned/Leased 

 23. Applicator machine 1 Owned/Leased 

 24. Kneading machine 1 Owned/Leased 

 25. Truck mounted telescopic boom type crane (2-5 tons cap; 100hp)   1 Owned/Leased 
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ANNEX-3 

ENVIRONMENTAL, SAFETY AND HEALTH REQUIREMENTS 

For the: 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22ND & 
23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 

 

A. EQUIPMENT / MATERIALS: 

1. Safety Gears (Helmets, Shoes, Belts, Gloves, etc.)  : 1.0 Lot 

2. Safety Devices (barricades, warning signs & other appropriate tools): 1.0 Lot 

3. Medical and First Aide System     :  200 CD 

B. LABOR 

1 - Safety Engineer / Officer      :  200 CD 
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ANNEX 4 

MINIMUM TESTING REQUIREMENTS OF CONSTRUCTION MATERIALS/ITEMS 
OF WORK FOR PORT PROJECTS                                          (If Applicable) 

For the: 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22ND & 
23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 

Materials /  work Items Required Tests Frequency / No. of Test Required 

I. Construction of 
Pier/Wharf, Platform 
and ramp 

Structural Concrete (SC) 
A. Portland Cement 
B. Fine Aggregate 

 
 
 
C. Coarse Aggregate 

 
D. Water 

 

E. Steel Bars 

 

F. Concrete 

 

 

 
G. Admixture and 

concrete curing 
materials 

  

Quality Test 
 
Quality Test for: Grading, Elutiation (wash), 
Bulk Specific Garvity, Absorption, Mortar 
Strength, Soundness, Organic impurities, Unit 
Weight, % Clay Lumps and Shale 
Quality Test for: Grading, Bulk Specific 
Gravity, Absorption and Abrasion 
 
Certificate from the Engineer or Quality Test 
for Density and Chloride Content 
Mill Certificate and Quality Test for Chemical 
Composition and Mechanical Properties 
 
Compressive Strength on Cylinder samples 
 
 
Slump Test 
 
Quality Test 

For every 2,000 bags (40kg) or fraction 
thereof 
For every 1,500 cubic meter or fraction 
thereof 
 
 
For every 1,500 cubic meter or fraction 
thereof 
 
One per source 
 
For every 10,000 kg or fraction thereof 
 
1 set consisting of 3 concrete cylinder 
samples shall be taken from each day’s 
pouring and to represent not more than 75 
cu.m. of concrete or fraction thereof 
For every mix 
 
One per shipment 

Piling (P) 
 
A. Concrete Piles 

1. Concrete 
2. Steel Bars 
3. High Tension 

Strand 
4. Coarse 

Aggregates 
5. Fine Aggregates 

  

Fabrication Report 
Same test as for SC (F) 
Same test as for SC (E) 

One per fabrication 
Same frequency as SC (F) 
Same frequency as SC (E) 

Test for Chemical Composition and Mechanical 
Properties 

For every 20000kg or fraction thereof 

Same Test as for SC (C) 
Same Test as for SC (B) 

Same frequency as SC (C) 
Same frequency as SC (B) 

B. Steel Pipe Piles 
 

1. Steel 

Fabrication Report, Mill Certificate and Quality 
Test for Chemical and Mechanical properties 
Chemical Composition (refer below) 

One per fabrication 



 9 

 
 
 
 
 
 
 
 

2. Polyurethane 
coating 

3. Concrete 
4. Fine Aggregate 
5. Coarse Aggregate 
6. Steel Bars 
7. Water 

- Under 14” (355.60mm) Outside diameter 
- 14” to 36” (355.6 to 914mm) Outside dia. 
- Over 36” (914mm) Outside diameter 

2 from 200 pipe or fraction thereof 
2 from 100 pipe or fraction thereof 
2 from 3000ft (914m) or fraction thereof 

Mechanical/ Tensile One (1) tension test shall be made on one 
length or fraction thereof of each size, or 
one piece of skelp representing each lot of 
200 lengths or fraction thereof of each 
size 

Mill Certificate and Quality Test 
 
Same test as for SC (F) 
Same test as for SC (B) 
Same test as for SC (C) 
Same test as SC (E) 
Same test as SC (D) 

One per fabrication 
 
Same frequency as SC (F) 
Same frequency as SC (B) 
Same frequency as SC (C) 
Same frequency as SC (E) 
Same frequency as SC (D) 

Rubber Dock Fenders 
(RDF) 
        
Accessories: 
Washer and Fixing Bolt, 
Anchor Bolt  

Physical Test 
Performance Test for Energy Absorption and 
Reaction Force 
 
Physical test 
Quality Test for Chemical Composition and 
Mechanical Properties 

  All units 
All units 
 
 
All units 
One per fabrication 

Mooring Bollard (MB) and 
Accessories (Hexagon 
Nuts, Plain Washer, Anchor 
Ring and Anchor Bolt) 

Physical test 

 Quality Test for Chemical Composition and 
Mechanical Properties 

 All Units 

 One per fabrication 

II. Construction of Back-
Up Area, Causeway 
and Pavement 

Sheet Piling (SP) 

A. Concrete Sheet Piles 

1. Concrete 

2. Steel Bars 

3. High Tension 
Strands 

4. Fine Aggregates 

5. Coarse 
Aggregates 

B. Steel Pipes 

1. Steel 

2. Concrete 

3. Fine Aggregate 

 

 

 

 

Same test as for SC (F) 

Same test as for SC (E) 

Same test as for P (A.3) 

 
Same test as for SC (B) 

Same test as for SC (B) 

 

Same test as for P (B1) 

Same test as for SC (F) 

Same test as for SC (B) 

Same test as for SC (E) 

 

 

 

 

Same frequency as SC (F) 

Same frequency as SC (E) 

Same frequency as P (A.3) 

 
    Same frequency as SC (B) 

Same frequency as SC (B) 

 

Same frequency as P (B1) 

Same frequency as SC(F) 

Same frequency as SC(B) 

Same frequency as SC(E) 
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4. Steel Bars 

Rocks Test for Apparent Specific Gravity and 
Abrasion 

For every 1,500 cubic meter or fraction 
thereof 

Geotextile Filter 

 

Physical and Mechanical test 

Mill Certificate 

One per Batch 

One per batch 

Sand and Gravel Fill Quality Test for Organic Impurities and 
Grading 

For every 1,500 cubic meter or fraction 
thereof 

Selected Fill Quality Test for Grading, Plasticity and 
Laboratory Compaction Test 

Laboratory California Bearing Ratio (CBR) 

Field Density Test 

For every 1,500 cubic meter or fraction 
thereof 

For every 2,500 cubic meter or fraction 
thereof 
For every layer of 150mm of 
compacted depth at least one group of 
three In-situ density test for every 500 
sq.m. or fraction thereof 

Aggregate Base Coarse Quality Test for Grading Plasticity 

Quality Test for Grading, Plasticity, 
Abrasion and Laboratory Compaction test 

Laboratory California Bearing Ratio (CBR) 

Field Density test 

For every 300 cubic meter or fraction 
thereof 
For every 1,500 cubic meter or fraction 
thereof 

Same frequency as Selected Fill 

Same frequency as Selected Fill 

Portland Cement 
Concrete Pavement 
(PCCP) 

A. Portland Cement 

B. Fine Aggregate 

C. Coarse Aggregate 

D. Water 

E. Steel Bars (Dowel) 

F. Joint Filter 

G. Admixture and 
concrete curing 

 

 

Same test as for SC (A) 

Same test as for SC (B) 

Same test as for SC (C) 

Same test as for SC (D) 

Same test as for SC (E) 

Quality Test 

Same Test as for SC (G) 

 

 

Same frequency as SC (A) 

Same frequency as SC (B) 

Same frequency as SC (B) 

Same frequency as SC (D) 

Same frequency as SC (E) 

One (1) per shipment 

Same frequency as SC (G) 
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material 

H. Concrete 

 

I. Completed 
pavement 

 

Same Test as for SC (F) 

Flexural Test 

Core Test 

 

Same frequency as SC (F) 

3 beam samples for every 330 sq.m. or 
fraction thereof 

1 set (3 specimen) for every 2,500 
sq.m. and fraction thereof 

Interlocking Concrete 
Blocks 

A. Cement 

B. Fine Aggregate 

C. Coarse Aggregate 

D. Water 

E. Admixture & 
Concrete Curing 
materials 

F. Completed Blocks 

  

Same Test as for SC (A) 

Same test as for SC (B) 

Same test as for SC (C) 

Same test as for SC (D) 

Same test as for Sc (G) 

 

Physical Test and Compressive Strength 

Same frequency as SC (A) 

Same frequency as SC (B) 

Same frequency as SC (C) 

Same frequency as SC (D) 

Same frequency as SC (G) 

 

6 blocks per day of fabrication 

Cement Treated Base 
Course (CTB) 

A. Portland Cement 
B. Fine & Coarse 

Aggregates 
C. Water 
D. Completed CTB 

 
 
Same test as for SC (A) 
Quality Test for: Grading, Abrasion and 
Soundness 
Same test as for SC (D) 
Field Density Test 

 
 
Same frequency as SC (A) 
For every 1,500 cubic meter or fraction 
thereof 
Same frequency as SC (D) 
For every layer of 150mm of 
compacted depth at least one group of 
three In-situ density test every 500 
sq.m. or fraction thereof 

Retaining Wall/coping 
wall/ RC Curb/ RC Ditch/ 
Shear Key/ Concrete 
Blocks\Lean Concrete 

A. Portland Cement 

B. Fine Aggregate 

C. Coarse 
Aggregates 

D. Water 

E. Steel Bars 

F. Admixture and 

 

 

 

Same Test as for SC (A) 

Same test as for SC (B)  

Same test as for SC (C) 

Same test as for SC (D) 

Same test as for SC (E) 

 

 

 

Same frequency as SC (A) 

Same frequency as SC (B) 

Same frequency as SC (C) 

Same frequency as SC (D) 

Same frequency as SC (E) 
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concrete curing 

G. Concrete 

Same test as for SC (G) 

 

Same test as for SC (F) 

Same frequency as SC (G) 

 

Same frequency as SC (F) 

The Rod 

A. Steel 

B. Assembly 

 

Same test as for SC (E) 

Performance test (Tension) 

 

One per batch 

One per batch 

 Tie Bars and Dowels Same test as for SC (E) For every 10,000 kg or fraction thereof 
per Tie bars and Dowels 

Pipe Culverts and Storm 
Drains 

A. Pipes 

B. Mortar or Joint 

 
 
Test for Strength, Absorption and Physical 
 
Same test as for SC (A,B and D) 
Alternative Test: Same test as for SC (F) 
and Inspection report 

 
 
For every 50 pieces 
 
For every 25 pieces 

Concrete Hollow Blocks 

A. Portland Cement 

B. Fine Aggregates 

C. Water 

D. Concrete 

E. Completed CHB 

 

Same test as for SC (A) 

Same test as for SC (B) 

Same test as for SC (D) 

Same test as for SC (F) 

Quality Test 

 

Same frequency as SC (A) 

Same frequency as SC (B) 

Same frequency as SC (C) 

Same frequency as SC (F) 

One for every 500 pieces or fraction 
thereof 

Construction Joints (CJ) 
A. Angle Bars 
 
B. Steel Bars 

 

C. Zinc (Hot dip 
Galvanizing) 
coatings 

 

  

Test for Physical and Mechanical 
Properties 
Same test as for SC (E) 
 
Physical Test for : Appearance, Stripping, 
Weighing, Adherence and Adhesion 
Coating Thickness: 
Magnetic Thickness Measurement 

One per batch 
 
One per batch 
 
All units 
 
1 set (3 specimen) for every 100,000 
sq.mm. or fraction thereof 

Sacked Concrete 

A. Cement 

B. Fine Aggregates 

 

Same test as for SC (A) 

Same test as for SC (B) 

 

Same frequency as SC (A) 

Same frequency as SC (B) 
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C. Coarse Aggregates 

D. Water 

E. Concrete 

F. Sack (jute) 

Same test as for SC (C) 

Same test as for SC (D) 

Same test as for SC (F) 

Physical test 

Same frequency as SC (C) 

Same frequency as SC (D) 

Same frequency as SC (F) 

One for every 50 pieces 

Rubble Concrete 

A. Cement 

B. Fine Aggregates 

C. Coarse Aggregates 

D. Water 

E. Concrete 

F. Rocks 

 

Same test as for SC (A) 

Same test as for SC (B) 

Same test as for SC (C) 

Same test as for SC (D) 

Same test as for SC (F) 

Same test as for ROCKS 

 

Same frequency as SC (A) 

Same frequency as SC (B) 

Same frequency as SC (C) 

Same frequency as SC (D) 

Same frequency as SC (F) 

Same frequency as ROCKS 

Earthworks 

A. Sub-grade 
preparation 

 

Grading Test 
Plasticity Test (LL, PL, PI) 
Laboratory Compaction Test 
 
Density Test 
 

 

For every 1,500 cubic meter or fraction 
thereof 

 

 

For every layer of 150mm of compacted 
depth at least one group of three In-situ 
density test every 500 sq.m. or fraction 
thereof 

B. Structure 
Excavation 

If excavated materials shall be used as 
Backfill: 

Grading Test 
Plasticity Test (LL, PL, PI) 
Laboratory Compaction Test 
 
Density Test 
 

For every 1,500 cubic meter or fraction 
thereof 

 

 

 

For every layer of 150mm of compacted 
depth at least one group of three In-situ 
density test every 500 sq.m. or fraction 
thereof 

III.  Port Operations  Building/Passenger Terminal  Building /  Transit Shed/Warehouse 

STRUCTURAL WORKS Refer to Structural Concrete (SC) and Piling Works (P) 
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ARCHITECTURAL WORKS   

Ceramic – Filled Liquid 
Membrane / water 
proofing, Hydrophobic 
Poreblocking Ingredients 
with Superplasticizer 

Physical Property, Mechanical and 
Chemical Property, Leak test /Flood Test 

One per shipment 

Paint Quality Test One 4-L can for every 100 cans or fraction 
thereof 

Ceramic Tile Inspection and Evaluation report from the 
Engineer 

One per shipment 

Stainless Steel Inspection and Evaluation report from the 
Engineer 

One per shipment 

Roofing Materials Inspection and Evaluation report from the 
Engineer 

One per shipment 

Ceiling Materials Inspection and Evaluation report from the 
Engineer 

One per shipment 

        ELECTRICAL AND MECHANICAL WORKS  

Wires / Cables Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per shipment 

Electrical Devices Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per shipment 

Fire Alarm System Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per item 

Wiring Devices Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per shipment 

Protective Devices Inspection and Evaluation report from the 
Engineer 

One per shipment 
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Testing and Commissioning 

Telephone System Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per item 

CCTV System Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per item 

CATV System Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per item 

Background Music and 
Paging System 

Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per item 

Airconditioning Units & 
Ventilation 

Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per item 

Conduit Pipes Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per item 

Lighting Fixtures Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per item 

PLUMBING WORKS   

Pipes Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per item 

Fixtures Inspection and Evaluation report from the 
Engineer 

Testing and Commissioning 

One per item 
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Pipe Culverts Compression Strength 

Inspection and Evaluation Report from the 
Engineer 

For every size not more than 25 pipes cast 
in the field 

IV. Miscellaneous 
Materials 

A. Barbed Wire, 
Cyclone Wire 
mesh, Chain Link 

B. Concrete Post 

 

 

Physical Test (Dimension and Coatings) 

 

Refer to Superstructure (SC) 

 

 

One per batch 

 

Refer to Superstructure (SC) 

Lamp Post 

A. Structural Steel 

 

B. Zinc (Hot dip 
galvanizing 
coatings 

 

Physical Test (Dimensions) 

Same test as for CJ (C) 

Same test as for CJ (C) 

 

 

All units 

 

One per batch 

 

Drainage Steel Grating Same test as for SC (E) 

Inspection Report 

One (1) batch 

Metal Pipe (Cast Iron, 
Galvanized, etc.) 

Physical Test (Dimensions and Coatings) 1 per delivery 

Welding Works Destructive and Non Destructive Test One (1) per lot 

 

Notes:    1.   Testing of RDF shall be performed only by an independent Testing Laboratory duly 

accredited by BRS, DOST and PPA. 

       2. Testing of other materials shall be performed only by an independent Testing Laboratory    
duly accredited by BRS and PPA 
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ANNEX - 5 

Republic of the Philippines                                                                                                                                                
PHILIPPINE PORTS AUTHORITY                                                                                                                       

PMO NCR SOUTH 
 PNR  Building                                                                                                                                                                            

South Harbor, Port Area, Manila                                                                                                                     
Philippines 

“DRAFT OF CONTRACT” 

FOR THE:  

____________________________________________________ 

____________________________________________________ 

KNOW ALL MEN BY THESE PRESENTS: 

This Contract made and entered into this _______ day of _______________________ in 
_____________________________, Philippines, by and between: 

PHILIPPINE PORTS AUTHORITY – PORT MANAGEMENT OFFICE – NCR SOUTH, a 
Port Management Office of Philippine Ports Authority, a government instrumentality created 
under Presidential Decree No. 857, as amended, with principal office at Port Management Office, 
NCR South – PNR Building, Muelle De San Francisco St., South Harbor, Port Area, Manila, 
represented herein by its duly authorized Port  Manager, FRANCISQUIEL O. MANCILE, and 
hereinafter referred to as “PPA”; 

- and - 

___________________________, a corporation duly organized an existing in 
accordance with Philippine laws, with office and business address at 
__________________________________________ represented in this act by 
________________________ duly authorized for this purpose, as evidenced by Secretary’s 
Certificate ____________________, a copy of which is hereto attached and made an integral 
part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”. 

W I T N E S S E T H: 

WHEREAS, in accordance with Republic Act No. 9184 and its Revised Implementing Rules and 
Regulations, PPA advertised and published in newspaper of general circulation and posted on the PPA website and 
G-EPS as well as in its bulletin board, an Invitation to Bid for the 
____________________________________________________________________________________; 

 WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids for the 
foregoing project; 

WHEREAS, after the opening of the bids on _______________________, and the conduct of bid 
evaluation and required post-qualification, the bid submitted by the CONTRACTOR at  its unit and lump sum prices 
set forth in its proposal was found to be the Lowest Calculated Responsive Bid; 

WHEREAS, in a Notice of Award dated _____________________ from the Port Manager, the 
aforementioned project was awarded to the CONTRACTOR in the amount of 
_________________________________________________ Philippine Currency;  

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said Notice of 
Award; 
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NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual covenants, 
stipulations and agreements herein contained, the PPA and the CONTRACTOR have agreed, as they do hereby 
agree, and contract as follows: 

ARTICLE  I 

CONTRACT DOCUMENTS 

1.01  The following documents shall constitute integral parts of this Contract, as fully as if the contents of 
the said documents are reproduced, incorporated and set forth herein, and shall govern and control in full force and 
effect the rights and obligations of the Parties, except as otherwise modified by the terms and conditions of this 
Contract, or by mutual agreement in writing of both parties, to wit 

a. Contract Agreement 
b. Bidding Documents 
c. Winning Bidding Bid, including the Eligibility Requirements, Technical and Financial Proposals and 

all other documents / statements submitted 
d. Performance Security 
e. Notice of Award of Contract; and 
f. Other contract documents that maybe required by existing laws and the PPA such as the 
 

(1) Construction Schedule and S-Curve 
(2) Manpower Schedule 
(3) Construction Methods 
(4) Equipment Utilization Schedule 
(5) Construction Safety and Health Program  
(6) Pert / CPM 

g. Other contract documents that maybe required by existing laws and/or the PPA, as follows:  

(1) Duly Approved Program of Work and Cost Estimates 
(2) Certificate of Availability of Funds 
(3) Abstract of Bids 
(4) Resolution of Award 

1.02  All Contract documents are and shall remain as the property of the PPA. 

1.03  The words and expressions in this Contract shall have the same meanings respectively assigned to 
them in the Contract Documents referred to above. 

ARTICLE  II 

CONTRACTOR'S UNDERTAKING 

SCOPE OF WORK 

2.01 The CONTRACTOR, in consideration of the payment to be made by the PPA  to the CONTRACTOR, 
as stated in the Contract Documents and this Contract, the latter hereby covenants to execute and 
complete the _______________________________________________________________, in 
conformity in all respects with the provisions of this Contract, as follows: 
 

ITEM # SCOPE OF WORK TOTAL AMOUNT (P) 

   

   

   

   

 TOTAL AMOUNT OF BID (VAT Included)  
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 2.02  The CONTRACTOR agrees to commence, perform and complete the work called for and defined in 
this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools, labor supplies, 
equipment, services and superintendence for the implementation of this Contract in accordance with the schedule in 
the Contract Documents forming integral parts of this Contract. 

2.03  The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, instruments, 
accessories and materials it will supply or deliver or install and/or use in the construction and workmanship of all his 
work under the Contract, shall be in accordance with the Contract Documents. The Contractor further guarantee that 
all the office facilities, computer system and digital camera it will provide/supply in connection with this contract shall 
be brand new and in accordance with the specifications prescribed thereof in the Bid Documents. 

 2.04  The CONTRACTOR recognizes the position of trust and confidence reposed in it under this Contract, 
and agrees to perform its obligations hereunder in the most efficient and competent manner, use its skill and good 
judgment, always set in good faith, and carry out the execution of this Contract in the most sound, expeditious and 
economical manner consistent with the interest of the PPA. 

ARTICLE  III 

CONSIDERATION 

3.01  For and in consideration of the full, satisfactory and faithful performance by the CONTRACTOR of all 
its undertakings defined in and provided for under this Contract and Contract Documents, the PPA agrees to pay the 
CONTRACTOR the total amount not exceeding of 
_________________________________________________________________, (P________________), 
Philippine Currency; inclusive of  the 12% value added tax, payment to be made and computed on the basis of final 
quantities at the unit bid price for each item of work actually performed and finished for each pay item as determined 
and accepted by PPA and in the manner set forth in the Contract Documents, as full compensation for everything 
furnished and done by the CONTRACTOR under this Contract, including all works required but not specifically 
mentioned, and also for all losses and damages to the CONTRACTOR arising out of the work aforesaid, from the 
action of the elements, or from any obstruction or difficulty encountered in the prosecution of this Contract, for  all  
expenses  incurred  by or in consequence of the suspension or discontinuance of the contract herein specified and 
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in the Contract 
Documents. 

It is agreed and understood that all unit prices specified in this contract shall be considered as fixed prices, 
and therefore not subject to price adjustment and escalation during the contract implementation, except  under 
extraordinary circumstances and upon prior approval of the Government Procurement Policy Board (GPPB) or when 
a Treaty or International or Executive Agreement Expressly allows it. Any request for price escalation under 
extraordinary circumstances shall be submitted by PPA to the National Economic and Development Authority 
(NEDA).  Extraordinary circumstances shall refer to events that may be determined by the NEDA in accordance with 
the Civil Code of the Philippines and upon recommendation of the PPA. 

3.02  Final and full payment of the consideration herein above-mentioned shall be upon full completion of 
the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth in this Contract. 

However, it is agreed that no payment or payments made under this Contract, except the final payment 
upon issuance of Certificate of Completion and Acceptance, shall be understood as performance of this Contract, 
either wholly or in part, and no payment shall be construed to be an acceptance of defective work or improper 
implementation thereof. 

3.03  Any payment due and payable to the CONTRACTOR may be set off against liquidated damages 
payable to the PPA by the CONTRACTOR under this Contract. 

3.04  It is likewise understood that the CONTRACTOR shall show proof evidencing payments by the 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any payment is 
made to it. 
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For this purpose, the CONTRACTOR shall, before payment is made on the works accomplished, submit an 
affidavit certifying to the fact of payments of said labor, materials, supplies, equipment, insurance premiums, etc. 

3.05  All payments shall be subject to existing government accounting and auditing rules and regulations. 

3.06  Progress payments are subject to retention of ten percent (10%) referred to as the "retention money".  
Such retention shall be based on the total amount due to the contractor prior to any deduction and shall be retained 
from every progress payment until fifty percent (50%) of the value of works, as determined by the PPA are 
completed.  If, after fifty percent (50%) completion, the work is satisfactorily done and on schedule, no additional 
retention shall be made; otherwise, the ten percent (10%) retention shall be imposed. 

3.07  The total "retention money" shall be due for release upon final acceptance of the works.  The 
CONTRACTOR may, however, request for the substitution of the retention money for each progress billing with 
irrevocable standby letters of credit from a commercial bank, bank guarantees or surety bonds callable on demand 
issued by any reputable surety or insurance company duly accredited by the Office of the Insurance Commission of 
amounts equivalent to the retention money substituted for and acceptable to PPA, provided that the project is on 
schedule and is satisfactorily undertaken.  Otherwise, the ten percent (10%) retention shall be made.  Said 
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be  posted in  favor of PPA shall be 
valid for a duration to be determined by PPA and will answer for the purpose for which the ten percent (10%) 
retention is intended, i.e., to cover uncorrected discovered defects and third party liabilities. 

ARTICLE  IV 

PERFORMANCE SECURITY 

4.01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this Contract, it 
shall post prior to the signing of the Contract a performance security in the form of cash, manager's check, cashier's 
check, bank draft/guarantee confirmed by a Universal or Commercial Bank, irrevocable letter of credit issued by a 
Universal or Commercial Bank, surety bond, callable on demand, issued by surety or insurance company duly 
certified by the Office of the Insurance Commission as authorized to issue such security and acceptable to PPA or a 
combination thereof as may be required by PPA, in accordance with the following schedule: 
 

a. Cash or cashier’s/manager’s check issued by a Universal or Commercial Bank –ten percent (10%) 
of the total contract price 

b.  Bank draft / guarantee  or irrevocable letter of credit issued by a Universal or Commercial Bank - 
ten percent (10%) of the total contract price 

b. surety bond callable upon demand issued by a surety or insurance company duly certified by the 
Insurance Commission as authorized to issue such security -  thirty percent (30%) of the total 
contract price  

  4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA, 
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default in any of its 
obligations under this Contract. 

  4.03  Subject to the conditions of the Contract, the performance  security  may  be  released by  PPA  after  
the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed against the 
CONTRACTOR or the surety company and there are no claims for labor and materials filed against the contractor. 

4.04  Should any surety upon the bond for the performance of this Contract become unacceptable to the 
PPA, the CONTRACTOR shall promptly furnish such replacement security as may be required from time to time up 
to the sum equal to the amount of the original surety. 

4.05  The CONTRACTOR shall post an additional performance security following  the schedule above to 
cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of 
amendments to order or change orders, extra work orders and supplemental agreements as the case may be.  The 
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CONTRACTOR shall cause the extension of the validity of the performance security to cover approved contract time 
extensions. 

     4.06  In case of a reduction in the contract value or for partially completed works under this contract which 
are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect the structural integrity 
of the entire project, PPA may allow a proportional reduction in the original performance security, provided that any 
such reduction is more than ten percent (10%) and that the aggregate of such reductions is not more than fifty 
percent (50%) of the original performance security. 

ARTICLE  V   

COMPLETION TIME:  LIQUIDATED DAMAGES 

5.01  The CONTRACTOR agrees and obligates itself to perform and complete all works provided for in this 
Contract within ______________________________ (including Sundays and Holidays), reckoned not later than 
seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall be issued after this 
Contract has been signed by the parties hereof. 

5.02 Time is of the essence of this Contract.  Should the CONTRACTOR refuse or fail to satisfactorily complete the 
work within the specified contract time, plus any time extension duly granted and is hereby in default under the 
contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by way of penalty, an amount as 
provided in the conditions of contract, equal to at least one-tenth (1/10) of one percent (1%) of the cost of the 
unperformed portion of the works for every day of delay.  

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired benefits 
as certified by the REMD, PMO-NCR South. 

5.04 It is understood that the damages herein provided are fixed and agreed liquidated damages and to be 
entitled to such damages, PPA does not have to prove that it has incurred actual damages.  Such amount shall be 
deducted from any money due or which may become due the CONTRACTOR under the contract and/or collect such 
liquidated damages from the retention money or other securities posted by the CONTRACTOR, whichever is 
convenient to PPA. 

     5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten percent 
(10%) of the specified contract time plus any time extension duly granted to the CONTRACTOR, PPA may rescind 
the contract, forfeit the CONTRACTOR's performance security and take over the prosecution of the project or award 
the same to a qualified contractor through negotiated contract. 

     5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the total 
contract price, in which event the contract shall automatically be taken over by PPA or award the same to a qualified 
contractor through negotiation and the erring CONTRACTOR's performance security shall be forfeited.  The amount 
of the forfeited performance security shall be aside from the amount of the liquidated damages that the 
CONTRACTOR shall pay PPA under Section 5.02 hereof and impose other appropriate sanctions. 

ARTICLE VI           

EXTENSION OF CONTRACT TIME 

     6.01  Should the amount of additional work of any kind or other special circumstances of any kind 
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA shall determine 
the amount of such extension;  provided that PPA is not bound to take into account any claim for an extension of 
time unless the contractor has prior to the expiration of the contract time and within thirty (30) calendar days after 
such work has been commenced or after the circumstances leading to such claim have arisen, delivered to PPA 
notices in order that it could have investigated them at that time.  Failure to provide such notice shall constitute a 
waiver by the CONTRACTOR of any claim.  Upon receipt of full and detailed particulars, PPA shall examine the facts 
and extent of the delay and shall extend the contract time for completing the contract work when, in PPA's opinion, 
the findings of facts justify an extension. 
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6.02  No extension of contract time shall be granted the CONTRACTOR due to  (a)  ordinary unfavorable 
weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide the required  equipment, 
supplies or materials, or (c) other causes for which the Government is not directly responsible. 

6.03  Extension of contract time may be granted only when the affected activities fall within the critical path 
of the PERT/CPM network. 

     6.04  No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determination of the original contract time during the conduct of detailed 
engineering and in the preparation of the contract documents as agreed upon by the parties before contract 
perfection. 

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for the 
prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of the number of 
rainy/unworkable days predetermined by the PPA in relation to the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents as agreed upon by the parties before contract 
perfection and/or for the equivalent period of delay due to major calamities such as exceptionally destructive 
typhoons, floods and earthquakes, and epidemics, and for causes such as non-delivery on time of materials, working 
drawings, or  written information to be furnished by the PPA, non- acquisition of permit to enter private properties 
within the right-of-way resulting in complete paralization of construction activities, and other meritorious causes as 
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction material, general 
labor strikes, and peace and order problems that disrupt construction operations through no fault of the 
CONTRACTOR may be considered as additional grounds for extension of contract time provided they are publicly 
felt and certified by appropriate government agencies such as DTI, DOLE, DILG and DND, among others.  The 
written consent of bondsmen must be attached to any request of the CONTRACTOR for extension of contract time 
and submitted to the PPA for consideration and that the validity of the performance security shall be correspondingly 
extended. 

ARTICLE VII 

ENTIRE CONTRACT 

     7.01  Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one whole 
complete work and that partial payments on account by the PPA or the use of parts of the work or equivalent shall 
not constitute an acceptance of any part of the work before its entire completion and final acceptance in writing by 
the PPA. 

ARTICLE VIII 

CONTRACTOR'S LIABILITY 

     8.01  The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not employees of 
the PPA;  hence, the PPA shall not in any way be liable or responsible for any personal injury or damages, including 
death sustained or caused by any of the employees of the CONTRACTOR and/or his sub-contractor  or agent or 
supplier whether or not occurring during the performance of their duties.  The CONTRACTOR agrees and binds itself 
to indemnify the PPA for whatever injuries or damages caused or occasioned or contributed to by the failure, 
negligence or conduct of the CONTRACTOR and/or its employees, sub- contractors, agent and supplier or 
consultants arising out of or in connection with or on the occasion of the performance of this Contract.  The 
CONTRACTOR shall, at all times, stand solely liable and/or responsible for the enforcement of, and compliance with 
all existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from any and all 
liability in respect thereof and/or arising therefrom  and/or by reason of this Contract and its implementation. 
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ARTICLE IX 

RESPONSIBILITY OF THE CONTRACTOR 

9.01  The CONTRACTOR shall assume full responsibility for the entire contract work until its final 
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such final 
acceptance. 

9.02  The CONTRACTOR shall be fully responsible for the safety, protection, security and convenience of 
its personnel, third parties and the public at large, as well as the works, equipment, installation and the like to be  
affected by the construction work. 

9.03  Any actionable act or acts of  ____________________ arising out of or in the course of this Contract, 
shall be understood and binding as an act  of  ___________________________ and  vice versa.   

      ARTICLE X 

INSPECTION AND CONSTRUCTION OF 

CONTRACT WORK 

10.01  Inspection of the contract work shall be made by the PPA while such contract work is in progress to 
ascertain that the completed works or stages comply in all respects, with the standards and requirements set forth in 
the Contract Documents.  Notwithstanding such inspection, the CONTRACTOR shall be held responsible for the 
acceptability of the finished works.  The CONTRACTOR shall promptly correct all works determined by the PPA as 
failing to meet requirements, at CONTRACTOR'S own expense. 

ARTICLE XI 

NON-ASSIGNMENT AND NO SUBCONTRACT 

11.01  The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge, 
sub-contract, or make any other disposition of interest in this Contract.  Any unapproved assignment, transfer, 
pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to terminate or cancel this 
Contract motu proprio without need of judicial action pursuant to Section 19.04 hereof.  Should the PPA give its 
written approval, such consent shall not relieve the CONTRACTOR of its responsibilities under the Contract.  The 
CONTRACTOR shall ensure that the terms and conditions of any such sub- contract shall comply and conform to 
the terms and conditions of the Contract.  The CONTRACTOR shall be responsible for the observance by any such 
sub-contractor of the terms and conditions of the Contract. 

11.02  If any  portion of the project sub-contracted is not prosecuted faithfully in accordance with the 
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the PPA, 
provided, however, that any failure of PPA to make such a request shall not  relieve the CONTRACTOR of its 
obligations under the contract.  PPA shall not be responsible for the delays or costs incurred by the CONTRACTOR 
because of the disapproval or removal of the sub-contractor or because of the late submittal of its or his approval.  

ARTICLE XII 

INSURANCE 

12.01  The CONTRACTOR shall, prior to the commencement of work, secure the standard 
CONTRACTOR's all risk  insurance (CARI) from the Government Service Insurance System (GSIS) or any 
insurance company duly certified by the Insurance Commission as authorized to issue such security, to insure the 
works against all losses or damages arising from whatever cause for which the CONTRACTOR is responsible under 
the Contract. 
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ARTICLE XIII 

WARRANTY 

 13.01   The CONTRACTOR shall assume full responsibility for the contract work from the time project 
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for any damage or 
destruction of the works, except those occasioned by force majeure.  The CONTRACTOR shall be responsible for 
the safety, protection, security, and convenience of his personnel, third parties, and the public at large, as well as the 
works, equipment, installation and the like to be affected by his construction work.   

 13.02   The defect liability period for the project covered by this Contract shall be one (1) year from project 
completion up to final acceptance thereof by the PPA.  During this period, the CONTRACTOR shall undertake and 
complete the repair works, at his own expense, of any damage to the said project within Ninety (90) days from the 
time the PPA PMO-NCR South Port Manager or his duly authorized representative has issued an order to undertake 
repair.  In case of failure or refusal to comply with this order, PPA shall undertake such repair works and the 
CONTRACTOR shall fully reimburse the former for all the expenses incurred therein upon demand. 

 13.03   After final acceptance of the project by the PPA, the CONTRACTOR shall be held responsible for 
structural defects and/or failure of the said project within the period of __________________ from the date of final 
acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a warranty security in the form of 
cash, bank guarantee, letter of credit or surety bond, callable on demand issued by the Government Service 
Insurance System (GSIS) or a surety or insurance company duly certified by the Office of the Insurance Commission 
as authorized to issue such security and acceptable to PPA in accordance with the following schedule: 

a.   Cash or letter of credit issued by - Five percent (5%) of the total contract  
            a Universal or Commercial Bank  price 

b.   Bank guarantee confirmed by a  - Ten percent (10%) of the total contract  
       Universal or Commercial Bank  price 

 c.   Surety bond callable upon demand - Thirty percent (30%) of the total contract  
        price 

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from the date of 
issuance of the Certificate of Final Acceptance by PPA and to be returned only after the lapse of the said one (1) 
year period.  

ARTICLE XIV 

TAXES, LICENSES, PERMITS AND FEES 

14.01  The CONTRACTOR'S tax, licenses, permits, fees and all other taxes, fees or charges of whatever 
form, kind or nature due or which may be due to the national and/or local government units and/or its 
instrumentalities/agencies on account of the performance and completion of  the  work stipulated herein, fees for the 
testing of materials and samples and fees for the testing and inspection of the installation by all agencies having 
jurisdiction and all necessary and incidental expenses relative thereto including preparation of documents and 
notarial fees shall be paid for and obtained by the CONTRACTOR on its own account.  Should the PPA be 
compelled to advance the same, PPA is hereby authorized to deduct the amount advanced from whatever amount 
due the CONTRACTOR from PPA. 

14.02. The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA to 
suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this Contract regularly 
present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as a copy of its income and 
business tax returns duly stamped and received by the BIR and duly validated with tax payments made thereon. 
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ARTICLE XV  

AGREEMENT MODIFICATION 

15.01  No modification, alteration or waiver of any provision herein contained shall  be binding on the 
Parties hereto unless evidenced by a written amendment signed by the parties hereof.  

15.02  A variation order (change order/extra work order) may be issued by PPA under the conditions set 
forth in the applicable provisions of the Revised Implementing Rules and Regulations of R.A. 9184. 

15.03  The PPA may, at any time by written order and without notice to the Sureties, direct the 
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the project as bid and 
awarded. The CONTRACTOR shall be paid for additional/extra work items whose unit prices shall be derived based 
on the following: 

a. For additional/extra works duly covered by change orders involving work items which are exactly 
the same or similar to those in the original contract, the applicable unit prices of work items in the 
original contract shall be used. 

 
b. For additional/extra works duly covered by Extra Work Orders involving   new work items that are 

not in the original contract, the unit prices of the new work items shall be based on the direct unit 
costs used in the original contract (e.g. unit cost of cement, rebars, form lumber, labor rate, 
equipment rental, etc.).  All new components of the new work item shall be fixed prices, provided 
the same is acceptable to both PPA and the CONTRACTOR, and provided further that the direct 
unit costs of new components shall be based on the CONTRACTOR’S estimate as validated by 
PPA via documented canvass in accordance with existing rules and regulations.  The direct cost of 
the new work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by 
the contractor in his bid to determine the unit price of the new work item. 

15.04  Request for payment by the CONTRACTOR for any extra work shall be accompanied by a 
statement, with the approved supporting forms, giving a detailed accounting and record of amount for which he 
claims payment.  Said request for payment shall be included with the CONTRACTOR'S statement of progress 
payment. 

ARTICLE XVI 

SUSPENSION OF WORK 

16.01  The PPA or its duly authorized representative shall have the authority to suspend the work wholly or 
partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous events 
or for failure on the part of the CONTRACTOR to correct bad conditions which are unsafe for workers or for the 
general public to carry out valid orders given by PPA or to perform any provisions of the Contract, or due to 
adjustment of plans to suit field conditions as found necessary during construction.  The CONTRACTOR shall 
immediately comply with such order to suspend the work wholly or partly. 

In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of 
the CONTRACTOR, the elapsed time between the effective order of suspending operation and the order to resume 
work shall be allowed the CONTRACTOR by adjusting the contract time accordingly. 

ARTICLE XVII 

INDIVISIBILITY OF OBLIGATION 

17.01  It is the intent of the Contract that all the documents, annexes and addenda forming part hereof, 
shall be read together and that each and every provision or stipulation hereof be given full force, effect and 
applicability.  However, in the event that one or more provisions or stipulations herein be declared null and void by 
the courts, or otherwise rendered ineffective, the remaining provisions and stipulations shall not be affected thereby. 
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ARTICLE  XVIII 

ARBITRATION / REMEDY AND RELIEF 

18.01  Should there be any dispute or difference of any kind whatsoever which shall arise between the 
parties in connection with the implementation of this contract, the parties hereto shall make every effort to resolve 
amicably such dispute or difference by mutual consultation.  In the event that such dispute or disagreement be not 
resolved to their mutual satisfaction, the matter shall be submitted to arbitration in the Philippines according to the 
provisions of Republic Act No. 876, otherwise known as the “Arbitration Laws” and Republic Act No. 9285; otherwise 
known as the “Alternative Dispute Resolution Act of 2004”.  Provided, however, that disputes that are within the 
competence of the Construction Industry Arbitration Commission to resolve shall be submitted thereto.  Provided, 
further, that, by mutual agreement, the parties hereto may agree in writing to resort to other alternative modes of 
dispute resolution.  Provided, finally, that the arbitration proceeding shall be without prejudice to the right of PPA to 
rescind or terminate this contract in accordance with Article XIX, Section 19.04 hereof. 

18.02  Should the PPA be constrained to resort to court action to enforce or safeguard its rights and 
interests under this Contract, the CONTRACTOR  shall be liable to the PPA for attorney's fees in an amount 
equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other damages and the 
expenses of litigation.  Venue of all court actions in connection with or arising out of this contract shall be laid 
exclusively in the proper court of the City of Manila. 

18.03  It is clearly understood that in case a dispute or disagreement arises between the PPA and the 
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall follow the 
instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or go to court for relief. 

ARTICLE  XIX  

OTHER COVENANTS 

19.01  It is expressly agreed and understood that in case of irreconcilable conflict between the provisions of 
this Contract and the provisions of any of the contract documents, the former shall be controlling. 

19.02  It should also be clearly understood that any payment or failure of the PPA to demand compliance 
with any of the terms and conditions of this Contract or any act of liberality on the part of the PPA shall not be 
construed or considered as a waiver on the part of the PPA for the enforcement of this Contract, nor shall it relieve 
the CONTRACTOR of any of its obligations provided thereunder. 

19.03  Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra cost 
of work, change of work, or change order undertaken without the prior written approval of the PPA to perform said 
work. 

19.04  Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or 
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of judicial action 
by giving at least Ten (10) Days written Notice to that effect to the CONTRACTOR, which Notice shall be final and 
binding on all the parties.  In such event, the PPA may take over and continue the project, and the contracts and 
agreements entered into by the CONTRACTOR with third parties, which the PPA in its discretion, may want to 
assume are hereby conclusively deemed assigned to the PPA.  For this purpose, the CONTRACTOR hereby agrees 
and obligates itself to incorporate or cause to be incorporated in any contract or agreement with third parties, as 
same is connected with or related to the performance of any or all of the CONTRACTOR's obligations and 
undertakings hereunder, a stipulation providing for its assignability to and assumption by the PPA, at the option of 
the PPA.  It is further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR 
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or supplies brought to 
the project site without the written approval of the PPA. 

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall settle 
their respective accountabilities as of the date of termination, cancellation or rescission, including the refund of any 
and all advances made plus legal interest from date of receipt of the amount or amounts advanced. 
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19.05  It is expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work and 
incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA may undertake the 
whole or portion of the unfinished work by administration or by negotiation through another qualified CONTRACTOR. 

Whenever a work activity in the project is not being done on schedule per approved PERT/CPM, the PPA 
shall notify and direct the CONTRACTOR to immediately undertake such work activity.  If within fifteen (15) days 
from receipt of such notice, the CONTRACTOR fails to start work and to show a satisfactory performance, PPA may 
take over the whole or portion of such work and have such work done by administration or award the same to 
another qualified contractor through negotiated contract at the current valuation price.  

19.06  The PPA has the right to require the CONTRACTOR to supply and provide the required tools, 
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work when 
exigencies of the service so require.  Should the CONTRACTOR fail, refuse or neglect to comply with the same, 
PPA shall have the option to take over the project in whole or in part or award the same to another CONTRACTOR 
through negotiated contract at the current valuation price. Any increase in cost which the PPA may incur as a result 
of its take-over of the project pursuant to Sections 19.04, 19.05 and 19.06 shall be borne by and charged to the 
CONTRACTOR. 

19.07  The CONTRACTOR shall provide and do everything necessary to perform its obligations under this 
Contract according to the true intent and meaning of all the Contract Documents taken together, whether the same 
may or may not be shown or described particularly in the drawings, plans and specifications provided that the same 
can be inferred therefrom. Should the CONTRACTOR find discrepancy in the drawings, plans and specifications, it 
shall immediately refer the same to the PPA, whose decision shall be followed. 

     19.08  The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own 
account, any public road, pavement, streets or open space and/or public or private property which are excavated  or 
in any manner used by the CONTRACTOR in connection with the performance of its obligations under this Contract. 

19.09  The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any 
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all injuries that 
may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the CONTRACTOR and/or its 
employees in the performance of their obligations under this Contract. 

19.10  No final payment of the contract shall be made to the CONTRACTOR without the Certificate of 
Completion and/or Acceptance from the Office of the Port Manager, PMO NCR South of the works to be restored 
mentioned in Section 19.08 hereof, otherwise the cost of restoration shall be made available out of any 
collectible/receivable by the CONTRACTOR from the PPA. 

19.11  Notwithstanding any extra work, change of work or orders made, if any, by the PPA, it is agreed that 
the same shall be completed within the period herein fixed and provided. 

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby  

binds and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards, fines, 
penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by reason of this 
Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or non-observance or violation of 
this Contract or any stipulation and warranty by the CONTRACTOR and/or any of its employees, agents, 
representatives or sub-contractors. 

ARTICLE XX 

 SPECIAL REPRESENTATION 

     20.01  The CONTRACTOR hereby represents that all documents it submitted which form integral parts 
hereof are authentic and duly executed with all the required formalities for the same, and that the facts and/or date 
contained therein are true and correct.  A breach of this representation including all misrepresentation in the 
documents or suppression of material facts therein, which if known, could have disqualified the CONTRACTOR such 
that this contract would not have been made and entered into, gives the PPA the immediate right or recourse to 
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motu proprio rescind, abrogate or otherwise terminate the contract without need of judicial action, in accordance 
with Section 19.04 hereof. 

     20.02  The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift or 
any material favor/consideration to any official or employee of the PPA to secure this Contract; that any violation of 
this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract extrajudicially or without need of 
judicial intervention. 

ARTICLE XXI 

BUDGETARY REQUIREMENT 

     21.01  The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No. 767 
dated 16 November 1978, issued by the Office of the President, as implemented by the Letter Circular, dated 07 
December 1978, of the Department of Budget and Management. 

 

ARTICLE XXII 

EFFECTIVITY 

    22.01  This Contract shall become effective after the same shall have been signed by the Parties hereof. 

     IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place first 
hereinabove written. 

 

PHILIPPINE PORTS AUTHORITY        ______________________ 

PORT MANAGEMENT OFFICE 

NCR SOUTH       

By:                                         By: 

 

ELIGIO P. FORTAJADA      ______________________ 

Acting Port  Manager   

 

W I T N E S S E S: 

 

         ________________________ 

RMD Manager         ________________________ 
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A C K N O W L E D G M E N T 

 

REPUBLIC OF THE PHILIPPINES) 

C I T Y   O F   _________________) S.S. 

    BEFORE ME, a Notary Public for and in the City of _______________, Philippines, on ______________,  
personally appeared: 

                   NAME                                       Identification Document     No./Date/Place of Issue 
             Presented 
 
ELIGIO P. FORTAJADA  in his             __________________________  _______________________  
Official capacity as the Acting Port Manager of 
PMO-NCR South of the Philippine Ports Authority 

______________________________ __________________________ ________________________ 

known to me to be the same persons who executed the foregoing instrument and they acknowledged to me that the 
same is their own free act and that they are the respective representatives of the legal entities represented. 

The foregoing instrument is a Contract for the ______________________________________________________  
consisting of  ___________ pages, including this page on which this acknowledgment is written, signed by the 
parties and their instrumental witnesses on each and every page thereof. 

  

IN WITNESS  MY HAND AND SEAL.  

      

  NOTARY PUBLIC 

Doc. No.  ___________; 

Page No.  ___________; 

Book No. ___________; 

Series of 2019 

 

 

 

 

 

 

 

 



 30 

 

 

 

 

 

 

 

 

 

 

ANNEX 6 

ADDITIONAL FORMS 
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OMNIBUS SWORN STATEMENT  

 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 
 

A F F I D A V I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after having 
been duly sworn in accordance with law, do hereby depose and state that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office address at [address of 
Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and designated 
representative of [Name of Bidder] with office address at [address of Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], (as shown 
in the attached duly notarized “Special Power of Attorney” for the authorized representative); 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and authority to do, 
execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract for [Name of Project] of the [Name of the Procuring Entity] accompanied by the duly 
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate; 
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or any of 
its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international 
financing institution whose blacklisting rules have been recognized by the Government Procurement Policy 
Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the 
original, complete, and all statements and information provided therein are true and correct; 
 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to 
verify all the documents submitted; 
 

6. Select one, delete the rest: 
If a sole proprietorship: The owner or sole proprietor is not related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 
 
If a partnership or cooperative: None of the officers and members of [Name of Bidder] is related to the Head 
of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project 
consultants by consanguinity or affinity up to the third civil degree; 
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If a corporation or joint venture: None of the officers, directors, and controlling stockholders of [Name of 
Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), 
the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the 
end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract; 

 
c) Made an estimate of the facilities available and needed for the contract to be bid, if any; and 

 
d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 

 
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form of 

consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in 
relation to any procurement project or activity. 

 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, Philippines. 
 
      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 

SUBSCRIBE AND SWORN to before me this _____ day of ______________ 2019 at _________________, 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent evidence of 
identify as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her 
[insert type of government identification card used], with his/her photograph and signature appearing thereon, with 
no. _____ and his/her Community Tax Certificate No. _______ issued on ____ at ________. 

 Witness my hand and seal this ___ day of ______ 2019. 

        NOTARY PUBLIC 
 
Doc. No.  ____________: 
Page No. ____________: 
Book No. ____________: 
Series of 2019 ____________: 
 

Note:  

Any valid type of Identification issued by the Government shall be accepted 
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Republic of the Philippines                                            

CITY OF MANILA     ) S.S. 

BID-SECURING DECLARATION                                                                                                                                                 
Invitation To Bid No. 19-02 

To:   PPA, PMO-NCR South                                                                                                           
 Administration Bldg. (formerly Marsman Bldg)                                                                                                                   
 South Harbor, Port Area, Manila 

I/We, the undersigned declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 
which maybe in the form of a Bid-Securing Declaration. 

2. I/We accept that: 

a. I/we will be automatically disqualified from bidding for any contract with any 
procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order; and, 

b. I/we will pay the applicable fine provided under Section 6 of the Guidelines on 
the Use of Bid Securing Declaration, within fifteen (15) days from receipt of 
written demand by the procuring entity for the commission of acts resulting to 
the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 
40.1 and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other 
legal action the government may undertake. 

3. I/We understand that the Bid-Securing Declaration shall cease to be valid on the following 
circumstances: 

a. Upon expiration of the bid validity period, of any extension thereof pursuant to 
your request; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 
such effect, and  

(i) I/we failed to timely file a request for reconsideration or  

(ii) I/we filed a waiver to avail of said right; 

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, 
and I have furnished the performance security and signed the contract. 

IN WITNESS WHEREOF, I/We have hereto set my hand this _____ day of __________________ at 
_______________. 

 

NAME OF BIDDER’S AUTHORIZED  REPRESENTATIVE    
(Signatory of Legal Capacity)                   
AFFIANT 
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 SUBSCRIBE AND SWORN to before me this ______ day of ______________ at _______________, 
Philippines. Affiant/s is/are personally known to me and was identified by me through competent evidence of identity 
as defined in the 2004 Rules of Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her (type of 
government identification card used), with his/her photograph and signature appearing thereon, with No.__________  
issued on __________________  at  ______________________. 

 Witness my hand and seal this _______ day of _______________. 

 

 

         NOTARY PUBLIC 

 

Serial No. of Commission __________ 
Notary Public for ______ until _______ 
Roll of Attorneys No. _______ 
PTR No. _____ [date issued], [place issued] 
IBP No. _____ [date issued], [place issued] 
Doc. No.   _______                                                                                                                                        
Page No. _______                  
Book No. _______                   
Series of 2019 
 

Note:  

Any valid type of Identification issued by the Government shall be 
accepted 
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CASH FLOW AND PAYMENT SCHEDULE 

Name of Project:     

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22ND & 
23RD STS., SOUTH HARBOR, PORT AREA,  MANILA. 

Project Duration (Days or 
Months) 

Payment Schedule (Monthly, in 
Pesos) 

Cash Flow (in Pesos) 

   

   

   

   

TOTAL:   

 

NOTES: 

 - The Cash Flow and Payment Schedule should be consistent with the Bar Chart and S-Curb. 

 - Advance Payment should be specified if contractor wants to avail 

 - Payment Schedule shall not be more than once a month 

 

 

 

(Authorized Signing Official) 

              Signature 
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MANPOWER SCHEDULE 

Name of project: 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22ND & 
23RD STS., SOUTH HARBOR, PORT AREA, MANILA. 

MANPOWER (Minimum) Contract Duration ( 200 Calendar Days) 

 M O N T H L Y 

                 

Project Manager (CE)           

Project Engineer  (CE)           

Materials Engineer           

Construction Safety and Health 
Officer 

          

General Foreman           

Specify Other Applicable 
Positions, etc. 

          

           

           

           

 

(Authorized Signing Official) 

               Signature 
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EQUIPMENT UTILIZATION SCHEDULE  

Name of project: 

REPAIR/IMPROVEMENT OF ROADWAY PAVEMENT AND DRAINAGE SYSTEM AT 22ND & 
23RD STS., SOUTH HARBOR, PORT AREA,  MANILA. 

Item 

No. 

DESCRIPTION No. 
of 

Units 

Owned / 
Leased 

Contract Duration ( 200 Calendar Days) 

    M O N T H L Y 

1. Backhoe (0.50 cu.m., 94.3hp)   1 Owned/Leased              

2. 6” pencil hammer (35% of rate of 

backhoe)   
1 Owned/Leased        

3. Payloader (1.06 cu.m., 93hp) 1 Owned/Leased       

4. Dump truck (6.88 – 9.17 cu.m. 
cap.) 

2 Owned/Leased       

5. Concrete vibrator (1” shaft w/ 
3.5hp) 

 1 Owned/Leased       

6. Water pump (output discharge 2, 
667lpm, 16hp) 

 1 Owned/Leased       

7. Concrete screeder, 5.5hp  1 Owned/Leased       

8. Concrete saw, blade 14” dia. 
(7.5hp) 

 1 Owned/Leased       

9. Bar cutter, manual  1 Owned/Leased       

10. Bar Bender, manual  1 Owned/Leased       

11. Welding machine 500Amp (Gas 
Driven) 

 1 Owned/Leased       

12. Oxy/acetylene cutting outfit  1 Owned/Leased       

13. Elf truck (2 ton) 1 Owned/Leased       

14. Multi-speed electric grinder 1 Owned/Leased       

15. Bending machine, manual 1 Owned/Leased       

16. Electric Drill 1 Owned/Leased       

17. H-frame scaffolding set (B.I., S-20 -
1mo. min.) 

1 Owned/Leased       

18. Catwalk (galvanized – 1mo. min.) 1 Owned/Leased       

19. Steel panel form ( 0.30m x 1.80m) 
& accessories 

92 Owned/Leased       

20. Road grader, 125hp 1 Owned/Leased       

21. Vibratory road roller, 10 tons 1 Owned/Leased       

22. Water truck (1000gal) 1 Owned/Leased       

23. Applicator machine 1 Owned/Leased       

24. Kneading machine 1 Owned/Leased       

25. Truck mounted telescopic boom 
type crane (2-5 tons cap; 100hp)   

1 Owned/Leased       

 

(Authorized Signing Official) 
               Signature 
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Section VIII 

BILL OF QUANTITIES & BID PROPOSAL 

 


