Section IX
Bidding Forms



BID FORM

Date:

Project Identification No. - PMO NCR South A210034

To: Philippine Ports Authority
PMO-NCR SOUTH
South Harbor, Port Area, Manila

We, the undersigned, declare that:

(a) We have examined the Philippine Bidding Documents (PBDs) including the Supplemental or Bid
Bulletin Numbers and have no reservation to the PBDs, including the Supplemental or
Bid Bulletins Addenda, for the Procurement Project: Repair of Sidewalk at SH Expanded Port
Zone, Port Area, Manila.

(b) We offer to execute the Works for this Contract in accordance with the PBDs;

(c) The total price of our Bid, excluding any discounts offered in item (d) below is:

BILL NO. DESCRIPTION TOTAL AMOUNT
(P)
l. GENERAL EXPENSES
Il. PAVING BLOCKS
Il. CURB AND GUTTER

V. ROAD STUDS (Solar)

V. SOLAR LIGHT PEDESTAL(Existing Concrete Pedestal)

TOTAL AMOUNT OF BID (VAT Included)

Total Amount in Words:

(d) The discounts offered and the methodology for their application are: [ I;

(e) The total bid price includes the cost of all taxes, such as, but not limited to : [specify the applicable
taxes, e.g. (i) value added tax (VAT). (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and
duties], which are itemized herein and reflected in the detailed estimates,

(f)  Our Bid shall be valid within the period stated in the PBDs, and it shall remain binding upon us at any
time before the expiration of that period.



(9)
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If our Bid is accepted, we commit to obtain a Performance Security in the amount of
percent of the Contract Price for the due performance of the Contract or a
Performance Securing Declaration in lieu of the allowable forms of Performance Security, subject to
the terms and conditions of issued GPPB guidelines’ for this purpose ;

We are not participating, as Bidders, in more than one Bid in this bidding process, other than
alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included in your notification
of award, shall constitute a binding contract between us, until a formal Contract is prepared and
executed; and

We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid that you
may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder,
and granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for the Repair of Sidewalk
at SH Expanded Port Zone, Port Area, Manila. of Philippine Ports Authority-PMO NCR South.

We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of
Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:
Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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ANNEX 1
REPAIR OF SIDEWALK AT SH EXPANDED PORT ZONE, PORT AREA, MANILA.

The basis of payment for the work item provided in the Bill of Quantities for its respective Bill shall be for
the actual quantity (volume in cubic meter, weight in kgs, board foot of lumber, area in square meter,
number of sets, linear meter, number of units) that was supplied, places/installed, erected, set-in-place,
cast-in-place in accordance with the drawings and specifications and accepted by the Engineer. For lump
sum item of work shall be deemed to cover the cost to complete the work item provided in the drawings
and specifications and as directed by the Engineer. Payment shall include the cost of materials, labor,
used of tools, equipment expenses and all attendant works and incidental expenses necessary to complete
each work item covered under its respective Bill, as provided in the bidding documents.



ANNEX 2

EQUIPMENT REQUIREMENT

(Owned or Leased)

REPAIR OF SIDEWALK AT SH EXPANDED PORT ZONE, PORT AREA, MANILA.

Item

=
o

DESCRIPTION

No. of
Units

Owned / Leased

Dump truck (6.88-9.17 cu.m. cap.)

Bar cutter (manual)

Owned /Leased

Bar bender (manual)

Owned /Leased

Concrete vibrator (1” shaft w/ 3.5hp)

Owned /Leased

Screeder

Owned /Leased

Truck mounted telescopic boom type crane (2-5 tons cap.,100hp)

Owned /Leased

One bagger concrete mixer

Owned /Leased

Air compressor w/ 1 breaker, 125 CFM

Owned /Leased

Water pump (output discharge 2,667 lpm, 16hp)

Owned /Leased

Concrete cutter. 5hp

Owned /Leased

Electric Jack hammer

Owned /Leased

Multi-speed electric grinder

Owned /Leased

Tamping rammer

Owned /Leased

137mm dia. Grade A diamond core bit

Owned /Leased

Welding machine 500Amp (Gas driven)

Owned /Leased

Oxy-acetylene cutting outfit

Owned /Leased

19kw Mobile Generator

Owned /Leased
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Elf truck (2 ton)
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Owned /Leased




ANNEX-3
ENVIRONMENTAL, SAFETY AND HEALTH REQUIREMENTS

For the:
REPAIR OF SIDEWALK AT SH EXPANDED PORT ZONE, PORT AREA, MANILA.

A. EQUIPMENT / MATERIALS:

1. Safety Gears (Helmets, Shoes, Belts, Gloves, efc.) 1.0 Lot

2. Safety Devices (barricades, warning signs & other appropriate tools): 1.0 Lot

3. Medical and First Aide System :92CD
B. LABOR

1 - Safety Engineer / Officer :92CD



ANNEX 4

MINIMUM TESTING REQUIREMENTS OF CONSTRUCTION MATERIALS/ITEMS
OF WORK FOR PORT PROJECTS

For the:

(If Applicable)

REPAIR OF SIDEWALK AT SH EXPANDED PORT ZONE, PORT AREA, MANILA

Materials /| work Items

Required Tests

Frequency / No. of Test Required

I. Construction of
Pier/Wharf, Platform
and ramp

Structural Concrete (SC)
A. Portland Cement
B. Fine Aggregate

C. Coarse Aggregate

D. Water
E. SteelBars
F. Concrete

G. Admixture and
concrete curing
materials

Quality Test

Quality Test for: Grading, Elutiation (wash),
Bulk Specific Garvity, Absorption, Mortar
Strength, Soundness, Organic impurities, Unit
Weight, % Clay Lumps and Shale
Quality Test for: Grading, Bulk Specific
Gravity, Absorption and Abrasion

Certificate from the Engineer or Quality Test
for Density and Chloride Content

Mill Certificate and Quality Test for Chemical
Composition and Mechanical Properties

Compressive Strength on Cylinder samples

Slump Test

Quality Test

For every 2,000 bags (40kg) or fraction
thereof
For every 1,500 cubic meter or fraction
thereof

For every 1,500 cubic meter or fraction
thereof

One per source

For every 10,000 kg or fraction thereof

1 set consisting of 3 concrete cylinder
samples shall be taken from each day’s
pouring and to represent not more than 75
cu.m. of concrete or fraction thereof

For every mix

One per shipment

Piling (P)

A. Concrete Piles

1. Concrete

2. Steel Bars

3. High Tension
Strand

4. Coarse
Aggregates

5. Fine Aggregates

Fabrication Report
Same test as for SC (F)
Same test as for SC (E)

One per fabrication
Same frequency as SC (F)
Same frequency as SC (E)

Test for Chemical Composition and Mechanical
Properties

For every 20000kg or fraction thereof

Same Test as for SC (C)
Same Test as for SC (B)

Same frequency as SC (C)
Same frequency as SC (B)

B. Steel Pipe Piles

1. Steel

Fabrication Report, Mill Certificate and Quality
Test for Chemical and Mechanical properties
Chemical Composition (refer below)

One per fabrication




2. Polyurethane

Under 14” (355.60mm) Outside diameter
14” t0 36" (355.6 to 914mm) Outside dia.
Over 36” (914mm) Outside diameter

Mechanical/ Tensile
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2 from 200 pipe or fraction thereof
2 from 100 pipe or fraction thereof
2 from 3000ft (914m) or fraction thereof

One (1) tension test shall be made on one
length or fraction thereof of each size, or
one piece of skelp representing each lot of
200 lengths or fraction thereof of each
size

coating Mill Certificate and Quality Test One per fabrication
3. Concrete
4. Fine Aggregate Same test as for SC (F) Same frequency as SC (F)
5. Coarse Aggregate | Same testas for SC (B) Same frequency as SC (B)
6. Steel Bars Same test as for SC (C) Same frequency as SC (C)
7. Water Same test as SC (E) Same frequency as SC (E)
Same test as SC (D) Same frequency as SC (D)
Rubber Dock Fenders | Physical Test All units
(RDF) Performance Test for Energy Absorption and | All units
Reaction Force
Accessories:
Washer and Fixing Bolt, | Physical test All units

Anchor Bolt

Quality Test for Chemical Composition and
Mechanical Properties

One per fabrication

Mooring Bollard (MB) and
Accessories (Hexagon
Nuts, Plain Washer, Anchor
Ring and Anchor Bolt)

Physical test

Quality Test for Chemical Composition and
Mechanical Properties

All Units

One per fabrication

Il. Construction of Back-
Up Area, Causeway
and Pavement

Sheet Piling (SP)

A. Concrete Sheet Piles

1. Concrete

2. Steel Bars

3. High Tension
Strands

4. Fine Aggregates

5. Coarse
Aggregates

B. Steel Pipes
1. Steel
2. Concrete

3. Fine Aggregate

Same test as for SC (F)
Same test as for SC (E)

Same test as for P (A.3)

Same test as for SC (B)

Same test as for SC (B)

Same test as for P (B1)
Same test as for SC (F)
Same test as for SC (B)

Same test as for SC (E)

Same frequency as SC (F)
Same frequency as SC (E)

Same frequency as P (A.3)

Same frequency as SC (B)

Same frequency as SC (B)

Same frequency as P (B1)
Same frequency as SC(F)
Same frequency as SC(B)

Same frequency as SC(E)
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4. Steel Bars

Rocks

Test for Apparent Specific Gravity and
Abrasion

For every 1,500 cubic meter or fraction
thereof

Geotextile Filter

Physical and Mechanical test

Mill Certificate

One per Batch

One per batch

Sand and Gravel Fill

Quality Test for Organic Impurities and
Grading

For every 1,500 cubic meter or fraction
thereof

Selected Fill

Quality Test for Grading, Plasticity and
Laboratory Compaction Test

Laboratory California Bearing Ratio (CBR)
Field Density Test

For every 1,500 cubic meter or fraction
thereof

For every 2,500 cubic meter or fraction
thereof

For every layer of 150mm of
compacted depth at least one group of
three In-situ density test for every 500
sq.m. or fraction thereof

Aggregate Base Coarse

Quality Test for Grading Plasticity

Quality Test for Grading, Plasticity,
Abrasion and Laboratory Compaction test

Laboratory California Bearing Ratio (CBR)

Field Density test

For every 300 cubic meter or fraction
thereof
For every 1,500 cubic meter or fraction
thereof

Same frequency as Selected Fill

Same frequency as Selected Fill

Portland Cement
Concrete Pavement
(PCCP)

A. Portland Cement
B. Fine Aggregate

C. Coarse Aggregate
D. Water

E. Steel Bars (Dowel)
F. Joint Filter

G. Admixture and
concrete curing

Same test as for SC (A)
Same test as for SC (B)
Same test as for SC (C)
Same test as for SC (D)
Same test as for SC (E)
Quality Test

Same Test as for SC (G)

Same frequency as SC (A)
Same frequency as SC (B)
Same frequency as SC (B)
Same frequency as SC (D)
Same frequency as SC (E)
One (1) per shipment

Same frequency as SC (G)
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material

H. Concrete Same Test as for SC (F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330 sq.m. or
fraction thereof
|.  Completed Core Test
pavement 1 set (3 specimen) for every 2,500
sg.m. and fraction thereof
Interlocking Concrete
Blocks
A. Cement Same Test as for SC (A) Same frequency as SC (A)
B. Fine Aggregate | Same test as for SC (B) Same frequency as SC (B)
C. Coarse Aggregate | Same test as for SC (C) Same frequency as SC (C)
D. Water Same test as for SC (D) Same frequency as SC (D)
E. Admixture & | Same test as for Sc (G) Same frequency as SC (G)
Concrete  Curing
materials

F. Completed Blocks

Physical Test and Compressive Strength

6 blocks per day of fabrication

Cement Treated Base
Course (CTB)
A. Portland Cement
B. Fine & Coarse
Aggregates
C. Water
D. Completed CTB

Same test as for SC (A)

Quality Test for: Grading, Abrasion and
Soundness

Same test as for SC (D)

Field Density Test

Same frequency as SC (A)

For every 1,500 cubic meter or fraction
thereof

Same frequency as SC (D)

For every layer of 150mm of
compacted depth at least one group of
three In-situ density test every 500
sg.m. or fraction thereof

Retaining Wall/coping
wall/ RC Curb/ RC Ditch/
Shear Key/ Concrete
Blocks\Lean Concrete

A. Portland Cement
B. Fine Aggregate

C. Coarse
Aggregates

D. Water
E. Steel Bars

F. Admixture and

Same Test as for SC (A)
Same test as for SC (B)
Same test as for SC (C)
Same test as for SC (D)

Same test as for SC (E)

Same frequency as SC (A)
Same frequency as SC (B)
Same frequency as SC (C)
Same frequency as SC (D)
Same frequency as SC (E)
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concrete curing Same test as for SC (G) Same frequency as SC (G)
G. Concrete
Same test as for SC (F) Same frequency as SC (F)
The Rod
A. Steel Same test as for SC (E) One per batch
B. Assembly Performance test (Tension) One per batch

Tie Bars and Dowels

Same test as for SC (E)

For every 10,000 kg or fraction thereof
per Tie bars and Dowels

Pipe Culverts and Storm
Drains

A. Pipes

B. Mortar or Joint

Test for Strength, Absorption and Physical

Same test as for SC (A,B and D)
Alternative Test: Same test as for SC (F)
and Inspection report

For every 50 pieces

For every 25 pieces

Concrete Hollow Blocks

A. Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B. Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C. Water Same test as for SC (D) Same frequency as SC (C)
D. Concrete Same test as for SC (F) Same frequency as SC (F)
E. Completed CHB | Quality Test One for every 500 pieces or fraction
thereof
Construction Joints (CJ)
A. Angle Bars Test for Physical and Mechanical | One per batch
Properties
B. Steel Bars Same test as for SC (E) One per batch
Physical Test for : Appearance, Stripping, | All units
C. Zinc (Hot dip | Weighing, Adherence and Adhesion
Galvanizing) Coating Thickness: 1 set (3 specimen) for every 100,000
coatings Magnetic Thickness Measurement sg.mm. or fraction thereof

Sacked Concrete
A. Cement

B. Fine Aggregates

Same test as for SC (A)

Same test as for SC (B)

Same frequency as SC (A)

Same frequency as SC (B)
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C. Coarse Aggregates
D. Water
E. Concrete

F. Sack (jute)

Same test as for SC (C)
Same test as for SC (D)
Same test as for SC (F)

Physical test

Same frequency as SC (C)
Same frequency as SC (D)
Same frequency as SC (F)

One for every 50 pieces

Rubble Concrete

A. Cement Same test as for SC (A) Same frequency as SC (A)

B. Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)

C. Coarse Aggregates | Same test as for SC (C) Same frequency as SC (C)

D. Water Same test as for SC (D) Same frequency as SC (D)

E. Concrete Same test as for SC (F) Same frequency as SC (F)

F. Rocks Same test as for ROCKS Same frequency as ROCKS

Earthworks
A. Sub-grade Grading Test For every 1,500 cubic meter or fraction
preparation Plasticity Test (LL, PL, PI) thereof

Laboratory Compaction Test

Density Test

For every layer of 150mm of compacted
depth at least one group of three In-situ
density test every 500 sq.m. or fraction
thereof

B. Structure

If excavated materials shall be used as

For every 1,500 cubic meter or fraction

Excavation Backfill: thereof
Grading Test
Plasticity Test (LL, PL, PI)
Laboratory Compaction Test
Density Test
For every layer of 150mm of compacted
depth at least one group of three In-situ
density test every 500 sq.m. or fraction
thereof
Il Port Operations  Building/Passenger Terminal Building / Transit Shed/Warehouse
STRUCTURAL WORKS  Refer to Structural Concrete (SC) and Piling Works (P)
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ARCHITECTURAL WORKS

Ceramic — Filled Liquid

Membrane /  water
proofing, Hydrophobic
Poreblocking Ingredients

with Superplasticizer

Physical  Property, Mechanical and
Chemical Property, Leak test /Flood Test

One per shipment

Paint Quality Test One 4-L can for every 100 cans or fraction
thereof
Ceramic Tile Inspection and Evaluation report from the | One per shipment

Engineer

Stainless Steel

Inspection and Evaluation report from the
Engineer

One per shipment

Roofing Materials

Inspection and Evaluation report from the
Engineer

One per shipment

Ceiling Materials

Inspection and Evaluation report from the
Engineer

One per shipment

ELECTRICAL AND

MECHANICAL WORKS

Wires / Cables

Inspection and Evaluation report from the
Engineer

Testing and Commissioning

One per shipment

Electrical Devices

Inspection and Evaluation report from the
Engineer

Testing and Commissioning

One per shipment

Fire Alarm System

Inspection and Evaluation report from the
Engineer

Testing and Commissioning

One per item

Wiring Devices

Inspection and Evaluation report from the
Engineer

Testing and Commissioning

One per shipment

Protective Devices

Inspection and Evaluation report from the
Engineer

One per shipment
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Testing and Commissioning

Telephone System Inspection and Evaluation report from the | One per item
Engineer
Testing and Commissioning
CCTV System Inspection and Evaluation report from the | One per item
Engineer
Testing and Commissioning
CATV System Inspection and Evaluation report from the | One per item
Engineer
Testing and Commissioning
Background Music and | Inspection and Evaluation report from the | One per item
Paging System Engineer
Testing and Commissioning
Airconditioning Units & | Inspection and Evaluation report from the | One per item
Ventilation Engineer
Testing and Commissioning
Conduit Pipes Inspection and Evaluation report from the | One per item
Engineer
Testing and Commissioning
Lighting Fixtures Inspection and Evaluation report from the | One per item
Engineer
Testing and Commissioning
PLUMBING WORKS
Pipes Inspection and Evaluation report from the | One per item
Engineer
Testing and Commissioning
Fixtures Inspection and Evaluation report from the | One per item

Engineer

Testing and Commissioning
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Pipe Culverts Compression Strength For every size not more than 25 pipes cast
in the field
Inspection and Evaluation Report from the
Engineer
Iv. Miscellaneous
Materials

A. Barbed Wire,
Cyclone Wire
mesh, Chain Link

B. Concrete Post

Physical Test (Dimension and Coatings)

Refer to Superstructure (SC)

One per batch

Refer to Superstructure (SC)

Lamp Post
A. Structural Steel | Physical Test (Dimensions) All'units
Same test as for CJ (C)
B. Zinc (Hot dip | Same testas for CJ (C) One per batch
galvanizing
coatings
Drainage Steel Grating Same test as for SC (E) One (1) batch
Inspection Report
Metal Pipe (Cast lIron, | Physical Test (Dimensions and Coatings) | 1 per delivery

Galvanized, etc.)

Welding Works

Destructive and Non Destructive Test

One (1) per lot

Notes: 1.

accredited by BRS, DOST and PPA.

2. Testing of other materials shall be performed only by an independent Testing Laboratory
duly accredited by BRS and PPA

Testing of RDF shall be performed only by an independent Testing Laboratory duly
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ANNEX -5

Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PMO NCR SOUTH
PNR Building
South Harbor, Port Area, Manila
Philippines
“DRAFT OF CONTRACT”

FOR THE:

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into this day of in
, Philippines, by and between:

PHILIPPINE PORTS AUTHORITY — PORT MANAGEMENT OFFICE — NCR SOUTH, a
Port Management Office of Philippine Ports Authority, a government instrumentality created
under Presidential Decree No. 857, as amended, with principal office at Port Management Office,
NCR South — PNR Building, Muelle De San Francisco St., South Harbor, Port Area, Manila,
represented herein by its duly authorized Port Manager, FRANCISQUIEL O. MANCILE, and
hereinafter referred to as “PPA”;

-and -

a corporation duly organized an existing in
accordance  with  Philippine laws, with office and business address at
represented in  this act by
duly authorized for this purpose, as evidenced by Secretary’s
Certificate , a copy of which is hereto attached and made an integral
part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”.

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Revised Implementing Rules and
Regulations, PPA advertised and published in newspaper of general circulation and posted on the PPA website and
G-EPS as  well as in its bulletin board, an Invitation to Bid for  the

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids for the
foregoing project;

WHEREAS, after the opening of the bids on , and the conduct of bid
evaluation and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid;

WHEREAS, in a Notice of Award dated from the Port Manager, the
aforementioned  project was awarded to the  CONTRACTOR in the amount  of
Philippine Currency;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said Notice of
Award;
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NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual covenants,
ns and agreements herein contained, the PPA and the CONTRACTOR have agreed, as they do hereby

agree, and contract as follows:

ARTICLE |
CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents of

the said documents are reproduced, incorporated and set forth herein, and shall govern and control in full force and
effect the rights and obligations of the Parties, except as otherwise modified by the terms and conditions of this
Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
C. Winning Bidding Bid, including the Eligibility Requirements, Technical and Financial Proposals and
all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that maybe required by existing laws and the PPA such as the
(1) Construction Schedule and S-Curve
2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program
(6) Pert / CPM
g. Other contract documents that maybe required by existing laws and/or the PPA, as follows:

(1 Duly Approved Program of Work and Cost Estimates
(2) Certificate of Availability of Funds
(3) Abstract of Bids

(4) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively assigned to

them in the Contract Documents referred to above.

ARTICLE I
CONTRACTOR'S UNDERTAKING
SCOPE OF WORK
2.01The CONTRACTOR, in consideration of the payment to be made by the PPA to the CONTRACTOR,
as stated in the Contract Documents and this Contract, the latter hereby covenants to execute aqd

complete  the , in
conformity in all respects with the provisions of this Contract, as follows:

ITEM #

SCOPE OF WORK TOTAL AMOUNT (P)

TOTAL AMOUNT OF BID (VAT Included)
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2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and defined in
this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools, labor supplies,
equipment, services and superintendence for the implementation of this Contract in accordance with the schedule in
the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, instruments,
accessories and materials it will supply or deliver or install and/or use in the construction and workmanship of all his
work under the Contract, shall be in accordance with the Contract Documents. The Contractor further guarantee that
all the office facilities, computer system and digital camera it will provide/supply in connection with this contract shall
be brand new and in accordance with the specifications prescribed thereof in the Bid Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this Contract,
and agrees to perform its obligations hereunder in the most efficient and competent manner, use its skill and good
judgment, always set in good faith, and carry out the execution of this Contract in the most sound, expeditious and
economical manner consistent with the interest of the PPA.

ARTICLE I
CONSIDERATION

3.01 For and in consideration of the full, satisfactory and faithful performance by the CONTRACTOR of all
its undertakings defined in and provided for under this Contract and Contract Documents, the PPA agrees to pay the
CONTRACTOR the total amount not exceeding of

. (P ),
Philippine Currency; inclusive of the 12% value added tax, payment to be made and computed on the basis of final
quantities at the unit bid price for each item of work actually performed and finished for each pay item as determined
and accepted by PPA and in the manner set forth in the Contract Documents, as full compensation for everything
furnished and done by the CONTRACTOR under this Contract, including all works required but not specifically
mentioned, and also for all losses and damages to the CONTRACTOR arising out of the work aforesaid, from the
action of the elements, or from any obstruction or difficulty encountered in the prosecution of this Contract, for all
expenses incurred by or in consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in the Contract
Documents.

It is agreed and understood that all unit prices specified in this contract shall be considered as fixed prices,
and therefore not subject to price adjustment and escalation during the contract implementation, except under
extraordinary circumstances and upon prior approval of the Government Procurement Policy Board (GPPB) or when
a Treaty or International or Executive Agreement Expressly allows it. Any request for price escalation under
extraordinary circumstances shall be submitted by PPA to the National Economic and Development Authority
(NEDA). Extraordinary circumstances shall refer to events that may be determined by the NEDA in accordance with
the Civil Code of the Philippines and upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full completion of
the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth in this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final payment
upon issuance of Certificate of Completion and Acceptance, shall be understood as performance of this Contract,
either wholly or in part, and no payment shall be construed to be an acceptance of defective work or improper
implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated damages
payable to the PPA by the CONTRACTOR under this Contract.

3.04 It is likewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any payment is
made to it.
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For this purpose, the CONTRACTOR shall, before payment is made on the works accomplished, submit an
affidavit certifying to the fact of payments of said labor, materials, supplies, equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention money".
Such retention shall be based on the total amount due to the contractor prior to any deduction and shall be retained
from every progress payment until fifty percent (50%) of the value of works, as determined by the PPA are
completed. If, after fifty percent (50%) completion, the work is satisfactorily done and on schedule, no additional
retention shall be made; otherwise, the ten percent (10%) retention shall be imposed.

3.07 The total "retention money" shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress billing with
irrevocable standby letters of credit from a commercial bank, bank guarantees or surety bonds callable on demand
issued by any reputable surety or insurance company duly accredited by the Office of the Insurance Commission of
amounts equivalent to the retention money substituted for and acceptable to PPA, provided that the project is on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be posted in favor of PPA shall be
valid for a duration to be determined by PPA and will answer for the purpose for which the ten percent (10%)
retention is intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

4,01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this Contract, it
shall post prior to the signing of the Contract a performance security in the form of cash, manager's check, cashier's
check, bank draft/guarantee confirmed by a Universal or Commercial Bank, irrevocable letter of credit issued by a
Universal or Commercial Bank, surety bond, callable on demand, issued by surety or insurance company duly
certified by the Office of the Insurance Commission as authorized to issue such security and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Cash or cashier's/manager’s check issued by a Universal or Commercial Bank —ten percent (10%)
of the total contract price

b. Bank draft / guarantee or irrevocable letter of credit issued by a Universal or Commercial
Bank - ten percent (10%) of the total contract price

b. surety bond callable upon demand issued by a surety or insurance company duly certified by the
Insurance Commission as authorized to issue such security - thirty percent (30%) of the total
contract price

4.02  This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR s in default in any of its
obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA after
the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed against the
CONTRACTOR or the surety company and there are no claims for labor and materials filed against the contractor.

4.04 Should any surety upon the bond for the performance of this Contract become unacceptable to the
PPA, the CONTRACTOR shall promptly furnish such replacement security as may be required from time to time up
to the sum equal to the amount of the original surety.

4,05 The CONTRACTOR shall post an additional performance security following the schedule above to
cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of
amendments to order or change orders, extra work orders and supplemental agreements as the case may be. The
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CONTRACTOR shall cause the extension of the validity of the performance security to cover approved contract time
extensions.

4.06 In case of a reduction in the contract value or for partially completed works under this contract which
are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect the structural integrity
of the entire project, PPA may allow a proportional reduction in the original performance security, provided that any
such reduction is more than ten percent (10%) and that the aggregate of such reductions is not more than fifty
percent (50%) of the original performance security.

ARTICLE V
COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for in this
Contract within (including Sundays and Holidays), reckoned not later than
seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall be issued after this
Contract has been signed by the parties hereof.

5.02 Time is of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily complete the
work within the specified contract time, plus any time extension duly granted and is hereby in default under the
contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by way of penalty, an amount as
provided in the conditions of contract, equal to at least one-tenth (1/10) of one percent (1%) of the cost of the
unperformed portion of the works for every day of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired benefits
as certified by the REMD, PMO-NCR South.

5.04 It is understood that the damages herein provided are fixed and agreed liquidated damages and to be
entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such amount shall be
deducted from any money due or which may become due the CONTRACTOR under the contract and/or collect such
liquidated damages from the retention money or other securities posted by the CONTRACTOR, whichever is
convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten percent
(10%) of the specified contract time plus any time extension duly granted to the CONTRACTOR, PPA may rescind
the contract, forfeit the CONTRACTOR's performance security and take over the prosecution of the project or award
the same to a qualified contractor through negotiated contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the total
contract price, in which event the contract shall automatically be taken over by PPA or award the same to a qualified
contractor through negotiation and the erring CONTRACTOR's performance security shall be forfeited. The amount
of the forfeited performance security shall be aside from the amount of the liquidated damages that the
CONTRACTOR shall pay PPA under Section 5.02 hereof and impose other appropriate sanctions.

ARTICLE VI
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA shall determine
the amount of such extension; provided that PPA is not bound to take into account any claim for an extension of
time unless the contractor has prior to the expiration of the contract time and within thirty (30) calendar days after
such work has been commenced or after the circumstances leading to such claim have arisen, delivered to PPA
notices in order that it could have investigated them at that time. Failure to provide such notice shall constitute a
waiver by the CONTRACTOR of any claim. Upon receipt of full and detailed particulars, PPA shall examine the facts
and extent of the delay and shall extend the contract time for completing the contract work when, in PPA's opinion,
the findings of facts justify an extension.
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6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary unfavorable
weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide the required equipment,
supplies or materials, or (c) other causes for which the Government is not directly responsible.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical path
of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct of detailed
engineering and in the preparation of the contract documents as agreed upon by the parties before contract
perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for the
prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days predetermined by the PPA in relation to the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon by the parties before contract
perfection and/or for the equivalent period of delay due to major calamities such as exceptionally destructive
typhoons, floods and earthquakes, and epidemics, and for causes such as non-delivery on time of materials, working
drawings, or written information to be furnished by the PPA, non- acquisition of permit to enter private properties
within the right-of-way resulting in complete paralization of construction activities, and other meritorious causes as
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction material, general
labor strikes, and peace and order problems that disrupt construction operations through no fault of the
CONTRACTOR may be considered as additional grounds for extension of contract time provided they are publicly
felt and certified by appropriate government agencies such as DTI, DOLE, DILG and DND, among others. The
written consent of bondsmen must be attached to any request of the CONTRACTOR for extension of contract time
and submitted to the PPA for consideration and that the validity of the performance security shall be correspondingly
extended.

ARTICLE VII
ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one whole
complete work and that partial payments on account by the PPA or the use of parts of the work or equivalent shall
not constitute an acceptance of any part of the work before its entire completion and final acceptance in writing by
the PPA.

ARTICLE VIII
CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not employees of
the PPA; hence, the PPA shall not in any way be liable or responsible for any personal injury or damages, including
death sustained or caused by any of the employees of the CONTRACTOR and/or his sub-contractor or agent or
supplier whether or not occurring during the performance of their duties. The CONTRACTOR agrees and binds itself
to indemnify the PPA for whatever injuries or damages caused or occasioned or contributed to by the failure,
negligence or conduct of the CONTRACTOR and/or its employees, sub- contractors, agent and supplier or
consultants arising out of or in connection with or on the occasion of the performance of this Contract. The
CONTRACTOR shall, at all times, stand solely liable and/or responsible for the enforcement of, and compliance with
all existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from any and all
liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its implementation.



23
ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such final
acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and convenience of
its personnel, third parties and the public at large, as well as the works, equipment, installation and the like to be
affected by the construction work.

9.03 Any actionable act or acts of arising out of or in the course of this Contract,
shall be understood and binding as an act of and vice versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF
CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in progress to
ascertain that the completed works or stages comply in all respects, with the standards and requirements set forth in
the Contract Documents. Notwithstanding such inspection, the CONTRACTOR shall be held responsible for the
acceptability of the finished works. The CONTRACTOR shall promptly correct all works determined by the PPA as
failing to meet requirements, at CONTRACTOR'S own expense.

ARTICLE XI
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, transfer,
pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to terminate or cancel this
Contract motu proprio without need of judicial action pursuant to Section 19.04 hereof. Should the PPA give its
written approval, such consent shall not relieve the CONTRACTOR of its responsibilities under the Contract. The
CONTRACTOR shall ensure that the terms and conditions of any such sub- contract shall comply and conform to
the terms and conditions of the Contract. The CONTRACTOR shall be responsible for the observance by any such
sub-contractor of the terms and conditions of the Contract.

11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the PPA,
provided, however, that any failure of PPA to make such a request shall not relieve the CONTRACTOR of its
obligations under the contract. PPA shall not be responsible for the delays or costs incurred by the CONTRACTOR
because of the disapproval or removal of the sub-contractor or because of the late submittal of its or his approval.

ARTICLE Xl
INSURANCE

1201 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance (CARI) from the Government Service Insurance System (GSIS) or any
insurance company duly certified by the Insurance Commission as authorized to issue such security, to insure the
works against all losses or damages arising from whatever cause for which the CONTRACTOR is responsible under
the Contract.
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ARTICLE XIlI

WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for any damage or
destruction of the works, except those occasioned by force majeure. The CONTRACTOR shall be responsible for
the safety, protection, security, and convenience of his personnel, third parties, and the public at large, as well as the
works, equipment, installation and the like to be affected by his construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from project
completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR shall undertake and
complete the repair works, at his own expense, of any damage to the said project within Ninety (90) days from the
time the PPA PMO-NCR South Port Manager or his duly authorized representative has issued an order to undertake
repair. In case of failure or refusal to comply with this order, PPA shall undertake such repair works and the
CONTRACTOR shall fully reimburse the former for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be held responsible for
structural defects and/or failure of the said project within the period of from the date of final
acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a warranty security in the form of
cash, bank guarantee, letter of credit or surety bond, callable on demand issued by the Government Service
Insurance System (GSIS) or a surety or insurance company duly certified by the Office of the Insurance Commission
as authorized to issue such security and acceptable to PPA in accordance with the following schedule:

a. Cash or letter of credit issued by - Five percent (5%) of the total contract
a Universal or Commercial Bank price
b. Bank guarantee confirmed by a - Ten percent (10%) of the total contract
Universal or Commercial Bank price
c. Surety bond callable upon demand - Thirty percent (30%) of the total contract
price

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from the date of
issuance of the Certificate of Final Acceptance by PPA and to be returned only after the lapse of the said one (1)
year period.

ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR'S tax, licenses, permits, fees and all other taxes, fees or charges of whatever
form, kind or nature due or which may be due to the national and/or local government units and/or its
instrumentalities/agencies on account of the performance and completion of the work stipulated herein, fees for the
testing of materials and samples and fees for the testing and inspection of the installation by all agencies having
jurisdiction and all necessary and incidental expenses relative thereto including preparation of documents and
notarial fees shall be paid for and obtained by the CONTRACTOR on its own account. Should the PPA be
compelled to advance the same, PPA is hereby authorized to deduct the amount advanced from whatever amount
due the CONTRACTOR from PPA.

14.02. The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA to
suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this Contract regularly
present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as a copy of its income and
business tax returns duly stamped and received by the BIR and duly validated with tax payments made thereon.
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ARTICLE XV
AGREEMENT MODIFICATION

15.01 No maodification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions set
forth in the applicable provisions of the Revised Implementing Rules and Regulations of R.A. 9184.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the project as bid and
awarded. The CONTRACTOR shall be paid for additional/extra work items whose unit prices shall be derived based
on the following:

a. For additional/extra works duly covered by change orders involving work items which are exactly
the same or similar to those in the original contract, the applicable unit prices of work items in the
original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items that are
not in the original contract, the unit prices of the new work items shall be based on the direct unit
costs used in the original contract (e.g. unit cost of cement, rebars, form lumber, labor rate,
equipment rental, etc.). All new components of the new work item shall be fixed prices, provided
the same is acceptable to both PPA and the CONTRACTOR, and provided further that the direct
unit costs of new components shall be based on the CONTRACTOR'S estimate as validated by
PPA via documented canvass in accordance with existing rules and regulations. The direct cost of
the new work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for which he
claims payment. Said request for payment shall be included with the CONTRACTOR'S statement of progress
payment.

ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous events
or for failure on the part of the CONTRACTOR to correct bad conditions which are unsafe for workers or for the
general public to carry out valid orders given by PPA or to perform any provisions of the Contract, or due to
adjustment of plans to suit field conditions as found necessary during construction. The CONTRACTOR shall
immediately comply with such order to suspend the work wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of
the CONTRACTOR, the elapsed time between the effective order of suspending operation and the order to resume
work shall be allowed the CONTRACTOR by adjusting the contract time accordingly.

ARTICLE XVII
INDIVISIBILITY OF OBLIGATION

17.01 It is the intent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given full force, effect and
applicability. However, in the event that one or more provisions or stipulations herein be declared null and void by
the courts, or otherwise rendered ineffective, the remaining provisions and stipulations shall not be affected thereby.
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ARTICLE XVIII
ARBITRATION / REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this contract, the parties hereto shall make every effort to resolve
amicably such dispute or difference by mutual consultation. In the event that such dispute or disagreement be not
resolved to their mutual satisfaction, the matter shall be submitted to arbitration in the Philippines according to the
provisions of Republic Act No. 876, otherwise known as the “Arbitration Laws” and Republic Act No. 9285; otherwise
known as the “Alternative Dispute Resolution Act of 2004”. Provided, however, that disputes that are within the
competence of the Construction Industry Arbitration Commission to resolve shall be submitted thereto. Provided,
further, that, by mutual agreement, the parties hereto may agree in writing to resort to other alternative modes of
dispute resolution. Provided, finally, that the arbitration proceeding shall be without prejudice to the right of PPA to
rescind or terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an amount
equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other damages and the
expenses of litigation. Venue of all court actions in connection with or arising out of this contract shall be laid
exclusively in the proper court of the City of Manila.

18.03 It is clearly understood that in case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall follow the
instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or go to court for relief.

ARTICLE XIX
OTHER COVENANTS

19.01 Itis expressly agreed and understood that in case of irreconcilable conflict between the provisions of
this Contract and the provisions of any of the contract documents, the former shall be controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand compliance
with any of the terms and conditions of this Contract or any act of liberality on the part of the PPA shall not be
construed or considered as a waiver on the part of the PPA for the enforcement of this Contract, nor shall it relieve
the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra cost
of work, change of work, or change order undertaken without the prior written approval of the PPA to perform said
work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of judicial action
by giving at least Ten (10) Days written Notice to that effect to the CONTRACTOR, which Notice shall be final and
binding on all the parties. In such event, the PPA may take over and continue the project, and the contracts and
agreements entered into by the CONTRACTOR with third parties, which the PPA in its discretion, may want to
assume are hereby conclusively deemed assigned to the PPA. For this purpose, the CONTRACTOR hereby agrees
and obligates itself to incorporate or cause to be incorporated in any contract or agreement with third parties, as
same is connected with or related to the performance of any or all of the CONTRACTOR's obligations and
undertakings hereunder, a stipulation providing for its assignability to and assumption by the PPA, at the option of
the PPA. It is further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or supplies brought to
the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall settle
their respective accountabilities as of the date of termination, cancellation or rescission, including the refund of any
and all advances made plus legal interest from date of receipt of the amount or amounts advanced.
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19.05 Itis expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work and
incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA may undertake the
whole or portion of the unfinished work by administration or by negotiation through another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved PERT/CPM, the PPA
shall notify and direct the CONTRACTOR to immediately undertake such work activity. If within fifteen (15) days
from receipt of such notice, the CONTRACTOR fails to start work and to show a satisfactory performance, PPA may
take over the whole or portion of such work and have such work done by administration or award the same to
another qualified contractor through negotiated contract at the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work when
exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply with the same,
PPA shall have the option to take over the project in whole or in part or award the same to another CONTRACTOR
through negotiated contract at the current valuation price. Any increase in cost which the PPA may incur as a result
of its take-over of the project pursuant to Sections 19.04, 19.05 and 19.06 shall be borne by and charged to the
CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under this
Contract according to the true intent and meaning of all the Contract Documents taken together, whether the same
may or may not be shown or described particularly in the drawings, plans and specifications provided that the same
can be inferred therefrom. Should the CONTRACTOR find discrepancy in the drawings, plans and specifications, it
shall immediately refer the same to the PPA, whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own
account, any public road, pavement, streets or open space and/or public or private property which are excavated or
in any manner used by the CONTRACTOR in connection with the performance of its obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all injuries that
may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the CONTRACTOR and/or its
employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Port Manager, PMO NCR South of the works to be restored
mentioned in Section 19.08 hereof, otherwise the cost of restoration shall be made available out of any
collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, it is agreed that
the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby

binds and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards, fines,
penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by reason of this
Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or non-observance or violation of
this Contract or any stipulation and warranty by the CONTRACTOR and/or any of its employees, agents,
representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts and/or date
contained therein are true and correct. A breach of this representation including all misrepresentation in the
documents or suppression of material facts therein, which if known, could have disqualified the CONTRACTOR such
that this contract would not have been made and entered into, gives the PPA the immediate right or recourse to
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motu proprio rescind, abrogate or otherwise terminate the contract without need of judicial action, in accordance
with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift or
any material favor/consideration to any official or employee of the PPA to secure this Contract; that any violation of
this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract extrajudicially or without need of
judicial intervention.

ARTICLE XXI
BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No. 767

dated 16 November 1978, issued by the Office of the President, as implemented by the Letter Circular, dated 07
December 1978, of the Department of Budget and Management.

ARTICLE XXII
EFFECTIVITY
22.01 This Contract shall become effective after the same shall have been signed by the Parties hereof.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place first
hereinabove written.

PHILIPPINE PORTS AUTHORITY

PORT MANAGEMENT OFFICE
NCR SOUTH

By: By:

ELIGIO P. FORTAJADA

Acting Port Manager

WITNESSES:

RMD Manager
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ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.
BEFORE ME, a Notary Public for and in the City of , Philippines, on ,
personally appeared:
NAME Identification Document  No./Date/Place of Issue
Presented

ELIGIO P. FORTAJADA in his
Official capacity as the Acting Port Manager of
PMO-NCR South of the Philippine Ports Authority

known to me to be the same persons who executed the foregoing instrument and they acknowledged to me that the
same is their own free act and that they are the respective representatives of the legal entities represented.

The foregoing instrument is a Contract for the
consisting of pages, including this page on which this acknowledgment is written, signed by the
parties and their instrumental witnesses on each and every page thereof.

IN WITNESS MY HAND AND SEAL.

NOTARY PUBLIC
Doc. No. ;
Page No. :
Book No. :

Series of 2019
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OMNIBUS SWORN STATEMENT

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

[Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after having

been duly sworn in accordance with law, do hereby depose and state that:

1.

Select one, delete the other:

If a sole proprigtorship: | am the sole proprietor of [Name of Bidder] with office address at [address of
Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized and designated
representative of [Name of Bidder] with office address at [address of Bidder],

Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], | have full power and
authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], (as shown
in the attached duly notarized “Special Power of Attorney” for the authorized representative);

If a partnership, corporation, cooperative, or joint venture: | am granted full power and authority to do,
execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Name of Project] of the [Name of the Procuring Entity] accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or any of
its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international
financing institution whose blacklisting rules have been recognized by the Government Procurement Policy
Board, by itself or by relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the
original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to
verify all the documents submitted;

Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of Bidder] is related to the Head
of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;
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If a corporation or joint venture: None of the officers, directors, and controlling stockholders of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC),
the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the
end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract;

c) Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d) Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].
[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form of
consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in
relation to any procurement project or activity.
In case advance payment was made or given, failure to perform or deliver any of the obligations and
undertakings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the
commission of fraud with unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to deliver certain goods or

services, to the prejudice of the public and the government of the Philippines pursuant to Article 315 of Act No.
3815 s, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __day of __,20__at , Philippines.

Name of Bidder /Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]



Republic of the Philippines
CITY OF MANILA )S.S.

BID-SECURING DECLARATION

Project Identification Number:

To:

|/We, the undersigned declare that:

1.
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PPA, PMO-NCR South
Administration Bldg. (formerly Marsman Bldg)
South Harbor, Port Area, Manila

|/We understand that, according to your conditions, bids must be supported by a Bid Security,
which maybe in the form of a Bid-Securing Declaration.

2. I/We accept that:

a. I'we will be automatically disqualified from bidding for any contract with any
procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and,

b. I’we will pay the applicable fine provided under Section 6 of the Guidelines on
the Use of Bid Securing Declaration, within fifteen (15) days from receipt of
written demand by the procuring entity for the commission of acts resulting to
the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other
legal action the government may undertake.

3. I/We understand that the Bid-Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, of any extension thereof pursuant to
your request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and
(i) /we failed to timely file a request for reconsideration or
(ii) /we filed a waiver to avail of said right; and

C. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid,
and | have furnished the performance security and signed the contract.

IN WITNESS WHEREOF, I/We have hereto set my hand this day of at

NAME OF BIDDER/ AUTHORIZED REPRESENTATIVE
(Signatory’'s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]



CASH FLOW AND PAYMENT SCHEDULE

Name of Project:

REPAIR OF SIDEWALK AT SH EXPANDED PORT ZONE, PORT AREA, MANILA

Project Duration (Days or Payment Schedule (Monthly, in Cash Flow (in Pesos)
Months) Pesos)
TOTAL:
NOTES:

The Cash Flow and Payment Schedule should be consistent with the Bar Chart and S-Curb.

Payment Schedule shall not be more than once a month

(Authorized Signing Official)

Signature



MANPOWER SCHEDULE

Name of project:

REPAIR OF SIDEWALK AT SH EXPANDED PORT ZONE, PORT AREA, MANILA

MANPOWER (Minimum)

Contract Duration ( 92 Calendar Days)

MONTHLY

Project Manager (CE)

Project Engineer (CE)

Materials Engineer

Construction Safety and Health
Officer

General Foreman

Specify Other Applicable
Positions, etc.

(Authorized Signing Official)

Signature
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EQUIPMENT UTILIZATION SCHEDULE

Name of project:

REPAIR OF SIDEWALK AT SH EXPANDED PORT ZONE, PORT AREA, MANILA

Item DESCRIPTION No. Owned / Contract Duration ( 92 Calendar Days)
No. of Leased
Units
MONTHLY
(Authorized Signing Official)

Signature
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
or

O (b) Registration certificate from Securities and Exchange Commission (SEC), Department of
Trade and Industry (DTI) for sole proprietorship, or Cooperative Development Authority
(CDA) for cooperatives or its equivalent document;
and

O (c) Mayor's or Business permit issued by the city or municipality where the principal place of
business of the prospective bidder is located, or the equivalent document for Exclusive
Economic Zones or Areas;
and

O (e) Taxclearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the Bureau

of Internal Revenue (BIR).

Technical Documents

O ()  Statement of the prospective bidder of all its ongoing government and private contracts,

including contracts awarded but not yet started, if any, whether similar or not similar in
nature and complexity to the contract to be bid; and

(g) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the
contract to be bid, except under conditions provided under the rules; and

(h)  Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O ()  Original copy of Bid Security. If in the form of a Surety Bond, submit also a certification

issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

()  Project Requirements, which shall include the following:

O a.  Organizational chart for the contract to be bid;

O b.  List of contractor's key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen), to be assigned to the contract to be bid, with
their complete qualification and experience data;

O c.  List of contractor's major equipment units, which are owned, leased, and/or under
purchase agreements, supported by proof of ownership or certification of
availability of equipment from the equipment lessor/vendor for the duration of the
project, as the case may be; and

O (k)  Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all members of the
joint venture giving full power and authority to its officer to sign the OSS and do acts to
represent the Bidder.

Financial Documents

O ()  The prospective bidder's audited financial statements, showing, among others, the

prospective bidder’s total and current assets and liabilities, stamped “received” by the
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BIR or its duly accredited and authorized institutions, for the preceding calendar year
which should not be earlier than two (2) years from the date of bid submission; and
The prospective bidder's computation of Net Financial Contracting Capacity (NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 4566
and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating that they will
enter into and abide by the provisions of the JVA in the instance that the bid is
successful.

IIl. FINANCIAL COMPONENT ENVELOPE

O

(0)

Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

(|
(|

O

(p)
(a)

("

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet indicating the
unit prices of construction materials, labor rates, and equipment rentals used in coming
up with the Bid; and

Cash Flow by Quarter.



Section VI
BILL OF QUANTITIES & BID PROPOSAL
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