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SCOPE OF BID

1.1 The Procuring Entity as defined in the BDS, invites bids for the construction
of Works, as described in VI. Specifications.

A. GENERAL

1.2 The name, identification, and number of lots specific to this bidding are

provided in the BDS. The contracting strategy and basis of evaluation of lots
is described in ITB Clause 27.

1.3 The successful bidder will be expected to complete the Works by the intended

completion date specified in SCC Clause 1.17.

SOQURCE OF FUNDS

The Procuring Entity has a budget or received funds from the Funding Source
named in the BDS, and in the amount indicated in the BDS. It intends to apply par
of the funds received for the Project, as defined in the BDS, to cover eligible
payments under the Contract for the Works.

CORRUPT, FRAUDULENT.COLLUSIVEAND COERCIVEPRACTICES

3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as
bidders and contractors, shall observe the highest standard of ethics during
the procurement and execution of the contract. In pursuance of this policy
the Funding Source:

(a) defines, for purposes of this provision, the terms set forth below as
follows:

(i)

(ii)

(iif)

(iv)

"corrupt practice" means behavior on the part of officials in the
public or private sectors by which they improperly anc
unlawfully enrich themselves, others, or induce others to do so
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procuremen
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly anc
grossly disadvantageous to the same, whether or not the public
officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

"fraudulent practice"” means a misrepresentation of facts ir
order to influence a procurement process or the execution of ¢
contract to the detriment of the Procuring Entity, and includes
collusive practices among Bidders (prior to or after Bic
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;

“collusive practices” means a scheme or arrangement betweer
two or more bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial
non-competitive levels; and

“coercive practices” means harming or threatening to harm
directly or indirectly, persons, or their property to influence their
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3.2.

3.3.

participation in a procurement process, or affect the execution
of a contract;

(v)  “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing
of evidence material to an administrative proceedings ol
investigation or making false statements to investigators
in order to materially impeded an administrative
proceedings or investigation of the Procuring Entity ol
any foreign government/foreign or international financing
institution into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening,
harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the
administrative proceedings or investigation or fromr
pursuing such proceedings or investigation; or

(bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

(b)  will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulen
practices in competing for the Contract; and

(c)  will declare a firm ineligible, either indefinitely or for a stated period o
time, to be awarded Contract funded by the Funding Source if it at any
time determines that the firm has engaged in corrupt or fraudulen
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws
on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for anc
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.

CONFLICT OF INTEREST

41.

All bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition o
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict o
interest in any of the circumstances set out in paragraphs (d) through (g
below:

(a) A Bidder has controlling shareholders in common with another
Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid;
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(d)

(e)

(f)

(9)

A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence
on the bid of another Bidder or influence the decisions of the
Procuring Entity regarding this bidding process;

A Bidder submits more than one bid in this bidding process.
However, this does not limit the participation of subcontractors in
more than one bid;

A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services
that are the subject of the bid; or

A Bidder who lends, or temporary seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation o the
project, if the personnel would be involved in any capacity or the
same project.

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not relatec
to the Head of the Procuring Entity (HoPE), members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG)
members of the BAC Secretariat, the head of the Project Management Office
(PMO) or the end-user unit, and the project consultants, by consanguinity ol
affinity up to the third civil degree. On the part of the bidder, this Clause shal
apply to the following persons:

5.1

(@)

(b)
(c)

(d)

(e)

If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

If the Bidder is a partnership, to all its officers and members;

If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; and

If the Bidder is a cooperative, to all its officers, directors, and
controlling shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or
(d) of this Clause shall correspondingly apply to each of the members of
the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

ELIGIBLE BIDDERS

Unless otherwise indicated in the BRS, the following persons shall be eligible
to participate in this Bidding:

(@)
(b)

Duly licensed Filipino citizens/sole proprietorships;
Partnership duly organized under the laws of the Philippines, and of

which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;
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5.2.

5.3.

5.4.

(c) Corporation duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

(d)  Cooperatives duly organized under the laws of the Philippines.

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that
in accordance with Letter of Instructions No. 630, Filipino ownership o
interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipinc
ownership or interest is less than seventy five percent (75%) may be
eligible where the structures to be built require the application o
techniques and/or technologies which are not adequately possessec
by a person/entity meeting the seventy five percent (75%) Filipinc
ownership requirement: Provided, finally, that in the latter case
Filipino ownership or interest shall not be less than twenty five percen
(25%). For this purpose Filipino ownership or interest shall be basec
on the contributions of each of the members of the joint venture as
specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for
under any Treaty or International or Executive Agreement as specified in
the BDS.

Government Owned or Controlled Corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
autonomous, (b) operate under commercial law, and (c) are not attachec
agencies of the Procuring Entity.

(a) The Bidder must have an experience of having completed a Single
Largest Completed Contract (SLCC) that is similar to this Project
equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary
by the Bidder to current prices using the Philippine Statistics Authority
(PSA) consumer price index. However, contractors under Small A anc
Small B categories without similar experience on the contract to be bid may
be allowed to bid if the cost of such contract is not more than the Allowable
Range of Contract Cost (ARCC) of their registration based on the
guidelines as prescribed by the PCAB.

(b)For foreign-funded Procurement, the Procuring and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in
the BDS.

5.5. The Bidder must submit a computation of its Net Financial Contracting

Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus current liabilities) (K)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding witt
the contract for this Project.
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Where: K=10 for a contract duration of one year or less, 15 for a contract
duration of more than one year up to two years, and 20 for a contract
duration of more than two years.

The values of the bidders current assets and current liabilities shall be basec
on the data submitted to the BIR, through its Electronics Filing and Paymen
System (EFPS)

6. BIDDERS'S RESPONSIBILITIES

6.1. The Bidder or its duly authorized representative shall submit a sworn
statement in the form prescribed in Section IX. Bidding Forms as required in
ITB Clause 12.1 (b)(iii).

6.2. The Bidder is responsible for the following:

(@)
(b)
(c)
(d)
(e)

(f)

(9)

(h)

(i)

()

Having taken steps to carefully examine all of the Bidding
Documents;

Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP
or any of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete
and all statements and information provided therein are true anc
correct;

Authorizing the HOPE or its duly authorized representative/s to verify
all the documents submitted;

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute anc
perform any and all acts necessary to participate, submit the bid, anc
to sign and execute the ensuing contract, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution, o
Secretary’s Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA 9184
and its IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

(i) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and wher
applicable.
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In case there is a finding by the Procuring Entity or the DOLE of
underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security ol
portion of the contract amount shall be withheld in favor of the
complaining workers pursuant to appropriate provisions ©
Republic Act No. 9184 without prejudice to the institution o
appropriate actions under the Labor Code, as amended, anc
other social legislations.

(i) Comply with occupational safety and health standards and to
correct deficiencies, if any.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation pendinc
clearance to proceed from the DOLE Regional Office and tc
comply with Work Stoppage Order; and

(i)  Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and othel
benefits under prevailing national laws, rules and regulations
or collective bargaining agreement; or arbitration award, if anc
when applicable, through posting in two (2) conspicuous places
in the establishment’s premises; and

(k) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary ol
otherwise, to any person or official, personnel or representative of the
Procuring Entity;

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected

6.4.

6.5.

6.6.

the site and determined the general characteristics of the contract works anc
the conditions for this Project and examine all instructions, forms, terms, anc
project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to al
matters pertaining to this Project, including: (a) the location and the nature o
the contract, project, or work; (b) climatic conditions; (c) transportatior
facilities; (c) nature and condition of the terrain, geological conditions at the
site  communication facilities, requirements, location and availability o
construction aggregates and other materials, labor, water, electric power anc
access roads; and (d) other factors that may affect the cost, duration anc
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity. However, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.
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6.7.

6.8.

The Bidders shall bear all cost associated with the preparation and
submission of his bid, and the Procuring Entity will in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.

Bidders should note that the Procuring Entity will only accept bids only from
those that have paid the applicable fee for the Bidding Documents at the
Office indicated in the Invitation to Bid.

7. QRIGIN OF GOODS AND SERVICES

There

is no restriction on the origin of Goods, or Contracting of Works or Services

other than those prohibited by a decision of the United Nations Security Council
taken under Chapter VIl of the Charter of the United Nations.

8. SUBCONTRACTS

8.1.

8.2.

8.3.

9.1.

9.2.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and statec
in the BDS. However, subcontracting of any portion shall not relieve the Bidde
from any liability or obligation that may arise from the contract for this Project.

Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event tha
any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works will
be subcontracted at any stage of the bidding process or during contrac
implementation. If the Bidder opts to disclose the name of the subcontractol
during bid submission, the Bidder shall include the required documents as par
of the technical component of its bid.

B. CONTENTS OF BIDDING DOCUMENTS

PRE-BID CONFERENCE

(a) If so specified in the BDS, a pre-bid conference shall be held at the
venue and on the date indicated therein, to clarify and address the Bidders’
questions on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bid, but not earlie
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that
by reason of the method, nature, or complexity of the contract to be bid, o
when international participation will be more advantageous to the GOP, ¢
longer period for the preparation of bids is necessary, the pre-bid conference
shall be held at least (30) calendar days before the deadline for the
submission and receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they

fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to
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10.

11.

know the changes and/or amendments to the Bidding Documents as
recorded in the minutes of the pre-bid conference and the Supplemental/Bic
Bulletin. The minutes of the pre-bid conference shall be recorded anc
prepared not later than five (5) calendar days after the pre-bid conference
The minutes shall be made available to prospective bidders not later thar
five (5) days upon written request

9.3. Decisions of the BAC amending any provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

CLARIFICATION AND AMENDMENT OF BIDDING DOCUMENTS

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing anc
submitted to the Procuring Entity at the address indicated in the BDS at leas
ten (10) calendar days before the deadline set for the submission and receip
of Bids.

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the
Bidding Documents, at least seven (7) calendar days before the deadline fol
the submission and receipt of Bids.

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concerned, if available
and at any conspicuous place in the premises of the Procuring Entity
concerned. It shall be the responsibility of all Bidders who have properly
secured the Bidding Documents to inquire and secure Supplemental/Bic
Bulletins that may be issued by the BAC. However, Bidders who have
submitted bids before the issuance of the Supplemental/Bid Bulletin must be
informed and allowed to modify or withdraw their bids in accordance with ITE
Clause 23.

C. PREPARATION OF BIDS
LANGUAGE OF BIDS

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or
statements, the bids, and all other documents submitted to the BAC are in foreign
language other than English, it must be accompanied by a translation of the
documents in English. The documents shall be translated by the relevant foreign
government agency, the foreign government agency authorized to translate
documents, or a registered translator in the foreign bidder’s country; and shall be
authenticated by the appropriate Philippine foreign service establishment/post or the
equivalent office having jurisdiction over the foreign bidder's affairs in the
Philippines. The English translation shall govern, for purposes of interpretation of
the bid.

11.1 No advance payments or mobilization fees shall, as a rule, be extended or
paid to the winning bidder per DOTr memorandum dated July 10, 2018.
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12. DOCUMENTSCOMPRISINGTHEBID:ELIGIBILITYANDTECHNICALCOMPONENTS

12.1. “Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

(a) Eligibility Documents —

Class"A"Documents:

(i)

(ii)

PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for foreigr
bidders participating in the procurement by a Philippine Foreigr
Service Office or Post, which shall submit their eligibility
documents under Section 23.1 of the IRR, provided, that the
winning bidder shall register with the PhilGEPS in accordance
with Section 37.1.4 of the IRR;

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whethe
similar or not similar in nature and complexity to the contract tc
be bid; and

Statement of the Bidder's SLCC similar to the contract to be
bid, in accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

name of the contract;

)
(ii.2) date of the contract;
(ii.3) contract duration;
(ii.4) owner’s name and address;
(ii.5) nature of work;
(ii.6) contractor’s role (whether sole contractor,subcontractor,

or partner in a JV) and percentage of participation;

(ii.7) total contract value at award;
(ii.8) date of completion or estimated completion time;

(ii.9) total contract value at completion, if applicable;

(ii.10) percentages of planned & actual accomplishments, if
applicable;

(ii.11) value of outstanding works, if applicable;

The statement of the Bidder's SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other thar
the Contractor or the Constructors Performance Evaluatior
System (CPES) Final Rating, which must be at leas
satisfactory. In case of contracts with the private sector, ar
equivalent document shall be submitted;
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(iii) Unless otherwise provided in the BDS, valid Philippine
Contractors  Accreditation Board (PCAB) license and
registration for the type and cost of the contract for this Project;

(iv) NFCC computation in accordance with ITB Clause 5.5;

Class"B"Document:

(v) If applicable, Joint Venture Agreement (JVA) in accordance
with RA 4566.

Technical Documents —

(i) Bid security as prescribed in ITB Clause 18. If the Bidder opts
to submit the bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(i.2) a surety bond accompanied by a certification coming
from the Insurance Commission that the surety or
insurance company is authorized to issue such
instruments;

(i) Project Requirements, which shall include the following:

(i.1) Organizational chart for the contract to be bid;

(ii.2) List of contractor’s personnel (e.g., Project Manager,
Project Engineers, Materials Engineers, and
Foremen), to be assigned to the contract to be bid,
with their complete qualification and experience
data. These personnel must meet the requirec
minimum years ;of experience set in the BDS; and

(ii.3) List of contractor's major equipment units, which are
owned, leased, and/or under purchase agreements
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the
case may be, which must meet the minimum
requirements for the contract set in the BDS; and

(iii) Sworn statement in accordance with Section 25.3 of the IRR o
RA 9184 and using the form prescribed in Section IX. Bidding
Forms.

13.  DROCUMENTS COMPRISING THE BID { FINANCIAL COMPONENT
13.1. The financial component of the bid shall contain the following:

(@) Financial Bid Form, which includes bid prices and the bill of quantities,
in accordance in accordance with ITB Clauses 15.1 and 15.3 ; and

(b)  Any other document related to the financial component of the bid as
stated in the BDS.
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13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall

not be accepted.

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a
ceiling may be applied to bid prices provided the following conditions are
met:

(i) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required by
the procuring entity, payment could be made upon the submissior
of bids.

(i) The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or to the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case o
infrastructure works) and reflect the quality, supervision and risk
and inflationary factors, as well as prevailing market prices
associated with the types of works or goods to be procured.

(i) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and report
bid prices relative to ABC and engineer's/procuring entity’s
estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on actual
total costs of goods and works.

14.  ALIERNATIVEBIDS

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may
be included as part of its original bid or submitted separately therewith fo
purposes of bidding. A bid with options is considered an alternative bic
regardless of whether said bid proposal is contained in a single envelope ol
submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in ¢
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder's participation to be
disqualified. This shall be without prejudice to any applicable criminal, civi
and administrative penalties that may be imposed upon the persons anc
entities concerned.
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15.

16.

17.

BID PRICES

15.1.

15.2.

15.3.

15.4.

The contract shall be for the whole Works, as described in ITB Clause O,
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the requirec
items in the Bidding Documents including, where applicable, bill of quantities
shall be considered non-responsive and, thus, automatically disqualified. Ir
this regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0) or ¢
dash (-) for the said item would mean that it is being offered for free to the
Government, except those required by law or regulations to be provided for.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of bids
shall be included in the rates, prices, and total bid price submitted by the
Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalatior
during contract implementation, except under extraordinary circumstances as
specified in the GCC Clause 48. Upon the recommendation of the Procuring
Entity, price escalation may be allowed in extraordinary circumstances as
may be determined by the National Economic and Development Authority ir
accordance with the Civil Code of the Philippines, and upon approval by the
GPPB. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts o
the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss:
no gain basis.

BID CURRENCIES

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided
in the BDS. However, for purposes of bid evaluation, bids denominated ir
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed fc
Philippine Pesos at the exchange rate as published in the Bangko Sentral n¢
Pilipinas (BSP) reference rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

BID VALIDITY

17.1.

Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

17.2. In exceptional circumstances, prior to the expiration of the bid validity period,

the Procuring Entity may request Bidders to extend the period of validity o
their bids. The request and the responses shall be made in writing. The bic
security described in ITB Clause 18 should also be extended corresponding
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to the extension of the bid validity period at the least. A Bidder may refuse
the request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the reques
shall not be required or permitted to modify its bid.

18. BID SECURITY

18.1. The bidder shall submit a Bid Securing Declaration or any form of Bid

18.2.

18.3.

Security in an amount stated in the BDS which shall be not be less than
the percentage of the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of
the ABC)

(a) Cash or cashier's/manager’s check,
issued by a Universal or Commercial
Bank
For biddings conducted by LGUs, the
cashier’s/manager’s check may be issued by

other banks certified by the BSP as
authorized to issue such financial instrument.

(b) Bank draft/guarantee or irrevocable
letter of credit issued by a Universal
or Commercial Bank: Provided,
however, that it shall be confirmed
or authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

Two percent (2%)

For biddings conducted by LGUs, the Bank
Draft/ Guarantee, or irrevocable letter of
credit may be issued by other banks
certified by the BSP as authorized to issue
such financial instrument.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the Five percent (5%)
Insurance Commission as
authorized to issue such security;

The Bid Securing Declaration mentioned above is an undertaking which
states, among others, that the bidder shall enter into contract with the
procuring entity and furnish the performance security required undei
ITB Clause 32.2, within ten (10) calendar days from receipt of the Notice
of Award, and commits to pay the corresponding amount as fine, and be
suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the
conditions stated therein as provided in the guidelines issued by the
GPPB.

The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

No bid securities shall be returned to bidders after the opening of bids anc
before contract signing, except to those that failed or declared as post
disqualified, upon submission of a written waiver of their right to file a reques
for reconsideration and/or protest, or lapse of the reglementary period
without having filed a request for reconsideration or protest. Without
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18.4.

18.5.

prejudice on its forfeiture, Bid Securities shall be returned only after the
bidder with the Lowest Calculated Responsive Bid (LCRB) has signed the
contract and furnished the Performance Security, but in no case later thar
the expiration of the Bid Security validity period indicated in ITB Clause 18.2.

Upon signing and execution of the contract, pursuant to ITB Clause 31, anc
the posting of the performance security, pursuant to ITB Clause 32, the
successful Bidder's Bid Security will be discharged, but in no case later thar
the Bid Security validity period as indicated in ITB Clause 18.2.

The bid security may be forfeited:
if a Bidder:

(@)

(b)

(i)

(ii)

(iif)

(iv)

(vi)

(vii)

(viii)

(ix)

(xi)

(xii)

withdraws its bid during the period of bid validity specified in
ITB Clause 17;

does not accept the correction of errors pursuant to ITB Clause
27.3(b);

has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

submission of eligibility requirements containing false
information or falsified documents;

submission of bids that contain false information or falsifiec
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

allowing the use of one’s name, or using the name of anothel
for purposes of public bidding;

withdrawal of a bid, or refusal to accept an award, or enter intc
contract with the Government without justifiable cause, after the
Bidder had been adjusted as having submitted the LCRB;

refusal or failure to post the required performance security
within the prescribed time;

refusal to clarify or validate in writing its bid during post
qualification within a period of seven (7) calendar days fromr
receipt of the request for clarification;

any document attempt by a bidder to unduly influence the
outcome of the bidding in his favor;

failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding, submitting
late Bids or patently insufficient bid, for at least three (3) times
within a year, except for valid reasons.

if the successful Bidder:

(i)
(ii)

fails to sign the contract in accordance with ITB Clause 31;

fails to furnish performance security in accordance with ITB
Clause 32.
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19.

20.

EORMAT AND SIGNING OF BIDS

19.1.

19.2.

19.3.

19.4.

19.5.

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on ol
before the deadline specified in the ITB Clause 21 in two (2) separate sealec
bid envelopes, and which shall be submitted simultaneously. The first shal
contain the technical component of the bid, including the eligibility
requirements under ITB Clause 12.1, and the second shall contain the
financial component of the bid. This shall also be observed for each lot in the
case of lot procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare an original of the first and second envelopes as
described in ITB Clauses 12 and 13. In addition, the Bidder shall submi
copies of the first and second envelopes. In the event of any discrepancy
between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

SEALING AND MARKING OF BIDS

20.1.

20.2.

20.3.

20.4.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL -
TECHNICAL COMPONENT”, and the original of their financial component ir
another sealed envelope marked “ORIGINAL - FINANCIAL COMPONENT”
sealing them all in an outer envelope marked “ORIGINAL BID”.

Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. _ - TECHNICAL
COMPONENT” and “COPY NO. ___ — FINANCIAL COMPONENT” and the
outer envelope as “COPY NO. _ 7, respectively. These envelopes
containing the original and the copies shall then be enclosed in one single

envelope.

The original and the number of copies of the Bid as indicated in the BDS
shall be typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s.

All envelopes shall:
(@) contain the name of the contract to be bid in capital letters;

(b)  bear the name and address of the Bidder in capital letters;

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 20.1;

(d)  bear the specific identification of this bidding process indicated in the
ITB Clause 1.2; and
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21.

22.

23.

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITB Clause 21.

20.5. If bids are not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the
bid. Bid envelopes that are not properly sealed and marked, as required ir
the bidding documents, shall not be rejected, but the Bidder or its duly
authorized representative shall acknowledge such condition of the bid as
submitted. The BAC or the Procuring Entity shall assume no responsibility fol
the misplacement of the contents of the improperly sealed or marked bid, o
for its premature opening.

D. SUBMISSION AND OPENING OF BIDS

DEADLINE FOR SUBMISSION OF _BIDS

Bids must be received by the Procuring Entity’s BAC at the address and on or
before the date and time indicated in the BDS.

LATE BIDS

Any bid submitted after the deadline for submission and receipt of bids prescribed
by the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” anc
shall not be accepted by the Procuring Entity. The BAC shall record in the minutes
of Bid Submission and Opening, the Bidder's name, its representative and the time
the late bid was submitted.

MODIFICATION AND WITHDRAWAL OF BIDS

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Bidder shall not be
allowed to retrieve its original bid, but shall be allowed to submit another bic
equally sealed and properly identified in accordance with Clause 20, linked tc
its original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the Letter o
Withdrawal is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Letter of Withdrawal mus
be executed by the authorized representative of the Bidder identified in the
Omnibus Sworn Statement, a copy of which should be attached to the letter.

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the biddin¢
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids. A Bidder that withdraws its bic
shall not be permitted to submit another bid, directly or indirectly, for the
same contract.

23.4. No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
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the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

24.  QPENING AND PRELIMINARY EXAMINATION OF BIDS

24.1.

24.2.

24.3.

24 .4.

24.5.

24.6.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC
shall take custody of the Bids submitted and reschedule the opening of Bids
on the next working day or at the soonest possible time through the issuance
of a Notice of Postponement to be posted in the PhilGEPS website and the
website of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder's compliance with the documents
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. |
a Bidder submits the required document, it shall be rated “passed” for tha
particular requirement. In this regard, bids that fail to include any requiremen
or are incomplete or patently insufficient shall be considered as “failed”
Otherwise, the BAC shall rate the said first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shal
forthwith open the second bid envelope of each remaining eligible Biddel
whose first bid envelope was rated “passed.” The second envelope of eact
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in |TB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined fc
contain all the bid requirements for both components shall be rated “passed
and shall immediately be considered for evaluation and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened.

All members of the BAC who are present during bid opening shall initial
every page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause Error!
Reference source not found., the following Class “A” Documents may be
substituted with the appropriate equivalent documents, if any, issued by the
country of the foreign bidder concerned, which shall likewise be uploadec
and maintained in the PhIlGEPS in accordance with Section 8.5.2 of the
IRR.:

a) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperatives;

b) Mayor's/Business permit issued by the local government where the
principal place of business of the Bidder is located; and
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25.

26.

27.

c) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorizec
institutions, for the preceding calendar year which should not be earliel
than two years from the date of bid submission.

24.7. Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required unde
ITB Clauses 12.1(a)(iv) by any of the joint venture partners constitutes
compliance.

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bic
price (per lot, if applicable, and/or including discount, if any), bid security
findings of preliminary examination, and whether there is a withdrawal ol
modification; and (b) attendance sheet. The BAC members shall sign the
abstract of bids as read.

24.9. The Bidders or their duly authorized representatives may attend the opening
of bids. The BAC shall ensure the integrity, security, and confidentiality of al
submitted bids. The Abstract of Bids as read and the minutes of the Bic
Opening shall be made available to the public upon written request anc
payment of a specified fee to recover cost of materials.

24.10 To ensure transparency and accurate representation of the bid submission,
the BAC Secretariat shall notify in writing all Bidders whose bids it has
received through its PhilGEPS-registered physical address or official e-mai
address. The notice shall be issued within seven (7) calendar days from the
date of the bid opening.

E. EVALUATION AND COMPARISON OF BIDS
PROCESS TO BE CONFIDENTIAL

25.1. Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind o
communication with any Bidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unless otherwise allowed in the case of ITE
Clause 26.

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of bid evaluation, bid comparison or contract
award will result in the rejection of the Bidder’s Bid.

CLARIFICATIONOE BIDS

To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered.

DRETAILED EVALUATION AND COMPARISON OF BIDS

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.
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27.2.

27.3.

27.4.

27.5.

27.6.

27.7.

The Lowest Calculated Bid shall be determined in two steps:

(@) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest tc
highest. The bid with the lowest price shall be identified as the Lowes
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluatior
of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The
BAC shall consider the following in the evaluation of bids:

(a) Completeness of thebid. Unless theBDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0) ol
a dash (-) for the said item would mean that it is being offered for free tc
the Procuring Entity, except those required by law or regulations to be
provided for; and

(b) Arithmeticalcorrections.Consider computational errors and omissions to
enable proper comparison of all eligible bids. It may also consider bid
modifications. Any adjustment shall be calculated in monetary terms to
determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their tota
calculated bid prices, as evaluated and corrected for computational errors
discounts and other modifications, to identify the Lowest Calculated Bid
Total calculated bid prices, as evaluated and corrected for computationa
errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price
quoted in the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. Fol
this purpose, all bidders shall be required to include in their bids the cost o
all taxes, such as, but not limited to, value added tax (VAT), income tax, loca
taxes, and other fiscal levies and duties which shall be itemized in the bic
form and reflected in the detailed estimates. Such bids, including said taxes
shall be the basis for bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and combinations o
Bids shall be received by the same deadline and opened and evaluatec
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shal
correspond to all of the requirements specified for each lot. Bid Security as
required by ITB Clause 18 shall be submitted for each contract (lot
separately. The basis for evaluation of lots is specified in BDS Clause 27.3.
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28.

29.

POST QUALIFICATION

28.1.

28.2.

28.3.

28.4.

28.5.

28.6.

28.7.

The BAC shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid complies with anc
is responsive to all the requirements and conditions specified in ITB Clauses
5,12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the
bidder of the notice from the BAC that it submitted the Lowest Calculated Bic
the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS) and
other appropriate licenses and permits required by law and stated in the
BDS.

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the bid security
in accordance with Section 69 of the IRR of RA 9184.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 1z
and 13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion
which shall be completed within a period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as theLCRB
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to ITE
Clause 30.3.

A negative determination shall result in rejection of the Bidder’s Bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails the
post qualification, the procedure for post qualification shall be repeated fo
the Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for contract award.

Within a period not exceeding fifteen (15) calendar days from the
determination by the BAC of the LCRB and the recommendation to awarc
the contract, the HOPE or his duly authorized representative shall approve ol
disapprove the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184
the HoPE shall notify the BAC and the Bidder in writing of such decision anc
the grounds for it. When applicable, the BAC shall conduct a post
qualification of the Bidder with the next Lowest Calculated Bid. A request fol
reconsideration may be filed by the Bidder with the HoPE in accordance witt
Section 37.1.3 of the IRR of RA 9184.

RESERVATION CLAUSE

29.1.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
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29.2.

29.3.

the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been
a change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements,
statements or documents, or any changes in the situation of the Bidder whicl
will affect its capability to undertake the project so that it fails the prese
eligibility or bid evaluation criteria, the Procuring Entity shall consider the saic
Bidder as ineligible and shall disqualify it from submitting a bid or fromr
obtaining an award or contract.

Based on the following grounds, the Procuring Entity reserves the right tc
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
liability, and make no assurance that a contract shall be entered into as ¢
result of the bidding:

(a) if there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC anc
any of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any ac
which restricts, suppresses or nullifies or tends to restrict, suppress ol
nullify competition;

(b) if the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(c) For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GoP as follows:

(i) If the physical and economic conditions have significantly changed
so as to render the project no longer economically, financially or
technically feasible as determined by the HoPE;

(ii) If the project is no longer necessary as determined by the HoPE; and

(iii) If the source of funds for the project has been withheld or reduced
through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding
when:

(a) No bids are received;
(b)  All prospective Bidders are declared ineligible;

(c) Al bids fail to comply with all the bid requirements, fail post-
qualification; or

(d)  The bidder with the LCRB refuses, without justifiable cause, to
accept the award of contract, and no award is made in accordance
with Section 40 of the IRR of RA 9184.
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30.

F. AWARD OF CONTRACT

CONTRACT AWARD
30.1. Subject to ITB Clause 28, the HOPE or its duly authorized representative shall

30.2.

30.3.

award the contract to the Bidder whose Bid has been determined to be the
LCRB.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its Bid has been accepted, througt
a Notice of Award duly received by the Bidder or its representative personally
or by registered mail or electronically, receipt of which must be confirmed ir
writing within two (2) days by the Bidder with the LCRB and submittec
personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

(@)  Submission of the following documents within ten (10) calendar days
from receipt of Notice of Award:

(i) In the case of procurement by a Philippine Foreign Service
Office or Post, the PhIlGEPS Registration Number of the
winning foreign Bidder; or

(i) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders when the Treaty or
International or Executive Agreement expressly allows
submission of the PCAB license and registration for the type
and cost of the contract to be bid as a pre-condition to the
Award,;

(b) Posting of the performance security in accordance with ITB Clause
32;
(c)  Signing of the contract as provided in ITB Clause 31; and

(d)  Approval by higher authority, if required, as provided in Section 37.3 of
the IRR of RA 9184

SIGNING OF THE CONTRACT

31.1.

At the same time as the Procuring Entity notifies the successful Bidder that
its Bid has been accepted, the Procuring Entity shall send the Contract Forrr
to the Bidder, which Contract has been provided in the Bidding Documents
incorporating therein all agreements between the parties.

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the

successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

31.3. The Procuring Entity shall enter into contract with the successful Bidder within

31.4.

the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:
(@) Contract Agreement;
(b) Bidding Documents;
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(c) Winning Bidder’s bid, including the Technical and Financial Proposals,
and all other documents/statements submitted (e.g Bidder’s response
to request for clarification on the bid), including correction to the bid, if
any, resulting from the Procuring Entity’s bid evaluation;

(d) Performance Security;

(e) Notice of Award of Contract; and

(f) Other contract documents that may be required by existing laws
and/or specified in the BDS.

32. PERFORMANCE SECURITY

32.1. To guarantee the faithful performance by the winning Bidder of its obligations

32.2.

32.3.

under the contract, it shall post a performance security within a maximurr
period of ten (10) calendar days from the receipt of the Notice of Award fron
the Procuring Entity and in no case later than the signing of the contract.

The Performance Security shall be denominated in Philippine Pesos and
posted in favor of the Procuring Entity in an amount not less than the
percentage of the total contract price in accordance with the following
schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

(@) Cash or cashier's/manager's check

issued by a Universal or Commercial
Bank.
For biddings conducted by the LGUs, the
Cashier's/lManager’s Check may be issued by
other banks certified by the BSP as authorized to
issue such financial instrument.

(b) Bank draft/guarantee or irrevocable letter
of credit issued by a Universal or Ten percent (10%)
Commercial Bank: Provided, however,
that it shall be confirmed or authenticated
by a Universal or Commercial Bank, if
issued by a foreign bank.

For biddings conducted by the LGUs, Bank
Drafi/Guarantee, or Irrevocable Letter of Credit may

be issued by other banks certified by the BSP as
authorized to issue such financial instrument.

(c) Surety bond callable upon demand
issued by a surety or insurance company Thirty percent (30%)
duly certified by the Insurance
Commission as authorized to issue such

security.

Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shal
have a fresh period to initiate and complete the post qualification of the
second Lowest Calculated Bid. The procedure shall be repeated until LCRE
is identified and selected for recommendation of contract award. However i
no Bidder passed post-qualification, the BAC shall declare the bidding ¢
failure and conduct a re-bidding with re-advertisement, if necessary.
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33. NOTICETO PROCEED

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the
Notice to Proceed to the Bidder (NTP) together with a copy or copies of the
approved contract to the successful Bidder. All notices called for by the terms of the

contract shall be effective only at the time of receipt thereof by the successful
Bidder.

34. PROTEST MECHANISM

34.1. Decision of the procuring entity at any stage of the procurement process may
be questioned in accordance with Section 55 of the IRR of RA 9184.
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SECTION .
BID DATA SHEET



BID DATA SHEET

ITB Clause

1.1 The PROCURING ENTITY is Philippine Ports Authority — PMO-Palawan

1.2 The name of the Contract is BUSUANGA PORT DEVELOPMENT PROJECT,
PORT OF BUSUANGA, BUSUANGA, PALAWAN.
The identification number of the Contract is DOTC-LFP-PLW-02-2015
The lot (s) and reference is/are:

2 The Funding Source is:
The Government of the Philippines (GOP) through the Corporate Budget of
the Authority for CY 2018 in the amount of 2_19,455,603.38.
The name of the Project is BUSUANGA PORT DEVELOPMENT
PROJECT, PORT OF BUSUANGA, BUSUANGA, PALAWAN
( DOTC-LFP-PLW-02-2015 ).

3.1 No further instructions.

5.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1

54 For this purpose, similar contract shall refer to the contract which have the
same major categories of work.
Major Categories of Work Percentage Required Quantity
(Experience Required) Weight (50% of the BOQ)
Supply and Install Steel Reinforcement 4.236% 7,580.50 kgs.
Steel for Item 2.02, 2.07, 2.09 and 3.02
Supply, Spread and Compact 49.76% 1,622.00 Cu.m.
Selected Granular Fill
Supply and Place 3,500 PSI 31.98% 252.91 Cu.m
Concrete Pavement and
Concrete Block

8.1 Subcontracting is not allowed.

8.2 “Not applicable”
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9.1 The Procuring Entity will hold a pre-negotiation conference for this project

on:

06 FEBRUARY 2019
9:00 A.M.
Conference Room, 2" Floor,
PPA-PMO Palawan, Admin. Building,
Port Area, Puerto Princesa City, Palawan
10.1 The Procuring Entity’s address is:
PMO-PALAWAN-BAC
Philippine Ports Authority, PMO-Palawan,
Admin. Building, Port Area,
Puerto Princesa City, Palawan
Tel. No.(048) 434-2945
e-mail: pmopalawanbac@amail.com.

111 No advance payments or mobilization fees shall, as a rule, be

extended or paid to the winning bidder per DOTr memorandum dated

July 10, 2018.
12.1 No further instructions.
12.1 (a)(ii) No further instructions.
12.1 (b)(ii.2) The minimum work experience requirements for key personnel are the

following:

KEYPERSONNEL GENERALEXPERIENCE RELEVANTEXPERIENCE

1) Project Manager Infrastructure/Civil Works Port Construction

2) Project Engineer -do- -do-

3) Materials Engineer -do- -do-

4) Const. Safety & Health Officer -do- -do-

5) Foreman -do- -do-

6) Others

NOTE: 1) Required Personnel minimum years of experiences: at least two (2)

years of experience

12.1(b)(ii.3) List of major equipment requirement units:

1unit - Clamshell

1unit — Crawler Crane, 30T

1unit — Concrete Mixer, 1-Bagger

2 units — Concrete Vibrator, 3.50 HP

1unit — Electric Bar Cutter, 25mm dia. max.
1unit — Electric Bar Bender, 25mm dia. max

1unit — Welding Machine, 400 Amp
1unit — Dump Truck, 8.0 cu.m.

1unit — Water Truck, 1000 gal. with pump
1unit — Oxy-Acetylene Cutting Ouffit

1unit — Road Roller, 10T, vibratory

1unit — Road Grader, 125hp

1unit — Payloader, 1.05 cu.m., 80hp

1unit — Concrete Bucket

2 units — Concrete Transit Mixer, 5-6 cu.m. Cap.

1unit — Backhoe, 0.40 cu.m., 94.30hp
1unit — Cargo Truck
1unit — Concrete Batching Plant, 30 cu.m.
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This shall include all of the following documents:

13.1 (b)

1) Bid prices in the Bill of Quantities;

2) Detailed estimates, including a summary sheet indicating the unit prices
of construction materials, labor rates, and equipment rentals used in
coming up with the Bid; and

3) Cash flow by quarter or payment schedule.

13.2 The ABC is £ 19,455,603.38. Any bid with a financial component exceeding
this amount shall not be accepted.

14.2 No further instructions.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid until (not exceeding One Hundred Twenty (120) days
from the date of the opening of bids).

18.1 The bid security shall be in the form of a Bid_Securing Declaration
OR any of the following forms and amounts:
1. SURETY BOND, CALLABLE UPON DEMAND, 5% OF ABC=

NINE HUNDRED SEVENTY-TWO THOUSAND SEVEN HUNDRED

EIGHTY AND 17/100 PESOS ONLY (P  972,780.17);

2. Cash or Cashier's/Manager’'s Check, 2% of ABC=

THREE HUNDRED EIGHTY-NINE THOUSAND ONE HUNDRED

TWELVE AND 07/100 PESOS ONLY (P 389,112.07);

3. Bank Guarantee/Draft or Irrevocable Letter of Credit (LC),

2% of ABC = THREE HUNDRED EIGHTY-NINE THOUSAND

ONE HUNDRED TWELVE AND 07/100 PESOS ONLY

(P 389,112.07).

18.2 The bid security shall be valid until One Hundred Twenty (120) days
from the date set for Bid Opening.
20.3 Each Bidder shall submit One (1) original and Three (3) copies of their

Technical and Financial Bid, properly book-bound with hard/soft cover.
Screw-bound, ring-bound and combo-bound documents are not
acceptable. Failure to comply with these requirements shall be a ground
for disqualification.
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21

The address for submission of bids is:

PPA-PMO-Palawan BAC
2nd Floor, Admin. Building, Port Area,
Puerto Princesa City, Palawan

The deadline for submission of bids is:

18 FEBRUARY 2019

8:30 A.M.
24 1 The place of bid opening is:
PPA Conference Room,
2nd Floor, Admin. Building, Port Area,
Puerto Princesa City, Palawan
The date and time of bid opening is:
18 FEBRUARY 2019
9:00 A.M.
24.2 No further instructions.
24.3 No further instructions.
27.3 Partial bid is not allowed. The infrastructure project is packaged in a single lot and the lot
shall not be divided into sub-lots for the purpose of bidding, evaluation and contract award.
27.4 No further instructions.
28.2 “‘“NONE.”
31.4(f) Other contract documents are as follows: Construction Schedule and S-

Curve Manpower Schedule, Construction Methods, Equipment Utilization
Schedule, Construction Safety and Health Program received by the
Department of Labor and Employment and PERT/CPM or other acceptable
tools of project scheduling.
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DEFINITIONS

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.
1.11.

1.12.

1.13.

1.14.

1.15.

1.16.

1.17.

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and theil
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certifiec
by the Procuring Entity’s Representative, in accordance with GCC Clause
49,

The Contract is the contract between the Procuring Entity and the
Contractor to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract
However, the Contractor shall commence execution of the Works on the
Start Date as defined in GCC Clause 1.28

The Contract Price is the price stated in the Notice of Award and
thereafter to be paid by the Procuring Entity to the Contractor for the
execution of the Works in accordance with this Contract.

Contract Time Extension is the allowable period for the Contractor tc
complete the Works in addition to the original Completion Date stated ir
this Contract.

The Contractor is the juridical entity whose proposal has been acceptec
by the Procuring Entity and to whom the Contract to execute the Work
was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis fol
the Contractor's employees and Equipment, in addition to payments fol
associated Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Procuring
Entity’s Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contrac
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his
own expense.

Drawings are graphical presentations of the Works. They include al
supplementary details, shop drawings, calculations, and other informatior
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCC
when the Contractor is expected to have completed the Works. The
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1.18.

1.19.

1.20.

1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

1.20.

1.30.

1.31.

Intended Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contracto
for incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity
or the Procuring Entity’s Representative to the Contractor requiring the
latter to begin the commencement of the work not later than a specified o
determinable date.

Permanent Works all permanent structures and all other project features
and facilities required to be constructed and completed in accordance witt
this Contract which shall be delivered to the Procuring Entity and whict
shall remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form ar
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry ou
the Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the
Procuring Entity or his duly authorized representative, identified in the
SCC. who shall be responsible for supervising the execution of the Works
and administering this Contract.

The Site is the place provided by the Procuring Entity where the Works
shall be executed and any other place or places which may be designated
in the SCC, or notified to the Contractor by the Procuring Entity’s
Representative as forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface
and subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual
accomplishment falls below the target as measured by the difference
between the scheduled and actual accomplishment of the Work by the
Contractor as established from the work schedule. This is actually
described as a percentage of the whole Works.

Specifications means the description of Works to be done and the
qualities of materials to be used, the equipment to be installed and the
mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractol
is obliged to commence execution of the Works. It does not necessarily
coincide with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the
Works has been subcontracted by the Contractor, as allowed by the
Procuring Entity, but not any assignee of such person.

Temporary Works are works designed, constructed, installed, anc
removed by the Contractor that are needed for construction or installatior
of the Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be
executed by the Contractor in accordance with this Contract, including (i
the furnishing of all labor, materials, equipment and others incidental
necessary or convenient to the complete execution of the Works; (ii) the
passing of any tests before acceptance by the Procuring Entity’s
Representative; (iii) and the carrying out of all duties and obligations of the
Contractor imposed by this Contract as described in the SCC.
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INTERPRETATION

2.1. Ininterpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have
no significance. Words have their normal meaning under the language of
this Contract unless specifically defined. The Procuring Entity’s
Representative will provide instructions clarifying queries about the
Conditions of Contract.

2.2. If sectional completion is specified in the SCC, references in the Conditions
of Contract to the Works, the Completion Date, and the Intended Completior
Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

2.3. The documents forming this Contract shall be interpreted in the following
order of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instruction to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of the Contract;
f) General Conditions of the Contract;
g) Specifications;

h) Bill of Quantities; and

i) Drawings.

GOVERNING LANGUAGE AND LAW

3.1. This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be
written in English.

3.2. This Contract shall be interpreted in accordance with the laws of the
Republic of the Philippines.

COMMUNICATIONS

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is receivec
by the concerned party.

POSSESSION OF SITE

5.1. On the date specified in the SCC, the Procuring Entity shall grant the
Contractor possession of so much of the Site as may be required to enable
it to proceed with the execution of the Works. If the Contractor suffers delay
or incurs cost from failure on the part of the Procuring Entity to give
possession in accordance with the terms of this clause, the Procurinc
Entity’s Representative shall give the Contractor a Contract Time Extensior
and certify such sum as fair to cover the cost incurred, which sum shall be
paid by Procuring Entity.

5.2. If possession of a portion is not given by the date stated in the SCC Clause
5.1, the Procuring Entity will be deemed to have delayed the start of the
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5.3.

5.4.

relevant activities. The resulting adjustments in contact time to address
such delay shall be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporan
right-of-way required by it in connection with access to the Site. The
Contractor shall also provide at his own cost any additional facilities outside
the Site required by it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the
Site and to any place where work in connection with this Contract is being
carried out or is intended to be carried out.

THE CONTRACTOR’s OBLIGATIONS

6.1.

6.2.

6.3.
6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The Contractor shall carry out the Works properly and in accordance with
this Contract. The Contractor shall provide all supervision, labor, Materials
Plant and Contractor's Equipment, which may be required. All Materials anc
Plant on Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date
and shall carry out the Works in accordance with the Program of Work
submitted by the Contractor, as updated with the approval of the Procuring
Entity’s Representative, and complete them by the Intended Completior
Date.

The Contractor shall be responsible for the safety of all activities on the Site

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is
located.

The Contractor shall employ the key personnel named in the Schedule o
Key Personnel, as referred to in the SCC, to carry out the supervision of the
Works. The Procuring Entity will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to ol
better than those of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove ¢
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7
days and has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shal
abide at all times by all labor laws, including child labor related enactments
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name anc
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors
public authorities, utilities, and the Procuring Entity between the dates giver
in the schedule of other contractors particularly when they shall require
access to the Site. The Contractor shall also provide facilities and services
for them during this period. The Procuring Entity may modify the schedule
of other contractors, and shall notify the Contractor of any such modificatior
thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the
Procuring Entity. The Contractor shall notify the Procuring Entity’s
Representative of such discoveries and carry out the Procuring Entity’s
Representative’s instructions in dealing with them.
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7. PERFORMANCE SECURITY

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

7.7.

Within TEN (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by botf
parties, the Contractor shall furnish the performance security in any of the
forms prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any
of its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity anc
returned to the Contractor after the issuance of the Certificate of Fina
Acceptance subject to the following conditions:

(@) There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(c) Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the
contract as a result of amendments to order or change orders, extra work
orders and supplemental agreements, as the case may be. The Contractol
shall cause the extension of the validity of the performance security to covel
approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity
the use of which, in the judgment of the implementing agency or the
Procuring Entity, will not affect the structural integrity of the entire project
the Procuring Entity shall allow a proportional reduction in the origina
performance security, provided that any such reduction is more than ter
percent (10%) and that the aggregate of such reductions is not more thar
fifty percent (50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procurinc
Entity to institute action pursuant to Act 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance
of this Contract.

8. SUB CONTRACTING

8.1.

8.2.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractol
of any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s owr
acts, defaults, or negligence, or those of its agents, servants or workmen.
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9.

8.3.

If subcontracting is allowed. The contractor may identify its subcontractor
during the implementation stage. Subcontractors disclosed and identified
during the bidding may be changed during the implementation of this
Contract. In either case, subcontractors may submit the documentary
requirements under ITB Clause 12 and comply with the eligibility criteria
specified in the BDS. In the event that any subcontractor is found by any
Procuring Entity to be ineligible, the subcontracting of such portion of the
Works shall be disallowed.

LIQUIDATED DAMAGES

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for
each day that the Completion Date is later than the Intended Completior
Date. The applicable liquidated damages is at least one-tenth (1/10) of ¢
percent of the cost of the unperformed portion for every day of delay. The
total amount of liquidated damages shall not exceed ten percent (10%) o
amount of the contract. The Procuring Entity may deduct liquidatec
damages from payments due to the Contractor. Payment of liquidatec
damages shall not affect the Contractor’s liabilities. Once the cumulative
amount of liquidated damages reaches ten percent (10%) of the amount o
this Contract, the Procuring Entity may rescind or terminate this Contract
without prejudice to other courses of action and remedies available undel
the circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of the Procuring Entity shall correct any
overpayment of liquidated damages by the Contractor by adjusting the
next payment certificate.

10. SITE INVESTIGATION REPORTS

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

11. THE PROCURING ENTITY, LICENSES AND PERMITS

The Procuring Entity shall, if requested by the Contractor, assist him in applying
for permits, licenses or approvals, which are required for the Works.

CONTRACTOR’s RISK AND WARRANTY SECURITY

12.

12.1.

12.2.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned by force majeure. The Contractor shall be
fully responsible for the safety, protection, security, and convenience of his
personnel, third parties, and the public at large, as well as the Works
Equipment, installation, and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year fromn
contract completion up to final acceptance by the Procuring Entity. During
this period, the Contractor shall undertake the repair works, at his owr
expense, of any damage to the Works on account of the use of materials o
inferior quality within ninety (90) days from the time the HOoPE has issued ar
order to undertake repair. In case of failure or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shal
be entitled to full reimbursement of expenses incurred therein upor
demand.
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12.3. Unless otherwise indicated in the SCC in case the Contractor fails to comply

12.4.

12.5.

with the preceding paragraph, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishmen
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GoP in his favor shall be offset to recover the
costs.

After final acceptance of the Works by the Procuring Entity, the Contractor
shall be held responsible for “Structural Defects”, ie., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements ol
structure, or “Structural Failures”, i.e., where one or more key structura
elements in an infrastructure facility fails or collapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/o
endangering the safety of the users or the general public:

(@)  Contractor — Where Structural Defects/Failures arise due to faults
attributable to  improper construction, use of inferior
quality/substandard materials, and any violation of the contract
plans and specifications, the contractor shall be held liable;

(b)  Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as constructior
supervision, then the consultant who prepared the design ol
undertook construction supervision for the project shall be helc
liable;

(c) Procuring Entity’s Representatives/Project Manager/Constructior
Managers and Supervisors — The project owner’s representative(s)
project manager, construction manager, and supervisor(s) shall be
held liable in cases where the Structural Defects/Failures are due tc
his/their willful intervention in altering the designs and othel
specifications; negligence or omission in not approving or acting or
proposed changes to noted defects or deficiencies in the desigr
and/or specifications; and the use of substandard constructior
materials in the project;

(d)  Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by therr
such as leaking pipes, diggings or excavations, underground cables
and electrical wires, underground tunnel, mining shaft and the like
in which case the applicable warranty to such structure should be
levied to third parties for their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due fc
abuse/misuse by the end user of the constructed facility and/o
non—compliance by a user with the technical design limits and/ol
intended purpose of the same, then the user concerned shall be
held liable.

The warranty against Structural Defects/Failures, except those occasioned
on force majeure, shall cover the period specified in the SCC reckoned fron
the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity.
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12.6. The Contractor shall be required to put up a warranty security in the form of

12.7.

12.8.

cash, bank guarantee, letter of credit, GSIS or surety bond callable on
demand, in accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by
Universal or Commercial bank: provided,
however, that the letter of credit shall be
confirmed or authenticated by a Universal
or Commercial bank, if issued by a foreign
bank

(b) Bank guarantee confirmed by
Universal or Commercial bank: provided,
however, that the letter of credit shall be
confirmed or authenticated by a Universal
or Commercial bank, if issued by a foreign
bank

(c) Surety bond callable upon demand
issued by GSIS or any surety or insurance
company duly certified by the Insurance
Commission

Five Percent (5%)

Ten Percent (10%)

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Fina
Acceptance by the Procuring Entity, and returned only after the lapse o
said one year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake
the necessary restoration or reconstruction works and shall be entitled tc
full reimbursement by the parties found to be liable for expenses incurrec
therein upon demand, without prejudice to the filing of appropriate
administrative, civil, and/or criminal charges against the responsible
persons as well as the forfeiture of the warranty security posted in favor o
the Procuring Entity.

13. LIABILITY OF THE CONTRACTOR

14.

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of the
Philippines.

PROCURING ENTITY’s RISK

141

From the Start Date until the Certificate of Final Acceptance has been
issued, the following are risks of the Procuring Entity:

(@) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and Equipment),
which are due to:

(i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works;
or

(i) negligence, breach of statutory duty, or interference witt
any legal right by the Procuring Entity or by any persor
employed by or contracted to him except the Contractor.
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(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Procuring
Entity or in the Procuring Entity’s design, or due to war ol
radioactive contamination directly affecting the country where the
Works are to be executed.

15. INSURANCE

15.1.

15.2.

15.3.

15.4.

15.5.

15.6.

The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

(@)  Contractor’s All Risk Insurance;

(b)  Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(c) Personal injury or death of Contractor’'s employees; and

(d)  Comprehensive insurance for third party liability to Contractor’s
direct or indirect act or omission causing damage to thirc
persons.

The Contractor shall provide evidence to the Procuring Entity’s
Representative that the insurances required under this Contract have beer
effected and shall, within a reasonable time, provide copies of the
insurance policies to the Procuring Entity’s Representative. Such evidence
and such policies shall be provided to the Procuring Entity’s through the
Procuring Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract anc
shall produce to the Procuring Entity’s Representative the insurance
policies in force including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable
insurance company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force
any such insurances and pay such premiums as may be necessary for the
purpose. From time to time, the Procuring Entity may deduct the amount i
shall pay for said premiums including twenty five percent (25%) therein fron
any monies due, or which may become due, to the Contractor, withou
prejudice to the Procuring Entity exercising its right to impose othel
sanctions against the Contractor pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the
Procuring Entity may, at the Contractor’s expense, take whatever measure
is deemed necessary for its protection and that of the Contractor’s
personnel and third parties, and/or order the interruption of dangerous
Works. In addition, the Procuring Entity may refuse to make the payments
under GCC Clause 40 until the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
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with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:

(@)  The issuer of the insurance policy to be replaced has:

(i) become bankrupt;

(i) been placed under receivership or under a management
committee;

(iii) been sued for suspension of payment; or

(iv) been suspended by the Insurance Commission and its
license to engage in business or its authority to issue
insurance policies cancelled; or

(v) Where reasonable grounds exist that the insurer may not
be able, fully and promptly, to fulfill its obligation under the
insurance policy.

16. TERMINATION FOR DEFAULT OF CONTRACTOR

16.1. The Procuring Entity shall terminate this Contract for default when any of
the following conditions attend its implementation:

(i) Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more ir
accordance with Presidential Decree 1870, regardless of whether or no
previous warnings and notices have been issued for the Contractor tc
improve his performance;

(i) Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this
Contract has expired; or

(iii) The Contractor:

(i) abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously
and without delay despite a written notice by the Procuring Entity;

(i) does not actually have on the project Site the minimum essentia
equipment listed on the bid necessary to prosecute the Works ir
accordance with the approved Program of Work and equipmen
deployment schedule as required for the project;

(iii) does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations under
this Contract;

(iv) neglects or refuses to remove materials or to perform a new Work
that has been rejected as defective or unsuitable; or

(v) sub-lets any part of this Contract without approval by the Procuring
Entity.

16.2. All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default.
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17. TERMINATION FOR DEFAULT OF PROCURING ENTITY

The Contractor may terminate this Contract with the Procuring Entity if the works
are completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:

(a) Failure of the Procuring Entity to deliver, within a reasonable time
supplies, materials, right-of-way, or other items it is obligated tc
furnish under the terms of this Contract; or

(b) The prosecution of the Work is disrupted by the adverse peace anc
order situation, as certified by the Armed Forces of the Philippines
Provincial Commander and approved by the Secretary of Nationa
Defense.

18. TERMINATION FOR OTHER CAUSES

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any

18.2.

18.3.

time for its convenience. The HOPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence o
conditions that make Project Implementation economically, financially ol
technically impractical and/or unnecessary, such as, but not limited to
fortuitous event(s) or changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the
other party causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to
the following:

(a) The Contractor stops work for twenty eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity’s Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn withir
twenty eight (28) days;

(c) The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued ol
will accrue thereafter to the Procuring Entity and/or the Contractor. Ir
the case of the Contractor's insolvency, any Contractor's Equipmen
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not paic
by the Procuring Entity to the Contractor within eighty four (84) days
from the date of the Procuring Entity’s Representative’s certificate;

(e) The Procuring Entity’s Representative gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

(f) The Contractor does not maintain a Security, which is required;

(g) The Contractor has delayed the completion of the Works by the numbei
of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC Clause 9; and

(h) In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
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19.

18.4.

18.5.

18.6.

contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:

(i) corrupt, fraudulent, collusive, coercive, and obstructive practices
as defined in ITB Clause 3.1(a), unless otherwise specified in the
SCC;

(i) drawing up or using forged documents;

(i) using adulterated materials, means or methods, or engaging ir
production contrary to rules of science or the trade; and

(iv) any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek tc
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of ¢
fundamental breach to the Procuring Entity’s Representative in order tc
terminate the existing contract for a cause other than those listed undel
GCC Clause 18.3, the Procuring Entity’s Representative shall decide
whether the breach is fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

PROCEDURES FOR TERMINATION OF CONTRACTS

19.1.

The following provisions shall govern the procedures for the termination of
this Contract:

(a) Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative
the Procuring Entity shall, within a period of seven (7) calendar days
verify the existence of such ground(s) and cause the execution of &
Verified Report, with all relevant evidence attached;

(b) Upon recommendation by the Procuring Entity, the HOPE shall terminate
this Contract only by a written notice to the Contractor conveying the
termination of this Contract. The notice shall state:

(i) that this Contract is being terminated for any of the ground(s) afore-
mentioned, and a statement of the acts that constitute the ground(s)
constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and
(iv)special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;

(c) Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified positior
paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day
period, either by inaction or by default, the HOPE shall issue an orde
terminating the contract;
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(d) The Procuring Entity may, at anytime before receipt of the Contractor’'s

verified position paper described in item (c) above withdraw the Notice
to Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the
Contractor’s receipt of the notice;

(e) Within a non-extendible period of ten (10) calendar days from receipt of

the verified position paper, the HoPE shall decide whether or not tc
terminate this Contract. It shall serve a written notice to the Contracto
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

The HoOPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE.

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency
may provide and/or further criminal prosecution as provided by applicable
laws, the procuring entity shall impose on contractors after the terminatior
of the contract the penalty of suspension for one (1) year for the firs
offense, suspension for two (2) years for the second offense fron
participating in the public bidding process, for violations committed during
the contract implementation stage, which include but not limited to the
following:

(@)

(b)

(c)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the
contractor to comply with any written lawful instruction of the
procuring entity or its representative(s) pursuant to the
implementation of the contract. For the procurement of infrastructure
projects or consultancy contracts, lawful instructions include but are
not limited to the following:

(i) Employment of competent technical personnel, competen
engineers and/or work supervisors;

(ii) Provision of warning signs and barricades in accordance witt
approved plans and specifications and contract provisions;

(iii) Stockpiling in proper places of all materials and removal from the
project site of waste and excess materials, including broker
pavement and excavated debris in accordance with approvec
plans and specifications and contract provisions;

(iv) Deployment of committed equipment, facilities, support staff anc
manpower; and

(v) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract implementation.

Assignment and subcontracting of the contract or any part thereof o
substitution of key personnel named in the proposal without priol
written approval by the procuring entity.
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(d)  Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the constructor shall be construed as pool
performance:

(i) Negative slippage of 15% and above within the critical path
of the project due entirely to the fault or negligence of the
contractor; and

(i) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e)  Willful or deliberate abandonment or non-performance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted
by the contractor shall also be forfeited.

20. FORCE MAJEURE, RELEASE FROM PERFORMANCE

21.

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous

20.2.

20.3.

20.4.

20.5.

event” may be used interchangeably. In this regard, a fortuitous event ol
force majeure shall be interpreted to mean an event which the Contractol
could not have foreseen, or which though foreseen, was inevitable. It shal
not include ordinary unfavorable weather conditions; and any other cause
the effects of which could have been avoided with the exercise o
reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other even
entirely outside the control of either the Procuring Entity or the Contractor
the Procuring Entity’'s Representative shall certify that this Contract has
been discontinued. The Contractor shall make the Site safe and stop work
as quickly as possible after receiving this certificate and shall be paid for al
works carried out before receiving it and for any Work carried ou
afterwards to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28
days after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaic
balance of the value of the Works executed and of the materials and Plan
reasonably delivered to the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;

(c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time
period from the time of the notice of termination.

RESOLUTION OF DISPUTES

21.1.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by
the Act and this IRR, the parties shall make every effort to resolve
amicably such dispute or difference by mutual consultation.
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21.2. If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring
Entity’s Representative by this Contract or that the decision was wrongly
taken, the decision shall be referred to the Arbiter indicated in the SCC
within fourteen (14) days of the notification of the Procuring Entity’s
Representative’s decision.

21.3. Any and all disputes arising from the implementation of this Contract
covered by the R.A. 9184 and its IRR shall be submitted to arbitration ir
the Philippines according to the provisions of Republic Act No. 876
otherwise known as the “ Arbitration Law” and Republic Act 9285
otherwise known as the “Alternative Dispute Resolution Act of 2004”
Provided, however, That, disputes that are within the competence of the
Construction Industry Arbitration Commission to resolve shall be referrec
thereto. The process of arbitration shall be incorporated as a provision ir
this Contract that will be executed pursuant to the provisions of the Ac
and its IRR: Provided, further, That, by mutual agreement, the parties may
agree in writing to resort to other alternative modes of dispute resolution.

22. SUSPENSION OF LOAN, CREDIT, GRANT, OR APPROPRIATION

23.

24,

In the event that the Funding Source suspends the Loan, Credit, Grant, ol
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:

(a) The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

(b) If the Contractor has not received sums due if for work already done within
forty five (45) days from the time the Contractor’s claim for payment has beer
certified by the Procuring Entity’s Representative, the Contractor may
immediately issue a suspension of work notice in accordance with GCC
Clause 45.2.

PROCURING ENTITY’s REPRESENTATIVE’s DECISIONS

23.1. Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity
and the Contractor in the role representing the Procuring Entity’s.

23.2. The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

APPROVAL OF DRAWING AND TEMPORARY WORKS BY THE
PROCURING ENTITY’S REPRESENTATIVE

24.1. All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s
Representative before its use.

24.2. The Contractor shall be responsible for design of Temporary Works.

24.3. The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

24.4. The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.
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25. ACCELERATION AND DELAYS ORDERED BY THE PROCURING
ENTITY’S REPRESENTATIVE

25.1. When the Procuring Entity wants the Contractor to finish before the Intendec

26.

27.

28.

25.2.

Completion Date, the Procuring Entity’s Representative will obtain pricec
proposals for achieving the necessary acceleration from the Contractor. |
the Procuring Entity accepts these proposals, the Intended Completior
Date will be adjusted accordingly and confirmed by both the Procuring
Entity and the Contractor.

If the Contractor’s Financial Proposals for an acceleration are accepted by
the Procuring Entity, they are incorporated in the Contract Price and treated
as a Variation.

EXTENSION OF THE INTENDED COMPLETION DATE

26.1.

26.2

The Procuring Entity’s Representative shall extend the Intended Completior
Date if a Variation is issued which makes it impossible for the Intendec
Completion Date to be achieved by the Contractor without taking steps tc
accelerate the remaining work, which would cause the Contractor to incur
additional costs. No payment shall be made for any event which may
warrant the extension of the Intended Completion Date.

The Procuring Entity’s Representative shall decide whether and by how
much to extend the Intended Completion Date within twenty one (21) days
of the Contractor asking the Procuring Entity’s Representative for a decisior
thereto after fully submitting all supporting information. If the Contracto
has failed to give early warning of a delay or has failed to cooperate ir
dealing with a delay, the delay by this failure shall not be considered ir
assessing the new Intended Completion Date.

RIGHT TO VARY

27.1.

27.2.

The Procuring Entity’'s Representative with the prior approval of the
Procuring Entity may instruct Variations, up to a maximum cumulative
amount of ten percent (10%) of the original contract cost.

Variations shall be valued as follows:

(@) Atalump sum price agreed between the parties;

(b)  Where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shal
be used as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industn
rates and to be agreed upon by both parties and approved by the
HoPE.

CONTRACTORS RIGHT TO CLAIM

If the Contractor incurs cost as a result of any of the events under GCC Clause 13
the Contractor shall be entitled to the amount of such cost. If as a result of any o
the said events, it is necessary to change the Works, this shall be dealt with as ¢
Variation.
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29. DAY WORKS

30.

31.

29.1.

29.2.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated
in the SCC, the Dayworks rates in the Contractor’s bid shall be used fol
small additional amounts of work only when the Procuring Entity’s
Representative has given written instructions in advance for additional work
to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor or
forms approved by the Procuring Entity’s Representative. Each completec
form shall be verified and signed by the Procuring Entity’s Representative
within two days of the work being done.

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed

Dayworks forms.

EARLY WARNING

30.1.

30.2.

The Contractor shall warn the Procuring Entity’'s Representative at the
earliest opportunity of specific likely future events or circumstances tha
may adversely affect the quality of the work, increase the Contract Price, ol
delay the execution of the Works. The Procuring Entity’s Representative
may require the Contractor to provide an estimate of the expected effect o
the future event or circumstance on the Contract Price and Completion
Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative ir
making and considering proposals for how the effect of such an event ol
circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Procuring Entity’s
Representative.

PROGRAM OF WORK

31.1. Within the time stated in the $CC, the Contractor shall submit to the

31.2.

31.3.

31.4.

31.5.

Procuring Entity’s Representative for approval a Program of Work showinc
the general methods, arrangements, order, and timing for all the activities ir
the Works.

An update of the Program of Work shall show the actual progress achievec
on each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative fol
approval an updated Program of Work at intervals no longer than the perioc
stated in the SCC. If the Contractor does not submit an updated Progran
of Work within this period, the Procuring Entity’s Representative may
withhold the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment after the date
on which the overdue Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work
shall not alter the Contractor’s obligations. The Contractor may revise the
Program of Work and submit it to the Procuring Entity’s Representative
again at any time. A revised Program of Work shall show the effect of any
approved Variations.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The
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32.

31.6.

cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

MANAGEMENT CONFERENCES

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require
the other to attend a Management Conference. The Management
Conference shall review the plans for remaining work and deal with
matters raised in accordance with the early warning procedure.

The Procuring Entity’s Representative shall record the business o
Management Conferences and provide copies of the record to those
attending the Conference and to the Procuring Entity. The responsibility
of the parties for actions to be taken shall be decided by the Procuring
Entity’s Representative either at the Management Conference or after the
Management Conference and stated in writing to all who attended the
Conference.

33. BILL OF QUANTITIES

34.

33.1.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the
Contractor.

33.2. The Bill of Quantities is used to calculate the Contract Price. The Contractol

33.3.

33.4.

is paid for the quantity of the work done at the rate in the Bill of Quantities
for each item.

If the final quantity of any work done differs from the quantity in the Bill o
Quantities for the particular item and is not more than twenty five percen
(25%) of the original quantity, provided the aggregate changes for all items
do not exceed ten percent (10%) of the Contract price, the Procuring
Entity’s Representative shall make the necessary adjustments to allow fol
the changes subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shal
provide the Procuring Entity’s Representative with a detailed cos
breakdown of any rate in the Bill of Quantities.

INSTRUCTIONS, INSPECTIONS AND AUDITS

34.1.

34.2.

34.3.

The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and tes
the materials and workmanship, and to check the progress of the
construction.

If the Procuring Entity’s Representative instructs the Contractor to carry ou
a test not specified in the Specification to check whether any work has &
defect and the test shows that it does, the Contractor shall pay for the tes
and any samples. If there is no defect, the test shall be a Compensatior
Event.

The Contractor shall permit the Funding Source named in the SCC tc
inspect the Contractor's accounts and records relating to the performance
of the Contractor and to have them audited by auditors appointed by the
Funding Source, if so required by the Funding Source.
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35.

36.

37.

38.

39.

IDENTIFYING DEFECTS

The Procuring Entity’s Representative shall check the Contractor’'s work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Procuring Entity’s Representative may instruc
the Contractor to search uncover defects and test any work that the Procuring
Entity’s Representative considers below standards and defective.

COST OF REPAIRS

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Liability Periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damage arises
from the Contractor’s acts or omissions.

CORRECTION OF DEFECTS

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of
any defects before the end of the Defects Liability Period, which is One (1
year from project completion up to final acceptance by the Procuring
Entity’s Representative.

37.2. Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

37.3. The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

37.4. The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he
can request the Contractor to submit a quotation for the corresponding
reduction in the Contract Price. If the Procuring Entity accepts the
quotation, the corresponding change in the SCC is a Variation.

UNCORRECTED DEFECTS

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the
Contractor does not correct the Defect himself within the period, the
Procuring Entity may have the Defect corrected by the third party. The cos
of the correction will be deducted from the Contract Price.

38.2. The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities anc
warranties under the Contract.

ADVANCE PAYMENT

39.1. The Procuring Entity shall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment tc
the contractor in an amount not exceeding fifteen percent (15%) of the tota
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in the SCC.

39.2. The advance payment shall be made only upon the submission to anc
acceptance by the Procuring Entity of an irrevocable standby letter of credi
of equivalent value from a commercial bank, a bank guarantee or a surety
bond callable upon demand, issued by a surety or insurance company duly
licensed by the Insurance Commission and confirmed by the Procuring
Entity.
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40.

41.

39.3.

39.4.

39.5.

The advance payment shall be repaid by the Contractor by an amount equal
to the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee
instrument by the amounts refunded by the Monthly Certificates in the
advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amoun
stated in SCC Clause 39.1.

PROGRESS PAYMENTS

40.1.

40.2.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated ir
the SCC, materials and equipment delivered on the site but not completely
put in place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

(a
b

)  Cumulative value of the work previously certified and paid for.
)

C) Retention money in accordance with the condition of contract
)
)

—~

Portion of the advance payment to be recouped for the month.

—

d

(e

—~

Amount to cover third party liabilities.

Amount to cover uncorrected discovered defects in the works.

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance

payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty
eight (28) days from the date each certificate was issued. No payment o
interest for delayed payments and adjustments shall be made by the
Procuring Entity.

40.4. The first progress payment may be paid by the Procuring Entity to the

40.5.

Contractor provided that at least twenty percent (20%) of the work has beer
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will no
be paid for by the Procuring Entity and shall be deemed covered by othel
rates and prices in the Contract.

PAYMENT CERTIFICATES

41.1.

41.2.

41.3.

The Contractor shall submit to the Procuring Entity’s Representative
monthly statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’'s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:

(@) be determined by the Procuring Entity’s Representative;

(b)  comprise the value of the quantities of the items in the Bill of
Quantities completed; and

(c) include the valuations of approved variations.
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41.4. The Procuring Entity’s Representative may exclude any item certified in a

previous certificate or reduce the proportion of any item previously certified
in any certificate in the light of later information.

42. RETENTION

421.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Sub-Clause 42.2.

42.2. Progress payments are subject to retention of ten percent (10%), referred

to as the “retention money.” Such retention shall be based on the tota
amount due to the Contractor prior to any deduction and shall be retainec
from every progress payment until fifty percent (50%) of the value of Works
as determined by the Procuring Entity, are completed. |[f, after fifty percen
(50%) completion, the Work is satisfactorily done and on schedule, nc
additional retention shall be made; otherwise, the ten percent (10%
retention shall again be imposed using the rate specified therefor.

42.3. The total “retention money” shall be due for release upon final acceptance o

42.4.

the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters o
credit from a commercial bank, bank guarantees or surety bonds callable
on demand, of amounts equivalent to the retention money substituted fol
and acceptable to the Procuring Entity, provided that the project is or
schedule and is satisfactorily undertaken. Otherwise, the ten (10%) percen
retention shall be made. Said irrevocable standby letters of credit, bank
guarantees and/or surety bonds, to be posted in favor of the Governmen
shall be valid for a duration to be determined by the concernec
implementing office/agency or Procuring Entity and will answer for the
purpose for which the ten (10%) percent retention is intended, i.e., to cove
uncorrected discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retentior
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. VARIATION ORDERS

43.1. Variation Orders may be issued by the Procuring Entity to cover any

43.2.

43.3.

increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual fielc
conditions resulting in disparity between the preconstruction plans used fol
purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity afte
award of the contract, provided that the cumulative amount of the Variatior
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the projec
as bid and awarded. The scope of works shall not be reduced so as tc
accommodate a positive Variation Order. A Variation Order may either be ir
the form of a Change Order or Extra Work Order.

Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
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43.4.

43.5.

original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract
or where there are duly unknown physical conditions at the site of an unusua
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the origina
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HOPE may authorize a positive Variation Order gc
beyond ten percent (10%) but not more than twenty percent (20%) of the
original contract price, subject to the guidelines to be determined by the
GPPB: Provided, however, That appropriate sanctions shall be imposed or
the designer, consultant or official responsible for the original detailec
engineering design which failed to consider the Variation Order beyond ter
percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication giving
full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the time
stipulated shall constitute a waiver by the contractor for any claim. The
preparation and submission of Variation Orders are as follows:

(a) If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall
prepare the proposed Order accompanied with the notices submitted
by the Contractor, the plans therefore, his computations as to the
quantities of the additional works involved per item indicating the
specific stations where such works are needed, the date of his
inspections and investigations thereon, and the log book thereof, and
a detailed estimate of the unit cost of such items of work, togethel
with his justifications for the need of such Change Order or Extre
Work Order, and shall submit the same to the HoPE for approval.

(b)  The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct the appropriate technical staff or office of the Procuring Entity
to conduct an on-the-spot investigation to verify the need for the
Work to be prosecuted and to review the proposed plan, and prices
of the work involved.

(c) The technical staff or appropriate office of the Procuring Entity shal
submit a report of their findings and recommendations, together witt
the supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

(d)  The, HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shal
approve the Change Order or Extra Work Order after being satisfiec
that the same is justified, necessary, and in order.

(e) The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concernec
shall not exceed thirty (30) calendar days.
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44,

45.

CONTRACT COMPLETION

Once the project reaches an accomplishment of ninety five (95%) of the tota
contract amount, the Procuring Entity may create an inspectorate team to make
preliminary inspection and submit a punch-list to the Contractor in preparation fo
the final turnover of the project. Said punch-list will contain, among others, the
remaining Works, Work deficiencies for necessary corrections, and the specific
duration/time to fully complete the project considering the approved remaining
contract time. This, however, shall not preclude the claim of the Procuring Entity
for liqguidated damages.

SUSPENSION OF WORK

45.1. The Procuring Entity shall have the authority to suspend the work wholly ol
partly by written order for such period as may be deemed necessary, due fc
force majeure or any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by the Procuring Entity or tc
perform any provisions of the contract, or due to adjustment of plans to sui
field conditions as found necessary during construction. The Contractol
shall immediately comply with such order to suspend the work wholly ol
partly.

45.2. The Contractor or its duly authorized representative shall have the right tc
suspend work operation on any or all projects/activities along the critica
path of activities after fifteen (15) calendar days from date of receipt o
written notice from the Contractor to the district engineer/regiona
director/consultant or equivalent official, as the case may be, due to the
following:

(@) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to delivel
government-furnished materials and equipment as stipulated in the
contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyonc
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative
that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writing to the Contractor.

45.3. In case of total suspension, or suspension of activities along the critical
path, which is not due to any fault of the Contractor, the elapsed time
between the effectivity of the order suspending operation and the order tc
resume work shall be allowed the Contractor by adjusting the contract time
accordingly.
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46. PAYMENT ON TERMINATION

47.

46.1.

46.2.

46.3.

46.4.

If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Procuring Entity’s Representative shall issue ¢
certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the certificate anc
less the percentage to apply to the value of the work not completed, as
indicated in the SCC. Additional Liquidated Damages shall not apply. If the
total amount due to the Procuring Entity exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience ol
because of a fundamental breach of Contract by the Procuring Entity, the
Procuring Entity’s Representative shall issue a certificate for the value o
the work done, Materials ordered, the reasonable cost of removal o
Equipment, repatriation of the Contractor’s personnel employed solely or
the Works, and the Contractor’s costs of protecting and securing the Works
and less advance payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days
from the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18
the Procuring Entity shall promptly return the Performance Security to the
Contractor.

EXTENSION OF CONTRACT TIME

47 1.

47.2.

47.3.

47 .4.

47.5.

Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, the Procuring Entity shal
determine the amount of such extension; provided that the Procuring Entity
is not bound to take into account any claim for an extension of time unless
the Contractor has, prior to the expiration of the contract time and withir
thirty (30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring
Entity notices in order that it could have investigated them at that time
Failure to provide such notice shall constitute a waiver by the Contractor o
any claim. Upon receipt of full and detailed particulars, the Procuring Entity
shall examine the facts and extent of the delay and shall extend the
contract time completing the contract work when, in the Procuring Entity’s
opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a
ordinary unfavorable weather conditions and (b) inexcusable failure ol
negligence of Contractor to provide the required equipment, supplies ol
materials.

Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given tc

support the request for extension was already considered in the
determination of the original contract time during the conduct of detailec
engineering and in the preparation of the contract documents as agreec
upon by the parties before contract perfection.

Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, basec
on the actual conditions obtained at the site, in excess of the number o
rainy/unworkable days pre-determined by the Procuring Entity in relation to
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48.

49.

50.

51.

the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties
before contract perfection, and/or for equivalent period of delay due tc
major calamities such as exceptionally destructive typhoons, floods anc
earthquakes, and epidemics, and for causes such as non-delivery on time
of materials, working drawings, or written information to be furnished by the
Procuring Entity, non-acquisition of permit to enter private properties ol
non-execution of deed of sale or donation within the right-of-way resulting ir
complete paralyzation of construction activities, and other meritorious
causes as determined by the Procuring Entity’'s Representative anc
approved by the HoPE. Shortage of construction materials, general laboi
strikes, and peace and order problems that disrupt construction operations
through no fault of the Contractor may be considered as additional grounds
for extension of contract time provided they are publicly felt and certified by
appropriate government agencies such as DTI, DOLE, DILG, and DND
among others. The written consent of bondsmen must be attached to any
request of the Contractor for extension of contract time and submitted to the
Procuring Entity for consideration and the validity of the Performance
Security shall be correspondingly extended.

PRICE ADJUSTMENT

Except for extraordinary circumstances as determined by NEDA and approved by
the GPPB, no price escalation shall be allowed. Nevertheless, in cases where the
cost of the awarded contract is affected by any applicable new laws, ordinances
regulations, or other acts of the GoP, promulgated after the date of bid opening, ¢
contract price adjustment shall be made or appropriate relief shall be applied on ¢
no loss-no gain basis.

COMPLETION

The Contractor shall request the Procuring Entity’s Representative to issue ¢
certificate of Completion of the Works, and the Procuring Entity’s Representative
will do so upon deciding that the work is completed.

TAKING OVER

The Procuring Entity shall take over the Site and the Works within seven (7) days
from the date the Procuring Entity’s Representative issues a certificate o
Completion.

OPERATING AND MAINTENANCE MANUALS

51.1 If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative shal
withhold the amount stated in the SCC from payments due to the Contractor.
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SPECIAL CONDITIONS OF CONTRACT

GCC
Clause
1.17 The Intended Completion Date is within 210 calendar days (c.d.)
and it will reckoned from the start date not from the contract effectivity.
1.22 The Procuring Entity is Philippine Ports Authority, PMO-Palawan,
Admin. Building, Port Area, Puerto Princesa City, Palawan.
1.23 The Procuring Entity’s Representative is:
Nelson Y. Caabay, Jr., PMO-PALAWAN-BAC Vice Chairperson/
Presiding Officer, PPA Admin. Building, Port Area, Puerto Princesa City,
Palawan.
1.24 The Site is located at Port of Busuanga, Busuanga, Palawan and is
defined in the plans/drawings (vicinity map).
1.28 The Start Date shall commence within SEVEN (7) c.d. from the date of
the Notice to Proceed.
1.31 The Works consist of the GENERAL EXPENSES; ROCK CAUSEWAY
AND BOX CULVERT.
2.2 NOT APPLICABLE
2.1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.
6.5 The Contractor shall employ the following Key Personnel:
a. Project Manager
b. Project Engineer
c. Materials Engineer
d. Construction Safety & Health Officer
e. Foreman
f. Others
NOTE: The Key Personnel shall be supported with Bio-data, Photo
copy of valid PRC License for the Project Engineer (preferred Civil
Engineer), Photo copy of valid Materials Engineer’'s DPWH Accreditation
and Photo copy of the Certificate of Training of the Construction Safety
and Health Officer issued by the DOLE Accredited Training.
7.4(c) No further instructions.
7.7 No further instructions.
8.1 No further instructions.
10 NONE
11.1 No advance payments or mobilization fees shall, as a rule, be extended
or paid to the winning bidder per DOTr memorandum dated July 10,2018
12.3 No further instructions.
12.5 In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as

classified under the National Building Code of the Philippines, concrete/asphalt roads,
concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock
causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5
years.
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13 If Contractor is a Joint Venture, “All partners to the joint venture shal
be jointly and severally liable to the Procuring Entity.”

18.3 (a)(1) | No further instructions.

21.2 The Arbiter is: (To be appointed)

29.1 Day works are applicable at the rate shown in the Contractor’s original
Bid.

31.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within Fifteen (15) days of delivery of the
Notice of Award.

31.3 The period between Program of Work updates is days.
The amount to be withheld for late submission of an updated Program of
Work is

34.3 The Funding Source is the DOTC CY 2015 Tourism & Social Reform
Related Ports Projects.

39.1 No advance payments or mobilization fees shall, as a rule, be
extended or paid to the winning bidder per DOTr memorandum dated
July 10, 2018.

40.1 No further instructions.

40.3 No further instructions.

42.2 No further instructions.

48 No further instructions.

51.1 The date by which “as built” drawings are required is:
The date by which operating and maintenance manual are required
is

51.2 The amount to be withheld for failing to produce “as built” drawings and/

or operating and maintenance manuals by the date required is

2 | Special Conditions of Contract




SECTION VI.

TECHNICAL
SPECIFICATION



BASIS OF
PAYMENT



SECTION VII.
DRAWINGS/PLANS

(SUPPLIED IN SEPARATE ENVELOPE)



SECTION VIII.

BID PROPOSAL FORM AND
BILL OF QUANTITIES

(SUPPLIED IN SEPARATE ENVELOPE)



SECTION X

BID FORM
(SUPPLIED IN SEPARATE ENVELOPE)



SECTION X

FOREIGNASSISTED PROJECTS

(SUPPLIED IN SEPARATE ENVELOPE)



