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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works™) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections | (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC —Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI = Consumer Price Index.

DOLE - Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project —Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC —Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section 1. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded,;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




PHILIPPINE@\
BIDS AND AWARD COMMITTEE FOR THE PROCUREMENT OF AUTH”&{"{{? L
e

GOODS & CONSULTANCY SERVICES AND ENGINEERING PROJECTS  moruremans
PMO-PANAY/GUIMARAS (BAC-PGCSEP)

Invitation to Bid for
“Repair of Old Field Office at Fort San Pedro Terminal”

1. The Philippine Ports Authority, PMO-Panay/Guimaras, through the PPA Corporate
Fund (R/M 2020) intends to apply the sum of One Million Three Hundred Twenty-
Seven Thousand Nine Hundred One and 49/100 (P 1, 327, 901.49) being the
Approved Budget for the Contract (ABC) to payments under the contract for “Repair
of Old Field Office at Fort San Pedro Terminal” (Repair and Infrastructure Assets —
A230005). Bids received in excess of the ABC shall be automatically rejected at bid
opening.

2. The Philippine Ports Authority, PMO-Panay/Guimaras now invites bids for the above
Procurement Project. Completion of the Works is required 75 Calendar Days. Bidders
should have completed a contract similar to the Project. The description of an eligible
bidder is contained in the Bidding Documents, particularly, in Section Il (Instructions
to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from Philippine Ports Authority,
PMO-Panay/Guimarasand inspect the Bidding Documents at the address given below
from 8:30am to 5:00pm.

5. A complete set of Bidding Documents may be acquired by interested bidders on May
04, 2023 from 8:30 A.M to 5:00 P.M at the given address and upon payment of the
applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by
the GPPB, in the amount of Php 5,000.00 exclusive of VAT). The Procuring Entity shall
allow the bidder to present its proof of payment for the fees [presented in person, by
facsimile, or through electronic means.]

6. The Philippine Ports Authority, PMO-Panay/Guimaras will hold a Pre-Bid
Conference! on May 12, 2023 10:00 A.M (PPA Time) at the PPA Conference Room,
2nd  Floor, Admin. Bldg., ICPC, lloilo City and/or through
videoconferencing/webcasting via Zoom, which shall beopen to prospective bidders.

7. Bids must be duly received by the BAC Secretariat through (i) manual submission at
the office address as indicated below,

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
pre-bid conference.
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PPA Conference Room, 2nd Floor, Admin. Bldg., ICPC, lloilo City; May 24, 2023,
01:00 P.M (PPA Time). Late bids shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9. Bid opening shall be on May 24, 2023, 01:30 P.M (PPA Time) at the given address
below PPA Conference Room, 2nd Floor, Admin. Bldg., ICPC, lloilo City and/or
through videoconferencing/webcasting via Zoom. Bids will be opened in the presence
of the bidders’ representatives who choose to attend the activity. Only one (1) bidder
shall be allowed to attend the bid opening.

10. Other necessary information:
Required Equipment:

1-unit Stake Truck

1-unit Concrete Mixer (1 bagger)
1-unit Concrete Vibrator

1-unit Tile Cutter

Required PCAB License: Building and Industrial Plant — Small B

1. The Philippine Ports Authority, PMO-Panay/Guimaras reserves the right to reject any
and all bids, declare a failure of bidding, or not award the contract at any time prior to
contract award in accordance with Sections 35.6 and 41 of the 2016 revised
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring
any liability to the affected bidder or bidders.

2. For further information, please refer to:

Engr. Rona Mae B. Tanoy

BAC Secretariat

Philippine Ports Authority, PMO-Panay/Guimaras
Brgy. Loboc, Lapaz, lloilo City

(033) 337-7791 local 302-302
esd_pmoiloilo@yahoo.com

3. You may visit the following websites:

For downloading of Bidding Documents: www.philgeps.gov.ph

May 04, 2023

JERRY P. ABELLO
BAC Chairman

10
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Section 1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.
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Scope of Bid

The Procuring Entity, Philippine Ports Authority PMO Panay/Guimaras invites Bids
for the “Repair of Old Field Office at Fort San Pedro Terminal”, with Project
Identification Number- Repair and Infrastructure Assets —A230005.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which
is generated after the posting of the bid opportunity on the PhilGEPS website. ]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information
2.1.  The GOP through the source of funding as indicated below for C.Y 2023 in the
amount of One Million Three Hundred Twenty-Seven Thousand Nine Hundred
One and 49/100 (P 1, 327, 901.49).
2.2.  The source of funding is:
[If an early procurement activity, select one and delete others:]
a. NGA, the National Expenditure Program.
b. GOCC and GFls, the proposed Corporate Operating Budget.
c. LGUs, the proposed Local Expenditure Program.
[If not an early procurement activity, select one and delete others:]
a. NGA, the General Appropriations Act or Special Appropriations.

b. GOCC and GFls, the Corporate Operating Budget.

c. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
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this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts
7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the

Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.
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10.

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address stated in the ITB and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A \valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.
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11.

12.

13.

14.

15.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.
Bid Security
15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.
15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not

accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.
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16.

17.

18.

19.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2.  The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by 1TB
Clause 16 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.
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20.

21.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

17



Section I11. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.

18




Bid Data Sheet

ITB Clause

5.2

For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
General Building or Industrial Plant.

7.1 Not applicable

10.3 Not applicable

10.4 The key personnel must meet the required minimum years of experience set
below:

Key PersonnelGeneral ExperienceRelevant Experience

Project Manager

Project Engineer

Materials Engineer

Construction Safety & Health Officer

Foreman

10.5 The minimum major equipment requirements are the following:

EquipmentCapacityNumber of Units

Stake Truck 1-unit

Concrete Mixer (1 bagger) 1-unit

Concrete Vibrator 1-unit

Tile Cutter 1-unit

[Insert Value Engineering clause if allowed.]

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a. The amount of not less than Php 26,558.03, , (2%) of ABC if bid security is
in cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable
letter of credit;

b. The amount of not less than Ph 66,395.07, (5%) of ABC if bid security is in
Surety Bond.

19.2 Not applicable
20 Required PCAB License : Building or Industrial Plant —Small B
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

4.2.  If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
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10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.
If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated

in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause
2 Not applicable
4.1 Shall be discuss during the pre-construction conference.
6 Not applicable
7.2
[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.
10
a. Dayworks are applicable at the rate shown in the Contractor’s
original Bid.
11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within five (5) days of delivery of the Notice of
Award.
11.2 Not applicable
13 The amount of the advance payment is Two Hundred Forty-four
Thousand, Five Hundred Fifty-eight Pesos and 70/100 subject to the
existing guidelines for the issuance of advance payment.
14 Materials and equipment delivered on the site but not completely put in
place shall be included for payment.
15.1 The date by which operating and maintenance manuals are required is
before the commencement of the project.
The date by which “as built” drawings are required is upon completion of
the project.
15.2 Not applicable
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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GENERAL SCOPE OF WORK

The scope of work shall include the furnishing and installation of all items of
construction materials, equipment and labor necessary for the project.

MOBILIZATION AND DEMOBILIZATION

SCOPE

This Chapter of the Specifications refers to the Mobilization and Demobilization. It
includes the supply at the Site of all plant and equipment required for the execution of the
works, together with everything necessary to maintain the said equipment and plant and
performance of the maintenance during the construction period. On completion of the works
all plant, equipment and materials shall be removed including cleanup of the premises.

MOBILIZATION
PLANT EQUIPMENT
Mobilization includes the following:

a) Assembly, preparation and loading for shipment of all plant and equipment at
the contractor’s home station or source of supply.

b) Transportation of plant, equipment and material from the home station or source
of supply to the site.

C) Unload and install, ready for use, all plant and equipment and whatever else
required for the execution of the works.

d) Maintain the plant and equipment during the construction.

e) Install all telephone and communication systems, electricity and water supply
lines, including their meters; construct all temporary roads, temporary port
fence and gate and sanitary facilities necessary and gate for the execution of
works.

f) Install fixed points for the setting out of the structures.

g) Provide and maintain during the construction period land and sea transportation
equipment including crew, where and when necessary, for the use of the
Engineer on Site.

h) Provide the erect to the approval of the Engineer such supports as may be
required to protect efficiently all structures or work which may be endangered
by the execution of the works and he shall remove such supports on completion
of the works or otherwise task such permanent measures as may be required by
the Engineer to protect the structures of works.

Other matters
Mobilization shall also include the following:
a) The cost of insurance as required in the contract.

b) Payments of sundry expenses, such as all fees and permits, for water, electricity,
telephone, cleaning of offices and vehicles.
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DEMOBILIZATION
Demobilization shall include the following:

a) The dismantling, preparation and loading for removal and shipment of all
contractors’ plant, installation and equipment at the site.

b) The transportation of all the above plant, equipment and materials from the Site
to the home station or somewhere else outside the site.

C) Dismantling and removing of all temporary building and structures.

d) The clean-up of the Site and Work Area in a satisfactory manner and removal
of material, debris, waste, etc. from the Port Area, and make good damage or
temporary alternations to the temporary building or installations.

ADDITIONAL ITEMS AND CONDITIONS

The description above is stated in brief; the Contractor must study all Contract
Documents and have to include in his itemized unit prices allowances for any work and services
not specially itemized above or in any other pay items in the Specifications and Bills of
Quantities.

DEMOLITION AND REMOVAL

SCOPE

The work includes the furnishing of all labor, materials & equipment require to carry out the
demolition and removal of obstruction, portions of existing pier including extraction/cutting of
timber of RC piles at required depth and demolition of miscellaneous buildings, pavements,
fences, utilities, navigation aids and wrecks & etc., required for the execution of contract.

The contractor shall submit to the proposed methodology & procedure of demolition work with
detail drawings and calculations if necessary, to the Engineer for approval, before the execution
of the Works.

The contractors shall keep of pavements and landing areas to and from to the site of the disposal
area clean and free of mud, dirt & debris during and after the execution of disposal. Disposal
of debris and materials shall be as directed by the Engineer.

For offshore obstructions to pile driving & dredging, survey shall be executed by the Contractor
with the Engineer before any demolition & removal of wrecks is commence and shall be as
directed by the Engineer.

OWNERSHIP OF DEMOLISHED MATERIAL

Materials coming from the demolition works except general earth shall remain the property of
the Employer and shall be stored properly by the Contractor at a place designated by the
Engineer.

INTEREFERENCE WITH PORT OPERATIONS

During the execution of the work, the Contractor shall not interfere with shipping, navigation
and other traffic in the work, the Contractor shall not interfere with the shipping, navigation
and other traffic in the port.
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The Contractor shall make arrangements with the operations people on the schedule of
demolition and related works to keep port operation activities undisturbed at all times.

Prior to commencement of the demolition works, the Contractor shall inform/announce to port
users the schedule of disconnection of utilities.

EXECUTION

1. Prior to the commencement of demolition works, the alignments of the new
construction work to existing pier shall be checked.

2. The width and alignment of the existing structure to be demolished shall be marked by
paint.

3. With these lines as guides, concrete shall be broken and reinforcing bars cut, such that
panels or portions of the structure can be lifted out for disposal outside of the
operational work area.

4. Extract concrete piles with care in order not to damage existing or adjacent structures,
equipment or materials.

5. Extract timber fender piles with care so as to remove all timber to finish dredge level
extraction or by cutting as shown in the drawings.

6. Remove rocks from existing slope protection and store for re-use in new construction.

7. Demolished buildings, pavements, curbs, fences, utilities, services, navigation aids and
the like as determined in the field for each project and as shown on the drawings or as
directed by the Engineer.

SAFETY

During the course of survey and clearing, any obstacles which are recognized and seemed to
be explosive or hazardous to workers shall be removed from the site by the Employer.

At the end of each day’s work, the Contractor shall keep the workplace in safe condition, so
that no part is in danger of falling or creating hazard to personnel or equipment.

REINFORCED CONCRETE
General
All works falling under this category shall include reinforced concrete for all kinds and
parts of any reinforced concrete structure.
Materials
Cement

Cement used shall be Type I Portland Cement conforming to the requirements of the latest
revision of ASTM C 150 “Standard Specifications for Portland Cement”.

Coarse Aggregates

Coarse aggregates shall be washed, well graded, hard pieces of gravel, or rock conforming
to the requirements of ASTM C 33 “Standard Specifications for Concrete Aggregates”.
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Fine Aggregates

Fine aggregates shall be washed sand, stone screenings or other inert materials of same
characteristics, or any combination thereof composed of clean, hard, strong uncoated grains
and free from injurious amounts of dust, lumps of clay, shale, alkali, and organic matter. It shall
conform to the requirements of ASTM C 33 “Standard Specifications for Concrete
Aggregates”. Beach sand shall not be used unless approved by the Engineer.

Admixture

Unless otherwise required by field conditions, admixture maybe used subject to the
expressed approval of the engineer. The cost thereof shall be considered as already included in
the unit cost bid of the contractor for the concrete.

Storage of Materials

a) Cement shall be stockpiled as closely as possible in water proof storage sheds, stacks
suitably elevated above ground to prevent cement absorption of moisture.

b) Aggregates shall be placed in stockpile in a manner preventing segregation thereof and
contamination with foreign materials.

c) Reinforcing steel bars shall be stored properly covered and protected from humidity to
prevent rusting and/or coating with oil, dirt or other objectionable matters.

Designed Strengths of Concrete

Concrete for structural parts or members shall develop a minimum 28-day compressive
cylinder strength of 4,000 psi, unless otherwise indicated in the drawing and non-structural
parts or members such as partition walls and slab on fill shall develop a minimum 28-day
strength of 2,500 psi, unless otherwise specified in the drawings.

Trial Batch for Concrete

Thirty (30) calendar days before the start of concreting works, the contractor shall submit
design mixes and the corresponding test results made on sample thereof. Sampling and testing
shall be in accordance with the ASTM Standard procedures for sampling and testing, for the
particular design strength(s) required.

The particulars of the mix such as the slump and the proportionate weights of cement,
saturated surface dry aggregates and water used shall be stated. Test results shall show 28-day
strength(s) fifteen (15) percent higher than the ultimate strength(s) required.

Concrete Proportion and Consistency

Concrete proportions should produce mix consistencies that will work readily into angles
and corners of the forms and around reinforcements irrespective of the method of placing
employed, without permitting the materials to segregate or excess water to collect on the
surface of the concrete and with separated individual particles of aggregates showing coating
of mortar with proportionate amount of sand. The total aggregate in the proportion used shall
be such that when sieved, the weight passing the No.4 standard Sieve shall be thirty percent
(30%) of the total.
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The methods used for measuring materials going into the concrete mix shall permit easy
checking and control of proportions at any time during the work.

Mixing of Concrete

All concrete used shall be machine-mixed at the site. Each batch shall be mixed at the
mixer’s design speed, for at least 1’2 minute after all concrete materials are simultaneously
placed in the mixer. The ideal rotation speed of the mixer shall between 14 and 20 rpm.

All mix contents of the mixer shall be thoroughly removed before any succeeding batch is
placed.

The materials for the first batch shall contain sufficiently excess cement, sand and water to
coat the inside walls of the mixer without reducing the required mortar content of the mix.

The mixer shall provide with devices for accurately measuring and controlling the amount
of water used in each batch and for automatically recording the number of revolutions of the
mixer.

Hand mixing of concrete will only be allowed in case of mixer breakdown, in which case
it shall stop as soon as pouring for particular section is completed, or at a construction joint as
directed by the Engineer.

Re-tempering or remixing of partially hardened concrete with the addition of water will not
be permitted.

Placing of Concrete

a) Concrete shall be placed in the presence of the Engineer only after the forms,
reinforcing bars and other spaces to receive the concrete have been inspected and approved by
the engineer.

b) Concrete shall be placed only when wind and weather conditions will allow proper
placement and curing of the concrete. Notice of any concreting operations shall serve to the
Engineer at least three (3) days ahead of each schedule.

¢) Mixed concrete shall be deposited in its final position within a practicable time. Each
succeeding fresh deposit for particular structural member shall be placed at a practicable rate
to prevent cold joints. Each successive fresh deposit of concrete shall be vibrated vertically at
uniformly spaced points and levels, of such duration and intensity to compact the concrete
thoroughly but shall be continued the moment segregation of materials is noticed.

d) Where concreting operations involve a fall more than 1.5 meters (4.92 feet), the fresh
concrete shall be poured through approved sheet metal conduit pipes. The pipes shall be kept
full of concrete and its lower end kept below the surface of concrete throughout the pouring
operations.

e) Deposition of concrete shall be in such a way as to prevent segregation of the materials
and the displacement of the reinforcement. Placing shall be done preferably with the use of
buggies, buckets or wheel-borrows. Troughs, conveyors and pipes and the manner of use of
each one shall be with the expressed permission of the Engineer.

f) Each layer of concrete shall be placed approximately normal as possible in uniform
layers not exceeding 0.30meters, unless otherwise ordered. The rate of placing concrete in the
forms shall preferably be 0.025 meters (0.082 ft) vertical rise per minute.

Forms and Falsework

All forms and false work to be used in the work must be designated, and constructed by the
contractor for rigidity and adequacy for carrying the loads of the fresh concrete and/or
additional superimposed construction loads. The Authority may from time to time verify the
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adequacy and safety of such temporary works and may require the contractor to submit detailed
design drawings of forms and false works proposed to be used. Approval of such drawings or
design of forms, however, shall not relieve the contractor of his liability on resulting
imperfections or damages to the finished concrete, or other damages which may directly result
there from.

Forms may be re-used but shall be scraped by a wire brush of all clinging mortar. Bulges
should be planed and realigned prior to its use.

Prior to placing concrete form surfaces should be oiled for easy form removal. However,
the oil coating should not be so thick as to stain and soften the concrete surface. Oil coatings
should be applied before rebar’s are placed.

Curing and Waterproofing

All concrete shall be cured for at least 14 days after the date of placing in accordance with
approved and accepted methods.

Finishing of Concrete Surfaces

Concrete surfaces shall conform accurately to the form, alignment, grades and sections
shown on drawings or as prescribed by the Engineer. It shall be free from bulges, ridges,
honeycombing or roughness of any kind, and shall be of a reasonably smooth wood float finish.

Treatment of Surface Defects

All irregular concrete surfaces, voids, holes, honeycombs exposed after the contractor in
such a way shall repair removal that the repaired surface would acceptable under paragraph on
finishing of concrete surfaces above.

Architectural Finish

All exposed concrete exterior surfaces shall be given an architectural finish as directed by
the Engineer.

Placing Reinforcement

Metal reinforcement shall be placed as accurately detailed on drawings and properly
secured by approved means.

All bars shall be cold bent unless approved otherwise by the Engineer. Minimum distance
between parallel bars shall be one and one-half (1 %2) times the diameter for round bars and
twice the side dimension for square bars. The clear distance between bars shall not be less than
2.54 cm (1 inch) nor less that one and one-third (1 1/3) times the maximum size of the course
aggregate, whichever is bigger.

All reinforcing steel shall be cleaned of all rust or scale and deleterious which tend to
destroy the bond between the concrete and the steel.

Reinforcing Bar Splices

Generally, splice/s of reinforcement at points of maximum stress especially in slabs, beams
and girders shall be avoided. Such splice/s may however be approved by the Engineer in writing
provided the lap if bonded or butt welded is sufficient to transfer tensile stress between bars by
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at least 125% of the specified yield strength of the reinforcing bar. For adjacent bars splices
shall be staggered.

Ready Mix Concrete

Where ready-mix concrete is used the requirements specified for batching, mixing and
transporting shall be in accordance with the requirements set forth in ASTM C 94
“Specifications for Ready-Mix Concrete” unless otherwise specified.

The contractor shall notify the Engineer seven (7) days in advance before any continuous
phase of concreting operations is started. Upon notification, the General Manager shall have
the right to inspect the ready-mix concrete supplier’s plant/equipment and all materials and/or
sources thereof. The contractor must coordinate with the supplier and must provide safe and
adequate guidance for the General Manager or his representative in conducting such
examinations.

For all ready-mixed concrete delivered to the site of work, discharge shall be completed
within one-hour after the addition of cement to the aggregates or before the drum is revolved
25 times, whichever comes first. Under conditions contributing to the stiffening of concrete
especially during hot weather the time required between the introduction of cement to the
aggregates and discharge of the mix may still be reduced by the Engineer.

Truck mixers shall be equipped with counters indicating the number of revolutions of the
drums, which shall be automatically actuated at the time of starting mixers at mixing speeds.

Each batch or truck delivery of concrete shall be mixed inside the drum for not less than 70
revolutions of the drum at the rate of rotation designated by the equipment manufacturer.
Additional mixing if ordered by the Engineer shall be at the speed designated as agitating speed
by the manufacturer of the equipment.

Concrete for individual batches or deliveries should be of uniform consistency, mix and
grading. If slump tests of a minimum 2 samples taken within 15 minutes of each other at
approximately 15% and 85% discharge load give values differing more than 2.54 cm (1 inch)
when the specified slump is 76 mm (3 inches) or less, or if the difference is more than 50 mm
(2 inches) when specified slump is more than 76 mm (3 inches), use of the particular mixer in
the work shall be stopped until corrections are made to prevent such conditions, which shall be
confirmed by further slump tests.

Every batch of ready-mixed concrete delivered at the jobsite shall be accompanied by a
ticket furnished in accordance with Section 15 of ASTM C94. The time when the materials
were batched shall also be indicated.

Non-agitating equipment or combination truck and trailer equipment for transporting
concrete will not be permitted.

The authority reserves the right to verify from time to time the quality and quantity of
materials used in every cement batch from the batching plant. The Contractor shall be aware
of this provision and make the proper arrangement with the concrete supplier.

Test on Concrete

Test on concrete shall be in accordance with the following:

Concrete Samples for tests shall be secured and molded in accordance with ASTM C172 —
“Method of Sampling Concrete”, and ASTM C 31 — “Method of Making and Curing, Concrete
Compression and Flexure Test Specimens in Field”.

Strength Tests on samples shall be made in accordance with ASTM C 39 — “Standard
Method of Test for Compressive Strength of Molded Concrete Cylinder”.
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Not less than four (4) cylindrical specimens shall be made for each test of which at least
two (2) shall be reserved for 28-day test. Not less than one (1) test shall be made for every fifty
(50) cubic meters of concrete but in no case less than one (1) test for each day’s concreting.

Samples shall be taken by the Contractor under close supervision of the Engineer, and shall
be delivered as soon as practicable for testing, at his expense, to the designated laboratories.

The averages strength of test samples representing any definite class of concrete used as
well as the average of any five (5) consecutive strength test representing the class of concrete
shall be equal to or greater than the specified strength and not more than one (1) strength test
in ten shall have an average value less than 90% of the specified strength.

If the test results indicate strength values less than the required, the General manager shall
have the right to order a change in concrete proportion used for the remaining work, or in the
procedures of curing the concrete.

Liquidated Damages (Specific)

For failure to meet the specified strength required for concrete, designed, prepared and laid
by him, the Contractor shall pay the AUTHORITY as liquidated damages, not as penalty or
forfeiture the following to be applied only to the quantity of concrete which the particular
sample/s represent.

Payment of 30% contract unit cost per cubic meter of concrete affected for test resulting to
strength between 90 to 100 percent of specified strength;

Payment of 50% contract unit cost per cubic meter of concrete affected for test resulting to
strength between 80 to 90 percent of specified strength;

Non-payment and removal and replacement at cost to the Contractor of all concrete affected
for test resulting to strengths below 80 percent to that specified; provided that;

Field Tests

Field test as may be deemed necessary to check on the quantity of the materials and
mixtures and the Project Engineer assigned to the project shall conduct the manner of
construction employed. And when such tests result to values less than that tolerated by
standards set in applicable provisions of the ASTM Specifications referred to herein, or
contrary to accepted good engineering practice, the Contractor shall comply to any instructions
given by the Project Engineer to upgrade the materials used and method of construction
employed.

Design and Manufacturing Specification Requirements:

Designated load capacity of mooring bitts shall be as shown on the drawings, and shall be
referred to as the safe working load. The mooring bitts shall be capable of withstanding a proof
test load of 1.5 times the safe working load.

Mooring bitts shall be of the dimensions, weights, capacities and designs that are in
accordance with shop drawings, approved by the Engineer and shall be fabricated by approved
manufacturer with cast steel conforming to the requirements indicated in the plan/drawings, or
approved equivalent.
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The size of the bolts, nuts and washers shall be in accordance with the specifications
provided in the plan/drawings. All bolts, nuts, washers etc., that are exposed shall be galvanized
to the satisfaction of the Engineer.

Samples of bolts, nuts, washers and anchor plates shall be submitted to the Engineer for
approval before being used in the Works.

Concrete Foundation:

Concrete foundation for mooring bitts shall conform to the requirements of “Reinforced
Concrete”.

Visual Inspection:

All mooring bitts delivered to the site shall be inspected by the Engineer for any signs of
flaws or defect inimical to usage.

Mill Test Certificates:

Two (2) copies of mill test reports shall be submitted certifying that materials meet the
specified standards.

Test Inspection:

Inspection of all materials and methods of fabrication shall be carried out by the Contractor.
However, the Engineer reserves the right to inspect all facilities at any time during manufacture
to ensure that the materials and workmanship are in accordance with Specifications and the
best of Workmanship.

DOORS AND WINDOWS

1.5mm thick Analok Frame (sunbronze) with 6.35mm thick Clear Glass will be used to
replace the existing jalousie windows. Doors will be replaced as specified by the Engineer.

STRUCTURAL STEEL WORKS

Materials shall conform to ASTM designation A36-700 or equivalent. Shapes of structural
members shall be as shown in the plans or in the AISC. Steel less than 4.75 mm thick shall be
in accordance with American Iron and Steel Institute’s Light Gauge Steel Design
Specifications. Materials and parts necessary to complete each item, even though such work
is not definitely shown or specified shall be included. Miscellaneous bolts, hinges, and braces
supports and connections necessary for completion of the work shall be provided.

Where welds are used, either at works or on site, they are, whenever possible, to be
continued and returned around any melting face to ensure that the joints are completely sealed
against corrosion. Electrodes for Arc Welding shall conform to America Welding Society
Specifications. Surfaces to be welded shall be free from loose scale, slag, rust, grease, paint
and any other foreign materials except that Mill Scale, which withstands vigorous wire
brushing, may remain.

Parts to be fillet welded shall be brought in as close contact as practicable in no event shall
be separated by more than 4.75 mm.
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The technique of welding employed, the appearance and quality of welds made, and the
methods used in correcting defective work shall conform to Section 4 — Workmanship, of the
STANDARD CODE FOR ARC GAS WELDING IN BUILDING CONSTRUCTION of the
American Welding Society.

PAINTING WORKS

General

The work included in this section consists of the furnishing of all labor, materials,
tools and all appurtenant work in connection with painting and coatings in accordance
with these specifications. All paints and coatings shall be applied by painting
subcontractors and workmen approved by the Engineer.

Scope

The following surfaces are to be painted expect where otherwise specified or shown:

a) Metal surfaces and above ground piping
b) All exposed concrete

C) All structural and miscellaneous metal

d) All equipment furnished without factory finished surfaces

e) All exposed steel mullions, tubular f4rames, door frames, steel
sash and metal windows

f) All sheet metal and ferrous metal trim.

g) Interior and exterior surfaces of the building including all

concrete block masonry

The following surfaces are not to be painted:
a) Ferrous metals having approved plating or factory paint finishes.

b) Non-ferrous metals, unless otherwise specified of indicated,;
galvanized metal shall not be considered a non-ferrous metal.

C) Equipment with factory finished surfaces unless otherwise
specified.

No concrete, wood metal or any other surfaces requiring protection shall be left
unpainted even not specifically defined herein.

Ferrous metals without approved plating or factory paint finishes shall be protected
against rust and corrosion from effects of salt water, high humidity and contaminating
influences of pitting, scaling and weakening.

Right of Rejection
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Exterior painting or interior finishing shall be done under conditions which shall not
jeopardize the appearance or quality of the painting of finishing in any way. The
Engineer shall have the right to reject all materials or work in the course of the
painting job.

Protection of the Work

The contractor shall endeavor to protect the work of others during the time painting
work is in progress. The contractor shall be responsible for any and all damage to any
other work in the course of the painting job.

Protective coverings shall be used to protect floors, fixtures and equipment while
painting. Care shall be exercised to prevent paint being spattered onto surfaces which
are not to be painted.

Workmanship

All painting work shall be first class and in accordance with the best standard
practices of the trade.

The contractor shall examine carefully al surfaces to be painted and before beginning
any work, shall make sure that the work of other trades has been installed in s\a
workman like condition ready to receive paint.

Metal surfaces shall be applied with a solution to make it clean, dry and free from
mill scale, rust, grease, oil or any other substances before applying (spraying or brush)
in concentrated form a solution that will retard the effects of salt water and other brine
salts, such as sodium chloride (NaCi), calcium chloride (CaCi) and zinc bromide
(ZnBr) which could affect the quality of structural steel-ferrous metals before the
application of paint primer solution and metal finish coating.

Paint shall be applied in the right consistency and each coat shall be brushed evenly
free of brush marks, sags and runs. Care shall be exercised to avoid lapping of paint
on glass or hardware. Paint shall be sharply applied to required lines. Finished paint
surfaces shall be free from defects or blemishes. Surfaces from which such paint
cannot be removed satisfactorily shall be painted or repainted, as required to produce
a finish satisfactory to the Engineer.

Succeeding paint coatings shall be applied only when the previous coat is hard and
dry.

All painting materials shall be used strictly in accordance with the manufacturer’s
directions.

Storage of Materials

All painting materials and equipment not for immediate use shall be stored in a room
approved by the Engineer for that purpose. The receiving, opening and mixing of all
paint materials shall be done in this room.
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Necessary precautions shall be taken to prevent fire. Rags, waste and other materials,
soiled with paint shall be removed from the premises at the end each day’s work or
stored in metal containers with metal covers.

Preparation of Paint

Paint containers shall be delivered to be the job site in manufacturer’s unopened
containers and shall be opened only when required for use. Paint shall be mixed only
in the designated room or space in the presence of the Engineer or his representative.
Paint shall be thoroughly stirred or agitated to uniformly smooth consistency suitable
for proper application. Unless otherwise specified or approved, no materials shall be
reduced, changed or used except in accordance with manufacturer’s label or tag on
container. In all cases, paint shall be prepared and handled in manner that will prevent
deteriorated and contamination with pollutants.

Clean-Up

Upon completion of work, the Contractor shall remove all surplus material. All paint
spills shall be removed and the entire premises shall be cleaned of all rubbish, and
debris, caused by the work. Finished surfaces shall be presented clean and free from
blemishes and is acceptable in every way. Al glass shall be4 cleaned of paint spots
and polished before the job is presented for acceptance by the owner.

Materials

a) Materials - A complete list of materials proposed for use shall be submitted
by the Contractor for the Engineer’s approval. The Contractor may substitute other
paint materials for those specified in section 27.12 provided written approval from
the Engineer is received stating that said proposed substitute materials are equal to
that specified and are approved for use. The painting material shall be delivered to
the job site in its original containers properly labeled without evidence of tampering,
substitution of contents, or of deterioration.

b) Color and Sample - all finish colors shall be as selected by the Owner.
In multicoat work using color pigmented paints, each coat shall have sufficient
variation of color to easily distinguish it from the preceding coat.

Using specified or approved materials, 3 sample panels of each finish, including all
coats thereof shall be prepared and submitted for the Owner’s approval. Complete
work shall match approved colors and samples.

Preparation of Surfaces

a) General - except as otherwise specified, surfaces to be painted shall be
clean, smooth and dry. The Contractor shall report to the Engineer in writing any
surfaces which cannot be properly prepared for painting if work is commenced before
defects have been reported and corrected, any resulting unsatisfactorily finish shall
be rectified at no cost to the PPA.

b) Concrete and Masonry - All concrete and masonry surfaces shall be cured
thirty days prior to painting. Dirt, dust, oil, grease efflorescence and other deleterious
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matter shall be removed and surfaces roughed when necessary to insure good paint
adhesion. The method of surface preparation shall be left to the discretion of the
Contractor, but results obtained shall be satisfactory to the Engineer. Before
application of resin emulsion paint, surfaces shall be prepared in accordance with the
manufacturer’s directions. Before application of oil base or latex paints, surfaces shall
be tested for presence of alkali; if alkali is present, neutralize as recommended by the
manufacturer of the pain materials to be applied.

c) Plaster - Dirt, dust, loose plaster and other deleterious matter which
would prevent good paint adhesion shall be removed. All holes, cracks and depression
shall be neatly filled with patching plaster, mixed and applied to match existing
plaster. Patches shall be sanded flush and smooth and properly sealed before applying
prime coat. After priming surfaces, suction spots shall be touched up with additional
prime coat material until surfaces evidence a uniform coating. Enamel undercoats on
smooth plaster shall be sandpapered by hand (with no.00 sandpaper) and dusted clean
before applying succeeding.

d) Metal - Dirt, scale and rust shall be removed by scraping, wire brushing
and sanding or sandblasting as required. Oil and grease shall be removed with mineral
spirits or appropriate solvent. Before painting ferrous metal surfaces, including
galvanized ferrous metal, surfaces shall be pretreated with approved phosphoric acid
etching cleaner in accordance with the manufacturer’s directions to produce a
chemically clean surface. Unless already performed in accordance with specifications
of other sections, abrasions and bare spots in shop prime coatings shall be touched up
with metal prime matching the shop coatings. Enamel undercoats shall be
sandpapered by hand (with no.00 sandpaper) and dusted clean before applying
succeeding coat.

e) Woodwork - Unless already properly sanded, woodwork shall be
sandpapered smooth by hand before priming surfaces, knots, pitch pockets and sap
steaks shall be thoroughly cleaned of residue and touched up with shellac varnish
coating. After priming surface, nail holes, cracks and depressions shall be neatly filled
with putty or other approved filler, colored to match required finish. Enamel
undercoats shall be sanded by sand (with no.00 sandpaper) and dusted clean before
applying succeeding coat.

Application of Paint

a) General - All painting and finishing shall be performed by skilled
craftsmen. Each coat of paint shall be applied with the right consistency, evenly, free
of laps, sags and runs and cut sharply to required lines. Paint shall be applied only
under dry and dust free conditions that will insure properly finished surfaces, free of
defects and blemishes unless otherwise directed by the Engineer. Paint shall not be
applied when temperature is likely to be above 90 F. sufficient time shall be allowed
between applications of coats. All primer and intermediate coats shall be unscarred
and completely integral at time of application of each succeeding coat. The Engineer
shall be notified when each coat is inspected and approved by the Engineer, no
succeeding coats shall be applied. Whenever he coats of a dark colored paint are
specified the first coat shall contain sufficient powdered aluminum t act as an
indicator for proper coverage when applying the second coat.
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b) Method of Application - Paint should be applied by brush, spray, or other
application method approved by the Engineer.

¢) Priming and Back Painting

Priming - Before installation, all surfaces of millwork which are to be
painted shall be primed giving particular attention to sealing of cross grained
surfaces. In all cases, all work shall be primed as soon as possible after installation,
as required, or in case of prefabricated items, at fabricator’s shop or mill before
shipment, if practicable. Except as otherwise specified, priming shall consist of first
coat herein after specified under “Finishes”.

Back-Painting - woodwork, millwork and casework to be installed against
concrete masonry or plaster shall be back painted with one.
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder.]

43



Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to enable Bids to be prepared efficiently and accurately;
and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of Works executed.
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish between the different
classes of Works, or between Works of the same nature carried out in different locations or in other circumstances which may give rise to
different considerations of cost. Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and
brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside the items included in the Bill of Quantities, is high.
To facilitate checking by the Entity of the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which basic daywork rates or prices are to be inserted by
the Bidder, together with a statement of the conditions under which the Contractor will be paid for work executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as Bid. The rate to be entered by the Bidder
against each basic Daywork item should include the Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums
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A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in the Summary Bill of
Quantities. Similarly, a contingency allowance for possible price increases should be provided as a provisional sum in the Summary Bill of
Quantities. The inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request periodic supplementary
approvals as the future need arises. Where such provisional sums or contingency allowances are used, the SCC should state the manner in
which they will be used, and under whose authority (usually the Procuring Entity’s Representative’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors should be indicated in the
relevant part of the Bill of Quantities as a particular provisional sum with an appropriate brief description. A separate procurement procedure
is normally carried out by the Procuring Entity to select such specialized contractors. To provide an element of competition among the Bidders
in respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime Contractor for the use and convenience
of the specialist contractors, each related provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box
A signature box shall be added at the bottom of each page of the Bill of Quantities where the authorized representative of the Bidder shall affix
his signature. Failure of the authorized representative to sign each and every page of the Bill of Quantities shall be a cause for rejection of his

bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person drafting the Bidding
Documents. They should not be included in the final documents.
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PROVISION OF FLAGPOLE AT PPA-PMO PANAY/GUIMARAS PORTS
IFT, FSP, TMO CULASI, TMO DUMANGAS, TMO ESTANCIA, TMO SAN JOSE,
TMO LIPATA, TMO DUMAGUIT, TMO JORDAN

ITEM / DESCRIPTION OF WORK UNIT | QTY. UNIT PRICE AMOUNT
BILL
PhP PhP
No. ( )
(1) 2) 3) 4) (5) (4) X (5)
1.00 Mobilization/Demobilization lot 1.00
2.00 General Expenses
2.01 General Expenses includes pre-con survey and provision of temfacil lot 1.00
202 Proyide Construction Safety and Health Program in the execution of the lot 1.00
project
3.00 Remove and Replace Damaged Ceiling, Cabinets and Roofings sq.m. 60.00
4.00 Upgrading of Existing Flooring, Adjustment of Door Height and sq.m. 60.00

Restore Portion of Wall

46




5.00 Remove and Replace Doors and Windows sg.m. 25.50
6.00 Remove and Replace Tiles and Plumbing Fixtures sq.m. 69.90
7.00 Painting Works sq.m. 555.00
8.00 Electrical Works lot 1.00
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Section I1X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

[]®
[] ()

[] (0

[]

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

and

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

[]®
[] ()

Y,
] @

0)
[]
[]

[

] &

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);
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and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

R

] (m)

]

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
[] (o) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

[] ()
[] (@

] ®

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date:

Project Identification No.:

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or
Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we,
the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the
Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered below is:
[insert information];

d. The discounts offered and the methodology for their application are: [insert information];

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify the
applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other
fiscal levies and duties], which are itemized herein and reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain binding upon
us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract, or a
Performance Securing Declaration in lieu of the allowable forms of Performance Security,
subject to the terms and conditions of issued GPPB guidelines12 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, other than
alternative offers in accordance with the Bidding Documents;

I. We understand that this Bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal Contract is
prepared and executed; and

J. We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid
that you may receive.
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k. We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for the
[Name of Project] of the [Name of the Procuring Entity].

I. We acknowledge that failure to sign each and every page of this Bid Form, including the Bill
of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:
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GPPB Resolution No. 16-2020, dated 16 September 2020

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]
I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt of
your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of
the written demand by the procuring entity for the commission of acts resulting to the
enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except
69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the government may
undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]

[Insert signatory’s legal capacity]

Affiant
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[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:

1. [Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of
[Name of Bidder], I have full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of
the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or _controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines on

Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and information provided therein are true
and correct;
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized

representative(s) to verify all the documents submitted;
[Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical GPPB
Resolution No. 16-2020, dated 16 September 2020 Page 31 of 39 Working Group, and the
BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree; [If a corporation or joint venture:] None of the officers,
directors, and controlling stockholders of [Name of Bidder] is related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8.

10.

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal_liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government of
the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the
Revised Penal Code.
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IN WITNESS WHEREOF, | have hereunto set my hand this __ day of _ , 20 at
, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

GPPB Resolution No. 16-2020, dated 16 September 2020
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