
Project:

Location: Port of Cagayan de Oro, Cagayan de Oro City

QUANTITY UNIT UNIT COST AMOUNT

1.00                 lot

Work Description

Materials

Cutting Disc 4" 11.00               pcs

Cutting Disc 14" 1.00                 pc

Portland Cement 40kg 5.00                 bags

Washed Sand 0.20                 cu.m.

Gravel 3/4" 0.40                 cu.m.

Ordinary Plywood 1/4" 1.00                 pc

Coco Lumber 2"x2"x10' 5.00                 pcs

Common Wire Nails 2-1/2" 1.00                 kg

Common Wire Nails 1" 1.00                 kg

NONE

Equipment

1 Boom Truck 1.00                 day(s)

1 Portable Grinder/Cutter 5.00                 day(s)

1 Jack Hammer 5.00                 day(s)

1 Concrete Cutter Machine 1.00                 day(s)

Manpower

1 Foreman 5.00                 day(s)

2 Skilled Worker 5.00                 day(s)

3 Unskilled Worker 5.00                 day(s)

ESTIMATED DIRECT COST ₽

ESTIMATED INDIRECT COST ₽

TOTAL COST OF WORK ITEM 1.0 ₽

2.0 FABRICATION & INSTALLATION OF CATCH DRAIN STEEL MANHOLE 11.00               set

Work Description

Materials

Cutting Disc 4" 22.00               pcs

W6x9 Rolled Wide Flange 23.00               pcs

Round Bar 16mmx6m 32.00               pcs

Welding Rod 60.00               kgs

Epoxy Primer 6.00                 gals

Rust Converter 6.00                 gals

Automotive Lacquer, yellow 6.00                 gals

Lacquer Thinner 2.00                 gals

REPAIR/REPLACEMENT OF DAMAGED MANHOLE COVER

ITEM DESCRIPTION

1.0 REMOVAL,CHIPPING, & CONCRETING WORKS FOR MANHOLE 

COVER ANCHORAGE

Supply of labor, materials and equipment for the removal

of damaged covers,chipping and concreting for the

anchorage of steel frame including disposal works and

turn-over of damaged steel covers.

Supply of labor, materials and equipment for the

fabrication of Steel Catch Drain Manhole Covers including its 

installation and painting works.



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Baby Roller 4.00                 pcs

Paint Brush 4" 4.00                 pcs

Oxygen 3.00                 tanks

Acetylene 6.00                 tanks

Equipment

1 Boom Truck 3.00                 day(s)

1 Portable Grinder/Cutter 14.00               day(s)

1 Oxygen-Acetylene Cutting Outfit 4.00                 day(s)

1 Welding Machine 9.00                 day(s)

Manpower

1 Foreman 14.00               day(s)

2 Skilled Workers 14.00               day(s)

2 Unskilled Workers 14.00               day(s)

ESTIMATED DIRECT COST ₽

ESTIMATED INDIRECT COST ₽

TOTAL COST OF WORK ITEM 2.0 ₽

AMOUNT IN WORDS:


