PROJECT FEATURE

Project Title ZAM 07-2017 (NRP-ZBO-06-17)

Proposed Repair of Damaged Interlocking Concrete Paving Blocks Open
Storage Area and Drainage System, Port of Pagadian, Zamboanga del
Sur

Duration 193 Calendar Days

Approved Budget for the Php28,537,549.00 inclusive of 12% VAT
Contract
Scope of work I. Mobilization/Demobilization - 1.00 lot; Il. Removal of Existing
Interlocking Paving Block - 1,362.65 sq.m; lll. Filling Materials (Sub-Base
Course) - 2,576.73 cu.m; IV. Sub-Base Preparation - 5,601.59 sqm; V.
Graded Crush Stone - 966.27 cu.m; VI. Cement Treated Base Course -
5,601.59 sq.m; VII. Sand Cushion - 280.08 cu.m; VIII. Supply, Install &
place ICBP 100mm x 200mm x 125mm — 5,601.59 sg.m; IX. Repair of
Drainage System - 63.67 Im (a. Excavation & Disposal - 91.68 cu.m, b.
Reinforcing Steel Bars (ltem 404c) - 4,710.09 kgs, c. Gravel Bedding -
8.33 cu.m, d. Concrete - Item 405 - 25.79 cu.m, e. Provision of Twisted
Steel Grating Drainage Cover — 56.67 Im, f. Provision of Twisted Steel
Grating Manhole Cover — 7.00 units); X. Repair & Build-up Concrete
Curb & Roro Ramp — 76.30 cu.m (a. Chipping of Concrete to expose
bars - 9.19 cu.m, b. Reinforcing Steel Bars (Item 404c) - 4,774.30 kgs, c.
Concrete - Item 405 - 76.30 cu.m); XI. Construction Health and Safety
Program - 193.00 c.d.

Minimum Equipment 1. Dump Truck (10-Wheeler), 2. Payloader (1.50 cum cap), 3. Road
Requirements Roller (10 mt), 4. Road Grader, 185 Hp, 5. Water Truck (1,000 gal), 6.
(1-unit each) Forklift 5-Tons Cap, 7. One Bagger Concrete Mixer, 8. Backhoe (0.80
cu.m).
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