
  
   
   

 

Form 16 
 

 
CASH FLOW BY QUARTER AND PAYMENT SCHEDULE 

 
 
Name of Project: ZAM-PGEPCS-08-2018 (EP6) / NRP-ZBO-04-18 
 Repair and Improvement of Steel Matting Fence and Steel Barriers, Port of 

Zamboanga, Zamboanga City 
 
Proposed Project  Supply of Labor, Materials, and Equipment for the Repair and Improvement of 

Steel Matting Fence and Steel Barriers, Port of Zamboanga, Zamboanga City  
 

 
Project Duration 
(days or months) 

 
268 Calendar days 

 

 
Payment Schedule 
(Monthly, in Pesos) 

 
Cash Flow 

(Quarterly, in Pesos) 

30   

30  

30  

30   

30  

30  

30   

30  

28  
 

TOTAL 
 

  

 
NOTES 
 - The cash flow by quarter and payment schedule should be consistent with the Bar Chart and S-curb 
 - Advance payment should be specified if contractor wants to avail 
 - Payment schedule shall not be more than once a month. 
 - Please do not leave blank in any of the required items. 
 
 
_______________________________ 
                     Signature 
         (Authorized Signing Official) 
 
 
 
 
 
 
 


