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INVITATION TO BID 

For Repair/Reblocking of Concrete Pavement, Port of 

Dapitan, Dapitan City, ZDN 

 
The Philippine Ports Authority, Port Management Office Zamboanga del Norte, 

through the PPA Corporate Funds intends to apply the sum of Fifteen Million Six 

Hundred Two Thousand Two Hundred Eighty Two Pesos (Php15,602,282.00) 
being the Approved Budget for the Contract (ABC) to payments under the contract for  

Repair/Reblocking of Concrete Pavement, Port of Dapitan, Dapitan City, ZDN. 

Bids received in excess of the ABC shall be automatically rejected at bid opening. 

The Philippine Ports Authority, Port Management Office Zamboanga del Norte  

now invites bids for Repair/Reblocking of Concrete Pavement, Port of Dapitan, 

Dapitan City. Completion of the Works is required 128 Calendar Days. Bidders 

should have completed a contract similar to the Project. The description of an eligible 

bidder is contained in the Bidding Documents, particularly, in Section II. Instruction to 

Bidders. 

Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

“Government Procurement Reform Act.” 

Bidding is restricted to citizens/sole proprietorships, cooperatives, and partnerships or 

Filipino organizations with at least seventy five percent (75%) interest or outstanding 

capital stock belonging to citizens of the Philippines. 

 Interested bidders may obtain further information from Philippine Ports Authority, Port 

 Management Office Zamboanga del Norte and inspect the Bidding Documents at the 

 address given below from 8:00AM to 5:00PM Monday to Friday. 

A complete set of Bidding Documents may be acquired by interested bidders on 

October 17, 2019 to November  6, 2019 from the address below and upon payment of 

the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued 

by the GPPB, in the amount of Twenty Five Thousand Pesos (Php25, 000.00) 

exclusive of VAT.  

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of the 

Philippine Ports Authority, provided that bidders shall pay the applicable fee for the 

Bidding Documents not later than the submission of their bids. 



 

 

The Philippine Ports Authority, Port Management Office Zamboanga del Norte will 

hold a Pre-Bid Conference on October 24, 2019, 10:00AM at PPA Admin Building 

Conference Room, which shall be open to prospective bidders.  

Bids must be duly received by the BAC Secretariat at the address below on or 

before November 6, 2019 10:00AM.  All bids must be accompanied by a bid security 

in any of the acceptable forms and in the amount stated in ITB Clause 18. 

Bid opening shall be on November 6, 2019 10:00AM at PPA Admin Building 

Conference Room. Bids will be opened in the presence of the bidders’ representatives 

who choose to attend at the address below. Late bids shall not be accepted. 

Required PCAB Registration, Medium A: Port, Harbor, and Offshore 

Engineering. For purpose of verification please present original copy of PCAB 

license and proof of experience. Contractor must have completed a contract similar to 

be bid and with the same major categories of work with the value of at least 50% of 

the ABC. 

 

The Philippine Ports Authority Port Management Office Zamboanga del Norte reserves 

the right to reject any and all bids, declare a failure of bidding, or not award the 

contract at any time prior to contract award in accordance with Section 41 of RA 9184 

and its IRR, without thereby incurring any liability to the affected bidder or bidders.  

For further information, please refer to: 

PPCI MELINDA H. CERBITO 
BAC Secretariat Head 

PPA, PMO-Zamboanga del Norte, Port Area, Dapitan City 7101 
Mobile No. 0949-5034351  

Email Address:ppa.pmo.dapitan@gmail.com 

 

Date of Publication:  October 17-23, 2019 

PPA Website: www.ppa.com.ph 

PhilGeps Website: www.philgeps.net 

 

 

       SGD 

BYRON P. PATAG 

Chairperson, BAC-PMO-ZDN 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 

Works, as described in Section VI. Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are 

provided in the BDS. The contracting strategy and basis of evaluation of lots is 

described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments 

under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the Procuring Entity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition; 
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(iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence 

their participation in a procurement process, or affect the 

execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false statements 

to investigators in order to materially impede an 

administrative proceedings or investigation of the 

Procuring Entity or any foreign government/foreign or 

international financing institution into allegations of a 

corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or 

any foreign government/foreign or international 

financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws 

on individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 
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4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 

participate in the procurement at hand, without prejudice to the imposition of 

appropriate administrative, civil, and criminal sanctions. A Bidder may be 

considered to have conflicting interests with another Bidder in any of the 

events described in paragraphs (a) through (c) and a general conflict of interest 

in any of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 

project, if the personnel would be involved in any capacity on the same 

project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 

the Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), 

members of the BAC Secretariat, the head of the Project Management Office 

(PMO) or the end-user unit, and the project consultants, by consanguinity or 

affinity up to the third civil degree. On the part of the Bidder, this Clause shall 

apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 
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(c) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the 

members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 

to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose, Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 
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autonomous, (b) operate under commercial law, and (c) are not attached 

agencies of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer price 

index.  However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost 

(ARCC) of their registration based on the guidelines as prescribed by the 

PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 

Capacity (NFCC), which must be at least equal to the ABC to be bid, 

calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 

be based on the latest Audited Financial Statements (AFS) submitted to the 

BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial 

statements prepared in accordance with international financial reporting 

standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 

statement in the form prescribed in Section IX. Bidding Forms as required in 

ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 
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(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to 

sign and execute the ensuing contract, accompanied by the duly 

notarized Special Power of Attorney, Board/Partnership Resolution, or 

Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE 

of underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and 

other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  
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In case of imminent danger, injury or death of the worker, 

bidder undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; 

or collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 

matters pertaining to this Project, including: (a) the location and the nature of 

the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity.  However, the Procuring Entity shall 

ensure that all information in the Bidding Documents, including 

supplemental/bid bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from 

those that have paid the applicable fee for the Bidding Documents at the office 

indicated in the Invitation to Bid.  
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7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 

in the BDS. However, subcontracting of any portion shall not relieve the 

Bidder from any liability or obligation that may arise from the contract for this 

Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event 

that any subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works 

will be subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 

and on the date indicated therein, to clarify and address the Bidders’ questions 

on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier 

than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or 

when international participation will be more advantageous to the GoP, a 

longer period for the preparation of bids is necessary, the pre-bid conference 

shall be held at least thirty (30) calendar days before the deadline for the 

submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the 

Bidder will in no way prejudice its bid; however, the Bidder is expected to 

know the changes and/or amendments to the Bidding Documents as recorded 

in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin. 

The minutes of the pre-bid conference shall be recorded and prepared not later 

than five (5) calendar days after the pre-bid conference. The minutes shall be 
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made available to prospective bidders not later than five (5) days upon written 

request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall 

be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 

calendar days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of 

any part of the Bidding Documents. Such a request must be in writing and 

submitted to the Procuring Entity at the address indicated in the BDS at least 

ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 

Bulletin, to be made available to all those who have properly secured the 

Bidding Documents, at least seven (7) calendar days before the deadline for 

the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents 

shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and 

at any conspicuous place in the premises of the Procuring Entity concerned. It 

shall be the responsibility of all Bidders who have properly secured the 

Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 

may be issued by the BAC. However, Bidders who have submitted bids before 

the issuance of the Supplemental/Bid Bulletin must be informed and allowed 

to modify or withdraw their bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country; and shall be authenticated by the 

appropriate Philippine foreign service establishment/post or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 

translation shall govern, for purposes of interpretation of the bid. 



 

18 

12. Documents Comprising the Bid: Eligibility and Technical 

Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR. For procurement to 

be performed overseas, it shall be subject to the Guidelines 

to be issued by the GPPB. 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract 

to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 

bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 



 

19 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least 

satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type 

and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data. These 

personnel must meet the required minimum years of 

experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 

may be, which must meet the minimum requirements 

for the contract set in the BDS; and 
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(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in Section IX. Bidding 

Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 

quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 

not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 

ABC is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and 

report bid prices relative to ABC and engineer’s/procuring 

entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 

14. Alternative Bids 
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14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for 

purposes of bidding. A bid with options is considered an alternative bid 

regardless of whether said bid proposal is contained in a single envelope or 

submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as 

a subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil 

and administrative penalties that may be imposed upon the persons and 

entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Bids not addressing or providing all of the required 

items in the Bidding Documents including, where applicable, Bill of 

Quantities, shall be considered non-responsive and, thus, automatically 

disqualified. In this regard, where a required item is provided, but no price is 

indicated, the same shall be considered as non-responsive, but specifying a 

zero (0) or a  dash (-) for the said item would mean that it is being offered for 

free to the Government, except those required by law or regulations to be 

provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, prior to the deadline for submission of bids, 

shall be included in the rates, prices, and total bid price submitted by the 

Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

specified in GCC Clause 48. Upon the recommendation of the Procuring 

Entity, price escalation may be allowed in extraordinary circumstances as may 

be determined by the National Economic and Development Authority in 

accordance with the Civil Code of the Philippines, and upon approval by the 

GPPB. Furthermore, in cases where the cost of the awarded contract is 

affected by any applicable new laws, ordinances, regulations, or other acts of 

the GoP, promulgated after the date of bid opening, a contract price 
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adjustment shall be made or appropriate relief shall be applied on a no loss-no 

gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in 

foreign currencies shall be converted to Philippine currency based on the 

exchange rate prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the 

amounts in various currencies in which the bid price is expressed to Philippine 

Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas 

(BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening 

of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 

their bids. The request and the responses shall be made in writing. The bid 

security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request 

shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in an amount stated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashier’s/manager’s 

check may be issued by other 

banks certified by the BSP as 

Two percent (2%) 
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authorized to issue such financial 

instrument. 

 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 

LGUs, the Bank Draft/ 

Guarantee, or irrevocable letter 

of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 

states, among others, that the Bidder shall enter into contract with the 

procuring entity and furnish the performance security required under ITB 

Clause 32.2, within ten (10) calendar days from receipt of the Notice of 

Award, and commits to pay the corresponding amount as fine, and be 

suspended for a period of time from being qualified to participate in any 

government procurement activity in the event it violates any of the conditions 

stated therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and 

before contract signing, except to those that failed or declared as post-

disqualified, upon submission of a written waiver of their right to file a request 

for reconsideration and/or protest, or lapse of the reglementary period without 

having filed a request for reconsideration or protest.  Without prejudice on its 

forfeiture, Bid Securities shall be returned only after the Bidder with the 

Lowest Calculated Responsive Bid (LCRB) has signed the contract and 

furnished the Performance Security, but in no case later than the expiration of 

the Bid Security validity period indicated in ITB Clause 18.2. 
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18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and 

the posting of the performance security, pursuant to ITB Clause 32, the 

successful Bidder’s Bid Security will be discharged, but in no case later than 

the Bid Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 

for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after 

the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least 

three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 
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(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Bidding Forms on or 

before the deadline specified in the ITB Clause 21 in two (2) separate sealed 

bid envelopes, and which shall be submitted simultaneously. The first shall 

contain the technical component of the bid, including the eligibility 

requirements under ITB Clause 12.1, and the second shall contain the financial 

component of the bid. This shall also be observed for each lot in the case of lot 

procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder 

shall submit copies of the first and second envelopes.  In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 

described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - 

TECHNICAL COMPONENT,” and the original of their financial component 

in another sealed envelope marked “ORIGINAL - FINANCIAL 

COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL 

BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 

marking the inner envelopes as “COPY NO. ___ - TECHNICAL 

COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and 

the outer envelope as “COPY NO. ___,” respectively.  These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall 

be typed or written in ink and shall be signed by the Bidder or its duly 

authorized representative/s.   
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20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the 

bidding documents, shall not be rejected, but the Bidder or its duly authorized 

representative shall acknowledge such condition of the bid as submitted. The 

BAC or the Procuring Entity shall assume no responsibility for the 

misplacement of the contents of the improperly sealed or marked bid, or for its 

premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. In case the deadline for submission of bids 

fall on a non-working day duly declared by the president,  governor, or mayor or 

other government official authorized to make such declaration, the deadline shall 

be the next working day. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 

not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late 

bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Bidder shall not be allowed 

to retrieve its original bid, but shall be allowed to submit another bid equally 

sealed and properly identified in accordance with Clause 20, linked to its 

original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modifications 

received after the applicable deadline shall not be considered and shall be 

returned to the Bidder unopened.   
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23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has 

been submitted, for valid and justifiable reason; provided that the Letter of 

Withdrawal is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Letter of Withdrawal must 

be executed by the authorized representative of the Bidder identified in the 

Omnibus Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder, who has acquired the bidding 

documents may also express its intention not to participate in the bidding 

through a letter which should reach and be stamped by the BAC before the 

deadline for submission and receipt of bids. A Bidder that withdraws its bid 

shall not be permitted to submit another bid, directly or indirectly, for the 

same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 

Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 

forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 

imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the 

Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 

take custody of the Bids submitted and reschedule the opening of Bids on the 

next working day or at the soonest possible time through the issuance of a 

Notice of Postponement to be posted in the PhilGEPS website and the website 

of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 

envelopes and determine each Bidder’s compliance with the documents 

prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If 

a Bidder submits the required document, it shall be rated “passed” for that 

particular requirement. In this regard, bids that fail to include any requirement 

or are incomplete or patently insufficient shall be considered as “failed”. 

Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall 

forthwith open the second bid envelope of each remaining eligible Bidder 

whose first bid envelope was rated “passed.” The second envelope of each 

complying Bidder shall be opened within the same day. In case one or more of 

the requirements in the second envelope of a particular bid is missing, 

incomplete or patently insufficient, and/or if the submitted total bid price 

exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC 

shall rate the bid concerned as “failed.” Only bids that are determined to 
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contain all the bid requirements for both components shall be rated “passed” 

and shall immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 

the envelope containing the corresponding withdrawn bid shall be returned to 

the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial 

every page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 

following Class “A” Documents may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign bidder 

concerned, which shall likewise be uploaded and maintained in the PhilGEPS 

in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier 

than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under 

ITB Clauses 12.1(a)(i) to 12.1(a)(iv) by any of the joint venture partners 

constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include,  as a minimum: (a) names of Bidders, their bid 

price (per lot, if applicable, and/or including discount, if any), bid security, 

findings of preliminary examination, and whether there is a withdrawal or 

modification; and (b) attendance sheet. The BAC members shall sign the 

abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 

Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. 
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The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 

Secretariat and TWG, are prohibited from making or accepting any kind of 

communication with any Bidder regarding the evaluation of their bids until the 

issuance of the Notice of Award, unless otherwise allowed in the case of ITB 

Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 

Entity’s decision in respect of bid evaluation, bid comparison or contract 

award will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid and that is not in response to a request by the 

Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation 

of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The 

BAC shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) 

or a dash (-) for the said item would mean that it is being offered for 
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free to the Procuring Entity, except those required by law or 

regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications. Any adjustment shall be calculated in monetary 

terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid.  

Total calculated bid prices, as evaluated and corrected for computational 

errors, discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price 

quoted in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For 

this purpose, all Bidders shall be required to include in their bids the cost of all 

taxes, such as, but not limited to, value added tax (VAT), income tax, local 

taxes, and other fiscal levies and duties which shall be itemized in the bid form 

and reflected in the detailed estimates.  Such bids, including said taxes, shall 

be the basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for 

individual lots or for any combination thereof, provided that all Bids and 

combinations of Bids shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the bid or combination of bids 

offering the lowest calculated cost to the Procuring Entity. Bid prices quoted 

shall correspond to all of the requirements specified for each lot. Bid Security 

as required by ITB Clause 18 shall be submitted for each contract (lot) 

separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is 

evaluated as having submitted the Lowest Calculated Bid complies with and is 

responsive to all the requirements and conditions specified in ITB Clauses 5, 

12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated 

Bid, the Bidder shall submit its latest income and business tax returns filed and 

paid through the BIR Electronic Filing and Payment System (eFPS) and other 

appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the Bidder for award.  

Provided in the event that a finding against the veracity of any of the 



 

31 

documents submitted is made, it shall cause the forfeiture of the bid security in 

accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 

and appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 

all the criteria for post-qualification, it shall declare the said bid as the LCRB, 

and recommend to the HoPE the award of contract to the said Bidder at its 

submitted price or its calculated bid price, whichever is lower, subject to ITB 

Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid, 

with a fresh period to make a similar determination of that Bidder’s 

capabilities to perform satisfactorily. If the second Bidder, however, fails the 

post qualification, the procedure for post qualification shall be repeated for the 

Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 

determination by the BAC of the LCRB and the recommendation to award the 

contract, the HoPE or his duly authorized representative shall approve or 

disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 

justifiable grounds as provided for under Section 41 of the IRR of RA 9184, 

the HoPE shall notify the BAC and the Bidder in writing of such decision and 

the grounds for it. When applicable, the BAC shall conduct a post-

qualification of the Bidder with the next Lowest Calculated Bid. A request for 

reconsideration may be filed by the Bidder with the HoPE in accordance with 

Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said Bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect 

its capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 
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29.2. Based on the following grounds, the Procuring Entity reserves the right to 

reject any and all Bids, declare a Failure of Bidding at any time prior to the 

contract award, or not to award the contract, without thereby incurring any 

liability, and make no assurance that a contract shall be entered into as a result 

of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the 

HoPE; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding 

when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with 

Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 

award the contract to the Bidder whose bid has been determined to be the 

LCRB. 
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30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its bid has been accepted, through a 

Notice of Award duly received by the Bidder or its representative personally 

or by registered mail or electronically, receipt of which must be confirmed in 

writing within two (2) days by the Bidder with the LCRB and submitted 

personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 

be subject to the following conditions: 

(a) Submission of valid PCAB license and registration for the type and 

cost of the contract to be bid for foreign bidders when Treaty or 

International or Executive Agreement expressly allows submission 

of the PCAB license and registration for the type and cost of the 

contract to be bid as a pre-condition to the Award within ten (10) 

calendar days from receipt of the Notice of Award: 

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 

of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

bid has been accepted, the Procuring Entity shall send the Contract Form to 

the Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 

successful Bidder shall post the required performance security, sign and date 

the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder 

within the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial 

Proposals, and all other documents/statements submitted (e.g., 

Bidder’s response to request for clarifications on the bid), including 

corrections to the bid, if any, resulting from the Procuring Entity’s bid 

evaluation; 

(d) Performance Security; 
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(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum 

period of ten (10) calendar days from the receipt of the Notice of Award from 

the Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 

posted in favor of the Procuring Entity in an amount not less than the 

percentage of the total contract price in accordance with the following 

schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

Ten percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 

financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

 

Thirty percent (30%) 
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insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall 

have a fresh period to initiate and complete the post qualification of the second 

Lowest Calculated Bid. The procedure shall be repeated until LCRB is 

identified and selected for recommendation of contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure 

and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the 

Notice to Proceed (NTP) together with a copy or copies of the approved contract to 

the successful Bidder. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 

 



 

37 

Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is Philippine Ports Authority, Port Management Office 

Zamboanga del Norte. 

The name of the Contract is Repair/Reblocking of Concrete Pavement, Port 

of Dapitan, Dapitan City, ZDN. 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through PPA Corporate Funds 

2019 in the amount of Fifteen Million Six Hundred Two Thousand Two 

Hundred Eighty Two Pesos (Php15, 602,282.00). 

The name of the Project is Repair/Reblocking of Concrete Pavement, Port 

of Dapitan, Dapitan City, ZDN. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) 

 

 

For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work. Required PCAB Registration is Medium A- 

Port, Harbor and Offshore Engineering (Minimum). 

For purpose of verification please present original copy of PCAB license 

and proof of experience. Contractor must have completed a contract similar 

to be bid and with the same major categories of work with the value of at 

least 50% of the ABC. 

8.1 

 

 “Subcontracting is not allowed.”  

 

8.2  “Not applicable.” 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 

October 24, 2019, 10:00am at PPA Admin Building, Conference Room.  

10.1 

 

The Procuring Entity’s address is: 

Philippine Ports Authority, Port Management Office       Zamboanga 

del Norte, Port of Dapitan, San Vicente, Dapitan City 7101 
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Byron P. Patag 

BAC Chairperson - PMO-ZD 

Email Address: ppa.pmo.dapitan@gmail.com 

10.4 No further instructions. 

12.1 No further instructions. 

12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 

Key Personnel                 General Experience         Relevant Experience 

Project Manager                                            similar to the contract to be bid 

Project Engineer                                            similar to the contract to be bid 

Safety Officer 

Construction Foreman                                   similar to the contract to be bid 

Carpenters 

Mason 

Skilled Workers 

Laborers 

12.1(b)(iii.3) The minimum major equipment requirements are the following: 

Equipment                   Capacity                Number of Units 

Dump truck (6.88-9.17 cu.m)                       1 UNIT 

Backhoe Loader (0.50 cu.m Cap) 101 hp    1 UNIT 

Pneumatic Breaker (Hand Held), 50ft. Hose, Oiler and 
attach 1 UNIT 

Air Equipment Compressor, Diesel Engine, 130HP 1 
UNIT 

Self Propelled Compaction Equipment, Vibratory 120 
1UNIT 

Water Truck (500-1,000 Gals. Capacity) 1UNIT 

Rebar Bender (16mm)-Three Phase  1UNIT  
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Rebar Cutter (16mm)-Single Phase  1UNIT 

Transit Mixer (5 - 6.0 cu.m. Cap.), 175 HP  1 UNIT 

Concrete Vibrator 2" Flexible Shaft, 5HP   1 UNIT 

Forklift,cap. 5,000 lbs.    1 UNIT 
 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
 

13.1 No additional Requirements” 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 

used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 
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13.2 
The ABC is Fifteen Million Six Hundred Two Thousand Two Hundred 

Eighty Two Pesos (Php15,602,282.00).  Any bid with a financial component 

exceeding this amount shall not be accepted. 

14.2  “No further instructions.” 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until (not exceeding One Hundred Twenty (120) days 

from the date of the opening of bids. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

1. The amount of not less than Three Hundred Twelve Thousand Forty 

Five Pesos and 64/100 (Php 312,045.64) [Insert 2% of ABC], if bid 

security is in cash, cashier’s/manager’s check, bank draft/guarantee or 

irrevocable letter of credit; 

2. The amount of not less than Seven Hundred Eighty Thousand One 

Hundred Fourteen Pesos (Php 780,114.10) [Insert 5% of ABC] if bid 

security is in Surety Bond. 

18.2 The bid security shall be valid until One Hundred Twenty (120) days from 

the date set for Bid Opening. 

20.3 Each Bidder shall submit one(1) original and five(5) machine copies of the 

first and second components of its bid. 

Bid must be properly book-bound (not screw-bound, ring-bound and 

fastener-bound) 

21 The address for submission of bids is: 

              PPA, PMO-Zamboanga del Norte 

              Brgy.San Vicente, Port Area, Dapitan City 7101. 

The deadline for submission of bids is: 

November 6, 2019, 10:00AM. 

24.1 The place of bid opening is. 

              Conference Room, PPA Admin Building Conference Room. 

The date and time of bid opening is: 
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              November 6, 2019, 10:00AM. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

27.4 No further instructions. 

28.2 Valid PCAB license, Medium A- Port, Harbor, and Offshore Engineering. 

For purpose of verification please present original copy of PCAB license 

and proof of experience. Contractor must have completed a contract similar 

to be bid and with the same major categories of work with the value of at 

least 50% of the ABC. 

31.4(f) 

 

List additional contract documents relevant to the Project that may be 

required by existing laws and/or the Procuring Entity, such as construction 

schedule and S-curve, manpower schedule, construction methods, 

equipment utilization schedule, construction safety and health program 

approved by the Department of Labor and Employment, and PERT/CPM or 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 

the Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  

However, the contractor shall commence execution of the Works on the Start 

Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the 

Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s 

Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out 

the Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 

forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order 

of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 
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g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable it to 

proceed with the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, 

the Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contract time to address such delay 

shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional facilities outside the Site 

required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 

and to any place where work in connection with this Contract is being carried 

out or is intended to be carried out. 

6. The Contractor’s Obligations 
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6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant 

on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the 

Works. The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days 

and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 

and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Procuring Entity between the dates given 

in the schedule of other contractors particularly when they shall require access 

to the Site.  The Contractor shall also provide facilities and services for them 

during this period.  The Procuring Entity may modify the schedule of other 

contractors, and shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 
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parties, the Contractor shall furnish the performance security in any of the 

forms prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and 

returned to the Contractor after the issuance of the Certificate of Final 

Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative 

increase of more than ten percent (10%) over the original value of the contract 

as a result of amendments to order or change orders, extra work orders and 

supplemental agreements, as the case may be.  The Contractor shall cause the 

extension of the validity of the performance security to cover approved 

contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the 

Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten 

percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be 

they an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 

Works more than the percentage specified in BDS Clause 8.1. 
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8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 

any liability or obligation under this Contract.  The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor, its 

agents, servants or workmen as fully as if these were the Contractor’s own 

acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor 

during contract implementation stage. Subcontractors disclosed and identified 

during the bidding may be changed during the implementation of this 

Contract. In either case, subcontractors must submit the documentary 

requirements under ITB Clause 12 and comply with the eligibility criteria 

specified in the BDS. In the event that any subcontractor is found by any 

Procuring Entity to be eligible, the subcontracting of such portion of the 

Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each 

day that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the 

cost of the unperformed portion for every day of delay.  The Procuring Entity 

shall deduct liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not affect the Contractor’s liabilities. 

Once the cumulative amount of liquidated damages reaches ten percent (10%) 

of the amount of this Contract, the Procuring Entity may rescind or terminate 

this Contract, without prejudice to other courses of action and remedies 

available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any overpayment 

of liquidated damages by the Contractor by adjusting the next payment 

certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring 

Entity and shall be held responsible for any damage or destruction of the 

Works except those occasioned by force majeure. The Contractor shall be 

fully responsible for the safety, protection, security, and convenience of his 
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personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During 

this period, the Contractor shall undertake the repair works, at his own 

expense, of any damage to the Works on account of the use of materials of 

inferior quality within ninety (90) days from the time the HoPE has issued an 

order to undertake repair.  In case of failure or refusal to comply with this 

mandate, the Procuring Entity shall undertake such repair works and shall be 

entitled to full reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or garnishment 

proceedings, and perpetually disqualify it from participating in any public 

bidding. All payables of the GoP in his favor shall be offset to recover the 

costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor 

shall be held responsible for “Structural Defects,” i.e., major 

faults/flaws/deficiencies in one or more key structural elements of the project 

which may lead to structural  failure of the completed elements or structure, or 

“Structural Failures,” i.e., where one or more key structural elements in an 

infrastructure facility fails or collapses, thereby rendering the facility or part 

thereof incapable of withstanding the design loads, and/or endangering the 

safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 
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which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 

in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, 

civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 
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13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s 

Representative that the insurances required under this Contract have been 

effected and shall, within a reasonable time, provide copies of the insurance 

policies to the Procuring Entity’s Representative.  Such evidence and such 

policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 
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produce to the Procuring Entity’s Representative the insurance policies in 

force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 

such insurances and pay such premiums as may be necessary for the purpose.  

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the 

Procuring Entity may, at the Contractor’s expense, take whatever measure is 

deemed necessary for its protection and that of the Contractor’s personnel and 

third parties, and/or order the interruption of dangerous Works.  In addition, 

the Procuring Entity may refuse to make the payments under GCC Clause 40 

until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 
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accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this 

Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum 

essential equipment listed on the bid necessary to prosecute the 

Works in accordance with the approved Program of Work and 

equipment deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 

Entity if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The HoPE may terminate this Contract for the 
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convenience of the Procuring Entity if he has determined the existence of 

conditions that make Project Implementation economically, financially or 

technically impractical and/or unnecessary, such as, but not limited to, 

fortuitous event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 

certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  
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(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 

impose the maximum civil, administrative and/or criminal penalties available 

under the applicable law on individuals and organizations deemed to be 

involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative  in order to terminate the 

existing contract for a cause other than those listed under GCC Clause 18.3, 

the Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of 

this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 
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The Notice to Terminate shall be accompanied by a copy of the 

Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the HoPE a verified 

position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day 

period, either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the 

Contractor’s verified position paper described in item (c) above 

withdraw the Notice to Terminate if it is determined that certain items 

or works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the 

ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the 

HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, 

the procuring entity shall impose on contractors after the termination of the 

contract the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  

For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 
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(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  

In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force 

majeure shall be interpreted to mean an event which the Contractor could not 

have foreseen, or which though foreseen, was inevitable.  It shall not include 

ordinary unfavorable weather conditions; and any other cause the effects of 

which could have been avoided with the exercise of reasonable diligence by 

the Contractor. 
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20.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all 

works carried out before receiving it and for any Work carried out afterwards 

to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may 

then give notice of termination, which shall take effect twenty eight (28) days 

after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 

Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbiter indicated in the SCC within fourteen 

(14) days of the notification of the Procuring Entity’s Representative’s 

decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered 

by the R.A. 9184 and its IRR shall be submitted to arbitration in the 

Philippines according to the provisions of Republic Act No. 876, otherwise 

known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 

the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 

disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be 

executed pursuant to the provisions of the Act and its IRR: Provided, further, 

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution.   
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22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity 

and the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 

Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 
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25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 

additional costs.  No payment shall be made for any event which may warrant 

the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated 

in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative 
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has given written instructions in advance for additional work to be paid for in 

that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed 

form shall be verified and signed by the Procuring Entity’s Representative 

within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or delay 

the execution of the Works.  The Procuring Entity’s Representative may 

require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Procuring Entity’s 

Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the 

Procuring Entity’s Representative for approval a Program of Work showing 

the general methods, arrangements, order, and timing for all the activities in 

the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work 

shall not alter the Contractor’s obligations.  The Contractor may revise the 

Program of Work and submit it to the Procuring Entity’s Representative again 

at any time.  A revised Program of Work shall show the effect of any approved 

Variations. 
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31.5. When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in 

accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of 

Management Conferences and provide copies of the record to those attending 

the Conference and to the Procuring Entity.  The responsibility of the parties 

for actions to be taken shall be decided by the Procuring Entity’s 

Representative either at the Management Conference or after the Management 

Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent 

(25%) of the original quantity, provided the aggregate changes for all items do 

not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test the 

materials and workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 
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and the test shows that it does, the Contractor shall pay for the test and any 

samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of 

any defects before the end of the Defects Liability Period, which is One (1) 

year from project completion up to final acceptance by the Procuring Entity’s 

Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the 

end of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in 

the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 

notice of his intention to use a third party to correct a Defect. If the Contractor 

does not correct the Defect himself within the period, the Procuring Entity 

may have the Defect corrected by the third party. The cost of the correction 

will be deducted from the Contract Price. 
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38.2. The use of a third party to correct defects that are uncorrected by the 

Contractor will in no way relieve the Contractor of its liabilities and warranties 

under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which 

shall be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit of 

equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 

by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to 

the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument 

by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  

Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely put 

in place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 
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(28) days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC Sub-

Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as 

the “retention money.”  Such retention shall be based on the total amount due 

to the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as 

determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) retention 

shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 

the Works.  The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 
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demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule and 

is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall 

be made.  Said irrevocable standby letters of credit, bank guarantees and/or 

surety bonds, to be posted in favor of the Government shall be valid for a 

duration to be determined by the concerned implementing office/agency or 

Procuring Entity and will answer for the purpose for which the ten (10%) 

percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after 

award of the contract, provided that the cumulative amount of the Variation 

Order does not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project as 

bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the HoPE may authorize a positive Variation Order go 

beyond ten percent (10%) but not more than twenty percent (20%) of the 

original contract price, subject to the guidelines to be determined by the 

GPPB: Provided, however, That appropriate sanctions shall be imposed on the 

designer, consultant or official responsible for the original detailed 
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engineering design which failed to consider the Variation Order beyond ten 

percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight 

(28) calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. 

Failure to provide either of such notices in the time stipulated shall constitute a 

waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately 

instruct the appropriate technical staff or office of the Procuring Entity 

to conduct an on-the-spot investigation to verify the need for the Work 

to be prosecuted and to review the proposed plan, and prices of the 

work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with 

the supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied 

that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 
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fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous events or for failure on the part of the 

Contractor to correct bad conditions which are unsafe for workers or for the 

general public, to carry out valid orders given by the Procuring Entity or to 

perform any provisions of the contract, or due to adjustment of plans to suit 

field conditions as found necessary during construction. The Contractor shall 

immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path 

of activities after fifteen (15) calendar days from date of receipt of written 

notice from the Contractor to the district engineer/regional director/consultant 

or equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work 

shall be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 
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46.1. If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Procuring Entity’s Representative shall issue a certificate 

for the value of the work done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the SCC. 

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because 

of a fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation 

of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from 

the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special 

circumstances of any kind whatsoever occur such as to fairly entitle the 

contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity is 

not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty 

(30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. Failure 

to provide such notice shall constitute a waiver by the Contractor of any claim. 

Upon receipt of full and detailed particulars, the Procuring Entity shall 

examine the facts and extent of the delay and shall extend the contract time 

completing the contract work when, in the Procuring Entity’s opinion, the 

findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 

negligence of Contractor to provide the required equipment, supplies or 

materials. 

47.3. Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to 

support the request for extension was already considered in the determination 
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of the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on 

the actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to 

the original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, 

working drawings, or written information to be furnished by the Procuring 

Entity, non-acquisition of permit to enter private properties or non-execution 

of deed of sale or donation within the right-of-way resulting in complete 

paralyzation of construction activities, and other meritorious causes as 

determined by the Procuring Entity’s Representative and approved by the 

HoPE. Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of the 

Contractor may be considered as additional grounds for extension of contract 

time provided they are publicly felt and certified by appropriate government 

agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for 

extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be 

correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 
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51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative shall 

withhold the amount stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 

 

GCC Clause  

1.17 The Intended Completion Date is One Hundred Twenty Eight 

Calendar Days (128CD). 

NOTE: The contract duration shall be reckoned from the start date 

and not from contract effectivity date. 

1.22 The Procuring Entity is Philippine Ports Authority, Port Management 

Office- Zamboanga del Norte, Port of Dapitan, San Vicente, Dapitan 

City 

1.23 The Procuring Entity’s Representative is ARCIDI S. JUMAANI 

Manager of  PPA, PMO-Zamboanga del Norte. 

1.24 The Site is located at,Port of Dapitan, Dapitan City. 

 

1.28 The Start Date is [Insert date]. 

 

NOTE: The start date shall be the date of receipt of the Notice to 

Proceed. 

1.31 The Works consist of [insert a brief summary, including relationship 

to other contracts under this Project]. 

Item 1 Mobilization 1-lot 

Item 2.0 REPAIR/REBLOCKING OF CONCRETE PAVEMENT 

Item 2.10 Demolition Works and Disposal of Waste Materials 2,876 

sq.m 

Item 2.20  Excavation Works including disposal of unsuitable/waste 

materials   1,726 cu.m 

Item 2.30 Supply, Place and Compact Aggregate Base and Sub Base 

Coarse   2,071  cu.m 

Item 2.40 Supply, Fabricate, and Install Steel Reinforcing bars 30,000 

kg 

Item 2.50 Supply and Place Concrete (4,000-4500 psi) 965 cu.m 

Item 2.60 Supply and Spread Hot Asphalt  1,340 ln.m 
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Item 3.00  Construction Safety and Health Program 1 lot 

2.2 If different dates are specified for completion of the Works by section 

(“sectional completion”), these dates should be listed here 

5.1 The Procuring Entity shall give possession of all parts of the Site to 

the Contractor [insert date]. 

6.5 The Contractor shall employ the following Key Personnel:   

Project Manager 

Project Engineer 

Safety Officer 

Construction Foreman 

Carpenters 

Mason 

Skilled Workers 

Laborers 

[List key personnel by name and designation] 

NOTE: The names of the Key Personnel and their designation shall 

be filled out by winning contractor prior to contract signing. 

7.4(c) Specify additional conditions, if any, that must be met prior to the 

release of the performance security, otherwise, state “No further 

instructions.” 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are: [list here or state none] 

12.3 No further instructions. 

12.5 Select one, delete the other. 

In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 



 

79 

In case of semi-permanent structures, such as buildings of types 1, 2, 

and 3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation 

lined canals, river landing, deep wells, rock causeway, pedestrian 

overpass, and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures: Two (2) years. 

13  If the Contractor is a joint venture, “All partners to the joint venture 

shall be jointly and severally liable to the Procuring Entity.” 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is: [To be appointed] 

29.1 Select one, delete the other: 

Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

Or 

No dayworks are applicable to the contract. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within [insert number] days of delivery of the 

Notice of Award. 

31.3 The period between Program of Work updates is [insert number] days. 

The amount to be withheld for late submission of an updated Program 

of Work is [insert amount]. 

34.3 The Funding Source  is the PPA Corporate Funds 2019..  

39.1 The amount of the advance payment is [insert amount as percentage of 

the Contract Price and schedule of payment] 

40.1 Select one and delete the other. 

No further instructions. Or 

Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  

51.1 The date by which operating and maintenance manuals are required is 

[date]. 

The date by which “as built” drawings are required is [date]. 

51.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 
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Section VI. Specifications 

Minimum Test Requirements of Construction Materials for PPA Infrastructure Projects 

Materials 
Required Tests Minimum Incremental                                             

Frequency of Tests 

Portland Cement Quality Test For every 2,000 bags (40kg) 

or fraction thereof 

Fine Aggregate Quality Test for: Grading, 

Elutriation (wash), Bulk 

Specific Gravity, 

Absorption, Mortar Strength, 

Soundness, Organic 

Impurities, Unit Weight, % 

Clay Lumps and Shale 

For every 1,500 cubic meter 

or fraction thereof 

Coarse Aggregate Quality Test for: Grading, 

Bulk Specific gravity, 

Absorption and Abrasion 

For every 1,500 cubic meter 

or fraction thereof 

Water Certificate from the Engineer 

or Quality Test for Density 

and Chloride Content 

One per source 

Steel Bars Mill Certificate and Quality 

Test for Chemical 

Composition and 

Mechanical Properties 

For every 10,000 kg. or 

fraction thereof 

Concrete Compressive Strength on 

cylinder samples 

1 set consisting of 3 concrete 

cylinder samples shall be 

taken from each day’s 

pouring and to represent not 

more than 75 cu.m of 

concrete or fraction thereof 

Slump Test For every mix 

Admixture and  Concrete 

Curing Materials 

Quality Test One per shipment 

Selected Fill Quality Test for Grading, 

Plasticity and Laboratory 

For every 1,500 cubic meter 

or fraction thereof 
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Compaction Test 

Selected Fill 

Aggregate Base Course 

Laboratory California 

Bearing Ratio (CBR) 

For every 2,500 cubic meter 

or fraction thereof 

Field Density Test (FDT) For every layer of 150mm 

compacted depth at least one 

group of three in-situ density 

test for every 500 sq.m or 

fraction thereof  

Quality Test for Grading and 

Plasticity  

For every 300 cubic meter or 

fraction thereof 

Aggregate Base Course Laboratory California 

Bearing Ratio (CBR) 

For every 1,500 cubic meter 

or fraction thereof 

Aggregate Base Course Field Density Test (FDT) For every layer of 150mm 

compacted depth at least one 

group of three in-situ density 

test for every 500 sq.m or 

fraction thereof 

  

 

Required compressive strength of concrete for the pavement is from 4,000 psi to 4,500 

psi. 
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DEMOLITION AND REMOVAL WORKS 

 

DESCRIPTION 

 

The work includes furnishing of all labor, materials and equipment required to carry 
out the demolition of concrete pavement as required for the execution of the 
Contract. 

 

The Contractor shall submit the proposed methodology or procedure of demolition 
work with detailed drawings and calculations if necessary, to the Engineer for 
approval, before the execution of the Works. 

 

The Contractor shall keep all the adjacent pavement areas to and from the site of the 
disposal area clean and free of mud, dirt and debris during and after the execution of 
disposal. Disposal of debris and materials shall be as directed by the Engineer. 

 

GENERAL PROVISIONS 

 
1. The Contractor shall be deemed to have satisfied himself of the site 

conditions, and to have included in his unit prices provision for all risks that 

may arise during or in connection with the work. 

2. The demolition shall be carried out by approved methods and equipment such 

as concrete breakers, gas-cutters, hydraulic jacks, compressed air 

disintegrators, etc., however, no blasting shall be used unless approved in 

writing by the Engineer and after obtaining the written permission of the 

concerned authorities. 

3. The Contractor shall provide suitable equipment, skilled labor and appropriate 

temporary work such as scaffoldings to ensure safety in his demolition works 

as well as in the adjacent area. 

4. Contractor shall demolish all the structural members above the level on which 

the subsequent and permanent works under this Contract will begin. To this 

end, the temporary construction works such as excavation shall be conducted 

by the Contractor. 

5. Materials coming from the demolition works, except general earth, shall 

remain the property of the Procuring Entity, the designated part of which shall 

be stored by the contractor at places specified by the Engineer/ Accepting 

authority. Receiving copy of Turn-Over Report shall be provided. 
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INTERFERENCE WITH PORT OPERATIONS 

 

During the execution of the work, the Contractor shall not interfere with the 
shipping, navigation and other traffic in the port. 

 

The Contractor shall make arrangements with the operations people on the 
schedule of demolition and related works to keep port operation activities 
undisturbed at all times. 

 

Prior to commencement of the demolition works, the Contractor shall 
inform/announce to port users the schedule of disconnection of utilities. 

 

STORAGE AND DUMPING 

 

Prior to the commencement of the demolition work, the Engineer shall submit to 
the Contractor a list in which all the materials to be salvaged and overhauled, as 
property of PPA, and the description of the location of their storage. Materials 
embedded in concrete units shall not be salvaged. 

 

The Contractor shall separate materials to be salvaged from debris. Salvaged 
materials shall be loaded, transported and unloaded by the Contractor at the 
specified locations. 

 

The Contractor may dump debris or extracted rocks on land areas but out of the 
site, which areas shall be procured and prepared at his own expense. In this 
case, safety measures shall be undertaken in the transporting, unloading, 
covering and others as requested by the Engineer.  

 

 

EXECUTION   

    
1. Prior to the commencement of demolition works, the alignments of the new 

construction works to existing structure shall be checked. 

2. The width and alignment of portion of existing structure to be demolished shall 

be marked by paint. 

3. With this lines as guides, concrete shall be broken and reinforcing bars cut, 

such that panels or portions of the structure can be lifted out for disposal 

elsewhere outside of the operational work area.  

4. Demolish pavements, curbs, and the likes as determined in the field for each 

project and as shown on the drawings or as directed by the Engineer. 
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5. Materials coming from the demolition works shall be properly disposed by the 

Contractor. 

 

SAFETY 

 

During the course of survey and clearing, any obstacles which are recognized and 
seemed to be explosive or hazardous to workers shall be removed from the site by 
the proper Authority. 

 

At the end of each day’s work, the Contractor shall keep the workplace in safe 
condition and clean so that no part is in danger of falling or creating hazard to 
personnel or equipment.  

 

 

EXCAVATION WORKS 

 

SCOPE OF WORK 

 

General Provisions 

 
1. The area shall be excavated at the required depth as indicated on the 

Drawing/s. 

2. The work includes furnishing of all labor, materials, plants and equipment 

required to complete/finish the excavation works. 

 

Work Schedules 

 
1. After examination of all relevant data, coordination needs, work constrains, 

equipment to be used and other matters, a PERT/CPM diagram showing the 

detailed schedule/duration and sequences for the execution of excavation 

work shall be submitted to the Engineer for approval within 15 days before the 

proposed commencement of the Works. 

2. Before the commencement of excavation works, the Contractor together with 

the Authority’s Representatives and Surveyors shall conduct a pre-joint 

survey which will form basis of actual quantity of excavated materials to be 

removed/ excavated. 

3. Prior to excavation works, the Contractor shall establish visible markers to 

clearly define the limits of the excavation. 

 



 

86 

EQUIPMENT/LAYOUT OF WORK 

 

Plant 

 
1. The Contractor shall keep on the job sufficient equipment/plant to meet the 

requirement of the project. 

2. The equipment/plant shall be in satisfactorily operating conditions and 

capable of efficiently performing the excavation works with safety as set forth 

herein and shall be subject to inspection by the Engineer at all times. 

 

Physical Data/Layout of Work 

 
1. The Authority does not guarantee to keep the project excavation area free 

from obstruction. 

2. The Contractor shall conduct the work in such manner not to disrupt the port 

operational activities at all times. 

3. The Contractor shall layout his work from the government established ranges 

and gauges which shall be pointed out to him prior to commencement of the 

excavation work but shall be responsible for all measurements in connection 

therewith. 

4. The Contractor shall furnish, at his own expense, survey equipment, range 

markers, poles, etc., and labor as may be required in laying out any part of 

excavation work. 

5. The Contractor shall be responsible for the installation, maintenance and 

preservation of all gauges, ranges, platforms, excavation limit markers. Upon 

completion of the work, the Contractor shall promptly remove all ranges, 

markers, and other marker placed by him that may be detrimental to port 

operation. 

 

EXECUTION 

 

EXCAVATION WORKS 

 

Description 

 
6. This item shall consist for the removal of existing aggregate base and sub 

base coarse as indicated in the drawing.  

Progress of Work 
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1. Upon mobilizing sufficient labors, materials, plants equipment, the Contractors 

shall works at such hours as may be necessary, subject to existing laws, to 

ensure the prosecution of work in accordance with the approved schedule 

(PERT/CPM). If the Contractor falls behind the approved excavation 

schedule, the Engineer may require the Contractor to increase the number of 

shifts and/or equipment without extra cost to the Authority. 

2. Failure of the Contractor to comply with the requirements shall be reasonable 

grounds to assume that the Contractor is not performing the excavation work 

with such diligence as will insure completion within specified time, in which 

case, the Engineer may be compelled to take steps to protect the interest of 

the PPA. 

3. When the Contractor  elects to work overtime and on Sundays and legal 

holidays, appropriate authority from those concern must be secured and 

notice of his intention to do so shall be submitted to the Engineer within the 

reasonable time in advance thereof. 

4. The Contractor shall take necessary measures to protect the life health of his 

men in accordance with the existing laws and regulations of the Government. 

The Contractor shall provide safety devices to Engineer and personnel while 

on board the equipment/plant in performance of their official duties. 

 

EXCAVATED MATERIALS 

 
1. Disposal of excavated unsuitable materials from existing pavement shall be 

transported and dumped to a location determined by PPA. 

 

 

 

PAY LIMITS 

 

It is to be clearly understood that no payments will be made for excavation beyond 
the excavation limits. The Contractor shall bear all the cost of over excavation 
beyond the project depth and in addition, of any remedial measures ordered by the 
Authority or its representative to be taken in areas over excavations is not permitted. 
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REINFORCED CONCRETE 

 

SCOPE OF WORK 

 

All works falling under this Section shall include reinforced concrete for all kinds and 
parts of any reinforced concrete structure. 

 

GENERAL PROVISIONS 

 
1) Full cooperation shall be given to the other trades to install embedded items. 

Suitable templates or instructions will be provided for setting, items shall have 

been inspected, and tests for concrete or other materials or for mechanical 

operations shall have been completed and approved. 

 
2) The following publications of the issues listed below, but referred to thereafter by 

basic designation only, form as an integral part of this Specification to the extent 

indicated by the reference thereto: 

 

a.  American Concrete Institute (ACI) Standards 

 

     ACI  117            Standard Specifications for Tolerance for Concrete                                                                                                             

                               Construction and Materials 

 

     ACI  121R          Quality Management System for Concrete Construction                                                                                                            

                        

     ACI  201.2R       Guide to Durable Concrete                                                                                                            

 

     ACI  211.1          Standard Practice for Selecting Proportions for Normal,                                                                                                             

                                Heavy-weight and Mass Concrete 

 

     ACI  214R           Recommended Practice for Evaluation of Strength Test                                                                                                             

                                 Results of Concrete                       

       

           ACI   301            Specifications for Structural Concrete                                                                                                            

  

           ACI  304.2R        Placing Concrete by Pumping Methods 

 



 

89 

           ACI     304R        Guide for Measuring, Mixing, Transporting, and Placing                                                                                                                

                                       Concrete 

            

           ACI    305R         Hot Weather Concreting 

 

           ACI    306.1         Standard Specification for Cold Weather Concreting 

      

           ACI   308R          Guide to Curing Concrete 

 

           ACI   309R          Guide for Consolidation of Concrete 

 

           ACI   311.4R       Guide for Concrete Inspection 

 

     ACI   318M           Metric Building Code Requirements for Structural Concrete                                                                                                            

                                  and Commentary                       

 

           ACI      347          Guide to Formwork for Concrete  

 

     ACI    SP-15         Field Reference Manual: Standard Specification for                                                                                                              

                                  Structural Concrete with Selected ACI and ASTM  

                                  References 

 

           ACI     SP-2          ACI Manual of Concrete Inspection 

 

  b.    American Society for Testing and Materials (ASTM) Publications: 

 

         ASTM C 150         Standard Specification for Portland Cement 

            

         ASTM C 114         Standard Method for Chemical Analysis of Hydraulic  

                                       Cement   

 

         ASTM C 185         Standard Method for Air Content of Hydraulic Cement 

          

         ASTM C 115         Standard Test Method for Fineness  of Portland Cement               

                                       by the Turbidimeter                           
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         ASTM C 204         Standard Test Method for Fineness of Hydraulic Cement               

                                       by Air-Permeability Apparatus                           

 

         ASTM C 151         Standard Test Method for Autoclave Expansion of Portland                                 

                                       Cement               

                          

         ASTM C 109         Standard Test Method for Compressive Strength of                                  

                                       Hydraulic Cement Mortars                                             

 

          

          ASTM C 266        Standard Test Method for Time of Setting of Hydraulic-                                 

                                       Cement Paste Gilmore Needles 

 

          ASTM C 191        Standard Test Method for Time of Setting of Hydraulic                                  

                                       Cement by Vicat Needle 

                                                                

          ASTM C   33        Standard Specification for Concrete Aggregates 

 

          ASTM C 136        Standard Test Method for Sieve Analysis of Fine and                                  

                                       Coarse Aggregates 

                                             

          ASTM C 117        Standard Test Method for Materials Finer than 75 micron                                   

                                       (No. 200) Sieve in Mineral Aggregates by Washing 

     

          ASTM C   29        Standard Test Method for Bulk Density (Unit Weight”) and                                    

                                        Voids in Aggregate 

 

          ASTM C  128       Standard Test Method for Density, Relative Density (Specific                                     

                                        Gravity), and Absorption of Fine Aggregates 

   

          ASTM C   87        Standard Test Method for Effect of Organic Impurities in                                     

                                        Fine Aggregate on Strength of Mortar 

                                       

           ASTM C   88       Standard Test Method for Soundness of Aggregates by Use                                     
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                                       of Sodium Sulfate or Magnesium Sulfate 

                   

           ASTM C  142      Standard Test Method for Clay Lumps and Friable Particles                                      

                                        in Aggregates 

                       

           ASTM C   97       Standard Test Method for Absorption and Bulk Specific                                     

                                       Gravity of Dimension Stone 

                    

           ASTM C  127      Test Method for Specific Gravity and Absorption of Coarse                                    

                                        Aggregate 

   

           ASTM C  535      Standard Test Method for Resistance to Degradation of                                       

                                        Large-Size Aggregate by Abrasion and Impact in the Los   

                                         Angeles Machine 

 

           

           ASTM C   88        Standard Test Method for Soundness of Aggregates by Use                                     

                                        of Sodium Sulfate or Magnesium Sulfate 

 

           ASTM C  131       Test Method for Resistance to Degradation of Small-size                                     

                                        Coarse Aggregate by Abrasion and Impact in the Los  

                                         Angeles Machine 

                                                                        

           ASTM C    94        Standard Specification for Ready-Mixed Concrete 

 

           ASTM D  512        Chloride Ion in Water                                             

 

           ASTM D  516        Sulfate Ion in Water     

                                                                                                

           ASTM A  615        Standard Specification for Deformed and Plain Carbon-                                      

                                         Steel Bars for Concrete Reinforcement 

                                          

           ASTM A  370        Standard Test Methods and Definitions for Mechanical                                       

                                         Testing of Steel Products                         
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           ASTM A  510         Standard Specification for General Requirements for Wire                                        

                                          Rods and Coarse Round Wire, Carbon Steel 

                                                 

           ASTM A    6           Standard Specification for General Requirements for                                       

                                          Rolled Structural Steel Bars, Plates, Shapes, and Sheet  

                                          Piling 

                                        

           ASTM C   31          Standard Practice for Making and Curing Concrete Test                                     

                                          Specimens in the Field 

                                                                                                                                                                        

           ASTM C   39          Standard Test Method for Compressive Strength of                                     

                                          Cylindrical Concrete Specimens 

          

           ASTM C  172         Standard Practice for Sampling Freshly Mixed Concrete                                      

                                                                  

           ASTM C  192         Standard Practice for Making and Curing Concrete Test                                        

                                          Specimens in the Laboratory                         

       

           ASTM C  293         Standard Test Method for Flexural Strength of Concrete                                       

                                          (Using Simple Beam with Center-Point Loading)                         

 

            

           ASTM C    78         Standard Test Method for Flexural Strength of Concrete                                       

                                          (Using Simple Beam with Third-Point Loading)     

 

           ASTM C    42         Standard Test Method for Obtaining and Testing Drilled                                        

                                          Cores and Sawed Beams of Concrete     

                          

           ASTM C 174          Standard Test Method for Measuring Thickness of                                        

                                          Concrete Elements Using Drilled Concrete Cores                         

            

           ASTM C  143         Standard Test Method for Slump of Hydraulic-Cement       

                                          Concrete 

 

           ASTM C  494        Standard Specification for Chemical Admixtures for                                        
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                                         Concrete 

 

           ASTM C  1017      Standard Specification for Chemical Admixtures for use in                                                 

                                         Producing Flowing Concrete                                                   

                                                  

           ASTM C  171         Standard Specification for Sheet Materials for Curing                                                       

                                          Concrete   

                                                        

           ASTM C  309         Standard Specification for Liquid Membrane-Forming                                                        

                                          Compounds for Curing Concrete   

                                               

           ASTM    5329         Standard Test Methods for Sealants and Fillers, Hot                                                   

                                          Applied,For Joints and Cracks in Asphaltic and   

                                           Portland Cement Concrete Pavements                                                                                                                    

                                                                       

           ASTM D  5167       Standard Practice for Melting of Hot Applied Joint and                                                   

                                          Crack Sealant and Filler for Evaluation                                                                          

                                                            

           ASTM A  706          Standard Specification for Low-Alloy Steel Deformed and                                                        

                                            Plain Bars for Concrete Reinforcement   

                                                                     

           ASTM A  966          Standard Test Method for Magnetic Particle Examination        

                                           of Steel Forgings using Alternating Current 

                                                                                        

           ASTM C  1064        Standard Test Method for Temperature of Freshly Mixed                                       

                                           Hydraulic-Cement Concrete 

 

 

           ASTM C  1077        Standard Practice for Laboratories Testing Concrete and                                        

                                           Concrete Aggregates for use in Construction and Criteria 

                                            for Laboratory Evaluation                                                    

                                                                                           

           ASTM C  1107        Standard Specification for Packaged Dry, Hydraulic-                                        

                                           Cement Grout (Non-shrink)                                                                           
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           ASTM C  1116        Standard Specification for Fiber-Reinforced Concrete                                                                               

                                                                                              

           ASTM C  1157        Standard Specification for Hydraulic Cement                                                                                           

                                                                                   

           ASTM C   138         Standard Test Method for Density (“Unit Weight”), Yield                                                                                   

                                           and Air Content (Gravimetric) of Concrete                                                   

                                                                                              

           

           ASTM C   173          Standard Test Method for Air Content of Freshly Mixed                                                                                   

                                            Concrete by the Volumetric Method                                                                                                 

                                                               

           ASTM C   260          Standard Specification for Air-Entraining Admixtures for                                                                                    

                                            Concrete                                                                     

                                                               

           ASTM C   295          Petrographic Examination of Aggregates for Concrete                                                           

                                                                

           ASTM C    33           Standard Specification for Concrete Aggregates                                                       

                                                             

           ASTM C    42           Standard Test Method for Obtaining and Test Drilled                                        

                                             cores and Sawed Beams of Concrete                                                       

                                    

           ASTM C   469          Static Modulus of Elasticity and Poisson’s Ratio of                                                                                      

                                            Concrete  in Compression                                                                     

                        

           ASTM C   595           Standard Specification for Blended Hydraulic Cements                                         

                                                

           ASTM C  1116          Standard Specification for Fiber-Reinforced Concrete                                                       

                                              and Shotcrete                         

                                                      

           ASTM C  1751           Preformed Expansion Joint Fillers for Concrete Paving                                                        

                                              and Structural Construction. (Non-extruding and                                                                              

                                               Resilient Bituminous Types).                                                                   

                                                            

            ASTM D  1179          Fluoride Ion in Water 
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            ASTM D  1190          Standard Specification for Concrete Joint Sealer, Hot-                                                      

                                               Applied Elastic Type                                                                              

                                                       

            ASTM D  1751          Standard Specification for Preformed Expansion Joint                                                         

                                              Filler for Concrete Paving and Structural Construction                                                                              

                                               (Non-extruding and Resilient Bituminous Types)                                                                                                                                                                          

                                                                  

            ASTM E   329           Standard Specification for Agencies Engaged in the                                                                                      

                                              Testing and/ or Inspection of Materials used in                                                                                         

                                                Construction              

                                                                 

 c.    American Welding Society (AWS) 

           

            D 12                         Welding Reinforcing Steel, Metal Inserts and                           

                                             Connections Reinforced Concrete Construction.                

                                                             

  

 d.    Philippines National Standard (PNS) 

           

            PNS 49                     Steel Bars for Concrete Reinforcement                          

                                                                                           

 e.    DPWH Standard Specification                                                

                                                                

 e.    All other standards hereinafter indicated.                                                                      

                                                              

 f.   The edition or the revised version of such codes and standards current at the                                                                                      

       date twenty eight (28) days prior to date of bid submission shall apply. During                                                                                                                  

       Contract execution, any changes in such codes and standards shall be applied a                                                                    

        after approval by the Owner.                                                                    

                                                                                    

SUBMITTALS                                                                                      

                                                                                  

1.   Test Reports and Certificates shall be furnished and approval received before                                                                                                                                                                        

      delivery of certified or tested materials to the Project Sites.                                                                                                                          
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      a.    Submit Test Reports for the following:                                                                                                            

                                                      

             a. 1.    Concrete mixture proportions                                                                                                                      

                                                                                                                          

                         Submit copies of test   reports by   independent test labs conforming                                                                                      

                         to ASTM C 1077 showing  that the  mixture  has  been  successfully                                                                                                                                                    

                         tested to produce concrete  with  the  properties  specified  and  that                                                                                                                                                                                                              

                         mixture   will  be  suitable  for  the  job  conditions. Test reports shall                                                                                                                                                                                                                       

                         be submitted along with  the  concrete  mixture   proportions. Obtain                                                                                                                                                                                                                               

                         approval   before   concrete placement. Fully describe the processes                                                                                                                                                                                                 

                         and methodology whereby mixture proportions were  developed and                                                                                                                                                                                            

                         tested and how proportions will adjusted during progress of the work                                                 

                         to achieve, as closely as possible, the  designated levels of relevant      

                         properties.                                                     

                                                                      

              a. 2.    Aggregates                                                                 

                                                                                     

                         Submit test results for aggregate quality in accordance with ASTM C    

                         33. Where there is potential for alkali-silica reaction, provide results                                                                                                                                                  

                         of tests conducted in accordance with ASTM C 227 or ASTM C                                                                                                                                                                                                                

                         1260. Submit results of all tests during progress of the work in                                                                                                                                                                                                                       

                         tabular and graphical form as noted above, describing the cumulative                                                                                                                                                                                                                         

                         combined   aggregate grading and the percent of the combined                                                                                                                                                                                                

                         retained   on   each sieve.                                                                                                                                                                                            

                                                                         

                                                                                                                                              

              a. 3.    Admixtures                                                                 

                                                                                     

                         Submit test results in   accordance with ASTM C 494 and ASTM C  

                         1017 for concrete admixtures, ASTM C 260 for air-entraining agent,                                                                                                                                                    

                         and manufacturer’s literature and test reports for corrosion inhibitor                                                                                                                                                                                                                

                         and anti-washout   admixture. Submitted data shall be based upon                                                                                                                                                                                                                         

                         tests performed within 6 months of submittal.                                                                                                                                                                                                                                                                                                                                                                                                                          

                                                                                                                                                                                                                    

              a. 4.    Cement                                                                 
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                         Submit test results in accordance with ASTM C 150 Portland cement.  

                         Submit current mil data.                                                                                                                                                                                                                  

                                                                                                                                                                                                                                                  

              a. 5.    Water                                                                 

                                                                                     

                         Submit test results in accordance with ASTM D 512 and ASTM D  

                         516.                                                                                                     

                                                                                  

                                                                                   

                                                                                            

 

 

   b.    Submit Certificates for the following:                                                                                                            

                                                      

                 b. 1.    Curing concrete elements                                                                                                                      

                                                 

                            Submit proposed materials and methods for curing concrete  

                            elements.                                                                                                                                            

                                                 

                 b. 2.    Form removal schedule                                                                                                                      

                                                 

                            Submit proposed materials and methods for curing concrete  

                            elements.                                                   

 

                 b. 3.    Concrete placement and compaction                                                                 

                                                                                     

                            Submit technical literature for equipment and methods proposed  

                            for   use  in  placing   concrete, Include   pumping  or  conveying                                                                                                                                                    

                            equipment   including  type, size  and   material  for  pipe,  valve  

                            characteristics, and the maximum length and height concrete will  

                            be pumped. No adjustments shall be made to the mixture design                                                                                                                                                                                                                          

                            to facilitate pumping.                                                                                                                                                                                              
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                           Submit technical literature for equipment and methods proposed for    

                           Vibrating    and    compacting   concrete.  Submittal   shall   include                                                                                                                                                       

                           technical   literature  describing  the  equipment   including   vibrator   

                           diameter,  length,   frequency,   amplitude,   centrifugal   force,   and         

                           manufacturer’s description of the  radius of  influence   under   load.                                                                                                                                                                                                                           

                           Where flat work is to be   cast, provide similar information relative to                                             

                           the proposed compacting screed or other method to ensure dense                      

                           placement.                     

                                                

2.    The Contractor shall submit shop drawings and erection drawings for formwork  

        at least 14 days prior to commencing the work.                                                                                                                                                                                                                                   

                                                

       Each  shop   drawing  and  erection  drawing  shall  bear  the  signature  of  a  

       Contractor’s qualified Engineer. Details   of   all   proposed   formwork   to   be                                                                                                                                                                               

       Prefabricated and Formwork to produce special finishes shall be submitted to  

       the engineer for approval before any materials are ordered. If the engineer so 

       requires,  samples  of  proposed formworks shall be constructed and concrete                   

       placed at the Contractor’s expense so that the proposed methods and finished                                                         

       effect can be demonstrated.                                                             

                                                                                                                             

       The Contractor shall submit shop drawings showing reinforcing bar placing and  

       bar lists  for  the  Engineer’s  approval.  Such  shop  drawings  shall  show  also                                                                                                                                                                               

       supplemental bars for forming, strengthening frames of bars of sufficient rigidity                                                       

       to withstand forces during placing concrete. If necessary, shaped steel may be                                              

       added   to improve rigidity of the frame of bar. Such shop drawings shall clearly                                                                                                                  

       indicate   bar  sizes, spacing, location  and  quantities of  reinforcement,  mesh,                                   

       chairs, spacers and other details to be as per ACI Manual of Standard Practice                                                                         

       for Detailing Reinforced Concrete Structures.                                          

        

       Details shall be prepared for placement of reinforcement where special  

       conditions occur, including most congested areas and connection between                                        

       pre-cast concrete and concrete in-situ.                                                                          

                                                    

       All shop drawings shall be reviewed by the Engineer within seven (7) days after                                          

       receiving them. At least two (2) days prior to pouring concrete, the   Contractor  
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       shall submit to the Engineer a pouring permit for  his  inspection  and  approval.                                      
 
 
 
                                                                                                                                       
MATERIAL REQUIREMENTS 
CEMENT 
       Unless otherwise specified in the Drawings, only one (1) brand of cement shall 
be    
       used for any individual structure. In determining the approved mix, only Portland                                                  
       cement shall be used as the cementitious material. 
                                             
       1.    Portland Cement: ASTM C 150                                                  
                                                     
              Type II (for general use, more especially when moderate Sulfate resistance 
is  desired)                                                                                   
                                   
                                                                 
ADMIXTURE (IF NECESSARY) 
                                                                      
               Unless otherwise required by field conditions, admixture may be used 
subject                     
               to the expressed approval of the Engineer. The cost of which shall already 
be                                                             
               included in the unit cost bid of the Contractor for the concrete.                                  
                                                  
               1.     Air Entraining Admixture shall conform to ASTM C 260                                             
               2.     Admixture other than air entraining agent shall conform to ASTM C 
494  
               3.     Admixture containing chloride ions, or other ions producing deleterious                                           
                        effect shall not be used.                                          
                                                                 
                                                                                
                                                                      
                        
 
 
 
 
 
                             
               AGGREGATES 
                                                                             
              1.     Crushed Coarse Aggregate                                                
               
              Conforming to ASTM C 33 and   having   nominal   sizes passing   38.0 mm 
to                                                                                     
              19.0 mm, 19.0 mm to 9.5 mm to No. 4 sieve. The material shall be well 
graded                                                        
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               between   the  limits  indicated and  individually  stockpiled. It   shall   be   
the                                                                                                
               Contractor’s   responsibility to   blend the   materials to   meet   the   
gradation                                                                                                                
               requirements for various types of concrete as specified herein.  
 
                      Nominal sizes for combined gradation shall be as follows: 
 

 

 

ASTM Sieves 

 

Nominal Size of Coarse Aggregates 

% by Weight Passing 

40mm 25mm 19mm 10mm 

50.0mm (2”) 100 - - - 

38.0mm (1 ½”) 95-100 100 - - 

31.8mm (1 1/4”) - 90-100 100 - 

25.0mm (1”) - - 90-100 - 

19.0mm (3/4”) 35-70 25-90 - 100 

16.0mm (5/8”) - - 20-55 85-100 

9.5mm (3/8”) 10-30 0-10 0-10 0-20 

No. 4 0-5    

                                                           
   
            
             2. Fine Aggregate 
                  
             ASTM  C  33  except  for  gradation  which  has  been  revised  to  meet  
local                                                              
             conditions   unless   otherwise   required   by   the   Engineer, grading   of   
find                              
             aggregate shall be as follows:                                       
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ASTM Sieves % by Weight Passing 

9.5mm (3/8”) 100 

No. 4 90-100 

No. 8 80-100 

No. 16 50-90 

No. 30 25-60 

No. 50 5-30 

No. 100 0-10 

    
 
 
            a.       Grading of fine aggregates shall be reasonably uniform and fineness                                                            
                      modulus thereof shall not vary more than 0.2 from that of the repre-                                                        
                      sentative sample in which mix proportions of concrete are based.                          
                                                                         
                                                          
            b.       Due care shall be taken to prevent segregation.                    
 
                                                                             
WATER 
 
The mixing water shall be clear and apparently clean. If it contains quantities or 
substances that discolor it or make it smell or taste unusual or objectionable, or 
cause suspicion, it shall not be used unless service records of concrete made with it 
( or other information ) indicated that it is not injurious to the quality, shall be subject 
to the acceptance  criteria as shown in Table 6.3 and Table 6.4 or as designated by 
the purchaser. 
                                    
When wash water is permitted, the producer will provide satisfactory proof or data of 
non-detrimental effects if potentially reactive aggregates are to be used. Use of wash 
water will be discontinued if undesirable reactions with admixtures or aggregates 
occur. 
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Table 6.3   Acceptance Criteria for Questionable Water Supplies 
 
 
 
 
                                       
                                 
                                                                                  
                                                                            
                                                                                                    
 
                                                        
                                                
                                                                 
                                                                
    
                                                                     
                                                           
                                                                                            
         

Table 6.4   Chemical Limitation for Wash Water 
 

 Limits 

Chemical Requirements, Minimum 

      Concentration 

Chloride as C1(-1) expressed as a mass percent  

of cement when added to the in the other 

components of the concrete mixtures shall not 

exceed the following levels: 

 

1. Prestressed Concrete 

2. Conventionally reinforced concrete in a moist 

    environment and exposed to chloride 

3. Conventionally reinforced concrete in a moist 

    environment but not exposed to chloride 

4. Above ground building construction where  

    the concrete will stay dry 

 

 

 

 

 

 

 

0.06 percent 

0.10 percent 

 

0.15 percent 

 

No limit for corrosion 

 

Test Limits 

Compressive strength, min. % 

Control at 7 days 

 

90 

Time of Setting deviation from control 

 

From 1:00 earlier to 1:30 later 

Time of Setting (Gilmore Test) 

Initial 

Final Set 

 

 

Appearance Clear 

Color Colorless 

Odor Odorless 

Total Solids 500 parts/million max. 

PH value 4.5 to 8.5 



 

103 

 

Sulfate as SO4, ppmA  

Alkalies as (Na2O + 0.658 K2O), ppm 

Total Solids, ppm 

 

3,000 

600 

50,000 

 
                            

    Wash water reused as mixing water in concrete may exceed the listed    

    concentrations of sulfate if it can be shown that the concentration calculated in            

    the total mixing water, including mixing water on the aggregate and other sources,     

    does not exceed that stated  limits.  

 

    Water will be tested in accordance with, and shall meet the suggested  

    requirements of AASHTO T 26.                       

                                                    

    Water known to be of potable quality may be used without test. 

 

CURING MATERIALS 

 

1.  Impervious Sheet Materials 

      

     ASTM C 171 type, optional, except that polyethylene film, if used, shall be white     

     opaque 

                

2.   Burlap of commercial quality, non-staining type, consisting of 2 layers minimum.           

                                           

3.   Membrane Forming Curing Compound 

 

     ASTM C 309; submit evidence that product conforms to specifications. 

     

JOINTING MATERIALS 

 

1.  Sealant 
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     Sealant shall be multi-component, polyurethane base compound, gray in color,   

     self- leveling for horizontal joints, 2 part polythremdyne, terpolymer compound, 

     gray in color, non-sag for vertical joints.                                                                                                       

 

     Sealant shall be compatible with materials in contact and to perform satisfactorily    

     under salt water and traffic conditions, and be capable of making joint watertight   

     and allow movement 25% of the width of joint in any direction. 

                                                                                                                               

     Sealant   shall   be   guaranteed   against   leakage, cracking, crumbling, melting,     

     shrinkage, running, loss of adhesion for  a  period  of  five  years  from  the   date                          

     of acceptance of work.                 

                                                    

 

2.   Joint backing shall be expanded extruded polyethylene, low density, oval in  

      shape to fit the joints as indicated on the drawings and to be compatible with  

      sealant.  

                       

3.   Where required, primer shall be compatible with joint materials and installed in  

      accordance with manufacturer’s instructions.                                                                  

 

4.   Joint   filler   shall   conform   to   ASTM   D1751 (AASHTO M213) non-extruding,  

      resilient bituminous type. Filler shall be furnished for each joint in single piece for 

      depth and width required for joint, unless otherwise authorized by  the   Engineer.   

      When   more   than one piece is authorized for a joint, abutting   ends   shall   be  

      fastened and   hold   securely to shape by stapling or   other   positive   fastening. 

                                                    

EPOXY BONDING COMPOUND 

 

ASTM C 881. Provide Type I for Bonding hardened concrete to hardened concrete; 
Type II for bonding freshly mixed concrete to hardened concrete; and Type III as a 
binder in epoxy mortar or concrete, or for use in bonding skid-resistant materials to 
hardened concrete. Provide Class B if placement temperature is between 4 and 
16°C; or Class C if placement temperature is above 16°C. 

 

REINFORCEMENT 
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Steel reinforcement, other than Steel for Pre-stressing, used in Reinforced Concrete, 
shall conform to ASTM and PNS as follows: 

 

       ASTM Designation A615 – Deformed Billet Steel Bars for Concrete  

       Reinforcement. Minimum yield strength of 276 MPa (40,000 psi). 

 

       PNS 49 – Steel Bars for Concrete Reinforcement 

 

TIE WIRE  

 

Tie wire shall be plain, cold drawn annealed steel wire 1.6 mm diameter. 

 

SAMPLES AND TESTING 

 

1.      Cement  

          

         Sampled either at the mil or at the site of work and tested by an   independent  

         commercial or government testing laboratory duly accredited by the Bureau of         

         Research and Standards (BRS) of the DPWH, Department   of   Science   and  

         Technology (DOST) or the Department of trade   and   Industry   (DTI)   at   no  

         additional cost to PPA. Certified copies of   laboratory   test   reports   shall   be  

         furnished for each lot of cement and shall   include all   test   data, results, and  

         certificates that the sampling and testing procedures are in   conformance with  

         the Specification. No cement   shall be used until notice has been given by the  

         Engineer that the test results are satisfactory. Cement that has   been   stored,   

         other than in bins at the at the mills, for more than 3 months after   delivery   to  

         the Site shall be re-tested before use. Cement delivered at the Site   and   later 

         found after test to be unsuitable shall not be incorporated into   the   permanent 

         works. 

 

2.      Aggregates: Tested as prescribe in ASTM C 33 

         

         At least 28 days prior to commencing the work, the Contractor shall inform the  

         Engineer of the   proposed   source of aggregates   and   provide   access   for   

         sampling. 
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         Gradation   tests will   be   made   on   each   sample without delay. All   other  

         aggregates   tests required by these Specifications shall be made on the   initial 

         source samples, and shall be repeated whenever there is  a change of  source. 

         The tests shall include an analysis of each grade of material and an analysis of  

         the combined material representing the aggregate part of the mix.  

 

3.      Reinforcement  

 

         Certified copies of mill certificates shall accompany deliveries of steel bar     

         reinforcement. If requested by the Engineer additional testing of the materials  

         shall be made at the Contractor’s expense. 

 

4.      Concrete Tests 

          

         For test purposes, provide 1 set of three (3) concrete cylinder samples taken  

         from Each day’s pouring and to represent not more than 75 cum of concrete   

         class or fraction thereof of concrete placed. Samples shall be secured in 

         conformance with ASTM C 172. Tests specimens shall be made, cured, and 

         packed for shipment in accordance with ASTM C 31. Cylinders will be tested  

         by and at the expense of the Contractor in accordance with  ASTM C 39. Test 

         specimens will  be evaluated separately by the Engineer, for meeting strength  

         level requirements for each with concrete quality of ACI 318. When samples 

         fail to conform to the requirements for strengths, the Engineer shall have the 

         right to order a change in the proportions of the concrete mix for the remaining 

         portions of the work at no additional cost to the Authority. 

 

5.     Test of Hardened Concrete in or Removed from the Structure  

         

         When the results of the strength tests of  the concrete specimens indicates the  

         concrete as placed does not meet  the   Specification requirements or where  

         there are other evidences that the quality of concrete is below the specification  

         requirement in the opinion of  the Engineer, tests on cores of of in-place 

         concrete shall be made in conformance with ASTM C 42.                     
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         Core   specimens   shall be   obtained by   the Contractor and shall be tested.  

         Any deficiency shall be corrected or if the Contractor elects, he may submit a  

         proposal for approval before the load test is made. If the proposal is approved, 

         the load test shall be made by the Contractor and the test results evaluated by  

         the Engineer in conformance with Chapter 20 of ACI 318. The cost of the load 

         tests shall be bome by the   Contractor. If any   concrete   shows   evidence of 

         failure during the load test, or fails the load test as evaluated, the deficiency be  

         corrected in a manner   approved by the   Engineer at no additional cost to the  

         Authority. 

 

6.     Chemical admixtures/additives if approved shall conformed to ASTM C 494 and  

        ASTM C 1017. The testing shall be conducted with cement and aggregate  

        proposed for the Project. The admixtures/additives shall be tested and those  

        that have been in storage at the Project Site for longer than six (6) months shall 

        not be used until proven by retest to be satisfactory.  

                              

        Samples of any admixtures/additives proposed by the Contractor and shall be  

        submitted for testing at least 56 days in  advance of use, which shall require  

        approval   of the Engineer. Testing of   admixtures/additives proposed by the  

        Contractor including test mixing and cylinder test shall be at the Contractor’s  

        expense. 

 

7.     Jointing Materials and Curing Compound Samples 

         

        At least 28 days prior to commencing the work, the Contractor shall submit to  

        the Engineer for his approval samples of the following materials proposed for 

        use together with manufacturer’s certificate. 

                                 

        a.    10 kg of joint sealant 

        b.    1m length of joint filler                            

        c.    5 li. of curing compound                         

        d.    1m length of joint backing 

 

         The Engineer shall deliver  to  the Contractor his assessment on the materials  

         within seven (7) days after receiving them.     
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EXECUTION 

 

DELIVERY, STORAGE AND HANDLING OF MATERIALS 

 

1.       Cement        

 

          Do not deliver concrete until vapor barrier, forms, reinforcement, embedded  

          items and chamfer strips are in place and ready for concrete placement. ACI 

          301 and ASTM A 934 for job site storage of materials. Protect materials from  

          contaminants such as grease, oil, and dirt. Ensure materials can be accurately 

          identified after bundles are broken and tags removed. 

 

          Immediately upon receipt at the Site, the cement shall be stored separately in  

          a dry weathertight, properly ventilated structures with adequate provisions for  

          prevention of absorption of  moisture. Storage   accommodations for concrete 

          materials  shall  be  subject  to  approval  and  shall  afford  easy  access  for  

          inspection and  identification of  each  shipment in accordance  with  the  test 

          reports. 

 

          Cement   shall be delivered to the Site in bulk or in sound and properly sealed  

          bags and while being loaded or unloaded and  during  transit  to  the  concrete  

          mixers whether conveyed in vehicles or in mechanical means, cement shall be  

          protected   from  whether  by  effective  coverings. Efficient   screens   shall be  

          supplied and erected during heavy winds. 

 

          If the cement is delivered in bulk, the Contractor shall provide, at his own cost, 

          approved silos of adequate size and  numbers  to  store  sufficient  cement  to  

          ensure  continuity  of  work  and  the  cement  shall  be  placed  in  these  silos 

          immediately after  it has been delivered to the Site. Approved precautions shall 

          be taken into consideration during unloading to ensure that the  resulting  dust  

          does not constitute a nuisance.  

 

          If  the cement is  delivered in  bags, the  Contractor shall  provide, at his own  

          cost, perfectly waterproofed and well ventilated sheds having a floor of wood 
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          or concrete raised at least 0.5m above the  ground. The sheds shall be large 

          enough to store sufficient cement to ensure continuity of the work  and  each 

          consignment shall be stacked separately  therein to  permit  easy  access for 

          inspection, testing  and  approval. Upon delivery, the cement shall at once be 

          placed in these sheds and shall be used in the  order  in  which  it  has  been 

          delivered. 

           

          Cement bags should not be stacked more than 13 bags high. All cement shall  

          be used within  two  months  of the date of manufacture. If delivery conditions 

          render this impossible, the Engineer may permit cement to be used up to three  

          (3) month after manufacturing, subject to such conditions including addition of  

          extra cement as he shall stipulate. 

 

2.       Aggregate 

 

          All fine and coarse aggregate for concrete shall be stored on close fitting, steel   

          or  concrete  stages  design  with  drainage  slopes  or  in  bins  of  substantial  

          construction in such a manner as to prevent segregation of sizes and to avoid  

          the in such a manner as to  prevent  segregation  of  sizes  and  to  avoid  the 

          inclusion of dirt and other foreign materials in the concrete. All such bins shall  

          be emptied and cleaned at intervals of every six (6) months or as required by  

          the   Engineer. Each  size  of  aggregate  shall  be  stored  separately  unless  

          otherwise approved by the Engineer. 

                       

          Stockpiles of coarse aggregate shall be built in horizontal layers not exceeding    

          1.2 m in depth to minimize segregation. 

                             

FORMWORK 

                                     

1.       Forms 

                          

          Designed, constructed, and maintained so as to insure that after removal of  

          forms the finished concrete members will have true surfaces  free  of  offset, 

          waviness or bulges and  will  conform  accurately  to  the  indicated  shapes, 

          dimensions, lines, elevations  and  positions. Form   surfaces that   will be in  
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          contact with concrete shall thoroughly cleaned before each use. 

  

2.       Design 

                          

          Studs and wales shall be spaced to prevent deflection of form material. Forms  

          joints shall be sufficiently tight to prevent leakage of  grout  and  cement  paste  

          during placing  of  concrete. Juncture of   formwork panel shall occur at vertical  

          control   joints,  and  construction  joints. Forms placed on successive units for 

          continuous surfaces shall be  fitted  in  accurate  alignment  to  assure  smooth 

          completed   surfaces   free   from   irregularities   and   signs  of   discontinuity.   

          Temporary opening shall be arranged to wall and where otherwise required to 

          Facilitate cleaning   and   inspection. Forms shall be readily removable without 

          impact, shock, or damage to the concrete. 

 

3.       Form Ties 

                          

          Factory fabricated, adjustable to permit tightening of the forms, removable or  

          snap-off metal of design that will not allow form deflection  and  will  not  spall  

          concrete   upon  removal. Bolts and rods that are to be completely withdrawn  

          shall coated with a non-staining bond breaker. Ties shall be of the type which  

          provide watertight concrete. 

           

4.       Chamfering 

                          

          External comers that will be exposed shall be chamfered, beveled, or rounded  

          by mouldings placed in the forms or as indicated in the drawings.                    

  

 

 

5.       Coatings 

                          

          Forms   for exposed surfaces shall be coated   with form oil or   form-release  

          Agent before   reinforcement is placed. The coating   shall   be a commercial  

          formulation of satisfactory and  proven  performance that  will not  bond  with, 

          stain, or adversely affect concrete surfaces, and shall not   impair subsequent  
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          treatment of concrete surfaces depending upon bond or adhesion nor impede 

          the wetting of surfaces  to  be  cured  with  water  or  curing  compounds. The 

          coating shall be used as recommended in the manufacturer’s printed or written  

          instruction. Forms   for unexposed   surfaces may   be wet with water in lieu of  

          coating   immediately  before  placing  of  concrete. Surplus   coating on   form 

          surfaces and  coating on  reinforcement steel and  construction joints shall be  

          removed before placing concrete. recommended in the manufacturer’s printed  

          or written instructions. 

 

6.       Removal of Forms shall   be done in a   manner as to   prevent injury to the  

          Concrete   and to insure complete safety of the structure   after the following  

          conditions have met. Where the structure as a whole is supported on shores, 

          forms for beam and girder sides, and similar vertical structural members may 

          be removed   before expiration of curing period. Care shall be taken to avoid  

          spalling the concrete surface or damaging concrete edges. Wood forms shall 

          be completely removed. 

 

          Minimum stripping and striking time shall be as follows unless otherwise  

          approved by the Engineer. 

 

          Vertical sides of beams, walls, and columns, lift not 12 hours exceeding 1.2m 

           

          Vertical sides of beams and walls, lift exceeding 1.2 m 36 hours Softlifts of  

          main slabs and beams (props left under) 5 days 

              

          Removal of props from beams and mains slabs and other work 10 days 

     

7.       Control Test 

 

          If the Contractor proposes to remove forms earlier   than   the   period   stated  

          above, he shall be  required  to  submit  the  results  of  control  tests  showing 

          evidence that concrete has attained  sufficient  strength  to  permit  removal  of 

          supporting   forms. Cylinders required for control tests   shall   be   provided in 

          addition to those otherwise required   by   this   Specification. Test   specimens  

          shall be removed from molds at the end of 24 hours and stored in the structure  
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          as near the points as practicable, the same protection from  the  during  curing  

          as is given to those portions of the structure which they   represent, and   shall 

          not be removed from the  structure  for  transmittal  to  the  laboratory  prior  to 

          expiration of three fourths of the proposed period  before  removal  of  forms.  

          Cylinders   will be tested by and at the expense of the Contractor. Supporting 

          forms or shoring  shall  not be  removed  until  control  test  specimens  have 

          attained strength of at least 160 kg/sq cm. The newly unsupported portions of 

          the structure shall not be subjected to heavy construction or material loading.  

           

REINFORCEMENT 

 

1.       Reinforcement 

 

          Fabricated to shapes and dimensions shown and shall be placed where    

          indicated. Reinforcement shall be free of loose or flaky rust and mill scale or 

          coating, and any other substance that would reduce or destroy the bond. 

          Reinforcing steel reduced in section shall not be used. After any substantial            

          delay in the work, previously placed reinforcing steel for future bonding shall 

          be inspected and cleaned. Reinforcing steel shall not be bent or straightened  

          in a manner injurious to the steel or concrete. Bars with kinks or bends not 

          shown in a drawings shall not be placed. The used of heat to bend or 

          straighten reinforcing steel shall not be permitted. Bars shall be moved as 

          necessary to avoid interference with other reinforcing steel, conduits, or  

          embedded items. If bars are moved more than one bar diameter, the resulting  

          arrangement of bars including additional bars necessary to meet structural 

          requirements shall be approved concrete is placed. In slabs, beams and  

          girders, reinforcing steel shall not be spliced at points of maximum stress  

          unless otherwise indicated. Unless otherwise shown  in  the  drawings, laps  or 

          splices  shall  be  40  times  the  reinforcing bar diameter. 

           

2.       The nominal dimensions and unit weights of bars shall be accordance with the  

          Following table: 
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Nominal 
Diameter 

(mm) 

Nominal 
Perimeter 

(mm) 

 

Nominal 
Sectional 

Area 

(sq.mm) 

Unit Weight 

(kg/m) 

10 31.4 78.54 0.616 

12 37.7 113.10 0.888 

16 50.3 201.10 1.579 

20 62.8 314.20 2.466 

25 78.5 490.90 3.854 

28 88.0 615.70 4.833 

32 100.5 804.20 6.313 

36 113.1 1,017.60 7.991 

40 125.7 1,256.60 9.864 

50 157.1 1,963.50 15.413 

 
3.       Welding of reinforcing bars shall only be permitted where shown; all welding  
          shown shall be performed in accordance with AWS D 12.1. 
 
4.       Exposed reinforcement bars, dowels and plates intended for bonding with 
future  
          extensions shall be protected from corrosion.            
                                             
5.       Supports shall be provided in conformance with ACI 315 and ACI 318, unless       
          otherwise indicated or specified.                               
                            
6.       Concrete Protection for Reinforcement 
 
          a.     The minimum concrete cover of reinforcement shall be as shown below  
                  unless otherwise indicated in the drawings.  
                         
          b.     Tolerance for Concrete Cover of Reinforcing Steel other than Tendons. 
                                                   
                  Minimum Cover 
                                                    
                  7.5cm or more   (marine   structures   and   concrete   cast   against   and             
                  permanently exposed to earth)       
 
DESIGN STRENGTH OF CONCRETE 
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Concrete for pavement shall develop a minimum 28-day compressive cylinder 
strength of 27.579 MPa-31.026 MPA (4,000-4,500 psi) as indicated in the drawings. 
 
 TRIAL BATCH FOR CONCRETE 
 
Thirty (30) calendar days before the start of concreting works, the Contractor shall 
submit design mixes and the corresponding test result made on sample thereof. 
Sampling and testing shall be in accordance with the ASTM Standard procedures for 
sampling and testing for the particular design strength(s) required. 
 
The particulars of the mix such as the slump and the proportionate weights of 
cement, saturated surface dry aggregates and water used shall be stated. 
 
The design mix for concrete to be used shall be submitted together with at least 
three (3) standard cylinder samples for approval at least one (1) month prior to the 
start of each concreting schedule. Such samples shall be prepared in the presence 
of the Engineer. 
 
Standard laboratory strength tests for the 7, 14 and 28 days periods shall be taken to 
all concrete samples in addition to routine field test at cost to the Contractor. Only 
design mixes represented by test proving the required strength for 7, 14 and 28 days 
tests shall be allowed. 
 
The cost of sampling, handling and transporting samples from jobsite to the 
laboratory and the cost of subsequent tests made until the desired mix is attained 
shall be for the account of the Contractor. 
 
Slump Test shall be made in conformance with ASTM C143, and unless otherwise 
specified by the Engineer, slump shall be within the following limits: 
 
 

 

       

      Structural Element 

 

Slump for Vibrated Concrete 

Minimum Maximum 

Pavement Concrete 25mm 50mm 

Pre-cast Concrete 50mm 70mm 

Lean Concrete 100mm 200mm 

Sacked Concrete 25mm 50mm 

All other Concrete 50mm 90mm 

 
Sampling:    Provide suitable facilities and labor for obtaining representative samples 
of   concrete for the Contractor’s quality control and  the  Engineer’  quality                    
assurance testing. All   necessary   platforms, tools   and   equipment   for obtaining 
samples shall be furnished by the Contractor. 
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MIXING CONCRETE 
 
1.    GENERAL 
 

a. Concrete shall be thoroughly mixed in a mixer of an approved size and type 
that will insure a uniform distribution of the materials throughout the mass.  

 
b. All concrete shall be mixed in mechanically operated mixers. Mixing plant and 

equipment for transporting and placing concrete shall be arranged with an 
ample auxiliary installation to provide a minimum supply of concrete in case of 
breakdown of machinery or in case the normal supply of concrete is disrupted. 
The auxiliary supply of concrete shall be sufficient  to complete the casting  of 
a section up to a construction joint that will meet the approval of the Engineer. 

 
c. Equipment having components made of aluminum or magnesium alloys, 

which would be in contact with plastic concrete during mixing, transporting or 
pumping of Portland cement concrete, shall not be used. 

 
d. Concrete mixers shall be equipped with adequate water storage and a device 

for accurately measuring and automatically controlling the amount of water 
used. 

e. Materials shall be measured by weighing. The apparatus provided for 
weighing the aggregates and cement shall be suitably designed and 
constructed for this purpose. The accuracy of all weighing devices except that 
for water shall be such that successive quantities can be measured to within 
one percent of the desired amounts. The water measuring device shall be 
accurate to plus or minus 0.5 percent. All measuring devices shall be 
subjected to the approval of the Engineer. Scales and measuring devices 
shall be tested at the expense of the Contractor as frequently as the Engineer 
may deem necessary to insure their accuracy.  

 
f. Weighing equipment shall be insulated against vibration or movement of other 

operating equipment in the plant. When the entire plant is running, the scale 
reading at cut-off shall not vary from the weight designated by the Engineer by 
more than one percent for cement, 1-½ percent for any size of aggregate, or 
one percent for the total aggregate in any batch. 

 
g. Manual mixing of concrete shall not be permitted unless approved by the 

Engineer.  

 
2.    MIXING CONCRETE AT SITE 
 

a. Concrete mixers may be of the revolving drum or the revolving blade type and 
the mixing drum or blades shall be operated uniformly at the mixing speed 
recommended by the manufacturer. 

 
The pick-up and throw-over blades of mixers shall be restored or 
replaced when any part or section is worn 20 mm or more below the 
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original height of the manufacturer’s design. Mixers and agitators which 
have an accumulation of hard concrete or mortar shall not be used.  
 

b. When bulk cement is used and the volume of the batch is 0.5 m3 or more, the 
scale and weigh hopper for Portland cement shall be separate and distinct 
from the aggregate hopper or hoppers.  

    
The discharge mechanism of the bulk cement weigh hopper shall be 
interlocked against opening before the full amount of cement is in the 
hopper. The discharging mechanism shall be interlocked against 
opening when the amount of cement in the hopper is underweight by 
more the one percent or overweight by more than 3 percent of the 
amount specified.  
 

c. When the aggregates contain more water than the quantity necessary to 
produce a saturated surface dry condition, representative samples shall be 
taken and the moisture content determined for each kind of aggregate. 

 
d. The batch shall be so charged into the mixer that some water enter in 

advance of cement and aggregates. All water shall be in the drum, by the end 
of the first quarter of the specified missing time.  

 
e. Cement shall be batched and charged into the mixer by such means that it will 

not result in loss of cement due to the effect of wind, or in accumulation of 
cement on surfaces of conveyors or hoppers, or in other conditions which 
reduce or vary the required quantity of cement in the concrete mixture.   

 
f. Where required, synthetic fibrous reinforcement shall be added directly to the 

concrete mixer after placing the sufficient amount of mixing water, cement and 
aggregates. 

 
g. The entire contents of a batch mixer shall be removed from the drum before 

materials for a succeeding batch are place therein. The materials composing 
a batch except water shall be deposited simultaneously into the mixer. 

 
h. All concrete shall be mixed for a period of not less than 3 minutes after all 

materials, including water, are in the mixer. During the period of mixing, the 
mixer shall operate at the speed for it has been designed. 

 
i. Mixers shall be operated with an automatic timing device that can be locked 

by the Engineer. The time device and discharge mechanism shall be so 
interlocked that during normal operation no part of the batch will be discharge 
until the specified mixing time has elapsed. 

 
j. The first batch of concrete materials placed in the mixer shall contain a 

sufficient excess of cement, sand, and water to coat the inside of the drum 
without reducing the required mortar content of the mix. When mixing is to 
cease for a period of one hour or more, the mixer shall be thoroughly cleaned. 
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k. In case of rubble concrete, proper mixture and placing of concrete and 
stones/rocks shall be in accordance to the approved plan. Methodology of 
work shall be approved by the Engineer. 

 
 
3.    MIXING CONCRETE IN TRUCKS 
 

a. Truck mixers, unless otherwise authorized by the Engineer, shall be of the 
revolving drum type, watertight, and so constructed that the concrete can be 
mixed to insure a uniform distribution of materials throughout the mass. All 
solid materials for the concrete shall be accurately measured and charged 
into the drum at the proportioning plant. Except as subsequently provided, 
the truck mixer shall be equipped with a device by which the quantity of water 
added can be readily verified. The mixing water may be added directly to the 
batch, in which case a tank is not required. Truck mixers may be required to 
be provided with a means by which the mixing time can be readily verified by 
the Engineer. 
 

b. The maximum size of batch in truck mixers shall not exceed the minimum 
rated capacity of the mixer as stated by the manufacture and stamped in 
metal on the mixer. Truck mixing shall, unless otherwise directed, be 
continued for not less than 100 revolutions after all ingredients, including 
water, are in the drum. The mixing speed shall not be less than 4 rpm, nor 
more than 6 rpm.  
 

c. Mixing shall begin within 30 minutes after the cement has been added either 
to the water or aggregate, but when cement is charged into a mixer drum 
containing water or surface-wet aggregate and when the temperature is 
above 32 °C, this limit shall be reduced to 15 minutes. The limitation in time 
between the introduction of the cement to the aggregate and the beginning of 
the mixing may be waived when, in the judgement of the Engineer, the 
aggregate is sufficiently free from moisture, so that there will be no harmful 
effects on the cement.     
 

d. When a truck mixer is used for transportation, the mixing time in stationary 
mixer may be reduced to 30 seconds and the mixing completed in a truck 
mixer. The mixing time in truck mixer shall be as specified for truck mixing. 

 
      JOINTS 
 

1. No reinforcement, comer protection angles or other fixed metal items shall be 
run continuously through joints containing expansion-joint filler, through crack-
control joints in slabs on grade and vertical surfaces. 

 
2. Preformed Expansion Joint Filler 

 
a. Joints with Joint Sealant 

At expansion joints in concrete slabs to be exposed, and at other joints 
indicated to receive joint sealant, preformed expansion-joint filler strips 



 

118 

shall be installed at the proper level below the elevation with a slightly 
tapered, dressed-and-oiled wood strip temporarily secured to the top 
thereof to form a groove. When surface dry, the groove shall be cleaned of 
foreign matter, loose particles, and concrete protrusions, then filled flush 
approximately with joint sealant so as to be slightly concave after drying. 
 

b. Finish of concrete at joints 
 
Edges of exposed concrete slabs along expansion joints shall be neatly 
finished with slightly rounded edging tool. 
 

c. Construction Joints 
 
Unless otherwise specified herein, all construction joints shall be subject to 
approval of the Engineer. Concrete shall be placed continuously so that the 
unit will be monolithic in construction. Fresh concrete may be placed 
against adjoining units, provided the set concrete is sufficiently hard not to 
be injured thereby. Joints not indicated shall be made and located in a 
manner not to impair strength and appearance of the structure. Placement 
of concrete shall be at such rate that the surface of concrete not carried to 
joint levels will not have attained initial set before additional concrete is 
placed thereon. Lifts shall terminate at such levels as are indicated or as to 
conform to structural requirements as directed. If horizontal construction 
joints are required, a strip of 25mm square-edge lumber, beveled to 
facilitate removal shall be tacked to the inside of the forms at the 
construction joint. Concrete shall be placed to a point 25mm above the 
underside of the strip. The strip shall be removed one hour after the 
concrete has been placed. Any irregularities in the joint line shall be 
leveled off with a wood float, and all laitance removed. Prior to placing 
additional concrete, horizontal construction joints shall be prepared.  
 
Construction Joint which is not indicated in the Drawings shall be located 
as to least affect the strength of the structure. Such locations will be 
pointed out by the Engineer. 

 
PREPARATION FOR PLACING 
 
Hardened concrete, debris and foreign materials shall be removed from the interior 
of forms and from inner surfaces of mixing and conveying equipment. Reinforcement 
shall be secured in position, and shall be inspected, and approved before placing 
concrete. Runaways shall be provided for wheeled concrete-handling equipment. 
Such equipment shall not be wheeled over reinforcement nor shall runaways be 
supported on reinforcement. 
 
Notice of any concreting operations shall be served to the Engineer at least three (3) 
days ahead of each schedule. 
 
PLACING CONCRETE 
 

1. Handling Concrete 
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Concrete shall be handled from mixers and transported to place for 
final deposit in a continuous manner, as rapidly as practicable, and 
without segregation or loss of ingredients until the approved unit of 
work is completed. Placing will not be permitted when the sun, heat, 
wind or limitations of facilities furnished by the Contractor prevent 
proper finishing and curing of the concrete. Concrete shall be placed in 
the forms, as close as possible in final position, in uniform 
approximately horizontal layers not over 40cm deep. Forms splashed 
with concrete and reinforcement splashed with concrete or form 
coating shall be cleaned in advance of placing subsequent lifts. 
Concrete shall not be allowed to drop freely more than 1.5m in 
unexposed work nor more than 1.0 m in exposed work; where greater 
drops are required, tremie or other approved means shall be employed.     
 

2. Time Interval between Mixing and Placing 
Concrete mixed in stationary mixers and transported by non-agitating 
equipment shall be placed in the forms within 30 minutes from the time 
ingredients are charged into the mixing drum. Concrete transported in 
truck mixers or truck agitators shall be delivered to the site of work, 
discharged in the forms within 45 minutes from the ingredients are 
discharged into the mixing drum. Concrete shall be placed in the forms 
within 15 minutes after discharged from the mixer at the jobsite. 
 
 

3. Hot Weather Requirements 
 
The temperature of concrete during the period of mixing while in 
transport and / or during placing shall not be permitted to rise above 36 
°C. Any batch of concrete which had reached a temperature greater 
than 36 °C at any time in the aforesaid period shall not be placed but 
shall be rejected, and shall not thereafter be used in any part of the 
permanent works. 
 

a) Control Procedures  
Provide water cooler facilities and procedures to control or reduce the 
temperature of cement, aggregates and mixing handling equipment to such 
temperature that, at all times during mixing, transporting, handling and 
placing, the temperature of the concrete shall be the greater than 36 °C 

b) Cold Joints and Shrinkage 
Where cold joints tend to form or where surfaces set and dry too rapidly or 
plastic shrinkage cracks tend to appear, concrete shall be kept moist by 
fog sprays, or other approved means, applied shortly after placement, and 
before finishing. 

 
c) Supplementary Precautions  

When the aforementioned precautions are not sufficient to satisfy the 
requirements herein above, they shall be supplemented by restricting work 
during evening or night. Procedures shall conform to American Concrete 
Institute Standard ACI 305. 



 

120 

 
4. Conveying Concrete by Chute, Conveyor or Pump 

Concrete may be conveyed by chute, conveyor, or pump if approved in 
writing. In requesting approval, the Contractor shall submit his entire plan of 
operation from the time of discharge of concrete from the mixer to final 
placement in the forms, and the steps to be taken to prevent the formation of 
cold joints in case the transporting of concrete by chute, conveyor or pump is 
disrupted. Conveyors and pumps shall be capable of expeditiously placing 
concrete at the rate most advantageous to good workmanship. Approval will 
not be given for chutes or conveyors requiring changes in the concrete 
materials or design mix for efficient operation. 
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
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BILL OF QUANTITIES 
Name of Project: Repair/Reblocking of Concrete Pavement 

Location: Port of Dapitan, Dapitan City 

Name of Bidder:____________________________ 

 

Item 
No. 

Description Unit Quantity 
Unit 
Cost 

Amount 

 1.00 
Supply of labor, materials, and 
equipment for the Mobilization and 
Demobilization (Lot 1.00) 

at Pesos _________________ 
________________________ 

________________________ 

________________________ 

________________________ 

__________________per lot 

 

lot 1.00   

2.00 
Supply of labor, materials, and 
equipment for the REPAIR/ 
REBLOCKING OF CONCRETE 
PAVEMENT     

at Pesos ___________________ 

_________________________ 

_________________________ 

_________________________ 

__________________per  

    

2.10 
Supply of labor, materials, and 
equipment for the DEMOLITION 
WORKS AND DISPOSAL OF WASTE 
MATERIALS (2,876.00 sq.m.)      

at Pesos ___________________ 

_________________________ 

_________________________ 

_________________________ 

__________________per sq.m. 

sq.m. 2,876.00   
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2.20 
Supply of labor, materials, and 
equipment for the EXCAVATION 
WORKS INCLUDING DISPOSAL OF 
UNSUITABLE/WASTE MATERIALS 
(1,726.00 cum.)        

at Pesos ___________________ 

_________________________ 

_________________________ 

_________________________ 

__________________per cu.m. 

cu.m. 1,726.00   

2.30 Supply of labor, materials, and 
equipment for the SUPPLY, PLACE 
& COMPACT AGGRAGATE BASE 
& SUB- BASE COARSE 
(2,071.00.kg.) 

at Pesos ___________________ 

_________________________ 

_________________________ 

_________________________ 

__________________per cu.m 

cu.m 2,071.00   

2.40 
Supply of labor, materials, and 

equipment for the SUPPLY, 
FABRICATE & INSTALL STEEL 
REINFORCING BARS (30,000.00 
kg.) 

at Pesos ___________________ 

_________________________ 

_________________________ 

_________________________ 

__________________per kg. 

kg 30,000.00   
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2.50 
Supply of labor, materials, and 

equipment for the SUPPLY & PLACE 
CONCRETE (4,000-4-4,500 psi) 
(965.00 cu.m.) 
  

at Pesos ___________________ 

_________________________ 

_________________________ 

_________________________ 

__________________per cu.m. 

cu.m. 965.00   

2.60 
Supply of labor, materials, and 
equipment for the SUPPLY & SPREAD 
HOT ASPHALT (1,340.00 ln.m.) 

at Pesos ___________________ 

_________________________ 

_________________________ 

_________________________ 

__________________per ln.m. 

ln.m. 1,340.00   

3.00 
Supply of labor, materials, and 
equipment for the CONSTRUCTION 
SAFETY AND HEALTH PROGRAM (1 
lot)    at Pesos ___________________ 

_________________________ 

_________________________ 

_________________________ 

__________________per lot 

lot 1.00   

 

GRAND TOTAL COST OF BID 
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Total Amount of Bid Inclusive of VAT (in Figures) ___________________________ 

Total Amount of Bid Inclusive of VAT (In Words) 

__________________________________________________________________________ 

 

Submitted by: 

 

 

Name and Signature of Bidder________________________________ 

  

 

Date of Bidding: _________________________________________ 
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Bid Form 

 

Date:  _______________________  

IB1 N
o
:  _____________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert 

information]; 

The discounts offered and the methodology for their application are: [insert 

information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the 

Bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

                                                 

1 If ADB, JICA and WB funded projects, use IFB. 
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute 

and perform any and all acts necessary to participate, submit the bid, and to sign 

and execute the ensuing contract for the [Name of Project] of the [Name of the 

Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 

identification number of contract] (hereinafter called “the Works”) and the Entity has 

accepted the Bid for [insert the amount in specified currency in numbers and words] by the 

Contractor for the execution and completion of such Works and the remedying of any defects 

therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 

submitted (e.g., Bidder’s response to request for clarifications on the 

bid), including corrections to the bid, if any, resulting from the 

Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 

execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 
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4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 

attached with this agreement] 

 

 



 

134 

 

Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the 

ensuing contract for [Name of the Project] of the [Name of the Procuring Entity] 

[insert “as shown in the attached duly notarized Special Power of Attorney” for the 

authorized representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power 

and authority to do, execute and perform any and all acts necessary to participate, 

submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 

of the [Name of the Procuring Entity], accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 

whichever is applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 

the Philippines or any of its agencies, offices, corporations, or Local Government 

Units, foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the Government Procurement Policy 

Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the 

third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 

if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 

by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 

 

* This form will not apply for WB funded projects. 
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Bid-Securing Declaration  

 
(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the 

Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 

of written demand by the procuring entity for the commission of acts resulting to the 

enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Seriesof____.
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KEY PERSONNEL 

(FORMAT OF BIO-DATA) 

 
1. Name    :____________________________________________ 
 
2. Date of Birth   : ___________________________________________ 
 
3. Nationality    : ___________________________________________ 
 
4. Education and Degrees  : ____________________________________________ 
 
5. Specialty    : ____________________________________________ 
z 
6. Registration   : ___________________________________________ 
 
7. Length of Service with the Firm :_____ Year from ____ (months)  _____(year) 
 
        to  ____ (months)  _____  (year) 

 
8. Years of Experience  :__________________________________________ 
 
9. If Item 7 is less than ten (10) years, give name and length of service with previous employers for 

a ten (10)-year period (attached additional sheet/s), if necessary: 

 

 

Name and Address of Employer   Length of Service 

 

 

_________________________  _____ year(s) from _______ to ______ 

_________________________  _____ year(s) from _______ to ______ 

_________________________  _____ year(s) from _______ to ______ 

 

 

10. Experience: 
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This should cover the past ten (10) years of experience.  (Attached as many pages as necessary 
to show involvement of personnel in projects using the format below). 

1. Name    :__________________________________________ 
 
2. Name and Address of Owner : ________________________________________ 

 

3. Name and Address of the  
Owner’s Engineer   :  __________________________________________ 
(Consultant) 
 

4. Indicate the Features of Project (particulars of the project components and any other particular 
interest connected with the project): _________________________________ 

 
5. Contract Amount Expressed in 

Philippine Currency  : ___________________________________________ 
 
6. Position    : __________________________________________ 
 
7. Structures for which the employee 

was responsible   : ____________________________________________ 
 
8. Assignment Period   :from _______ (months) _______  (years) 

  :to _______ (months) _______  (years) 
___________________________ 
Name and Signature of Employee 
 

 

It is hereby certified that the above personnel can be assigned to this project, if the contract is 
awarded to our company. 

 

 

___________________________________ ____________________________________ 

  (Place and Date)    (The Authorized Representative) 
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Key Personnel’s Certificate of Employment 

 

Issuance Date 

 

BAC Chairperson 

PPA, PMO-Zamboanga del Norte 

Dapitan City 

 

Dear Sir / Madame: 

 

I am _____(Name of Nominee)      a Licensed __________ Engineer with 
Professional License No. ______________ issued on __(date of issuance)__ at 
__(place of issuance)__. 

 

I hereby certify that ___(Name of Bidder  has engaged my services as 
___(Designation)    for ____(Name of the Contract)     , if awarded to it. 

 

As (Designation)    ,   I supervised the following completed projects similar to 
the contract under bidding): 
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NAME OF PROJECT OWNER  COST  DATE 
COMPLETED 

 

 ___________________ ____________  ________
 ________________ 

 ___________________ ____________  ________
 ________________ 

 ___________________ ____________  ________
 ________________ 

 ___________________ ____________  ________
 ________________ 

___________________ ____________  ________
 ________________ 

___________________ ____________  ________
 ________________ 

 

At present, I am supervising the following projects: 

NAME OF PROJECT OWNER  COST  DATE 
COMPLETED 

 

 ___________________ ____________  ________
 ________________ 

 ___________________ ____________  ________
 ________________ 

 ___________________ ____________  ________
 ________________ 

 ___________________ ____________  ________
 ________________ 
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In case of my separation for any reason whatsoever from the above-
mentioned Contractor, I shall notify the __(Name of the Procuring Entity) at least 
twenty one (21) days before the effective date of my separation. 

 

As __(Designation), I know I will have to stay in the job site all the time to 
supervise and manage the Contract works to the best of my ability, and aware that I 
am authorized to handle only one (1) contract at a time. 

I do not allow the use of my name for the purpose of enabling the above-
mentioned Contractor to qualify for the Contract without any firm commitment on my 
part to assume the post of __(Designation) therefor, if the contract is awarded to him 
since I understand that to do so will be a sufficient ground for my disqualification as 
__(Designation) in any future __(Name of the Procuring Entity) bidding or 
employment with any Contractor doing business with the __(Name of the Procuring 
Entity). 

      
 _____________________________ 

        (Signature of Engineer) 

DRY SEAL 

 

Republic of the Philippines ) 

____________________ ) S.S. 

SUBSCRIBED AND SWORN TO before me this _________ day of 
__________________ 20_____, affiant exhibiting to me his Residence Certificate 
No. _________ issued on _____________ at _______________. 

 

Notary Public 

Until December 31, 
20___ 

Doc. No.  ________; 

Page No.  ________; 

Book No.  ________; 

Series of _________; 
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Statement of Availability of Equipment 

_____________________ 

(Date of Issuance) 

 

ARCIDI S. JUMAANI 

Port Manager 

PPA, PMO-Zamboanga del Norte 

Dapitan City 
Attention : The Chairman 
   Bids and Awards Committee,PPA,PMO-ZDN 
Dear Sir:  

In compliance with the requirements of PPA, PMO-Zamboanga del Norte - BAC for the  

bidding of the _______________________________________________,  we  certify  the  

availability of equipment  

                                  (Name of Project) 

 ___________________________________________ that Owns, has Under Lease, and/or has 
Under  

                                 (Name of Bidder) 

Purchase Agreements that may be used for the construction contract, to wit: 

 

 

List of Equipment Required for the Project: 
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Very truly yours, 

_________________________________ 

(Name and Signature of Representative) 

 

 

 

              (Position) 

____________________________ 

           (Name of Bidder 

 

       _____________________________ 

            Notary Public  

 

        

Until 31 December 20____ 

       PTR No._______________ 

       Issued at:_______________ 

       Issued on:_______________ 

       TIN No. ________________ 

 

Doc.  No. _______ 

Page No. _______ 

Book No. _______ 

Series of _______. 
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CERTIFICATE OF AVAILABILITY 

OF LEASE OF EQUIPMENT 

  

This is to certify that the undersigned Lessor has entered into an agreement  for the  lease 
of the equipment listed hereunder to Contractor ____________________________ for the 
contract for __________________________________________________________ 
______________________________________________________________________________
____________________. 

 

Quantity  Type/Description   Serial Number   Capacity 
 Condition Location  

_______  _______________   _______ ________ _______ 
 ________ ____________  

_______  _______________  _______ ________ _______ 
 ________ ____________ 

_______  _______________  _______ ________ _______ 
 ________ ____________ 

 

 This agreement for the lease of the aforecited equipment shall be effective the moment the 
said contractor is declared the lowest bidder. The contractor or lease shall be executed 
immediately after the award of the above-mentioned project to the contractor and we shall furnish 
a copy to Philippine Ports Authority within 20 days after the award. It shall be our duty to verify 
from the Contractor when the award by Philippine Ports Authority. 

 The above-mentioned equipment will not be pledged to other Contractors in any other 
project, until the above project is completed or the equipment is authorized by Philippine Ports 
Authority for withdrawal. 

 The proof of ownership of the above cited equipment/tools are herein attached. 
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 This certification is being issued in favor of Mr. 
_____________________________________ Contractor, not merely to help him qualify for this 
project as I am aware that any false statements issued by me makes liable for perjury. 

 In case of  the equipment mentioned above is not released to the Contractor on time, I 
agree to be blacklisted and in the future no certification of mine for the lease of equipment shall be 
honored by Philippine Ports Authority. 

 IN FAITH therefore I hereunto affix my signature this_____day 
of______________________ 20____ at________________________________. 

CONCURRED IN: 

 

________________________________    
 ________________________________ 

 ( Lessee )        (Affiant- Lessor) 

_______________________________                   
_______________________________ 

 ( Address )             (Address) 

______________________________________________________________________________
__________________________________ 

REPUBLIC OF THE PHILIPPINES) 

_____________________________) s.s. 

 

 SUBSCRIBED AND SWORN TO before me this _________ day of ____________, 20____ 
affiant exhibiting to me his Community Tax Certificate No. 
__________________________________ issued on _____________________ at 
__________________________________________.   

 

               _______________________________
                                    Notary Public 

Doc. No. _______ 

Page No. _______ 

Book No. _______ 

Series of  _______    
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SUMMARY SHEET  
FOR CONSTRUCTION MATERIALS, LABOR AND EQUIPMENT RENTAL RATES 

         Project Title: 
       Location: 
       

         No. DESCRIPTION Unit Unit Price 

MAJOR CONSTRUCTION MATERIALS 

        

        

LABOR RATES 

        

No. Description Rate/Day   

        

        

        

        

        

        

        

    EQUIPMENT  RATES 

No. Description Rate/Day   

        

        

        

 
Submitted by: 

  

    

    

    

 

Name of 
Bidder 

      

 
 

       

 
Date: 
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PROJECT METHODOLOGY 

 

FOR THE PROJECT 

________________________________________________________________________ 

Port of ______________ 

 

 

 

STATE THE CONSTRUCTION METHODS TO BE USED IN THIS PROJECT 

 

 

 

 

 

 

Submitted by  

 

__________________________ 

Name and Signature of Bidder 

 

Date of Bidding___________________ 

 

 

 

 

 


