

BIDS AND AWARDS COMMITTEE – ENGINEERING PROJECTS

BAC-EP RESOLUTION NO. 020-2018



A Resolution declaring the bid of Hi-tone Construction and Development Corporation as the lowest responsive bid for the project "Repair of Port Roads and Pavement (Southern Section) of ICPC, Iloilo City"

WHEREAS, opening of bids for the above project with Approved Budget for the Contract to be Bid (ABC) of Twenty Nine Million, Eight Hundred Fifty-Seven Thousand, Eight Hundred Twenty-One Pesos and 86/100 (P29, 857,821.89) was conducted at the Conference Room, 2nd Floor- PPA Administration Building, Iloilo Commercial Port Complex, Iloilo City on August 23, 2018 at nine o' clock in the morning;

WHEREAS, *Hi-tone Construction and Development Corporation* declared as the lowest responsive bid for the above stated project;

WHEREAS, after all documentary requirements for the first envelope were submitted, Hi-tone Construction and Development Corporation was declared eligible and evaluation of the Financial Documents revealed that Hi-tone Construction and Development Corporation has the lowest responsive bid of ***Twenty-Nine Million, Eight Hundred Five Thousand, Three Hundred Ninety-Six Pesos and 15/100 (P29, 805,396.15)*** which is lower by 0.18% of the approved ABC;

NOW, THEREFORE, the PMO-Panay/Guimaras BAC-EP hereby resolves to declare the bid of *Hi-tone Construction and Development Corporation* as the lowest responsive bid for ***"Repair of Port Roads and Pavement (Southern Section) of ICPC, Iloilo City"***, in the amount ***Twenty-Nine Million, Eight Hundred Five Thousand, Three Hundred Ninety-Six Pesos and 15/100 (P29, 805,396.15)***.


Done in the Administration Building, PMO-Panay/Guimaras, Loboc, La Paz, Iloilo City, this 24th day of August 2018.


HERBERT M. NAVARRO
Provisional Member


RODEL G. LAGMAY
End-User
-Absent-

PMO-Panay/Guimaras BAC-EP

SAMELA L. BUNDA
Provisional Member


JOSE CEFERINO E. ELGARAN
Vice – Chairman


JERRY P. ABELLO
Regular Member


ANTONIO F. BELARGA
BAC Chairman

Approved by:


EDUARDO P. GOLES
Acting Port Manager



BIDS AND AWARDS COMMITTEE – ENGINEERING PROJECTS

BAC-EP RESOLUTION NO. 021-2018


***A Resolution Recommending Award of Contract for
“Repair of Port Roads and Pavement (Southern Section) of ICPC, Iloilo City”***


WHEREAS, BAC Resolution No.20-2018 dated 24 August 2018, declared the bid of ***Hi-tone Construction and Development Corporation*** as the lowest responsive bid for the project ***“Repair of Port Roads and Pavement (Southern Section) of ICPC, Iloilo City”***;

WHEREAS, after post-qualification last 29 August 2018, the BAC determine that contractor has complied with the required documents, taking into account its legal, technical, experience and contractor performance, equipment and financial requirements, the Committee found that Khan Kon Chi Construction and Development Corporation as the lowest calculated responsive bid and is sufficiently capable to undertake and execute the project;

NOW, THEREFORE, the PMO-Panay/Guimaras BAC-EP hereby resolves to recommend ***Hi-tone Construction and Development Corporation*** be awarded the contract for ***“Repair of Port Roads and Pavement (Southern Section) of ICPC, Iloilo City”***, in the amount of ***Twenty-Nine Million, Eight Hundred Five Thousand, Three Hundred Ninety-Six Pesos and 15/100 (P29, 805,396.15).***

Done in the Administration Building, PMO-Panay/Guimaras, Loboc, La Paz, Iloilo City, this 29th day of August 2018.


HERBERT M. NAVARRO
Provisional Member

PMO-Panay/Guimaras BAC-EP

SAMELA L. BUNDA
Provisional Member


JERRY P. ABELLO
Regular Member

RODEL G. LAGMAY
End-User
-Absent-

JOSE CEFERINO E. ELGARAN
Vice – Chairman


ANTONIO F. BELARGA
BAC Chairman

Approved by:


EDUARDO P. GOLES
Acting Port Manager

BIDS AND AWARDS COMMITTEE – ENGINEERING PROJECTS
BAC-EP RESOLUTION NO. 019-2018

A Resolution Re-scheduling/Re-posting of the Procurement Process of the project, “Repair of Damaged Port Roads and Pavement (Southern Section) of ICPC, Iloilo City”

WHEREAS, schedule of bidding for the project *“Repair of Damaged Port Roads and Pavement (Southern Section) of ICPC, Iloilo City”* having an Approved Budget for the Contract (ABC) of Twenty Nine Million, Eight Hundred Fifty-Seven Thousand, Eight Hundred Twenty-One Pesos and 86/100 (P29, 857,821.86), with project classification of Small- B (*Road, Highways, Pavement, Railways, Airport Horizontal Structure, and Bridges*) is on August 8, 2018;

WHEREAS, in compliance with the provision of Section 3.a (*Transparency in the procurement process and in the implementation of procurement contracts through wide dissemination of bid opportunities and participation of pertinent non-government organizations*) and Section 21.2 (*Advertising and Posting of the Invitation to Bid/Request for Expression of Interest*) of the 2016 Revised Implementing Rules and Regulations of R.A No. 9184, otherwise known as the Government Procurement Reform Act, invitation to bid for above project was posted in the websites of PPA and PhilGEPS and at the PPA bulletin board for seven calendar days starting 17 July 2018 to 23 July 2018;

WHEREAS, two (2) days before the scheduled opening of bids of the above project, the BAC has found out that the project was not published in the newspaper as mandated in Section 21.2.c of the 2016 Revised IRR of R.A 9184 (*Advertised at least once in one (1) newspaper of general nationwide circulation: Provided, that advertisement shall not be required for contracts to be bid with an ABC of Fifteen Million Pesos (P15, 000,000.00) and below for the procurement of Infrastructure Projects*); which fall short to the none requirement which will take effect on October 28, 2018;

WHEREAS, the BAC has called emergency meeting on August 6, 2018, to resolve to issue on the project *“Repair of Damaged Port Roads and Pavement (Southern Section) of ICPC, Iloilo City”* ;

NOW, THEREFORE, in compliance with the Section 21.2.c of the 2016 Revised IRR of RA 9184 the following has been resolved:

1. Reposting of the procurement activities as follows:
 - a) Publication to Newspaper of National Circulation: August 9, 2018
 - b) Opening of Bids : August 23, 2018
2. Immediately inform those contractors (*Topmost Development & Marketing, J.S Layson & Co.,Inc., KKC Const & Devt.Corp., Hi-tone Const & Devt. Corp., A.D Pendon Construction & Supply, KJC Construction & Supply, Roprim Construction and Dalanon Construction Refrigeration Supply & Service*) who have purchased the bidding documents through the fastest way of communication of the suspended schedule of bidding on August 8, 2018;

3. Properly inform the contractors of the new schedule of procurement;
4. Contractors who have purchased the bid documents for this project need not pay for the same set of bid documents for the said project.

Done in the Administration Building, PMO-Panay/Guimaras, Loboc, La Paz, Iloilo City, this 6th day of August 2018.



HERBERT M. NAVARRO
Provisional Member

RODEL G. LAGMAY
End-User
-Absent-

PMO-Panay/Guimaras BAC-EP




SAMELA L. BUNDA
Provisional Member




JOSE CEFERINO E. ELGARAN
Vice – Chairman

JERRY P. ABELLO
Regular Member
-Absent-



ANTONIO F. BELARGA
BAC Chairman

Approved by:



EDUARDO P. GOLES
Acting Port Manager



August 6, 2018

BID BULLETIN No. 1

**Repair of Port Roads and Pavement (Southern Section) of ICPC,
Iloilo City**

This Bid Bulletin (Addendum No. 1) is issued to amend the Schedule of Bidding Activities for the above stated project. This shall form an integral part of the Bidding Documents:

Relative thereto, stated hereunder is the New Schedule:

Bidding Activity	Date and Time / Venue	
1. Publication to Newspaper of National Circulation	August 9, 2018	
2. Submission of Bids	August 23, 2018, 8:30 A.M.	2 nd Floor Conference Room, Administration Bldg., ICPC, Loboc, La Paz, Iloilo City
3. Opening of Bids	August 23, 2018, 9:00 A.M.	

This erratum / supplemental / bid bulletin supplant and modify the Schedule of Bidding Activity of the Project. For guidance and information of all concerned.


ENGR. ANTONIO F. BELARGA
BAC-EP Chairman
PMO-PNG

Cc: Prospective Bidders

PORT MANAGEMENT OFFICE – PANAY / GUIMARAS

PPA Administrative Building, Brgy. Loboc, Lapaz, Iloilo City, 5000 Philippines

Tel. Nos.: (033) 337-77-91 to -93; Fax No.: (033) 337-69-45

Website: <http://www.ppa.com.ph>

PMO E-Mail Address: pmo_panay@ppa.com.ph / pmoilo@yahoo.com.ph