19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel
and/or rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which
Notice shall be final and binding on all the parties.

In such event, the PPA may take over and continue the project and the contracts and agreements entered

into by the CONTRACTOR with third parties, which the PPA in its discretion, may want to assume are
N hereby conclusively deemed assigned to the PPA. For this purpose, the CONTRACTOR hereby agrees
and obligates itself to incorporate or cause to be incorporated in any contract or agreement with third parties,
as same is connected with or related to the performance of any or all of the CONTRACTOR's obligations
and undertakings hereunder, a stipulation providing for its assign ability to and assumption by the PPA, at
the option of the PPA. Itis further agreed and understood that upon receipt of the Notice mentioned above,
the CONTRACTOR cannot remove, withdraw or pull-out any of the equipment, machineries, tools,
materials, and/or supplies brought to the project site without the written approval of the PPA.

Witness

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties shall
settle their respective accountabilities as of the date of termination, cancellation or rescission, including the
refund of any and all advances made plus legal interest from date of receipt of the amount or amounts
advanced.

MA. ARLYN Q.

19.05 Itis expressly agreed that whenever the CONTRACTOR is behind schedule in its contract
work and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved PERT/CPM,
the PPA shall notify and direct the CONTRACTOR to immediately undertake such work activity. If within
fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and to show a satisfactory
performance, PPA may take over the whole or portion of such work and have such work done by
administration or award the same to another qualified contractor through negotiated contract at the current
valuation price.

RCE GLOBAL CONSTRUCTION INC.

President

CRISTINA R. BARRICA

19.06  The PPA has the right to require the CONTRACTOR to supply and provide the required
tools, materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply with
the same, PPA shall have the option to take over the project in whole or in part or award the same to
another CONTRACTOR through negotiated contract at the current valuation price. Any increase in cost
which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04, 19.05 and
19.06 shall be borne by and charged to the CONTRACTOR.

Witness

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations
under this Contract according to the true intent and meaning of all the Contract Documents taken together,
whether the same may or may not be shown or described particularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA, whose
decision shall be followed.

ROSALIYS. FERRER, JR.

=

§ 19.08 The CONTRACTOR agrees and obligates itself to restore o its original condition, on its
5 own account, any public road, pavement, streets or open space and/or public or private property which are
é excavated or in any manner used by the CONTRACTOR in connection with the performance of its
E obligations under this contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless
from any damage, claims and rights of action by third parties arising out of or by reason of this Contract and
all injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

ELIGIO?.
Acting Port Manage

19.10 No final payment of the contract shall be made to the CONTRACTOR without the
Certificate of Completion and/or Acceptance from the Office of the Port Manager, PMO NCR South of the



