equivalent period of delay due to major calamities such as exceptionally destructive typhoons, floods
and earthquakes, and epidemics, and for causes such as non-delivery on time of materials, working
drawings, or written information to be furnished by the PPA, non- acquisition of permit to enter
private properties within the right-of-way resulting in complete paralization of construction activities,
and other meritorious causes as determined by the PPA's authorized Engineer and approved by the
PPA. Shortage of construction material, general labor strikes, and peace and order problems that
disrupt construction operations through no fault of the CONTRACTOR may be considered as
additional grounds for extension of contract time provided they are publicly felt and certified by
appropriate government agencies such as DTI, DOLE, DILG and DND, among others. The written
consent of bondsmen must be attached to any request of the CONTRACTOR for extension of
contract time and submitted to the PPA for consideration and that the validity of the performance
security shall be correspondingly extended.

ARTICLE VIl
ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for
one whole complete work and that partial payments on account by the PPA or the use of parts of the
work or equivalent shall not constitute an acceptance of any part of the work before its entire
completion and final acceptance in writing by the PPA.

ARTICLE VIil
CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages, including death sustained or caused by any of the employees of the
CONTRACTOR and/or his sub-contractor or agent or supplier whether or not occurring during the
performance of their duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for
whatever injuries or damages caused or occasioned or contributed to by the failure, negligence or
conduct of the CONTRACTOR and/or its employees, sub- contractors, agent and supplier or
consultants arising out of or in connection with or on the occasion of the performance of this
Contract. The CONTRACTOR shall, at all times, stand solely liable and/or responsible for the
enforcement of, and compliance with all existing laws, rules and regulations and binds itself to save
and hold the PPA free and harmless from any and all liability in respect thereof and/or arising
therefrom and/or by reason of this Contract and its implementation.

ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its
final acceptance by the PPA and shall be held responsible for any damage or destruction of works
until such final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of JAY-DEL CONSTRUCTION arising out of or in the course
of this Contract, shall be understood and binding as an act of CONTRACTOR and vice versa.



