PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE - ZAMBOANGA DEL NORTE
Barangay San Vicente, Port Area, 7101 Zamboanga del Norte

PROGRAM OF WORKS

I. PROJECT PARTICULAR

DATE: October 9, 2020

A. PROJECT TITLE/CODE:
REPAIR/REPLACEMENT OF EAVES FOR POWERHOUSE
& TMO OFFICE BUILDING, REPAINTING OF STEEL TRUSSES,
REPAIR OF CANOPY & REPLACEMENT OF STEEL GRATING

PROJECT DURATION: 24 CD
TIME SCHEDULE:
Start: Upon Approval

MANNER OF UNDERTAKINGS:

SEE DETAILED ESTIMATES

B. PROJECT LOCATION: By Contract
Port of Dapitan, Dapitan City, Zamboanga del Norte
& Port of Lamao, Liloy, Zamboanga del Norte
C. SCOPE OF WORK/WORK ITEMS: EQUIPMENT REQUIRED:

SEE DETAILED ESTIMATES

I1. BREAKDOWN OF ESTIMATED EXPENDITURES

% of Total AMOUNT

ESTIMATED CONTRACT COST
A. Direct Cost
1. General Expenses (Materials, Fees, Public hearings, etc)
1.1  Mobilization/Demobilization (1% of direct cost, Maximum)
1.2 Project Supervision Expenses
2. Materials
2.1  Supply/Delivery
2.2 Testing of Materials
3. Labor
3.1 Direct Labor
3.2  Leaves
3.3 SSS/GSIS
34 Medicare
3.5 Handtools
4. Equipment Expenses

36% P 106,570.00

17.61% P 51,750.00

22.31% 65,536.00

Total (Direct Cost)

v

76.19% 223,856.00

B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous (up to 12% of Al to A4)
2. Profit (8% of Al to A4)

33,578.40
22,385.60

Total (Indirect Cost)

19.05% 55,964.00

C. VAT = 5% (Direct + Indirect Cost)
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4.76% 13,991.00

D. ESTIMATED CONTRACT COST

100.00% P 293,811.00

E. ESTIMATED GOVERNMENT EXPENSES
1. ROWY/Site Acquisition
2. Pre Construction Engineering Activities
(Survey, Foundation Investigation, Soil Exploration etc.)
3. Project Management (up to 3.5% Estimated Cost)
4. Materials to be furnished by the Government

SUB-TOTAL

F. CONTENGENCIES AND RESERVES
1. Physical (9 to 15% of the Estimated Contract Cost)
2. Price Escalation (up to 12% per annum)

SUB-TOTAL

TOTAL ESTIMATED COST

100% P 293,811.00

say P 293,811.00

EVALUATION

APPROVAL

Prepared by:

E GKJZ%R@?UUAN:

Draftsman

Recommending Approval:
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