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ENGR. DIOSDADO U. ARANAYDO
Principal Engineer A

PROGRAM OF WORK
Date October 9, 2020
Name of Project: REPAIR/ IMPROVEMENT OF SOLAR STREET LIGHTS AND LED FLOOD
LIGHTS
Project Duration 15 + 45 CD Delivery=60 Cal! Days
Project Location : Port of Dapitan, Dapitan City Time Schedule
Start - Upon Approval
Manner of Undertakings
By Contract
BREAKDOWN OF ESTIMATED OF EXPENDITURES % OF TOTAL AMOUNT ( in pesos )
ESTIMATED CONTRACT COST
A. Direct Cost
1. General Expenses
1.1 Mobilization/Demobilization { 1% of direct cost Maximum)
1.2 Project Supervision Expenses and Contractor's Bond
{ 3% of Direct Cost, Maximum )
2. Materials 69.68% 695,892 00
2.1 Supply/Deiivery
2.2 Testing of Materiais
3. Labor
3.1 Direct Labor ( to include leaves, SSS, and GSIS ) 3.60% 35,950.00
32 Leaves
33 S§SS/GSIS
3.4 Medicare
3.5 Handtools
4__Equipment Expenses 291% 29.080.20
TOTAL { DIRECT COST) 76.19% 760,922.20
B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous (8%-15% of A1to Ad4) 11.43% 114,138.33
2. Profit (8%-10% of A1 to Ad) 7.62% 76,092.22
TOTAL( INDIRECT COST) 19.05% 190,230.55
C. VAT =5% ( Total Direct Cost + Total Indirect Cost ) 476% 47,557.64
ESTIMATED CONTRACT COST 100.00% 998,710.38
ESTlMATED GOVERNMENT EXPENSES
ROW/Site Acquisition
2, Pre-Construction Engineering Actvities
(Survey, Foundation Investigation, Soil Exploration etc )
3. Project Management( up to 3.5% of Estimated Contract Cost)
4. Materials to be furnished by the Govemnment
Sub - total 0.00% 0.00
CONTINGENCIES AND RESERVES
1. Physical (10%, Maximum of the Estimated Contract Cost)
2. Price Escalation (up to 12% per annum)
Sub - total
TOTAL ESTIMATED CONTRACT COST 100.00% Php /”3.710.39
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