DETAILED COST ESTIMATES

DERIVATION OF COST DATE: July 22, 2019
UNIT COST/SET: Php 220.37
ITEM OF WORK : ASSUMED QUANTITY: 1,766.00 kg
ITEM NO: 4.00 Steel works for the signages
WORK DESCRIPTION: a.
b.
e
d.
DESCRIPTION/COMPUTATION UNIT QUANTITY UNIT COST AMOUNT
(VAT not included)
A. MATERIAL COST
1. 304 Stainless steel plate, 1.2m x 2.4m, 0.60mm Thk pcs 11 3,945.00 43,395.00
2. 304 Stainless steel angle bar, 1 1/2"x1 1/2",3mm pcs 33 3,200.00 105,600.00
3. Stainless steel welding rod kL 74 850.00 5,950.00
4. 3"@ Gl Pipe S-40 pcs 19 4,186.00 79,534.00
5. Stainless steel bolts and nuts sets 44 100.00 4,400.00
Sub-Total Php| 238,879.00
B. LABOR ( Designation of personnel ) No. of men No. of Days Man-Days Rate/Day Amount
Foreman 1 4 7 650.00 4,550.00
Welder 2 7 14 450.00 - 6,300.00
Steelman 2 7 14 450.00 6,300.00
Laborer 2 7 14 320.00 4,480.00
Sub-Total Php| 21,630.00
C.EQUIPMENT RENTAL Quantity No. of Days | Equipment-Days Rate/Day Amount
Name, Capacity, and HP Rating of Equipment (VAT not included)
Welding Machine,300A,AC output,with complete accessories 1 7 7 1,496.00 10,472.00
Oxy-Acetylene Cutter w/ complete accessories 1 2 2 1,550.00 3,100.00
Electric Grinder/Sander 1 3 3 355.00 1,065.00
Cut-off Machine 1 4 4 355.00 1,420.00
Electric Drill 1 4 4 355.00 1,420.00
Sub-Total Php  17,477.00
D. ESTIMATED DIRECT COST (TOTAL) Php| 277,986.00
D.1_Mob./ Demo. ( 1% of EDC )
E. MARK-UPS Php| 69,496.50
1. Overhead, Contingencies, Miscellaneous 15% Php{41,697.90
2. Contractor's Profit, 0% Php|27,798.60
Php| 347,482.50
F. VAT 12% of ( EDC+ Mark-ups) Php|41,697.90
Php| 41,697.90
G.TOTAL COST OF WORK ITEM Php| 389,180.40
H.UNIT COST-(Total Cost of Work Item / Assumed Quantity) | Php 220.37
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