PHILIPPINE
PORTS
AUTHORITY % ?

. TN
PROGRAM OF WORK 7/
Date : July 22, 2019
Name of Project: Repair/Re-Installation of 11 Units Directional Signages at Ports of Dapitan,
Taguilon, Sindangan, and Liloy
Project Duration: 22 CALENDAR DAYS
Project Location : Port of Dapitan, Taguilon, Sindangan, and Liloy, Zamboanga Del Norte Time Schedule :
Start : Upon Approval
Manner of Undertakings:
By Contract
BREAKDOWN OF ESTIMATED OF EXPENDITURES % OF TOTAL AMOUNT ( in pesos )
ESTIMATED CONTRACT COST
A. Direct Cost

1. General Expenses
1.1 Mobilization/Demobilization ( 1% of direct cost,Maximum)
1.2 Project Supervision Expenses and Contractor's Bond
( 3% of Direct Cost, Maximum ) ’
2. Materials 57.21% 526,850.00
2.1 Supply/Delivery
2.2 Testing of Materials

3. Labor
3.1 Direct Labor ( to include leaves, SSS, and GSIS ) 5.47% 50,330.00
3.2 Leaves
3.3 SSS/GSIS
3.4 Medicare
3.5 Handtools
4. Equipment Expenses 8.75% 80,585.00
TOTAL ( DIRECT COST) 71.43% 657,765.00
B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous (8%-15% of A1to A4) 10.71% 98,664.75
2. Profit (8%-10% of A1 to A4) 7.14% 65,776.50
TOTAL( INDIRECT COST) 17.86% 164,441.25
C. VAT =12% ( Total Direct Cost + Total Indirect Cost ) 10.71% 98,664.75
ESTIMATED CONTRACT COST 100.00% 920,871.00

ESTIMATED GOVERNMENT EXPENSES
1. ROWI/Site Acquisition
2. Pre-Construction Engineering Activities
(Survey, Foundation Investigation, Soil Exploration etc.)
3. Project Management( up to 3.5% of Estimated Contract Cost).
4. Materials to be furnished by the Government

Sub - total 0.00% 0.00

CONTINGENCIES AND RESERVES
1. Physical (10%, Maximum of the Estimated Contract Cost)
2. Price Escalation (up to 12% per annum)

Sub - total
TOTAL ESTIMATED CONTRACT COST 100.00% Php 920,871.00
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