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PROGRAM OF WORK

Name of Project: Repainting of CHB Fence,Curb, Ticketing Booth and Guard House

Date :

Project Duration:

July 22, 2019

22 CALENDAR DAYS

Project Location : Port of Dapitan, Dapitan City Time Schedule :
Start : Upon Approval
Manner of Undertakings:
By Contract
BREAKDOWN OF ESTIMATED OF EXPENDITURES % OF TOTAL AMOUNT (in pesos )
ESTIMATED CONTRACT COST
A. Direct Cost
1. General Expenses
1.1 Mobilization/Demobilization ( 1% of direct cost,Maximum)
1.2 Project Supervision Expenses and Contractor's Bond
(3% of Direct Cost, Maximum )
2. Materials 59.59% 254,362.00
2.1 Supply/Delivery
2.2 Testing of Materials
3. Labor
3.1 Direct Labor ( to include leaves, SSS, and GSIS ) 11.84% 50,550.00
3.2 Leaves
3.3 SSS/GSIS
3.4 Medicare
3.5 Handtools
4. Equipment Expenses 0.00% -
TOTAL ( DIRECT COST) 71.43% 304,912.00
B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous (8%-15% of A1 to A4 ) 10.71% 45,736.80
2. Profit (8%-10% of A1 to A4) 7.14% 30,491.20
TOTAL( INDIRECT COST) 17.86% 76,228.00
C. VAT =12% ( Total Direct Cost + Total Indirect Cost ) 10.71% 45,736.80
ESTIMATED CONTRACT COST 100.00% 426,876.80
ESTIMATED GOVERNMENT EXPENSES
1. ROWI/Site Acquisition
2. Pre-Construction Engineering Activities
(Survey, Foundation Investigation, Soil Exploration etc.)
3. Project Management( up to 3.5% of Estimated Contract Cost).
4. Materials to be furnished by the Government
Sub - total 0.00% 0.00
CONTINGENCIES AND RESERVES
1. Physical (10%, Maximum of the Estimated Contract Cost)
2. Price Escalation (up to 12% per annum)
Sub - total
TOTAL ESTIMATED CONTRACT COST 100.00% Php 426,876.80

Checked by:

_Z#r Z .
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Port Manager



